

Projects Anticipated for Letting

08/03/2022 to 10/19/2022

SDDOT hereby announces its proposed Disadvantaged Business Enterprise (DBE) participation goal of 1.0% for FTA funded contracts/agreements. The proposed goal pertains to federal fiscal years 2023 through 2025. An open meeting will be held on June 23, 2022 from 2:30 pm to 4:00 pm CDT in the SDDOT Commission Room, 700 E. Broadway Ave., Pierre, SD 57501 for the purpose of consulting with stakeholders to obtain information relevant to the goal-setting process. The proposed goal and its attendant methodology are available for inspection between 8:00 a.m. and 4:00 p.m. Monday through Friday at 700 E Broadway Avenue, Pierre, SD 57501 from June 24, 2022 to July 25, 2022.

Comments on the DBE goal will be accepted from June 24, 2022 to July 25, 2022 and can be sent to the following:

Brad Remmich
SDDOT Office of Aeronautics
700 E. Broadway Ave.
Pierre, SD 57501
Bradley.remmich@state.sd.us

This is a tentative schedule subject to change and shall not be used for the letting. It will be updated periodically as information regarding project status becomes available. The "Advertisement of Highway Bid Letting" will occur 3 - 4 weeks in advance of the bid opening date at which point the plans and bid proposal packages will be made available on the Department's website.

PCN(s)	County(s)	Type of Work	Location
Tentative Letting Date - 08/17/2022			
03U6, 03U8	Butte, Lawrence	Scour Protection	US85 - Strs 2 N of Belle Fourche Over Crow Ck, 16 NE of US212 over Indian Ck, & 0.3 S of I90 Over Miller Ck
0749	Charles Mix	Shared Use Path	Wagner along Main Ave from 298th St to the N End of Tomahawk Rd
04HR	Bon Homme	Signing & Delineation	Various County, City, & Township Roads in Bon Homme County
04XU	Haakon, Ziebach	Bank Stabilization, Erosion Control & RipRap	SD34 - Near the Cheyenne River Bridge
089J	Brule, Charles Mix	Pavement Restoration	Various Locations in the Mitchell Area
Tentative Letting Date - 09/07/2022			
089Q, I6CE	Tripp	PCC Pavement Grinding, Asphalt Concrete Surfacing of Shoulders (12K Ton)	Various Locations in the Winner Area
04XW	Lyman, Stanley	Spot Grading (157K CuYd), Cold Milling, Asphalt Concrete Resurfacing (25K Ton), Pipe Work; Approach Guardrail, Erosion Repair	SD1806 - Fm SD273 N 11.3 to the Lyman/Stanley Co Line; SD1806 - 6.4 NW of SD271 Over Cedar Ck, 6.7 NW of SD271 Over Straight Ck
Tentative Letting Date - 09/21/2022			
04KR	Miner	Shoulder Widening (310K CuYd), Replace Structure (4-12x6 CIP or Precast and 4-12x6 CIP), Asphalt Concrete Surfacing of Shoulders (15K Ton), Pipe Work	SD34 - Fm Sanborn/Miner County Line E to 425th Ave Near Roswell
Tentative Letting Date - 10/05/2022			
05E7	Meade, Ziebach	Cold Milling, Asphalt Concrete Resurfacing (48k Tons), Pipe Work	US212 - Fm Faith to Dupree
05TT	Charles Mix	Cold Milling Asphalt Concrete, Asphalt Concrete Resurfacing (32K Ton)	US18 - Fm Pickstown to Lake Andes
** 05HU	Brookings, Kingsbury	Grading (90k CuYd), Rubblize PCC, Asphalt Concrete Surfacing (38k Ton)	US14 EBL & WBL - Fm S of Arlington to E of the S US81 Jct.
05GY	Roberts	Replace Structures (3-9' x 6' CIP or Precast RCBC, 2-10' x 6' CIP or Precast RCBC) & Approach Grading	SD127 - Strs 5.2 E of SD106 over a creek & 5.6 E of SD106 over a creek
07AY, 07C2, 07C1	Spink	Polymer Chip Seal	SD26 - Str 4.3 W Jct US281; SD37 - Str's 6.0 S Jct US212 & 2.3 N Jct US212; US212 - Str's 1.7 W of Frankfort & 0.1 W Jct SD37S
06K7	Hughes	Modify Intersection, PCC Surfacing	US14 - Fm W of N US83 Jct to E of N US83 Jct

Projects Anticipated for Letting

08/03/2022 to 10/19/2022

** 05T3	McCook, Minnehaha	Remove & Replace PCC Surfacing (243K SqYd), Replace Str (208' Prestressed Girder Bridge, 3- 12x12 CIP RCBC), Grading (403K CuYd), Pipe Work	I90 WBL - Fm 2 W of Humboldt to 2 E of Hartford; I90 WBL - Exit 379 (Humboldt); I90 Str - 0.4 W of Exit 390 (SD38) Over a Creek
06PA	Meade	Cold Milling Asphalt Concrete, Asphalt Concrete Resurfacing (34k Ton), Pipe Work	SD73 - Fm SD34 N 14
04X8	Butte	Bridge Berm Repair	SD79 - 4.9 S of SD168 over North Willow Ck

Tentative Letting Date - 10/19/2022

** 04FT	Pennington	Replace Structure (98' Steel Girder) & Approach Grading, Turn Lanes, Spot Grading	SD244 - 3.2 E of US385 & US16 Over Palmer Gulch
04FW	Haakon	Replace Structure (4-12x12 CIP, 2-12x12 CIP or Precast, 207' Prestressed Girder) & Approach Grading	US14 - Strs 2.6, 4.3 & 6.4 E of Philip Over Grindstone Creek, Over Belcher Creek & Over Wilburn Creek

Projects Anticipated for Letting Within 6 Months

The following projects are not yet scheduled for a particular bid opening date, but are anticipated to be let within the next 6 months. The reason they are not slated for a specific letting date is because certain project activities necessary to move the project toward bid advertisement are yet to be fully completed (i.e. final design revisions, environmental clearances / permitting, ROW acquisition, Utility certification, etc.). There is no guaranty the projects on this list will be bid within the next 6 months and this list is not inclusive of all projects that could be let within the next 6 months. The anticipated letting schedule will continually be refined as projects progress and information becomes available.

05DW	Spink	Repair Embankment Settlement, Approach Pavement, Approach Slabs	SD20 - Str 5.2 E of US281
04XG	Dewey	Replace Structure (119' Prestressed Girder), Approach Grading, & Asphalt Resurfacing	US Highway 212 1.8 mile East of Ziebach/Dewey County Line
074F	Mellette	Replace Pipe & Drainage Improvements	US83 - 1.25 S of the S US83/SD44 Jct
** 05HT	Brown	Grading (370k CuYd), PCC Surfacing (130sqyd Tons), Lighting	US12 EBL & WBL - Fm E of the Aberdeen Airport to E of Bath
04DK	Jones	Polymer Chip Seal, Joints, Berm Repair, Replace Approach Slabs, Drop Inlets, Approach Pavement, Guardrail, Curb Repairs	I90 - Strs, Over 282 Ave 3 E of the Draper Intch; Over a creek 5.5 W of the US83 N Intch; Over 286 Ave 4.7 W of the US83 N Intch
06UM	Butte, Lawrence	Asphalt Concrete Surfacing (33k Ton), Passing Lanes (190k CuYd), Intersection Improvements & Pipe Work	SD34 - Fm Belle Fourche to Whitewood
06K6	Custer	Modify Intersection	US385 - Jct of Carroll Creek Rd
07NV	Gregory	Roadway Lighting	US Highway 18 - Through Burke