



# Department of Transportation

## Office of Project Development

700 E Broadway Avenue

Pierre, South Dakota 57501-2586 605/773-3268

FAX: 605/773-2614

May 26, 2016

### ADDENDUM NO. 1

**RE: Item #3, June 15, 2016 Letting - PH 0010(92), PCN 03B3, Faulk, Spink County - Durable Pavement Marking**

#### TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:** Please remove the Special Provisions checklist and replace with attached Special Provisions checklist revised 5/26/16. "Special Provision for Contract Time" dated 5/25/16 was added.

Please add the "Special Provision for Contract Time" dated 5/25/16 before the "Special Provision for Durable Pavement Markings" dated 5/3/16.

**BID ITEM FILE:** NO CHANGE

**PLANS:** NO CHANGE

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/cj

CC: Jeff Senst, Aberdeen Region Engineer  
Phil Dwight, Aberdeen Area Engineer

REV. 5/26/16

SPECIAL PROVISIONS

PROJECT NUMBER(S): PH 0010(92) PCN: 03B3

TYPE OF WORK: DURABLE PAVEMENT MARKING

COUNTIES: FAULK, SPINK

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Dan Thielsen is the official in charge of the Aberdeen Career Center for Faulk, Spink Counties.

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

**Special Provision for Contract Time, dated 5/25/16**

**Special provision for Durable Pavement Markings, dated 5/3/16.**

**Special Provision Regarding Railroad Insurance Requirements, dated 5/6/16.**

**NOTE: The contractor WILL NOT be granted permission to proceed with any work on Railroad Right-of-Way until he has been notified by the Railroad that his insurance has been approved and the insurances and certificates has been provided to the SDDOT Area Office.**

**Special Provision For Working on Railroad Property, dated 5/6/16.**

Special Provision for Contractor Administered Preconstruction Meeting, dated 4/18/13.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 5/20/15.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-aid Construction Contracts, dated 9/1/97.

Special Provision For Required Contract Provisions Federal-aid Construction Contracts, Form FHWA 1273 (Rev. May/1/12), dated 4/30/13.

Required Contract Provisions Federal-aid Construction Contracts, Form FHWA 1273 (Rev. 5/1/12).

Special Provision for Cargo Preference Act, dated 1/20/16.

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 4/30/13.  
Wage and Hour Division US Department of Labor Washington DC.

- US Dept. of Labor Decision Number SD150001, dated 10/9/15.  
Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads  
and Bridges, dated 6/1/16.  
Special Provision for Errata to 2015 Standard Specifications for Roads and Bridges, dated  
6/1/16.  
Special Provision for Price Schedule for Miscellaneous Items, dated 10/14/15.

\* \* \* \*

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT PH 0010(92); PCN 03B3  
SPINK & FAULK COUNTIES**

**MAY 25, 2016**

---

**Field Work Completion**

The Contractor will complete the project by the June 23, 2017 field work completion date.

**Spink County (Redfield) Interim Completion Requirement**

In addition, the Contractor will complete all work in the Spink County (Redfield) portion of the project by the October 14, 2016 interim completion date.

If the Contractor does not complete the work by the interim completion requirement, the Department will make a disincentive assessment in the amount of \$500 per working day. The Department will count working days in accordance with Section 8.6 C.

**Failure to Complete on Time**

The Contractor will complete all work on the project prior to the field work completion requirement or the field work completion requirement as amended by formally approved time extension. If the Contractor does not complete all work by the field work completion requirement or the field work completion requirement as amended by formally approved time extension, the Department will assess liquidated damages in accordance with Section 8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

**Expected Adverse Weather Days**

The Department has provided Attachment 1 for information purposes only as a guide to bidders. This table depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a Surfacing project in Zone 5.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for interim completion or field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

\* \* \* \* \*

# ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

	Grading Projects						Surfacing and Structural Projects					
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.