

Planning & Engineering Office of Project Development

700 E Broadway Avenue Pierre, South Dakota 57501-2586 O: 605.773.3275 | F: 605.773.2614 dot.sd.gov

April 29, 2024

ADDENDUM NO. 1

RE: Item #3, May 1, 2024 Letting - PH 0020(183), PCN 05GJ, Lincoln, Minnehaha County - Corridor Signing

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: PEN AND INK CHANGE: change the completion date from April 4, 2025 to

August 29, 2025 on the NOTICE TO CONTRACTORS.

SDEBS BID PROPOSAL: NO CHANGE

PLANS: NO CHANGE

Sincerely,

Sam Weisgram Engineering Supervisor

SW/cj

CC: Travis Dressen, Mitchell Region Engineer

Harry Johnston, Sioux Falls Area Engineer