



Planning & Engineering  
Office of Project Development  
700 E Broadway Avenue  
Pierre, South Dakota 57501-2586  
O: 605.773.3275 | F: 605.773.2614  
dot.sd.gov

April 2, 2025

**ADDENDUM NO. 1**

**RE: Item #6, April 16, 2025 Letting - NH 0281(125)35, NH 0018(237)348, PCN 06PE, 08GN,  
Charles Mix, Douglas County - Cold Milling, Asphalt Concrete Resurfacing, Pipe Work &  
Pavement Markings**

**TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:** PEN AND INK change the FIELD WORK COMPLETION from NOVEMBER 14, 2025 to JULY 3, 2026 on the NOTICE TO CONTRACTORS.

Please remove the Index of Special Provisions and replace with attached Index of Special Provisions revised 4/2/25. "Special Provision for Contract Time" dated 4/2/25 was added.

Please add the Special Provision for Contract Time" dated 4/2/25 before the "Special Provision for On-The-Job Training Program", dated 3/10/16.

**SDEBS BID PROPOSAL:** NO CHANGE

**PLANS:** NO CHANGE

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/cj

CC: Travis Dressen, Mitchell Region Engineer  
Jay Peppel, Mitchell Area Engineer

REV 4/2/25

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): NH 0281(125)35, NH 0018(237)348 PCN: 06PE, 08GN

TYPE OF WORK: COLD MILLING, ASPHALT CONCRETE RESURFACING, PIPE WORK & PAVEMENT MARKINGS

COUNTIES: CHARLES MIX, DOUGLAS

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Devon Bartscher, Lacey Johnson is the official in charge of the Mitchell Career Center for Charles Mix, Douglas Counties.

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

**Special Provision for Contract Time, dated 4/2/25.**

**Special Provision for On-The-Job Training Program, dated 3/10/16.**

**Special Provision for Indian Employment and Contracting  
Yankton Sioux Tribe, dated 2/26/25.**

**Special Provision for Flexible Pavement Smoothness, dated 5/20/21.**

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, date 10/8/24.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 5/1/24.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 2/9/24.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form  
FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.  
Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision  
Number SD20230032, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for  
Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 12/6/23.

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT NH 0281(125)35 & NH 0018(237)348, PCN 06PE & 08GN  
DOUGLAS & CHARLES MIX COUNTY**

**APRIL 2, 2025**

---

**Overlay Restriction**

The Contractor will complete all pipe work on the project before starting any overlay.

**Field Work Completion**

The Contractor will complete the project by the July 3, 2026 field work completion date.

**Failure to Complete on Time**

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

**Expected Adverse Weather Days**

The Department has provided Attachment 1 for information purposes only as a guide to bidders. Table 1 depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a grading project in Zone 5.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

\*\*\*\*\*

# ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

	Grading Projects						Surfacing and Structural Projects					
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.