



Planning & Engineering
Office of Project Development
700 E Broadway Avenue
Pierre, South Dakota 57501-2586
O: 605.773.3275 | F: 605.773.2614
dot.sd.gov

April 10, 2025

ADDENDUM NO. 1

RE: Item #1, April 16, 2025 Letting - IM 0909(94)383, PCN 08DP, Minnehaha County - Deck Replacement, Approach Slabs, Rehab Abutments, Bridge Painting, Fatigue Retrofit

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: Please delete the NOTICE TO CONTRACTORS and replace with attached NOTICE TO CONTRACTORS revised 4/9/25.

Please remove the Index of Special Provisions and replace with attached Index of Special Provisions revised 4/9/25.

Please add the "Special Provision for Contract Time", dated 4/8/25 before the "Special Provision for Prosecution and Progress", dated 1/21/21.

SDEBS BID PROPOSAL: NO CHANGE

PLANS: NO CHANGE

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Travis Dressen, Mitchell Region Engineer
Harry Johnston, Sioux Falls Area Engineer

NOTICE TO CONTRACTORS

Bid proposals for this project will be prepared, transmitted, and received electronically by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System until 10 A.M. Central time, on April 16, 2025, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website. The South Dakota Transportation Commission will consider all bids at a scheduled Commission meeting.

The work for which proposals are hereby requested is to be completed within the following requirement(s):

SUBSTANTIAL COMPLETION: **NOVEMBER 21, 2025**

FIELD WORK COMPLETION: **JUNE 12, 2026**

CONSTRUCTION SCHEDULE / PROJECT MANAGEMENT:

The project category is Category II

The project type is Structural

The geographic zone is Zone 6

THE DBE GOAL FOR THIS PROJECT IS: **NOT SPECIFIED**

WORK TYPE FOR THIS PROJECT IS: **WORK TYPE 8**

Bidding package for the work may be obtained at:

<http://apps.sd.gov/hc65bidletting/ebslettings1.aspx#no-back-button>

An electronic version of the most recent version of the South Dakota Standard Specifications for Roads and Bridges may be obtained at <https://dot.sd.gov/doing-business/contractors/standard-specifications/2015-standard-specifications>

The electronic bid proposal must be submitted by a valid bidder as designated by their company's <https://apps.sd.gov/HC65C2C/EBS/BidAdminAuthorizationForm.pdf>. A bidding administrator will have privileges in the SDEBS to prepare bids, submit bids, and authorize additional company employees to prepare and submit bids. Additionally, a bidding administrator will be responsible for maintaining the list of authorized bidders for the company and will have the ability to add employees, remove employees, and set-up bidder identifications and passwords within the SDEBS. Bidding Administrator authorization will remain in full force and effect until written notice of termination of this authorization is sent by an Officer of the company and received by the Department.

A bidder identification and password, coupled with a company identification previously assigned by the Department, will serve as authentication that an individual is a valid bidder for the company.

Contact information to schedule a preconstruction meeting prior to commencing with the work on this project.

Harry Johnston
5316 W 60th St N
Sioux Falls, SD 57107
Phone: 605/367-5680

REV 4/9/25

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): IM 0909(94)383 PCN: 08DP

TYPE OF WORK: DECK REPLACEMENT, APPROACH SLABS, REHAB ABUTMENTS,
BRIDGE PAINTING, FATIGUE RETROFIT

COUNTY: MINNEHAHA

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Sara Garbe is the official in charge of the Sioux Falls Career Center for Minnehaha County.

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 4/8/25.

Special Provision for Prosecution and Progress, dated 1/21/21.

Special Provision for Concrete Penetrating Sealer, dated 7/30/24.

Special Provision for Contractor Staking, dated 1/28/25.

Special Provision for Stainless Reinforcing Steel, dated 3/13/25.

Special Provision for Stud Shear Connector Field Installation (Per Each), dated 4/21/23.

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, date 10/8/24.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 5/1/24.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 2/9/24.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.

Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision Number SD20230032, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 12/6/23.

Special Provision Regarding Storm Water Discharge, dated 5/8/18.

General Permit for Storm Water Discharges Associated with Construction Activities, dated 4/1/18

<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWaterConstruction.aspx>

**STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION
FOR
CONTRACT TIME**

**PROJECT IM 0909(94)383; PCN 08DP
MINNEHAHA COUNTY**

APRIL 8, 2025

Substantial Completion

The Contractor will substantially complete the project by the November 21, 2025 substantial completion date.

The Department will consider the work substantially complete when all lanes are opened to unimpeded traffic and all work is completed except the following:

Bridge repainting and associated traffic control

The Department will consider the work substantially complete in accordance with Section 8.6.

The Engineer, in the Engineer's sole discretion, will determine when the project is substantially complete.

Field Work Completion

The Contractor will complete the project by the June 12, 2026 field work completion date.

Failure to Complete on Time

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

Expected Adverse Weather Days

The Department has provided Attachment 1 for information purposes only as a guide to bidders. Table 1 depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a structural project in Zone 6.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for substantial completion or field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

* * * * *

ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

	Grading Projects						Surfacing and Structural Projects					
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.