



Planning & Engineering  
Office of Project Development  
700 E Broadway Avenue  
Pierre, South Dakota 57501-2586  
O: 605.773.3275 | F: 605.773.2614  
dot.sd.gov

November 1, 2024

**ADDENDUM NO. 1**

**RE: Item #4, November 6, 2024 Letting - BRO-B 8058(31), PCN 08N8, Spink County - Structure (5-12'x12' CIP RCBC) & Approach Grading**

**TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:** Please remove the Index of Special Provisions and replace with attached Index of Special Provisions revised 10/31/24.

Please remove the "Special Provision for Contract Time", dated 9/25/24 and replace with the "Special Provision for Contract Time", dated 10/31/24.

**SDEBS BID PROPOSAL:** NO CHANGE

**PLANS:** NO CHANGE

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/cj

CC: Mark Peterson, Aberdeen Region Engineer  
Brad Letcher, Huron Area Engineer

REV 10/31/24

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): BRO-B 8058(31) PCN: 08N8

TYPE OF WORK: STRUCTURE (5-12'X12' CIP RCBC) & APPROACH GRADING

COUNTY: SPINK

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Ashley Glaspell is the official in charge of the Aberdeen Career Center for Spink County.

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

**Special Provision for Contract Time, dated 10/31/24.**

**Special Provision Regarding Combination Bids, dated 9/25/24.**

**Special Provision Regarding Section 404 of the Clean Water Act, dated 7/31/24.**

**Fact Sheet #23.**

**Special Provision for Contractor Staking, dated 9/25/24.**

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, date 10/8/24.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 5/1/24.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 2/9/24.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form  
FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.  
Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision  
Number SD20230032, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for  
Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 12/6/23.

Special Provision Regarding Storm Water Discharge, dated 5/8/18.

General Permit for Storm Water Discharges Associated with Construction  
Activities, dated 4/1/18

[https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWater  
Construction.aspx](https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWaterConstruction.aspx)

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT BRO-B 8058(31); PCN 08N8  
SPINK COUNTY**

**OCTOBER 31, 2024**

---

**March 31, 2025 Work Restriction**

The Contractor will not begin work prior to March 31, 2025 (weather permitting), unless approved by the Engineer.

**November 14, 2025 Interim Completion Requirements**

The Contractor will complete all work started in 2025 and restore unimpeded traffic to the roadway by the November 14, 2025 interim completion date.

If the Contractor does not complete the work required by the November 14, 2025 interim completion requirement, the Department will make a disincentive assessment in the amount of \$1000 per working day. A contract item for incentive/disincentive pay is included in the bid schedule for the Department's use in assessing disincentive. The Department will use a negative quantity of days for assessing disincentives. The Department will count working days in accordance with Section 8.6 C.

**March 30, 2026 Work Restriction**

The Contractor will not begin work remaining in to be completed in 2026 prior to March 30, 2026 (weather permitting), unless approved by the Engineer.

**Field Work Completion**

The Contractor will complete the project by the November 13, 2026 field work completion date.

**Failure to Complete on Time**

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section

8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

**Expected Adverse Weather Days**

The Department has provided Attachment 1 for information purposes only as a guide to bidders. Table 1 depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a structural project in Zone 5.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for interim completion or field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

\* \* \* \* \*

# ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

	Grading Projects						Surfacing and Structural Projects					
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.