



Planning & Engineering
Office of Project Development
700 E Broadway Avenue
Pierre, South Dakota 57501-2586
O: 605.773.3275 | F: 605.773.2614
dot.sd.gov

January 10, 2025

ADDENDUM NO. 1

RE: Item #2, January 22, 2025 Letting - BRO-B 8047(32), PCN 08NW, Meade County - Structure Removal (51' Steel Beam Bridge) & Pipe Installation

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: Please remove the Index of Special Provisions and replace with attached Index of Special Provisions revised 1/9/25.

Please remove the "Special Provision for Contract Time", dated 12/11/24 and replace with the "Special Provision for Contract Time", dated 1/9/25.

PEN AND INK CHANGE: Change the Completion Date from October 31, 2025 to November 21, 2025 on the NOTICE TO CONTRACTORS.

SDEBS BID PROPOSAL: NO CHANGE

PLANS: NO CHANGE

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Todd Seaman, Rapid City Region Engineer
John Matthesen, Belle Fourche Area Engineer

REV 1/9/25

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): BRO-B 8047(32) PCN: 08NW

TYPE OF WORK: STRUCTURE REMOVAL (51' STEEL BEAM BRIDGE) & PIPE
INSTALLATION

COUNTY: MEADE

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Jonathan England is the official in charge of the Spearfish Career Center for Meade County.

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 1/9/25.

Special Provision for Non-National Forest Fire Plan, dated 5/5/15.

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, date 10/8/24.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 5/1/24.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 2/9/24.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.

Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision Number SD20230032, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for
Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 12/6/23.

Special Provision Regarding Storm Water Discharge, dated 5/8/18.

General Permit for Storm Water Discharges Associated with Construction
Activities, dated 4/1/18

<https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWaterConstruction.aspx>

**STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION
FOR
CONTRACT TIME**

**PROJECT BRO-B 8047(32), PCN 08NW
MEADE COUNTY**

JANUARY 9, 2025

Work Restriction

No work will be allowed on the project from May 1, 2025 through September 1, 2025. No work may begin prior to May 1, 2025 unless the Contractor submits a schedule that is approved by the Engineer. If work is approved to commence prior to May 1, 2025, all work will be completed and the roadway must be restored to unimpeded traffic prior to May 1, 2025.

Project Completion Requirements

The Contractor will complete all work on the project prior to the field work completion requirement and within the number of days allowed by the working day count completion requirement.

Field Work Completion

The Contractor will complete the project by the November 21, 2025 field work completion date.

Working Day Count Completion Requirement

The Contractor will complete all work on the project within 30 working days. The Department will begin to count working days when the Contractor begins work. The Department will continue to count working days until the Contractor completes the work. The Department will count working days in accordance with Section 8.6 A.

The Engineer, in the Engineer's sole discretion will determine when the day count will begin and when the day count will end.

If the Contractor does not complete all work by the field work completion requirement, within the number of days allowed by the working day count completion requirement, or both; the Department will assess liquidated damages in accordance with Section 8.8. In

the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

Failure to Complete on Time

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

Expected Adverse Weather Days

The Department has provided Attachment 1 for information purposes only as a guide to bidders. Table 1 depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a structural project in Zone 6.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for working day count completion or field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

* * * * *

ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

	Grading Projects						Surfacing and Structural Projects					
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.