
Department of Transportation 
Office of Project Development  
700 E Broadway Avenue 
Pierre, South Dakota 57501-2586    605/773-3268 
FAX: 605/773-6608 
 
 
 

February 14, 2014 
 
ADDENDUM NO. 1 
 

RE:  Item #6, February 19, 2014 Letting - IM 0904(54)191, PCN 6918, Jones County - 
Bridge Painting 

 
TO WHOM IT MAY CONCERN: 
 
The following addenda to the plans shall be inserted and made a part of your proposal for the 
referenced project. 
 
SPECIAL PROVISIONS: NO CHANGE 

 
BID ITEM FILE:  Bid Items were added: 

Bid Item 634E0300 “Temporary Road Marker”   
Bid Item 634E0500 “4”x8” Amber Delineator Back to Back, Barrier Mounted”  
Bid Item 634E0700 “Traffic Control Movable Concrete Barrier”  
Bid Item 634E0705 “Remove and Reset Traffic Control Movable Concrete 

Barrier”  
Bid Item 634E0750 “Temporary Concrete Barrier End Protection”  
Bid Item 634E0755 “Remove and Reset Temporary Concrete Barrier End 

Protection” 
Bid Item 634E0760 “Temporary Concrete Barrier End Protection Module Set 

or Repair Kit” 
 
PLANS: Please destroy sheets A1, C2,  and replace with the enclosed sheets, dated 2/13/14. 

 Sheets C2A, C3A, and C3B were added, dated 2/13/14. 
 

Sheet A1: Bid Items were added: 
Bid Item 634E0300 “Temporary Road Marker”   
Bid Item 634E0500 “4”x8” Amber Delineator Back to Back, Barrier Mounted”  
Bid Item 634E0700 “Traffic Control Movable Concrete Barrier”  
Bid Item 634E0705 “Remove and Reset Traffic Control Movable Concrete 

Barrier”  
Bid Item 634E0750 “Temporary Concrete Barrier End Protection”  
Bid Item 634E0755 “Remove and Reset Temporary Concrete Barrier End 

Protection” 
Bid Item 634E0760 “Temporary Concrete Barrier End Protection Module Set 

or Repair Kit” 
 

Sheet C2: Bid Items were added: 
Bid Item 634E0300 “Temporary Road Marker”   
Bid Item 634E0500 “4”x8” Amber Delineator Back to Back, Barrier Mounted”  
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Bid Item 634E0700 “Traffic Control Movable Concrete Barrier”  
Bid Item 634E0705 “Remove and Reset Traffic Control Movable Concrete 

Barrier”  
Bid Item 634E0750 “Temporary Concrete Barrier End Protection”  
Bid Item 634E0755 “Remove and Reset Temporary Concrete Barrier End 

Protection” 
Bid Item 634E0760 “Temporary Concrete Barrier End Protection Module Set 

or Repair Kit” 
 
GENERAL MAINTENANCE OF TRAFFIC note was revised and TRAFFIC 

CONTROL MOVABLE CONCRETE BARRIERS note was added. 
 

Sheets C2A, C3A & C3B: Sheets were added. 
 
Sincerely,  
 
 
 
Brace Prouty, P.E. 
Engineering Supervisor 
 
BP/cj 
 
CC: John Forman, Pierre Region Engineer  
 Doug Sherman, Winner Area Engineer 
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SPECIFICATIONS 
 
Construction Specifications:  South Dakota Standard Specifications for Roads and 
Bridges, 2004 Edition and Required Provisions, Supplemental Specifications and/or 
Special Provisions as included in the Proposal. 
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SEQUENCE OF OPERATIONS  

The Department has a PCC surfacing project (IM0903(90)174 PCN 020L) on 
I-90 from approximately MRM 174.00 + 0.154 to MRM 189.00 + 0.634 where 
work from that project may occur simultaneous with this project.  If work 
occurs simultaneously, the Contractor shall coordinate with the Winner Area 
Office personnel along with the PCC surfacing project contractor to make any 
necessary adjustments and/or modifications of the traffic control setups 
between both projects to avoid any possible interference between the two 
setups.  The PCC surfacing project was let in November and the Contractor 
is Knife River Midwest, LLC (Address – 2220 Hawkeye Drive, Sioux City, IA 
51105-2048, Phone – (320)529-2740). 
 
The following sequence of operations will be followed unless an alternate 
sequence is submitted in writing prior to the preconstruction meeting to the 
Area Engineer and approved. 
 
Once the bridge painting work commences the work shall completed 
continuously until completed. 
 
1. Install traffic control devices for Interstate 90 westbound and eastbound 

passing lane closure. 
 
2. Complete bridge repainting work within passing lane closures.   

 
3. Open the passing lanes of Interstate 90 and install traffic control devices 

for westbound and eastbound driving lane closure. 
 
4. Complete bridge repainting work within driving lane closure. 

 
5. Complete, clean up, and remove traffic control devices to open the 

roadway to traffic. 
 
GENERAL MAINTENANCE OF TRAFFIC 
 
Removing, relocating, covering, salvaging and resetting of permanent 
traffic control devices, including delineation, shall be the responsibility of 
the Contractor.  Cost for this work shall be incidental to the contract unit 
prices for the various items unless otherwise specified in the plans.  Any 

delineators and signs damaged or lost shall be replaced by the Contractor 
at no cost to the State. 
 
Storage of vehicles and equipment shall be outside the clear zone and as 
near as possible to the right-of-way line.  Contractor’s employees should 
mobilize at a location off the right-of-way and arrive at the work sites in a 
minimum number of vehicles necessary to perform the work. 
 
Indiscriminate driving and parking of vehicles within the right-of-way will 
not be permitted.  Any damage to the vegetation, surfacing, embankment, 
delineators and existing signs resulting from such indiscriminate use shall 
be repaired and/or restored by the Contractor, at no expense to the State, 
and to the satisfaction of the Engineer. 
 
The Contractor shall provide documentation that all breakaway sign 
supports comply with FHWA NCHRP 350 or MASH crash-worthy 
requirements.  The Contractor shall provide installation details at the 
preconstruction meeting for all breakaway sign support assemblies. 
 
Work activities shall not be conducted simultaneously on the median and 
outside shoulders of the same directional set of lanes. 
 
Traffic shall not be routed onto the shoulders. 
 
The use of interstate maintenance crossovers will not be permitted. 
 
Sufficient traffic control devices have been included in these plans to 
provide two lane closure workspaces.  Only one lane closure will be 
allowed Westbound and one lane closure will be allowed Eastbound 
simultaneously.   
 
Lane closures shall not impede traffic on ramps.  Ramps will need to 
remain open during the duration of the project. 
 
Traffic control signs furnished will be paid for only once. The cost of 
moving signs within project limits shall be incidental to the contract unit 
price per unit for Traffic Control. 
 
All bridge repainting work shall be completed by access from the interstate 
grade with the exception of the initial setup of the paint 
enclosure/collection system. Additional flagging hours have been set up 
for the bridge crossing traffic if temporary access is needed to install paint 
enclosures/collection system. 
 
Flagger(s) will be required where work activity and/or equipment may 
encroach into a lane open to traffic. 
 
The Contractor shall designate an employee whose responsibility is the 
maintenance of traffic, 24 hours per day and 7 days per week.  The person 
so designated must have training and experience in the field of 
construction traffic control and be knowledgeable about the MUTCD.  Cost 
for the traffic control person shall be incidental to the contract lump sum 
price for Traffic Control Miscellaneous.  The employee selected must be 
approved by the Engineer.  The name, phone number, and location of 
person(s) shall be provided to the SD Department of Transportation and 
the Jones County Sheriff. 
 

Revised on 11/21/2013 by TJO. 
    Revised on 2/12/2014 by TJO 
 

TEMPORARY PAVEMENT MARKING 

Temporary pavement marking shall be provided in accordance with 
Section 634 of the Standard Specifications and the Supplemental 
Specifications. 
 
Cost for temporary pavement markings shall be incidental to the contract 
unit price per foot for Temporary Pavement Markings. 
 
TRAFFIC CONTROL MOVABLE CONCRETE BARRIERS 
 
The project calls for a total of 40 barrier sections to be used on the project. 
The F shape movable concrete barrier sections (40 straight sections) shall 
be picked up by the Contractor at the Murdo SDDOT Maintenance Yard.  
The Contractor shall contact Tim Huffman, Maintenance Supervisor, at 
(605)669-2371 to arrange pickup and delivery of barriers.   
 
Sufficient concrete barriers have been accounted for two work spaces.  
See “Details for Temporary Movable Concrete Barriers Near Centerline of 
Lane on Interstate” sheet. 
 
The Contractor shall take care to insure that all barriers used are delivered 
to the Murdo SDDOT Maintenance Yard stockpile location in satisfactory 
condition as approved by the Engineer. 
 
All costs for labor, equipment and incidentals required for loading, hauling, 
unloading, placing, shifting barrier between phased construction, for 
removing old delineators and road markers from the barrier(s), and 
returning the barrier sections to the Murdo SDDOT Maintenance Yard 
shall be paid for at the contract unit price per each for “Traffic Control 
Movable Concrete Barrier”. 
 
All costs for labor, equipment and incidentals required for loading, hauling, 
unloading, and placing the barrier from one construction site to the next 
construction site along with shifting barrier between phased construction 
shall be paid for at the contract unit price per each for “Remove and Reset 
Traffic Control Movable Concrete Barrier”. 
 
Payment for the concrete barrier placement will be made once the amber 
delineators and temporary road markers are installed. 
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TEMPORARY CONCRETE BARRIER END PROTECTION  
 
Crash tested and approved end protection shall be furnished and installed 
at the blunt ends of the runs of movable concrete barrier being used on 
this project (two F shape barrier sets), as detailed in the plans.  The crash 
attenuator and the installation of the crash attenuator shall meet the crash 
testing requirements of NCHRP 350 Test Level 3.  The crash attenuator 
shall be attached to the concrete barriers and anchored to the pavement 
surface according to the manufacturer installation instructions. 
 
The Contractor shall provide documentation to the Engineer that the crash 
cushions installed meet the crash testing requirements of NCHRP 350 
Test Level 3. 
 
The crash attenuation device will be checked regularly to insure that it has 
not been damaged and is in working order. 
 
All costs for furnishing, installing, maintaining and removing the crash 
attenuation device shall be incidental to the contract unit price per each for 
“Temporary Concrete Barrier End Protection”.   
 
Concrete Barrier End Protection will be required for each lane closure on 
Interstate 90 that requires concrete barriers.  The quantity for the Concrete 
Barrier End Protection sets was calculated assuming that work would be 
conducted at two work zones simultaneously.  The Concrete Barrier End 
Protection sets will be paid for only once regardless of the number of times 
moved and reinstalled on the project.  All costs associated with the 
removal and resetting of the Concrete Barrier End Protection sets shall be 
incidental to the contract unit price per each for "Remove and Reset 
Temporary Concrete Barrier End Protection". 
 
The Contractor will be required to have on location, replacement modules 
for the crash attenuation device being used on the project.  If the barrier 
end protection device is impacted or damaged, the Contractor is required 
to reset/refurbish the device within 24 hours after impact or damage has 
occurred.  The replacement modules will be paid for per set when required 
to reset the crash attenuation device and shall be incidental to the contract 
unit price per each for “Temporary Concrete Barrier End Protection 
Module Set or Repair Kit”. 
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GENERAL NOTES:

*

CL Lanes

DRAWING NOT TO SCALE

NEAR CENTERLINE OF LANE ON INTERSTATE
DETAILS FOR TEMPORARY MOVABLE CONCRETE BARRIERS

Outside Shoulder

Median Shoulder

PLAN VIEW

OUTSIDE PORTION OF LANE CLOSED TO TRAFFIC

ANY ADJUSTMENTS MADE TO THE BARRIER CONFIGURATION SHALL BE APPROVED BY THE ENGINEER.

NOT NEEDED,   ATTENUATOR SHALL BE PLACED AT EDGE OF SHOULDER.

10 FOOT MAXIMUM DISTANCE FROM EDGE OF SHOULDER TO ATTENUATOR,   IF CONSTRUCTION ACCESS IS 

CL Lanes

Outside Shoulder

Median Shoulder

PLAN VIEW

MEDIAN PORTION OF LANE CLOSED TO TRAFFIC
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