

Department of Transportation

Office of Project Development

700 E Broadway Avenue

Pierre, South Dakota 57501-2586 605/773-3268

FAX: 605/773-6608

March 14, 2014

ADDENDUM NO. 2

RE: Item #4, March 19, 2014 Letting - SSW11 1926(), PCN X02D, Pennington County - City Utilities and Landscaping

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: No Change

BID ITEM FILE: No Change

PLANS: Please destroy sheets A5, H1.4 and H1.5 and replace with the enclosed sheets, dated 3/7/14 and 3/13/14.

Sheet A5: SNOW REMOVAL note was added.

Sheets H1.4 & H1.5: Corrected references of sheet H1.8 to H1.6 and associated references to details.

Sincerely,

Brace Prouty, P.E.
Engineering Supervisor

BP/cj

CC: Todd Seaman, Rapid City Region Engineer
Gary Engel, Rapid City Area Engineer

Prepared By:  1560 Concourse Drive Rapid City, SD 57703 Phone: (605) 341-7800 Fax: (605) 341-7864 www.cetecengineering.com	Prepared For: Public Works Department  Engineering Services	Scale: Designed By: RM	Drawn By: RM	Revisions: Number: Description: 1 Added Snow Removal Note	Sheet Title: MOUNT RUSHMORE ROAD UTILITY RECONSTRUCTION	Sheet No.: GENERAL PROJECT NOTES	A5 of A11
		Design Date: 09.2013	Print Date: REV 3.7.2014 RM				
		Internal Job No.: 11119.02	Survey Date: 2012				
		Surveyed By: SDDOT	Project Number: 11-1926, CIP NO. 50840, PCN X02D				

UTILITY COMPANY NOTIFICATION

The Contractor shall be aware that the existing utilities shown in the plans were surveyed prior to the design of this project and might have been relocated or replaced by a new utility facility prior to construction of this project, might be relocated or replaced by a new utility facility during the construction of this project, or might not require adjustment and may remain in its current location. The Contractor shall contact each utility owner and confirm the status of all existing and new utility facilities. The utility contact information is provided elsewhere in the plans or bidding documents.

The Contractor shall be responsible for protecting all existing utilities in place. The Contractor shall coordinate any relocation with the utility companies. The Contractor shall utilize the South Dakota One Call (1-800-781-7474) notification process to provide advance notice of at least 48 hours, excluding weekends and holidays, to inform all South Dakota underground facility operators of intended excavation. The Contractor shall contact all utility companies before work is commenced. Protection and coordination of relocations or adjustment of utilities is the responsibility of the Contractor and no additional payment will be made for this work.

PERMITS

The Contractor shall be responsible for obtaining the following permits. All fees and costs associated with obtaining the permits shall be incidental to the contract lump sum price for Incidental Work:

1. Coverage under the SD DENR General Permit for Storm Water Discharges Associated with Construction Activities.
2. SD DENR Dewatering Permit – General Permit to discharge under the South Dakota Surface Water Discharge System for temporary discharge activities in South Dakota
3. City of Rapid City Erosion and Sediment Control Permit
4. City of Rapid City Grading Permit
5. City of Rapid City Air Quality Construction Permit
6. City of Rapid City ROW Permit
7. SDDOT Permit to Occupy ROW

WASTE DISPOSAL SITE

The Contractor will be required to furnish or haul waste materials to a permitted site for the lawful disposal of construction/demolition debris generated by this project in accordance with the specifications. Construction/demolition debris may not be disposed of within the ROW.

The waste disposal site(s) shall not be located in a wetland, within 200 feet of surface water, or in an area that adversely affects wildlife, recreation, aesthetic value of an area, or any threatened or endangered species, as approved by the Engineer.

All costs associated with furnishing waste disposal site(s), disposing of waste, maintaining control of access (fence, gates, and signs), and reclamation of the waste disposal site(s) shall be incidental to the various contract items.

MATERIAL TICKET SUBMITTALS

The Contractor shall submit all tickets for measurement and payment to the Inspector within 48 hours, per Standard Specifications. Any ticket received later than 48 hours will not be accepted and payment for that item will not be made.

PRESS RELEASE ANNOUNCEMENTS

The Contractor shall prepare a Press Release to be released 48 hours prior to any phase change or any other major change that affects traffic flow. A copy of the Press Release shall be given to the Engineer three days prior to the change. The Contractor shall be responsible to keep law enforcement, emergency services, and the traveling public notified of changes in project access. All costs for the Press Releases shall be incidental to the various bid items.

EXPLORATORY EXCAVATION

The Contractor shall provide exploratory excavation as needed for the completion of the work under the contract. No separate payment for exploratory excavation will be made. The Contractor is responsible for all work necessary to complete the project.

MAIL DELIVERY

The Contractor shall be responsible to contact and coordinate with the appropriate postal representative to ensure delivery of mail to businesses located within the project limits. This work shall be considered incidental to the contract lump price for Incidental Work.

WARRANTY PERIOD

The warranty period for this project shall start when the project is 100% complete and a letter of acceptance has been issued by the City of Rapid City per Section 7.65 of the Standard Specifications.

WEEKEND, HOLIDAY AND NIGHT WORK

Section 7.48 of the specifications restricts weekend, holiday, and night work.

Work on Saturdays and Sundays will be granted on this contract however it is expected that the Contractor will notify the Engineer and schedule this work according to the following schedule:

Permission to work on Saturday shall be requested at least 72 hours in advance of the given Saturday.

Permission to work on Sunday shall be requested at least 72 hours in advance of the given Sunday.


No work will be allowed on legal holidays except for emergency purposes per Section 7.48. Night work will be restricted per the specifications unless it is necessary for water/sewer service tie-in work in which case the Contractor shall coordinate with the Engineer, City of Rapid City Utility Maintenance Staff, and the affected property/business Owner at least 48 hours in advance of the service shut down.

SNOW REMOVAL

Snow removal on Mount Rushmore Road and the intersecting roadways within the project limits shall be the responsibility of the Contractor as long as temporary traffic control devices remain and are in place on the project. The Contractor shall be responsible to remove snow from the project to provide for a safe jobsite. Typically snowfall amounts of 2" and greater shall be removed from the project by the Contractor. However, if smaller snowfall amounts are not able to be treated with chemical or sanding operations, the Contractor will be required to remove the snow. Sanding and chemical treatment will be completed by City of Rapid City Forces once snow is removed from the project.

If all paving operations for curb and gutter and traffic lanes are complete and traffic is returned to full operational use of the roadway, and all temporary traffic controls are removed from the project, then snow removal will be completed by City of Rapid City Forces.

All costs for materials, labor, and equipment for snow removal shall be incidental to the contract lump sum price for Incidental Work.



Prepared By:
 **Wyss Associates, Inc.**
 Landscape Architecture - Corridor & Streetscape
 Parks & Recreation Design - Land Planning
 728 6th Street Rapid City, South Dakota 57701-3670
 phone: 605.348.2268 Fax 605.348.6506
 email: admin@wyssassociates.com web: www.wyssassociates.com

Prepared For:
 Public Works Department

 Engineering Services

Scale: AS NOTED	Revisions:	
Designed By: PHW	Drawn By: CMW/MRJ	Number: 1
Design Date: SEPT., 2013	Print Date: 3/13/2014	2
Internal Job No: 11119.00	Surveyed By: SDDOT	Survey Date: 2012
Project Number: 11-1926, CIP NO.50840, PCN X02D		

MOUNT RUSHMORE ROAD UTILITY RECONSTRUCTION

Sheet Title:	Sheet No:
MOUNT RUSHMORE RD	H1.5
PLANTING PLAN	of
STA 17+00 to 22+80	18

REGISTERED LANDSCAPE ARCHITECT

REG. NO.
4938
PATRICK H.
WYSS
SOUTH
DAKOTA

Patrick H. Wyss
3/13/2014

