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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING ACTIVITIES, CALL: 1-800-424-9071

THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) OPERATES THE ABOVE TOLL-
FREE “HOTLINE” MONDAY THROUGH FRIDAY, 8:00 A.M. TO 5:00 P.M., EASTERN TIME.
ANYONE WITH KNOWLEDGE OF POSSIBLE BID RIGGING, BIDDER COLLUSION, OR
OTHER FRAUDULENT ACTIVITIES SHOULD USE THE “HOTLINE” TO REPORT SUCH
ACTIVITIES.

THE “HOTLINE” IS PART OF THE DOT'S CONTINUING EFFORT TO IDENTIFY AND
INVESTIGATE HIGHWAY CONSTRUCTION CONTRACT FRAUD AND ABUSE AND IS
OPERATED UNDER THE DIRECTION OF THE DOT INSPECTOR GENERAL.

ALL INFORMATION WILL BE TREATED CONFIDENTIALLY AND CALLER ANONYMITY
WILL BE RESPECTED.

* % * %

PLANS, PROPOSALS AND ADDENDA

AFTER AWARD OF CONTRACT, THE LOW BIDDER WILL RECEIVE TEN (10)
COMPLIMENTARY SETS OF PLANS, PROPOSALS, PROJECT Q & A FORUM, AND
ADDENDA FOR FIELD AND OFFICE USE. AN ELECTRONIC COPY WILL ALSO BE
PROVIDED. ANY ADDITIONAL COPIES REQUIRED WILL BE THE RESPONSIBILITY OF
THE CONTRACTOR.

* % * %



Project Number: NH 0050(122)384 Revised 6/24/15
PCN 05HD

NOTICE TO CONTRACTORS

Bid proposals for this project will be received electronically by the South Dakota Department of
Transportation (SDDOT) via the SDDOT secure bid submission site

at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on
October 5, 2016, at which time the SDDOT will open bids. All bids will be checked for
gualifications with results posted on the SDDOT website. The South Dakota Transportation
Commission will consider all bids at a scheduled Commission meeting.

The work for which proposals are hereby requested is to be completed within the following
requirement(s):

SUBSTANTIAL COMPLETION: NOVEMBER 24, 2017

FIELD WORK COMPLETION: JUNE 1, 2018

CONSTRUCTION SCHEDULE / PROJECT MANAGEMENT:
The project category is: Category llI
The project type is: Grading
The geographic zone is: Zone 6

THE DBE GOAL FOR THIS PROJECT IS: 2%
WORK TYPE FOR THIS PROJECT IS: Work Type 3

Bidding package for the work may be obtained
at: http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

An electronic version of the most recent version of the South Dakota Standard Specifications for
Roads and Bridges may be obtained
at http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx

The electronic bid proposal must be submitted by a valid bidder as designated on the Bidding
Authorization Form. The Bidder ID and Password, coupled with a previously Department
assigned Company ID, will serve as authentication that an individual is a valid bidder and will
assure the secure electronic delivery of bid proposals to the Department. This authorization
shall remain in full force and effect until written notice of termination of this authorization is sent
by an Officer of the company and received by the Department.

Contact information to schedule a preconstruction meeting prior to commencing with the work
on this project.

Rod Gall

1306 W 31st St

Yankton, SD 57078-9662

Phone: 605/668-2929


http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx
http://apps.sd.gov/hc65bidletting/ebslettings1.aspx
http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx
http://apps.sd.gov/HC65C2C/EBS/BidAuthorizationForm.pdf
http://apps.sd.gov/HC65C2C/EBS/BidAuthorizationForm.pdf




PROPOSAL Revised 8/10/11
SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION, STATE OF SOUTH DAKOTA:
Ladies / Gentlemen:

The following proposal is made on behalf of the undersigned and no others. Itis in all respects
fair and is made without collusion on the part of any other person, firm or corporation not
appearing in the signature to this proposal.

The undersigned certifies that she / he has carefully examined the plans listed herein, the
Specifications hereinbefore referred to, the Special Provisions and the form of contract, both of
which are attached hereto. The undersigned further certifies that she / he has personally
inspected the actual location of the work, together with the local sources of supply and that she /
he understands the conditions under which the work is to be performed, or, that if she / he has
not so inspected the actual location of the work, that she / he waives all right to plea any
misunderstanding regarding the location of the work or the conditions peculiar to the same.

On the basis of the plans, Specifications, Special Provisions and form of contract proposed for
use, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other
means of construction, to do all the work and furnish all the materials in the manner specified, to
finish the entire project within the contract time specified and to accept as full compensation
therefore the amount of the summation of the products of the actual quantities, as finally
determined, multiplied by the unit prices bid.

The undersigned understands that the quantities as shown in the Bid Schedule are subject to
increase or decrease, and hereby proposes to perform all quantities of work, as increased or
decreased, in accordance with the provisions of the specifications, and subject to any applicable
special provisions, and at the unit prices bid.

The undersigned understands that the "Total or Gross Amount Bid" as immediately hereinbefore
set forth is not the final amount which will be paid if this proposal is accepted and the work done,
but that such amount is computed for the purpose of comparison of the bids submitted and the
determination of the amount of the performance bond.

The undersigned further proposes to perform all extra work that may be required on the basis
provided in the specifications, and to give such work personal attention in order to see that it is
economically performed.

The undersigned further proposes to both execute the contract agreement and to furnish a
satisfactory performance bond, in accordance with the terms of the specifications, within twenty
(20) calendar days after the date of Notice of Award from the South Dakota Department of
Transportation that this proposal has been accepted.






CERTIFICATION REGARDING LOBBYING

| certify, to the best of my knowledge and belief, that: No Federal appropriated funds have
been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, an
officer or employee of Congress, or an employee of a member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of a Federal contract, grant, loan, or cooperative
agreement. If any funds other than Federal appropriated funds have been paid or will be paid
to any of the above mentioned parties, the undersigned shall complete and submit Standard
Form LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly. This certification is a material representation of fact upon which reliance
was placed when this transaction was made or entered into. Submission of this certification is
a prerequisite for making or entering into this transaction imposed by section 1352, title 31,
U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty or not less than $10,000 and not more than $100,000 for each such failure.






REV. 6/1/16
SPECIAL PROVISIONS

PROJECT NUMBER(S): _NH 0050(122)384 PCN: 05HD

TYPE OF WORK: GRADING, PCC SURFACING, ROADWAY LIGHTING, STORM SEWER,
CURB & GUTTER, SIDEWALK, TRAFFIC SIGNALS, & STRUCTURE
REPAIR

COUNTY: YANKTON

The following clauses have been prepared subsequent to the Standard Specifications for Roads
and Bridges and refer only to the above described improvement, for which the following
Proposal is made.

The Contractor’s attention is directed to the need for securing from the Department of
Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove
water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request
as early as possible after receiving his contract, and insofar as possible at least 30 days prior to
the date that the water is to be used.

Fred Binder is the official in charge of the Pierre Career Center for Yankton County.

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 8/24/16.

Special Provisions Regarding Combination Bids, dated 9/7/16.

Special Provision for Subletting of Contract, dated 6/22/16.

Special Provision for Prosecution and Progress, dated 1/20/15.

Special Provision for On-The-Job Training Program, dated 3/10/16.

Special Provision Regarding Section 404 of the Clean water Act, dated 9/7/16.

Fact Sheet #23.

Special Provision for Contractor Furnished Mix Designs for
PCC Pavement, dated 8/15/16.

Special Provision for PI PCC Pavement Smoothness with 02"
Blanking Band, dated 7/21/15.

Special Provision for PCC Pavement Grinding without Incentive, dated 1/20/01.

Special Provision for Durable Pavement Markings, dated 6/22/16.



Special Provision for Contractor Staking with Machine Control
Grading Option, dated 6/22/16.

List of Utilities.

Special Provision for Contractor Administered Preconstruction Meeting, dated 4/18/13.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 5/20/15.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-aid
Construction Contracts, dated 9/1/97.

Special Provision For Required Contract Provisions Federal-aid Construction Contracts, Form
FHWA 1273 (Rev. May/1/12), dated 4/30/13.

Required Contract Provisions Federal-aid Construction Contracts, Form
FHWA 1273 (Rev. 5/1/12).

Special Provision for Cargo Preference Act, dated 1/20/16.

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 4/30/13.

Wage and Hour Division US Department of Labor Washington DC.
- US Dept. of Labor Decision Number SD150001, dated 10/9/15.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads
and Bridges, dated 6/1/16.

Special Provision for Errata to 2015 Standard Specifications for Roads and Bridges,
dated 6/1/16.

Special Provision for Price Schedule for Miscellaneous Items, dated 10/14/15.

Special Provision Regarding Storm Water Discharge, dated 5/3/13.
General Permit for Storm Water Discharges Associated with Construction
Activities, dated 2/1/10. http://denr.sd.gov/des/sw/IPermits/ConstructionGeneralPermit2010.pdf

* k k%


http://denr.sd.gov/des/sw/IPermits/ConstructionGeneralPermit2010.pdf

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACT TIME

PROJECT NH 0050(122)384, PCN 05HD
YANKTON COUNTY

AUGUST 24, 2016

Substantial Completion

The Contractor will substantially complete the project by the November 24, 2017
substantial completion date.

The Department will consider the work substantially complete when all lanes are
opened to unimpeded traffic and all work is completed except the following:

Permanent pavement markings and project cleanup.

The Engineer, in his or her sole discretion will determine when the project is
substantially complete.

Field Work Completion

The Contractor will complete the project by the June 1, 2018 field work completion date.

Failure to Complete on Time

The Contractor will substantially complete the project prior to the substantial completion
requirement or the substantial completion requirement as amended by formally
approved time extension. If the Contractor does not complete the work by the
substantial completion requirement or the substantial completion requirement as
amended by formally approved time extension, the Department will assess liquidated
damages in accordance with Section 8.8. The Department will assess liquidated
damages for each working day the work (project) is late until the Contractor
substantially completes the work.

In the event the Contractor does not substantially complete the work on time, the
Department will count working days in accordance with Section 8.6 C.

The Contractor will complete all work on the project prior to the field work completion
requirement or the field work completion requirement as amended by formally approved



time extension. If the Contractor does not complete all work by the field work completion
requirement or the field work completion requirement as amended by formally approved
time extension, the Department will assess liquidated damages in accordance with
Section 8.8. The Department will assess liquidated damages for each working day the
work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will
count working days in accordance with Section 8.6 C.

Expected Adverse Weather Days

The Department has provided Attachment 1 for information purposes only as a guide to
bidders. This table depicts the typical number of adverse weather days expected for any
given month, based on historical records. The Department will consider this project a
grading project in Zone 6.

The Department will consider expected adverse weather days cumulative in nature over
the time period when the Contractor is actively pursuing completion of the work. The
Department will not consider adverse weather days during an extended period of time
when the Contractor is not pursuing completion of the work. When considering a time
extension for substantial completion or field work completion of the project, the Engineer
will compare the total number of expected adverse weather days against the total
number of actual adverse weather days for the time period during which the work was
being completed.

* k* kK %k



ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota

one H

Table 1 - Expected Adverse Weather Days for South Dakota

Grading Projects Surfacing and Structural Projects
Zone 1|Zone 2|Zone 3|Zone 4|Zone 5|Zone 6|Zone 1|Zone 2|Zone 3|Zone 4 |{Zone 5|Zone 6
Jan| 18 18 16 16 22 24 18 18 15 16 21 23
Feb| 19 18 12 14 19 21 19 18 12 14 19 21
Mar| 12 10 9 8 11 13 12 10 9 8 10 12
Apr| 6 5 8 5 6 6 5 4 6 4 4 4
May| 6 6 8 6 6 6 5 5 6 4 4 5
un| 7 6 7 6 7 8 5 5 5 4 5 6
ul| 5 5 6 5 6 7 4 4 5 3 4 5
Aug 4 4 5 4 5 6 3 3 4 3 4 4
Sep 3 3 4 3 4 5 2 2 3 2 3 4
Oct| 4 3 5 3 4 4 3 3 4 2 3 3
Nov| 11 9 8 7 10 12 11 9 8 7 10 11
Dec| 21 19 15 14 20 22 21 19 15 14 20 22

NOTE: Includes Holidays and Weekends.







STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
COMBINATION BIDS

NH 0050(122)384, PCN 05HD
GRADING, PCC SURFACING, ROADWAY LIGHTING,
STORM SEWER, CURB & GUTTER, SIDEWALK,
TRAFFIC SIGNALS, & STRUCTURE REPAIR
YANKTON COUNTY

SEPTEMBER 7, 2016

Bidders submitting a bid on this project MUST ALSO submit a bid on project:
ES2016 003( ), PCN X04H
SD HIGHWAY 50
SANITARY SEWER & WATER MAIN
YANKTON COUNTY
Award of both projects will be to the same bidder based on the total of the two projects.
Work on PCN (X04H) CANNOT be used to meet the DBE Goal established for this project.

After award, the contracts will be administered as entirely separate contracts.

* *x * %






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUBLETTING OF CONTRACT

PROJECT NH 0050(122)384, PCN 05HD
YANKTON COUNTY

JUNE 22, 2016

Delete the 2" paragraph of Section 8.1 and replace with the following:

The Contractor will be permitted to sublet up to 70 percent of the contract amount,
based on the contract unit prices, but shall perform work amounting to not less than 30
percent of the total contract amount with his own organization.

* Kk Kk kK%






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
PROSECUTION AND PROGRESS

JANUARY 20, 2015

Delete Section 8.3 of the specifications and replace with the following:

8.3

PROSECUTION AND PROGRESS - The Contractor will include the proposed
starting date with the signed contract.

The Contractor will provide sufficient materials, equipment, and labor to complete
the project within the contract time set forth within the contract.

Should the Contractor discontinue the work for any reason, the Contractor will
provide at least a 24-hour notice to the Engineer prior to resuming operations.

A Construction Schedule is required. The project category, project type, and
project geographic zone are defined in the Notice to Contractors.

This work consists of scheduling and monitoring all construction work activities.
The Construction Schedule is an integral part of the project. The Construction
Schedule is used as a resource for both the Department and the Contractor to
monitor work progress. The Contractor will ensure operations are conducted
such that the Construction Schedule is adhered to by all contracting parties
involved regardless of the amount of work subcontracted. The Contractor will
ensure the Construction Schedule meets specified interim and overall contract
completion dates for all scheduled work activities.

A. Project Categories:

1. Category I: Represents the lowest level of the project ranking system with
simple, low risk, short duration projects with minimal impacts on traffic.

a. Types of projects typically include, but are not limited to, asphalt
surface treatments, crack seals, rumble strip installation, bridge deck
overlays, and other minor repair projects.

b. Construction schedule requirements for Category | projects are Written
Narrative (WN), Bar Chart Method (BCM), Critical Path Method (CPM),
or Linear Schedule Method (LSM).



2. Category Il: Represents the medium level of the project ranking system
with slightly complex projects that typically involve a limited number of
linear, repetitive operations with typical project constraints and some traffic
impact.

a. Types of projects typically include, but are not limited to, asphalt
concrete resurfacing, grading, shoulder widening, bridge replacement,
concrete pavement repair, and major bridge repair projects.

b. Construction schedule requirements for Category Il projects are Bar
Chart Method (BCM), Critical Path Method (CPM), or Linear Schedule
Method (LSM).

3. Category lll: Represents the highest level of project ranking system with
complex, high risk projects with major impacts on traffic. These projects
may last for more than one construction season.

a. Types of projects typically include, but are not limited to, urban
reconstruction, interstate interchanges, and interstate reconstruction.

b. Construction schedule requirements for Category Il projects are
Critical Path Method (CPM) or Linear Schedule Method (LSM).

B. General:
The following will apply to all scheduling methods:
1. Startup and Construction Schedules

The Contractor will submit a Startup Schedule or Construction Schedule
prior to the scheduling of the preconstruction meeting. For Category Il or
lIl projects, the Contractor may submit a Startup Schedule that contains a
detailed breakdown of all work activities for the first 30 working days from
start of work. The Startup Schedule must meet the requirements of the
BCM at a minimum.

If the Contractor elects to submit a Startup Schedule, the Contractor will
schedule a joint construction scheduling meeting between the Department
and the Contractor at the time of submitting the Startup Schedule. The
Contractor and Department will review the Startup Schedule and the
proposed Construction Schedule and collaborate to include all remaining
work activities for the remainder of the project, or the season if the project
is a multi-year project. For multi-year projects, the same submittal
requirements and timelines will apply each year.



The Contractor will include expected adverse weather days at the end of
the Construction Schedule. See the Expected Adverse Weather Days in
Section 8.3 I. The Engineer, with concurrence from the Contractor, will
determine which days are adverse weather days lost during each bi-
weekly progress report and the Contractor will account for those adverse
weather days lost by moving the agreed upon adverse weather days lost
forward in the Construction Schedule to the date the working days were
lost.

The Engineer will approve or provide suggested revisions to the
Construction Schedule within 5 business days of the date of receiving the
Construction Schedule. If revisions are needed prior to approval, the
Contractor will make the required revisions and submit the revised
Construction Schedule to the Engineer. The Engineer will approve the
revised Construction Schedule within 2 business days of the date of
receiving the revised Construction Schedule. Acceptance of the
Construction Schedule by the Engineer does not modify the contract or
constitute endorsement or validation by the Engineer of the Contractor’'s
logic, activity durations, or assumptions in creating the schedule.
Acceptance of the schedule also does not relieve the Contractor of the
obligation to complete all work within interim and overall contract
completion dates.

2. Preface: The Contractor will preface each Construction Schedule with the
following information:

a. Project Number;
b. PCN;
c. Contractor,

d. Original contract time allowed or completion date and interim
completion dates as per the special provision for contract time;

e. Type of Construction Schedule (Startup, Construction, or Update); and,

f. Data date of the schedule (the date the schedule was updated to) as
applicable by scheduling type.

In addition, the Contractor will provide a comparison of the initial schedule
to the current schedule for project completion.

C. Written Narrative: The written narrative must contain all of the following:

1. Estimated starting and completion dates of each work activity;



2. Description of work to be done within each work activity including the type
and quantity of equipment and labor;

3. Description of the location on the project where each work activity occurs;

4. Description of planned production rates by major work activities (example:
cubic yards of excavation per day/week);

5. Description of planned work days per week, holidays, number of shifts per
day, and number of hours per shift;

6. An estimate of any periods which a work activity is idle or partially idle
including the beginning and end dates of the reduced production or idle
timeframe;

7. Description of expected and critical delivery dates for equipment and
materials that may affect timely completion of the project;

8. Description of critical completion dates for maintaining the construction
schedule; and,

9. Identification of the vendor, supplier, or subcontractor to perform the work
activity including stating all assumptions made by the Contractor in the
scheduling of the subcontractor’s or supplier’s work.

. Bar Chart Method (BCM): The BCM Construction Schedule consists of a
diagram and a written narrative:

1. Diagram: The Contractor must show the following in the BCM diagram:

a. A time scale to graphically show the percentage of work scheduled for
completion during the contract time;

b. Define and relate principle and major work activities into manageable
item with durations no longer than 15 working days;

c. Show all work activities in the order the work is to be performed
including submittals, submittal reviews, fabrication, and delivery;

d. Show all critical (major) work activities that are controlling factors in the
completion of the work;

e. Show the time needed to perform each work activity and the work
activity’s relationship in time to other work activities; and,



2.

f. Show the expected time to complete all work.

In addition, the Contractor will provide enough space for each work activity
to permit 2 additional plots parallel to the original time span plot. The
Contractor will use one spot for revision of the planned time span and one
spot for showing the actual time span achieved.

Written Narrative: The written narrative must contain the information
required in Section 8.3 C. If all of the information required in Section 8.3 C.
is shown in the BCM Construction Schedule, the Contractor will not be
required to provide a written narrative.

E. Critical Path Method (CPM): The CPM Construction Schedule consists of a
diagram and a written narrative:

1.

2.

Diagram: The Contractor must show the following in the CPM diagram:
a. Planned start and completion dates for each work activity;

b. Duration of each work activity (stated in working days with work
activities of more than 15 working days in duration broken into two or
more work activities distinguished by location or some other feature);

c. Interim and project completion dates specified in the contract as the
only constraints in the schedule logic;

d. Work activities related to the procurement of materials, equipment, and
articles of special manufacture;

e. Contractor work activities related to the preparation and submission of
working drawings, shop plans, and other data specified for review or
approval by the Engineer; and,

f. Department activities related to specified activities by the Department
(including, but not limited to, review of shop drawings and results from
Central Lab) and third parties.

Written Narrative: The written narrative must contain the information
required in Section 8.3 C. If all of the information required in Section 8.3 C.
is shown in the CPM Construction Schedule, the Contractor will not be
required to provide a written narrative.

F. Linear Schedule Method (LSM): The LSM Construction Schedule consists
of a diagram and a written narrative:

1.

Diagram: The Contractor must show the following in the LSM diagram:



a. Planned start and completion dates for each work activity;

b. All work activities longer than 3 days in duration, or an alternate longer
or shorter duration per work activity as mutually agreed upon by the
Contractor and the Engineer;

c. Interim and project completion dates specified in the contract as the
only constraints in the schedule logic;

d. Work activities related to the procurement of materials, equipment, and
articles of special manufacture;

e. Contractor work activities related to the preparation and submission of
working drawings, shop plans, and other data specified for review or
approval by the Engineer;

f. Department activities related to specified work activities by the
Department (including, but not limited to, review of shop drawings and
results from Central Lab) and third parties.

2. Written Narrative: The written narrative must contain the information
required in Section 8.3 C. If all of the information required in Section 8.3 C.
is shown in the LSM Construction Schedule, the Contractor will not be
required to provide a written narrative.

G. Construction Schedule Updates: The Contractor will review the
Construction Schedule to verify finish dates of completed work activities,
remaining duration of uncompleted work activities, and any proposed logic or
time estimate revisions. The Contractor will keep the Engineer informed of the
current Construction Schedule and all logic changes. The Construction
Schedule and all Construction Schedule updates will be discussed during the
weekly meetings or at a frequency agreed upon by the Contractor and
Engineer.

The Contractor will submit an updated Construction Schedule for acceptance
by the Engineer at least every month or when any of the following conditions
occur:

1. A delay occurs in the completion of a critical (major) work activity;
2. A delay occurs which causes a change in a critical work activity for BCM

schedules, the critical path for CPM schedules, or work activity lines are
crossed for LSM schedules;



5.

The actual prosecution of the work is different from that represented on
the current Construction Schedule;

There is an addition, deletion, or revision of work activities caused by a
contract change order; or,

There is a change in the Construction Schedule logic

The Engineer will approve or provide suggested revisions to the updated
Construction Schedule within 5 business days of the date of receiving the
updated Construction Schedule. If revisions are needed prior to approval, the
Contractor will make the required revisions and submit the revised updated
Construction Schedule to the Engineer. The Engineer will approve the revised
updated Construction Schedule within 2 business days of the date of
receiving the revised updated Construction Schedule.

H. Construction Schedule Payment and Assessments:

1.

Construction Schedule Payment: Payment will be full compensation for
the work prescribed in this section. The Engineer will make progress
payments Construction Schedule in accordance with the following:

a.

25% of the item amount, not to exceed 1% of the original contract
amount will be paid after the Construction Schedule is accepted.

. Payment of the remaining portion of the lump sum contract unit price

will be prorated based on the total work completed.

Assessments:

a.

Construction Schedule: If the Contractor begins work prior to the
Engineer’s approval of the Construction Schedule, the Engineer will
make an assessment of $100 for Category |, $250 for Category Il, and
$500 for Category Ill for each working day until the Construction
Schedule is approved. If the Contractor chooses to use the Startup
Schedule option, the assessment will not apply until 30 working days
from start of work

. Construction Schedule Updates: If the Contractor does not submit

the updated Construction Schedule by the agreed upon date each
month or as required in 8.3 G., the Engineer will make an assessment
of $100 for Category |, $250 for Category II, and $500 for Category Il
for each working day until the updated Construction Schedule is
submitted.



Expected Adverse Weather Days:

The Department has provided Attachment 1. This table depicts the typical
number of adverse weather days expected for any given month, based on
historical records. The Contractor will use the expected adverse weather days
shown in the table when establishing and updating the Construction
Schedule.

When considering a time extension for the interim completion date,
substantial completion date, and field work completion date, the Engineer will
compare the total number of expected adverse weather days against the total
number of actual adverse weather days in the accepted Construction
Schedule.

* * k% k x



ATTACHMENT 1

Figure A. Expected Adverse Weather Days for South Dakota

one H

Table 1. Expected Adverse Weather Days for South Dakota

Grading Projects Surfacing and Structural Projects
Zone 1|Zone 2|Zone 3|Zone 4 [Zone 5|Zone 6 |Zone 1 |Zone 2 |Zone 3|Zone 4|Zone 5|Zone 6
Jan| 18 18 16 16 22 24 18 18 15 16 21 23
Feb| 19 18 12 14 19 21 19 18 12 14 19 21
Mar| 12 10 9 8 11 13 12 10 9 8 10 12
Apr| 6 5 8 5 6 6 5 4 6 4 4 4
May| 6 6 8 6 6 6 5 5 6 4 4 5
un| 7 6 7 6 7 8 5 5 5 4 5 6
Jul 5 5 6 5 6 7 4 4 5 3 4 5
Aug|l 4 4 5 4 5 6 3 3 4 3 4 4
Sep| 3 3 4 3 4 5 2 2 3 2 3 4
Oct| 4 3 5 3 4 4 3 3 4 2 3 3
Nov| 11 9 8 7 10 12 11 9 8 7 10 11
Dec| 21 19 15 14 20 22 21 19 15 14 20 22

NOTE: Includes Holidays and Weekends.







STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
ON-THE-JOB TRAINING PROGRAM

MARCH 10, 2016

This Training Special Provision supersedes Part II, Nondiscrimination, Section 6,
Training and Promotion, paragraph “b” on Page 2 of the Required Contract Provisions
Federal-Aid Construction Contracts (FHWA 1273 — Rev. 5/1/2012).

PURPOSE

The purpose of the On-the-Job (OJT) Program is to provide training in the highway
construction industry for minority, female, and economically disadvantaged individuals,
hereafter known as the target group. Pursuant to 23 Code of Federal Regulations Part
230, Subpart A, Appendix B — Training Special Provisions, this program provides for on-
the-job training aimed at developing full journeyworkers in the type of trade or job
classification involved.

INTRODUCTION

A signature from a bidder on the proposal sheet indicates that the bidder agrees to take
part in the OJT Program and to follow the OJT Program Special Provision. Contractors
that fail to follow the special provision will be subject to sanctions up to and including
revocation of bidding privileges.

In order for the OJT Program to be successful, contractors must follow basic and
uniform procedures in training such as, keeping monthly records of trainee progress
towards journeyworker status and reporting trainee’s successful completion/termination
from the OJT Program.

SELECTION OF TRAINING PROGRAM

A. The minimum length and type of training for each classification will be as
established in the training program selected by the Contractor and approved by
the South Dakota Department of Transportation (Department or SDDOT) and the
Federal Highway Administration (FHWA).

B. The Department and FHWA have currently approved one OJT program for use in
South Dakota and that is the OJT program designed and implemented by the
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department. Any trainee who has begun training in the previously approved OJT
program will be allowed to transfer to the current approved OJT program.

C. There may be other training programs which some Contractors might wish to
utilize. If the Contractor intends to use such a program to meet the OJT
requirements on a federal-aid contract with training requirements, approval or
acceptance of such program shall be obtained from the Department and FHWA
prior to beginning training on any classification covered by that program.

It is the intention of these provisions that training is to be provided in the construction
crafts rather than administrative support type positions or lower level management
positions. Training for any job classification not listed in the current OJT program
manual may be permitted provided that significant and meaningful training is provided
and prior approval is obtained by the Department Civil Rights Office and the FHWA
Division office.

RECRUITMENT AND SELECTION PROCEDURES

A. Prerequisite for Trainees

1. To be qualified for enroliment in the OJT Program, a trainee applicant
should be a member of one of the targeted groups (unless an alternate
selection is authorized by the Department), must possess basic physical
ability for the work to be performed, should have demonstrated qualities of
dependability, willingness to learn, ability to understand and follow
instructions and an aptitude to maintain a safe work environment.

2. No person shall be employed as a trainee in any classification in which
that person has successfully completed a training course leading to
journeyworker status or in which the individual has been employed as a
journeyworker. The Contractor should satisfy this requirement by
including appropriate questions in the employee application or by other
suitable means. Regardless of the method used, the Contractor’s records
should document the findings in each case.

B. Licenses
Truck driver trainees must possess appropriate driver permits or licenses for the

operation of Class A, B, and C trucks. When an instructional permit is used in lieu of a
license, the trainee must be accompanied by an operator who:

1. Holds a license corresponding to the vehicle being operated,;
2. Has had at least one year of driving experience; and
3. Is occupying the seat next to the driver trainee.
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Recruitment

1.

Notices and posters setting forth the Contractor’'s Equal Employment
Opportunity Policy and the availability of training programs will be placed
in areas readily accessible to employees, applicants for employment and
potential employees.

Training and upgrading of minorities, women, and socially and
economically disadvantaged persons toward journeyworker status is the
primary objective of this Special Provision. Accordingly, the Contractor
shall make every effort to enroll minority trainees, women and
disadvantaged persons by conducting systematic and direct recruitment
through public and private sources likely to yield minority and female
applicants to the extent that such persons are available within a
reasonable area of recruitment.

Full consideration will be given to upgrading current minority and female
employees.

Selection

1.

The selection and employment of an eligible person by a participating
Contractor, in accord with the above Parts A, B, and C, shall qualify the
person of the OJT Program.

Employment of trainees will be in accordance with the work force
requirements of the Contractor. Each Contractor will hire and train the
trainees for use in his own organization.

Contractors must follow the registration procedures as set out for the
South Dakota Department of Transportation. An original registration form
must be sent to the Department Civil Rights Office for review and
approval. In the event that the Department OJT Registration Form(s) are
not received by the Civil Rights Office within two weeks of the date the
contractor begins significant work on the project, progress payments may
be suspended. This suspension will be lifted upon receipt and approval of
the form(s).

To be acceptable as an economically disadvantaged trainee, the applicant
must meet current disadvantaged guidelines (relative to employment and
income) as set out by the United States Department of Labor. These
guidelines are available from South Dakota Department of Labor offices
and contractors must maintain the necessary documentation on file for
review by the department.

The Department expects that Contractors will employ minority, female,
and disadvantaged persons for all trainee positions assigned through this
OJT Special Provision unless such persons are not available within a
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reasonable area of recruitment. The Civil Rights office may withhold
approval of any trainee who is not a member of one of the targeted groups
unless the Contractor can demonstrate a good faith effort to recruit and
select a minority, female, or economically disadvantaged person and was
unsuccessful in recruiting from the target group.

DEPARTMENT RESPONSIBILITES

The Department (Civil Rights office):

A.

Will monitor Contractor payrolls and OJT reports for payment of correct wage
rates and for evidence of providing a continuing instructional process. The Civil
Rights office will maintain records of Contractor participation in the program;
names, and training classifications of trainees and other information necessary to
assess program participation and results.

Will assist contractors with trainee recruitment, will encourage minority/female
recruitment sources to refer suitable applicants, and will monitor Contractor
instructional efforts and record keeping.

Reserves the right to do EEO (Equal Employment Opportunity) or OJT reviews
on the contractor, at any time without prior notice, to ensure that trainees are
getting the proper instruction from their trainer/supervisor.

CONTRACTOR RESPONSIBILITIES

The Contractor:

A.

Will furnish the trainee a copy of the training program to be followed in providing the
training and will provide each trainee graduate with a certificate showing the type of
training satisfactorily completed.

Will identify all trainees on the registration forms, training reports and project payroll
by proper classification title, (see SDDOT Training program booklet) e.g. heavy duty
mechanic, form builder, etc. Do not use coding letters/numbers from the wage
scale. On payrolls, contractors must include the designation “trainee” following the
job classification title.

. Will provide a monthly training report to the Department Civil Rights office within

thirty (30) days of the last full pay period of the month on the form supplied by the
Department and will use this same form to promptly notify the Department (within
thirty days) whenever a trainee leaves the OJT program (voluntarily or involuntarily)
or when a trainee completes the program.
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. Will pay not less than the minimum wage rates as set forth in the specific
requirements of the applicable training program and as noted on the copy of the
registration form returned to the contractor.

. Assign the trainee to a skilled craftsman, foreman, supervisor or mentor who will be
responsible for the day-to-day training and mentoring of the trainee and who will
share the appropriate skills associated with the classification for which the trainee is
enrolled. The contractor attests to providing verification, if requested, that the trainee
is being trained and is gaining knowledge to achieve full journeyman status by a
supervisor/trainer.

. Shall only count, for credit; hours spent training within the classification for which the
trainee is enrolled. If such classification is not necessary for a period of time or a
particular project, the contractor should attempt to continue to employ the trainee by
assigning him/her other duties. A percentage of hours worked on other pieces of
equipment are required to be counted in the total hours worked. Approximately 25%
of other duties can be counted towards graduation.

. Shall count all hours worked in a training program regardless of whether the work
was in South Dakota or outside the state. For trainees in required training slots, the
contractor will only be reimbursed for eligible hours for work performed in South
Dakota.

. Will provide a program orientation to the training foreman, superintendent, and OJT
trainee. This orientation shall include at a minimum, a review of individual
responsibilities during the training program and copies of the training syllabus for the
job classification.

Will instruct the trainee in safe and healthful work practices and shall ensure that the
trainee is trained in facilities and other environments that are in compliance with all
applicable safety and health laws and regulations of the United States and the State
of South Dakota.

. Provide the trainee a copy of the training program to be used. The contractor must
also designate the employee as a “trainee” on weekly certified payrolls. The
contractor is responsible for ensuring that proper training is taking place on the job
by meeting with the supervisor/foreman of the project that the trainee is working.

. In the event that a contractor may be unable to fill the required trainee slot during the
current construction season, the Civil Rights Compliance Officer must be notified
and contacted by December 1 of the current construction season. Proper
documentation must be provided as to why the trainee position was not filled, such
as project carry-over until next year.

. Certify the trainee hours and be able to show that the trainee is receiving the proper
training for their classification. Failure to do so may result in project sanction.
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M. Is expected to begin training trainees on a project as soon as feasible after the start
of work utilizing the job classification involved. After training has started the
contractor should strive to provide monitoring efforts to retain and successfully train
employees.

ADDITIONAL APPLICABLE PROVISIONS

A. The minimum number of hours of training to be provided on this project is as
specified in the bid documents. The Contractor shall select whatever training
classification specified in the current training program that best meet his
employment needs and training hours and minimum wage shall be in accord with
that classification.

B. For the purposes of bidding required trainee slots each trainee is assigned a bid
quantity of 500 hours. For example if there is 1000 hours in the bidding
documents, that is requiring 2 trainees. The contractor has the option to register
multiple trainees to fulfill the training requirement. For example if there is a 1000
hour bid quantity, which equals 2 required trainees, the contractor could have
three or more trainees registered in the program as long as there enough work
for additional trainees to successfully complete the curriculum and not exceed
the allowable ratio of trainees to journeyworkers (generally considered to fall
between 1:10 or 1:4)

C. Please note that 500 hours for each training slot is for bidding purposes only. If a
contractor does not achieve the bid quantity on a project, there is no penalty as
long as a good faith effort was made to fulfill the training requirement. Also the
contractor is not limited to just the bid quantity for reimbursement. If the total
hours achieved on a project is higher than the bid quantity, the contractor will be
reimbursed for all hours worked. For example if the bid quantity is 1000 hours
and the total hours of the trainees are 1450 hours, the contractor will receive
reimbursement for 1450 hours.

D. Registration and reporting requirements shall be as set forth in the program
documents; printed instructions and this provision.

E. Contractors using the current training program may meet the training obligations
by either 1) enrolling a new trainee in one of the classifications, or 2) using a
trainee currently enrolled in one of the current training program classifications,
provided that person has sufficient training hours remaining to meet the minimum
project requirements as specified in bid documents. In either case, prospective
trainees must meet the program requirements as set forth in “Recruitment and
Selection Procedures” above.

F. The department is responsible for long term maintenance of records regarding

trainee registration in various training classifications and for total trainee hours as
provided by one or more contractors.
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WAGE RATES

A.

Minimum wage rates shall be in accord with program requirements for each
classification and trainee placement within the training hours requirement. In no
case shall the minimum wage be less than the common laborer classification of
the applicable wage rate information contained in the bid documents. Where
applicable, trainees shall be paid full fringe benefit amounts.

At the completion of the OJT program, the trainee shall receive the wages of a
skilled journeyworker for that specific classification.

For the purpose of the OJT program, a quarter of the program is twenty-five
percent (25%) of the training hours credited to the trainee for a particular
classification and does not represent three months of the year. Other wage
benchmarks are calculated in a similar manner.

BASIS OF PAYMENT

A.

All program reimbursements will be made directly to the Contractor at the project
conclusion. The Contractor will be paid, as reimbursement for the extra cost
involved in providing the training, the amount per training hour bid for the item
“Training” for each hour of training provided and reported.

All hours of onsite and approved offsite training provided in accordance with the
approved program and this provision and as shown in trainee reports and on
project payrolls will be credited as trainee hours for purpose of contract payment.

No payment will be made to the Contractor if either the failure to provide the
required training, or the failure to hire the trainee as a journeyworker, is caused
by the Contractor and evidences a lack of good faith on the part of the Contractor
in meeting the requirements of this Special Provision.

Liquidated damages will be assessed the contractor for failure to make a good
faith effort to enroll the number of trainees necessary to meet the training
requirements of this Special Provision. For each trainee slot left unfilled,
damages will be assessed at the rate of 100% of the bid amount for the training
item times the minimum number of hours specified in the item quantity. For each
trainee for whom contractor training is determined to be inadequate and which
evidences a lack of good faith to fulfill the training requirements, damages will be
assessed at the rate of 100% of the bid amount for the training item times the
minimum number of hours specified in the item quantity.

Failure to furnish required documents and reports in the manner and time
specified may result in forfeiture of all or a portion of the amounts due the
Contractor for reimbursement for training.

*kkkk
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
SECTION 404 OF
THE CLEAN WATER ACT

NH 0050(122)384, PCN 05HD
YANKTON COUNTY

SEPTEMBER 7, 2016
NATIONWIDE PERMIT NO NWO-2015-0074-PIE

The above referenced project is authorized by the Department of the Army Nationwide Permit
Section (23), found in the February 21, 2012 Federal Register (77 FR 10184), Reissuance of Nation
Wide Permits.

This Nationwide Permit verification will be valid until March 18, 2017.

The following general conditions must be adhered to in order for any authorization by a nationwide
permit to be valid:

Please refer to the attached Fact Sheet Nationwide Permit 23 and 2012 Nationwide Permits
Regional Conditions

The above authorization permits placement of fill in the drainage crossings or wetlands noted
below:
Drainage Crossing(s) Permanent:

Str. 68-129-205 Marne Creek

* X% % %

REVISED 8/11
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Nationwide Permit 23

Approved Cateqorical Exclusions

Activities undertaken, assisted, authorized, regulated, funded, or financed, in whole or in part, by
another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part
1500 et seq.), that the activity is categorically excluded from environmental documentation,
because it is included within a category of actions which neither individually nor cumulatively
have a significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that
agency’s or department’s determination that the activity is categorically excluded and approved
the activity for authorization under NWP 23.

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this
NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP
require the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity. The activities that require pre-construction notification are listed in the
appropriate Regulatory Guidance Letters.

(Sections 10 and 404)

Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the



permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aguatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable
FEMA-approved state or local floodplain management requirements.




11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment
controls must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States during periods of low-flow or no-
flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights,
including, but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district




engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take™ means to harass, harm,
pursue, hunt, shoot, wound, Kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.

(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.




(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(Kk)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking



occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal



adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of
components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(F) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based



on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(¢))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified




acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must determine if the
PCN is complete within 30 calendar days of the date of receipt and, if the PCN is determined to
be incomplete, notify the prospective permittee within that 30 day period to request the
additional information necessary to make the PCN complete. The request must specify the
information needed to make the PCN complete. As a general rule, district engineers will request




additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete and the PCN review process
will not commence until all of the requested information has been received by the district
engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,




especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.

(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource




agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple copies
of pre-construction notifications to expedite agency coordination.

Further Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.



2012 NATIONWIDE PERMITS
REGIONAL CONDITIONS
OMAHA DISTRICT
STATE OF SOUTH DAKOTA

The following Nationwide Permit (NWP) regional conditions will be used in the State of South
Dakota. Regional conditions are placed on NWPs to ensure projects result in less than minimal
adverse impacts to the aquatic environment and to address local resources concerns.

Wetlands Classified as Peatlands — Revoked for Use

All NWPs, with the exception of 3, 5, 20, 27, 30, 32, 38, and 45, are revoked for use in peatlands
in South Dakota.

“Peatlands” are saturated and inundated wetlands where conditions inhibit organic matter
decomposition and allow for the accumulation of peat. Under cool, anaerobic, and acidic
conditions, the rate of organic matter accumulation exceeds organic decay. Peatlands can be
primarily classified into ombrotrophic bogs and minerotrophic fens; the latter subdivided into
poor, moderate-rich, and extreme-rich fens, each with distinctive indicator species, community
physiognomy, acidity, alkalinity, and base cation content.

Wetlands Classified as Peatlands — Pre-construction Notification Requirement

For NWPs 3, 5, 20, 27, 30, 32, 38, and 45 permittees must notify the Corps in accordance with
General Condition No. 31 (Notification) prior to initiating any regulated activity impacting
peatlands in South Dakota.

Waters Adjacent to Natural Springs — Pre-construction Notification Requirement — All
Nationwide Permits

For all NWPs, permittees must notify the Corps in accordance with General Condition No. 31
(Notification) for regulated activities located within 100 feet of the water source in natural spring
areas in South Dakota. For purposes of this condition, a spring source is defined as any location
where there is artesian flow emanating from a distinct point at any time during the growing
season. Springs do not include seeps and other groundwater discharge areas where there is no
distinct point source.



Borrow Site Identification — All Nationwide Permits

The permittee is responsible for ensuring that the Corps is notified of the location of any borrow
site that will be used in conjunction with the construction of the authorized activity so that the
Corps may evaluate the site for potential impacts to aquatic resources, historic properties, and
endangered species. For projects where there is another lead Federal agency, the permittee shall
provide the Corps documentation indicating that the lead Federal agency has complied with the
National Historic Preservation Act and Endangered Species Act for the borrow site. The
permittee shall not initiate work at the borrow site in conjunction with the authorized activity
until approval is received from the Corps.

Minimum Culvert Width — All Nationwide Permits

The permittee shall size culvert stream crossings based on the estimated two-year storm event or
the width of the bankfull stream channel. Culverts placed in streams with a discernable bed and
bank shall have a maximum width that is at least as wide as the bankfull channel width in the
section of stream where the culvert will be placed. In lieu of bankfull width as a reference for
minimum culvert size, the permittee may install a culvert that can pass the two-year storm event
without causing rise of flood flows upstream of the culvert. Bankfull width shall be defined as
the width of the stream at where over-bank flow begins during a flood event. In incised stream
channels that do not or infrequently access their floodplains bankfull indicators may include
slope changes, vegetation changes, the maximum elevation of deposited bedload, or the top of
undercut banks.

Culvert Countersink Depth for Aguatic Organism Depth — All Nationwide Permits

The permittee shall install culverts as so that the culvert invert is set below the natural flowline
of the water body according to the below table.

All culvert types <100 acres Not required

Pipe diameter < 8.0 ft 100 to 640 acres 0.5 ft

Pipe diameter < 8.0 ft > 640 acres 1.0 ft

Pipe diameter > 8.0 ft All drainage sizes 20 % of pipe diameter
Box culvert All drainage sizes 1.0 ft

= The stream grade line shall be defined as the longitudinal average of the low-flow
stream channel.

= The slope of the culvert should be parallel to the slope of the stream grade line.

= The culvert invert depression depth shall be measured at the culvert inlet for
culverts installed at a slope less than the slope of the stream grade line.

= Riprap inlet and outlet protection shall be placed to match the height of the culvert
invert.



GENERAL CONDITIONS (REGIONAL ADDITIONS)

General Condition 3 - Spawning Areas

In order to further minimize adverse impacts in certain waters of the United States and to comply
with General Condition No. 3, projects authorized under all available Section 404 NWPs that
would occur in South Dakota’s cold water streams must comply with the following regional
condition:

In all South Dakota streams classified as cold water streams, when water flow is present, the
discharge of dredged or fill material shall not take place without the permittee notifying the
Corps in accordance with General Condition No. 31 (Notification) prior to initiating any
regulated activity between October 15 and April 1. The Corps of Engineers, the South Dakota
Department of Game, Fish and Parks, or the South Dakota Department of Environment and
Natural Resources can be contacted for the location of State classified cold water streams. The
cold water fisheries rivers and streams in South Dakota may be found at
http://legis.state.sd.us/rules/DisplayRule.aspx?Rule=74:51:03.

General Condition 6 - Suitable Material

Permittees are reminded that General Condition No. 6 prohibits the use of unsuitable material.
In addition, the following materials are not suitable for discharge into waters of the United States
in the State of South Dakota:

1. Vehicle bodies, farm machinery and metal junk, including appliances and metal containers,
are prohibited.

2. The use of old or used asphalt paving material as a fill material and the use of new or used
asphalt for bank stabilization or erosion control is prohibited.

3. The use of organic debris as fill material is prohibited. (Properly anchored trees, treetops,
root wads, logs, and hay bales may be allowed on a case-by-case basis.)

4. Any material subject to leaching when in an aquatic environment is prohibited (for example,
but not limited to, chemically-treated building material, roofing material, and wood debris).

5. Individual or unanchored tires are prohibited. (Tires may be allowed on a case-by-case basis
when placed in the form of a mat or grid with multiple anchoring points to reduce the risk of
design failure.)

6. Small aggregate (i.e. less than 6 inches in diameter) may not be placed below the ordinary
high water mark (OHWM) of a water body for the purpose of bank stabilization or erosion
control when such aggregate will be unstable or subject to frequent failure. Small aggregate
may, however, be placed below the OHWM if its purpose is to fill the interstices of a well-
graded rock riprap revetment or channel lining.



7. Slab material, regardless of source, must be broken before placement so that the dimension of
the largest slab will not be more than 3.5 times the dimension of the smallest slab (unless
justified by a qualified engineer) and must be free of exposed rebar, wire and wire mesh.

8. The use of clean brick, broken concrete and cinder block for erosion control or bank
stabilization will be considered on a case-by-case basis. If allowed, the broken concrete must be
free of exposed rebar, wire, wire mesh, asphalt paving material, paint, and other erodible
materials. Broken concrete must range in size from 6 to 36 inches (unless justified by a qualified
engineer).



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACTOR FURNISHED MIX DESIGN
FOR PCC PAVEMENT

AUGUST 15, 2016

This work consists of establishing the mix design and acceptance criteria for
Portland Cement Concrete Pavement (PCCP) of sufficient quality to serve the
purpose for which the concrete use is intended.

Make the following changes to the specifications:
Section 380.3 A. - Delete this section and replace with the following:

A. Concrete Quality, Proportioning, and Acceptance: The Contractor shall
design and the Contractor shall be responsible for the performance,
production, and composition of all concrete mixes used in the PCC pavement.

On small areas using stationary side formed paving methods; the Engineer
may permit the substitution of Class A45 concrete for the concrete paving
mix. Class A45 shall meet the requirements of Section 460, except the
concrete shall have a minimum 28 day compressive strength of 4000 psi,
slump range of between 1 inch and 3 inches, and shall contain fly ash. Fly
ash shall constitute 20% to 25% of the cementitious material at a 1:1 ratio by
weight.

For all other areas and any areas were the Contractor utilizes slip form paving
equipment, the following requirements shall apply:

1. Mix Design Requirements: The mix proportions selected shall produce
concrete that is sufficiently workable and finishable for all uses intended.
All mix designs shall be based off of aggregate specific gravities at
saturated surface dry (SSD) condition. All mix designs shall conform to the
following requirements.

a. Combined Aggregate: The mix design process shall produce a mix
design that will plot within the optimum limits listed in Chart A. The mix
design shall also meet the following requirements when plotted on the
0.45 power chart. The best fit line plotted on the 0.45 power chart shall
use a top size of 1 inch aggregate for jointed concrete pavement and
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1.5 inch aggregate for Continuously Reinforced Concrete Pavements
(CRCP). The combined gradation when plotted on the 0.45 power
chart should fit within the limits as defined in Chart B for jointed
concrete pavement or Chart C for CRCP. CRCP mix designs shall
retain a minimum of 11.5% of the total aggregate above the 1 inch
sieve.

b. Cementitious Material Content: The mix design shall establish a
cementitious material content (total of cement, fly ash, and other
cementitious additions). The minimum cementitious material content
shall be 575 pounds per cubic yard. The maximum cementitious
material content shall be 800 pounds per cubic yard.

c. Fly ash: Fly ash shall be included in the concrete mixture. Fly ash
shall constitute 20% to 25% of the cementitious material at a 1:1 ratio
by weight.

d. Water/Cementitious Material Ratio: The mix design shall establish a
maximum water/cementitious material ratio, which shall not exceed
0.42 pounds/pounds.

e. Coarse Aggregate Percentage: The mix design shall establish the
percentage of coarse aggregates to be used. The minimum coarse
aggregate content shall be 55% by weight of total aggregates.

2. Laboratory Trial Batch Requirements: Satisfactory performance of the
proposed mix design shall be verified by laboratory tests on trial batches.
The trial batches must be performed by an approved testing facility
approved by the Department’s Concrete Engineer. An on-site inspection of
mix design procedures and equipment may be required. Trial batches
shall be conducted in accordance with the American Concrete Institute
Publication 211.1, ASTM C192 and the following:

a. Slump: The slump at 20 minutes after completion of mixing for each
trial mix shall be between 1.25 inches and 2.75 inches for slip-formed
pavements and between 2.25 inches and 3.75 inches for formed
pavements. The initial slump immediately after completion of mixing
shall be tested and reported as well. The concrete for the 20 minute
slump shall be exposed to ambient air temps between 68°F to 86°F.

b. Entrained Air content: The volumetrics of the mix design shall be
based on 6.5% air content.

The air content for all concrete trial mixes shall have an entrained air
content of 6.5% to 8.0%.
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c. Compressive Strength: The mix design shall be based upon
obtaining an average minimum compressive strength of 5200 psi at 28
days.

A minimum of 3 cylinders at each age and for each trial shall be tested
for compressive strength at 7, 14, and 28 days. All 9 cylinders must be
made from the same batch of concrete. The cylinders must be
consolidated by the rodding method.

d. Temperature: The fresh concrete temperature shall be between 68°F
and 86°F immediately after completion of mixing.

Consideration for expected field temperatures may be made when
evaluating laboratory trials. Changes that cause a deviation from the
requirements of this provision for expected field temperatures must be
submitted and evaluated by the Concrete Engineer prior to performing
trial batches.

e. Trial Batches: A minimum of four trial batches with different
proportions shall be required. Of the minimum four trial batches, two
each shall be made at different proportions of aggregates. In addition,
each trial batch shall have a minimum of two trial batches at different
water/cementitious material ratios or different cement contents. A
different proportion of aggregate must be at least a 1% (of total
aggregate) sand change or a 2% (of total coarse aggregate) rock
change. A different water/cementitious material ratio shall be at least a
0.02 change. A different cement content change shall be an addition or
subtraction of at least 20 pounds of cementitious materials.

The Contractor shall furnish the results of the trial batches including all
batched weights, aggregate moisture contents, fresh concrete results
(initial and 20 minute slump, initial air content, initial unit weight, and
initial temperature), actual water/cementitious material ratio,
compressive strengths, aggregate gradations (including production
tests) and aggregate quality results to the Engineer at the time the
proposed mix design is submitted for verification.

3. Laboratory Trial Batch Exception: A concrete mix design that previously
has been allowed for use under this provision will be considered for
approval if: 1) all proportions are unchanged from those previously used,
2) current aggregate samples show the materials to be used are the same
as those used for the original mix design, and 3) the previous project’s test
results were satisfactory for strength, workability, and performance. The
Contractor shall submit aggregate samples for gradation checks along
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with the request to use a previously approved mix design a minimum of 40
calendar days prior to the anticipated use in field production.

The Contractor shall submit all modifications to a previously approved mix
design including, but not limited to, changes of admixtures and aggregate
percentage splits to the Department’s Concrete Engineer on a DOT-24
form for approval. Changes in brand name of admixtures and cementitious
materials may be made by submitting a revised DOT-24 to the
Department’'s Concrete Engineer for approval; a laboratory trial batch may
not be necessary provided the material is the same ASTM designated
type of material. If required by the Engineer, the Contractor shall produce
a laboratory trial batch prior to use in field production.

4. Laboratory Trial Batch Verification: The mix design shall be recorded
on a DOT-24 and submitted to the Engineer along with all data, test
results, and necessary supporting documentation. Approval of mix designs
shall not relieve the Contractor from the responsibility for furnishing a
concrete mix that meets specification and workability requirements.

Mix design verification by the Department will not commence until the
Department has received all of the necessary samples, information from
lab trials, aggregate tests, and the Contractor’s trial batch results having
obtained 4000 psi at 7 days or 5200 psi at 28 days. The Contractor shall
submit all necessary samples, information for lab trials, aggregate tests
and trial batch results for mix design verification a minimum of 40 calendar
days prior to the anticipated use in field production.

The Department will verify one of the submitted mix design trials. The
Department’'s verification can be no more than 10% less than the
Contractor’'s submitted strength. If the Department’s verification does not
match the Contractor’s submittal the first time, the Department will perform
a second verification at the Contractor’'s request. The costs involved with
any further mix design verifications will be at the Contractor’s expense.

B. Field Acceptance Criteria: The Contractor shall produce a concrete mix
with a uniform consistency. The Contractor shall produce a concrete paving
mix in accordance with the approved mix design and the following:

1. Slump: For the slip-form method, the slump of the concrete shall not be
more than 2 inches at the time of placement. For the stationary side form
method, the slump of the concrete shall be between 1 inch and 3 inches at
the time of placement.

2. Entrained Air Content: All concrete shall contain 6.5% entrained air with

an allowable tolerance of +1% to -1.5%. Air shall be entrained by an
approved air-entraining admixture.
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3. Water/Cementitious Ratio: The concrete shall have a maximum
Water/Cementitious ratio “W/C Ratio” as listed on the mix design. The
W/C Ratio will be calculated as per 380.3 B.2 to compare the as-batched
concrete against the mix design maximum.

4. Compressive Strength: Concrete shall exhibit a minimum compressive
strength of 4000 psi at 28 days.

5. Determination of Field 28 Day Compressive Strength and Acceptance
Criteria: The Engineer will be responsible for the sampling, preparing,
curing, and testing of all concrete cylinders for concrete compressive
strength in accordance with the Department’s Materials Manual. The 28
day compressive strength shall be determined in accordance with Section
460.3 B.

6. Mix Design Modifications: The Contractor shall submit all modifications
to the approved mix design including, but not limited to, changes of
admixtures and aggregate percentage splits to the Department’'s Concrete
Engineer on a DOT-24 form for approval. Changes in brand name of
admixtures and cementitious materials may be made by submitting a
revised DOT-24 to the Department’s Concrete Engineer for approval; a
verification batch may not be necessary provided the material is the same
ASTM designated type of material. Dosage changes to admixtures may be
made without submitting a DOT-24. If required by the Engineer, the
Contractor shall produce a verification batch prior to resuming field
production.

Section 820.1 A. - Delete this section and replace with the following:
A. Coarse Aggregate for Concrete Pavement: The coarse aggregate shall
consist of ledge rock. Coarse aggregate for Continuously Reinforced

Concrete Pavement shall conform to Size #20. Coarse aggregate for all
other PCC Pavements shall conform to Size #15.
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Mix Design Charts:

Chart A
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Chart B
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
Pl PCC PAVEMENT SMOOTHNESS
WITH 0.2” BLANKING BAND

JULY 21, 2015

At locations designated in the plans, the Contractor will determine the PCC pavement
smoothness by profile testing the finished surfaces of the PCC pavement in accordance
with the following requirements.

A. Exclusions: Excluded from profile testing are:
1. Shoulders;
2. Lanes less than 10 feet in width;

3. The first or last 50 feet of a pavement where the Contractor is not responsible for
the adjoining in place pavement; and,

4. Pavements on horizontal curves with centerline radius of curvature of less than
600 feet and pavements within the super-elevated transitions of such curves.

At locations designated in the plans to be profiled but excluded from profile testing,
the Engineer will determine the pavement smoothness according to the 10-foot
straightedge test requirements in Section 380.3 O.1 of the specifications.

B. Equipment and Calibration: Equipment and calibration will conform to Section
380.3 B.8 of the specifications except for the following exception:

The Contractor will supply and use a California type profilograph. The computer will
smooth the profile using only a third-order Butterworth filter with a cutoff wavelength
of 2.0 feet. The computer will generate a profile index using a 0.2 inch blanking band
and will use a 0.3 inch bump threshold to identify "must grind" locations.

C. Operation: The Contractor will operate the profilograph at a speed no greater than a
normal walk. Make two passes in each driving lane, one in each approximate wheel
path. Label each trace to show the project, stationing, lane, wheel path, date paved,
date ground (if applicable), date tested, date or re-profiling testing (if applicable), and
the name of the operator.



The Contractor will not run the profile test prior to the next working day following
concrete placement. Segments less than 1000 linear feet may be grouped with the
subsequent day’s production. The Contractor will furnish results to the Engineer
within 2 business days after concrete placement and furnish re-profiling test results
within 2 business days after corrective grinding is completed.

The Contractor will repair or replace curing membrane damaged or protective cover
removed during profile testing operations as directed by the Engineer at no cost to
the Department.

D. Evaluation: The Contract will furnish the Department with the profilogram and the
profilogram will become the property of the Department. The Department will
evaluate the profilogram. Evaluation will consist of determining the profile index (PI)
to the nearest 0.5 inch per mile by measuring and summing scallops appearing
outside a 0.2 inch blanking band. The PI will be determined from the average of the
two wheel paths in each driving lane. Individual bumps will be evaluated using a 0.3
inch bump template. Pls will be rounded to the nearest 0.1 inch.

The Department will spot check or retest areas the Department desires with the
Department owned and operated profilograph. If a discrepancy between the two
traces occurs, the Department and Contractor will determine the cause of the
discrepancy and the area will be retested if necessary, as determined by the
Engineer.

E. Requirements: Pavements will not exceed a Pl of 10.0 inches per mile.

1. Pavements with a Pl from 10.1 to 20.0 inches per mile in any 0.1 mile section will
be subject to one of the following at the discretion of the Contractor.

a. Satisfactorily correct the deficient area by corrective grinding to a Pl of 10.0 or
less. The Contractor will accomplish corrective grinding with specially
prepared circular diamond blades mounted on a horizontal shaft. The
Contractor will day light corrective grinding to the outside edge of the
pavement. The Contractor will repair and replace joint sealant damaged by
corrective grinding as directed by the Engineer and at no additional cost to
the Department. The Contractor will not leave ground areas smooth or
polished. The Contractor will ensure ground areas have a uniform texture
equal in roughness to the surrounding unground concrete. When limestone is
used as the course aggregate in the pavement and the current ADT shown on
the plans is greater than 1500, the Contractor will reestablish the tining with a
mechanical tining machine in all areas where the corrective grinding exceeds
50 feet measured longitudinally along the centerline of the road. The
Contractor will remove and replace all joint sealant within the area where
tining is replaced.



The Contractor will replace all permanent pavement markings damaged,
destroyed, or removed during corrective grinding at no additional cost to the
Department. Following the completion of corrective grinding, the Contractor
will re-profile test the deficient area.

b. Accept the deficient area with a price reduction as per the table located in
section F of this special provision.

If the Contractor elects to correct the deficient area by corrective grinding, the
Department will use the resulting Pl after corrective grinding for payment
calculations in accordance with the incentive and disincentive payment table in
this special provision except the sections corrective ground to a Pl less than 10.0
inches per mile (159 mm/km) will not earn more than 100.0% payment.

. Pavements with a Pl exceeding 20.0 inches per mile in any 0.1 mile section will
be subject to one of the following at the discretion of the Engineer.

a. Satisfactorily correct the deficient area by corrective grinding as specified in
section E.1.a of this special provision.

b. Remove and replace deficient areas.

If the Engineer requires the Contractor to correct the deficient area by corrective
grinding, the Contractor will correct the deficient area by corrective grinding to a
P1 of 20.0 or less. Once the Pl is 20.0 or less, any subsequent corrective grinding
will be done at the discretion of the Contractor in accordance with section E.1 of
this special provision. The Department will use the resulting PI after corrective
grinding for payment calculations in accordance with the incentive and
disincentive payment table in this special provision except the sections corrective
ground to a PI less than 10.0 inches per mile will not earn more than 100.0%
payment.

Individual bumps in excess of 0.3 inches in 25 feet will be subject to one of the
following at the discretion of the Engineer.

a. Satisfactorily correct the deficient area by corrective grinding as specified in
section E.1.a of this special provision.

b. Individual bumps less than 0.25 inches in 10 feet may be accepted without
correction.

c. Remove and replace deficient areas.

Pavements with a Pl exceeding 10.1 inches per mile in any 0.1 mile section with
individual bumps in excess of 0.3 inches in 25 feet may be corrected to an



improved PI by corrective grinding in accordance with section E.1 and E.2 of this
special provision.

Coring for pavement thickness measurement will be performed after all corrective
action has been completed

. Incentive and Disincentive Payments: The Department will make incentive and
disincentive payments based on the following chart:

Profile Index Price Adjustment
(in/mile) (% of contract unit price)*
0to 2.9 103.5
310 3.9 102.4
4t04.9 101.2
510 10.0 100.0

10.1t0 12.9 98.8
13t0 15.9 97.7
16 to 20 96.5

1 Incentive payments cannot be improved due to grinding regardless of the average PI.

The adjustment in the contract unit price will apply to the total area of the 0.1 mile
long section. The Department will calculate the area using the total lane width (12
feet or less) and the total length of the section (0.1 mile or less if the section is the
segment at the end of the project).

When the use of a profilograph is specified, the final surface may also be checked
with a 10 foot straightedge, according to Section 380.3 O.1 in locations determined
by the Engineer.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
PCC PAVEMENT GRINDING
WITHOUT INCENTIVE

JANUARY 20, 2001

. DESCRIPTION

This work consists of grinding existing concrete pavement to provide a skid
resistant surface meeting the specified smoothness requirements.

1. MATERIALS (None Required)
I1l.  CONS TRUCTION REQUIREMENTS
A. GRINDING

1. Equipment: Grinding shall be done utilizing diamond blades mounted on
a self-propelled machine designed for grinding and texturing pavement.
The equipment shall be such that it will not strain or damage the
underlying pavement surface. Grinding equipment that causes ravels,
aggregate fractures, spalls, or disturbance of the transverse or longitudinal
joints shall not be permitted. Vacuuming equipment for removal of
residue and excess water shall be used. Residue and wastewater shall not
be expelled on the roadway or shoulder surface.

2. Methods and Procedures: Substantially, the entire surface of the
pavement shall be ground. The finished texture shall be uniform. Extra
depth grinding to eliminate minor depressions in order to provide
texturing of all the pavement surface is not required. Structures shall not
be ground.

The grinding shall be performed in a longitudinal direction. The grinding
shall begin and end at lines normal to the pavement centerline within any
one ground area. The area ground shall not be left smooth or polished.

The grinding shall result in a parallel corduroy texture consisting of
grooves between 0.090 and 0.130 inches wide. The distance between the
grooves shall be between 0.060 and 0.125 inches. The peaks of the ridges
shall be approximately 1/16 inch higher than the bottom of the grooves.
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Adequate cross slope drainage shall be maintained.

The transverse slope of the pavement shall be uniform to the degree that
no depressions or misalignment of slope greater than 1/4 inch in ten feet
exist when tested with a ten-foot straightedge. Straightedge requirements
do not apply across longitudinal joints or outside the ground areas.

The Contractor shall establish a positive means for the removal of the
grinding and/or grooving residue. Solid residue shall be removed from the
pavement surfaces before being blown by traffic action or wind. Residue
shall not be permitted to flow across lanes used by public traffic. Residue
shall be disposed of in a manner that will prevent residue, whether in solid
or slurry form, from reaching any waterway in a concentrated state.

The Contractor shall satisfactorily remove grinding material or wastes
prior to returning traffic to the roadway. If a significant amount of residue
remains after grinding, the Engineer may require flushing be done in a
manner and in sufficient quantity to assure that liquids, solids, or other
materials produced by the pavement grinding is not deposited on vehicles.
The contractors proposed method of flushing the roadway should produce
acceptable results, which will be based on a driving surface that will not
create a nuisance for the public. All costs for flushing roadway shall be
incidental to the contract unit price per square yard for “PCC Pavement
Grinding”.

Residue may continuously flow on adjacent vegetated roadway slopes or
ditches within the right-of-way. A flexible drag hose shall be attached to
the discharge end of the slurry pipe to minimize splashing of slurry placed
on roadway slopes or ditches.

If the Engineer determines that the slurry is going to enter a waterway,
drainage facility, or curb & gutter section, the slurry shall be placed in
storage tanks and deposited in settling basins, spread over flat vegetated
areas, or filtered by other means approved by the Engineer at no additional
cost.

A. PROFILOGRAPH TEST

1. Equipment: The Contractor shall furnish and operate an approved 25 foot
California style profilograph. The profilograph machine shall consist of a
25 foot rigid truss frame supported upon a multiple system of six wheels at
both ends. The trace measurement shall be accomplished with the use of a
single 24" diameter wheel, which is offset approximately 3" from the
center of the multiple wheel system, for determining both horizontal and
vertical measurements. The profilograph (trace) shall be recorded on a
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scale of one inch equal to twenty-five feet longitudinally and one inch
equal to one inch vertically.

A computerized profilograph shall be used. The computer shall smooth
the profile using only a third-order Butterworth filter with a cutoff
wavelength of 2.0 feet. The computer shall generate a profile index using
a 0.2 inch blanking band and shall use a 0.3 inch bump threshold to
identify "must grind" locations.

2. Calibration: Prior to grinding and periodically thereafter, the calibration
of the profilograph shall be checked by the Contractor in the presence of
the Engineer. The horizontal scale can be checked by running the
profilograph over a known distance and scaling the results on the trace.
The vertical scale may be checked by putting a board of known thickness
under the profile wheel and again scaling the result on the trace. All
necessary corrections to the calibration shall be performed prior to using
the profilograph.

3. Operation: The profilograph shall be operated at a speed no greater than a
normal walk. Two trace passes shall be made in each driving lane, one
trace approximately 31" from centerline of the roadway and the other trace
approximately 39" from the outside edge of the 12’ driving lane. Each
trace shall be labeled to show the project, stationing, lane, wheel pass, date
ground, date tested, and the name of the operator.

Each trace shall be furnished to the Engineer prior to the Contractor
moving on to the next phase of work in the test area. All areas that need
to be reground will have the retest results attached to the original tracing.

4. Evaluation: After completion of the grinding and texturing, two profiles
will be recorded with the profilograph in each driving lane, one in each
approximate wheel path. Determine the average profile index by
averaging the two wheel path results in each driving lane. Each lanes
average profile index shall be 7.0 inches per mile or less in each 0.1 mile
section. Individual bumps in excess of 0.3 inches in 25 feet, as measured
by the profilograph, shall be reground and retested, as required by the
Engineer. Evaluation consists of determining the average Profile Index to
the nearest 0.1 inch per mile by measuring and summing scallops that
appear outside a 0.2 inch blanking band. The profilograph will be
furnished and operated by the Contractor.

Excessive dips over culverts or other problem areas may be excluded from
the evaluation after the contractor has completed multiple grinding passes
with no improvement, as determined by the Engineer. The maximum area
which can be excluded is that point where the trace drops below the
blanking band to the location where it reenters the blanking band. If the
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area is excluded from the evaluation, the 0.1 mile section which contains
the excluded area will still be included in the evaluation but will be
reduced by the excluded length. The profile ride index will also be
adjusted to compensate for the excluded area and the adjusted profile ride
index will be used in determining ride requirements.

Longitudinally cracked areas may be excluded from meeting the
requirements of the transverse slope after the contractor has completed
multiple grinding passes with no improvement, as determined by the
Engineer.

The Department will spot check or retest areas it desires, with the
Department profilograph. If a discrepancy between the traces exist, the
cause of the discrepancy shall be determined and the area rerun if
necessary, as determined by the Engineer.

IV. METHOD OF MEASUREMENT

PCC Pavement Grinding: Measurement will not be made for PCC pavement
grinding. The plan quantity will be the basis of payment.

V. BASIS OF PAYMENT
PCC Pavement Grinding: The grinding will be paid for at the contract unit price

per square yard. Payment shall be full compensation for grinding the pavement
and the profilograph testing.

* k* Kk k%
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
DURABLE PAVEMENT MARKINGS

PROJECT NH 0050(122)384, PCN 05HD
YANKTON COUNTY

JUNE 22, 2016

DESCRIPTION

Durable pavement markings, for the purpose of the special provision, include
epoxy, methyl methacrylate, and polyurea. Water base paint will not be
considered a durable marking product.

This work shall consist of grooving pavement for durable pavement marking and
furnishing and applying durable pavement markings in accordance with the
plans, this provision, and as directed by the Engineer.

Il. MATERIALS

The Contractor shall submit the type of material to be used at the preconstruction
meeting prior to application of the durable pavement marking.

A. CERTIFICATIONS

The Contractor shall provide the Engineer with a copy of the manufacturer’s
product data sheet, component certification, and instructions for material
application at least 14 calendar days before application work begins.
Whenever the manufacturer's recommendations are more stringent than
these provisions, the manufacturer's recommendations shall apply. The
Contractor shall provide the Engineer a copy of the certified batch test results,
showing the product meets the following requirements, upon delivery of the
product to the job site.

B. MATERIAL REQUIREMENTS
1. Marking Material: The Contractor shall follow the manufacturer's mixing
ratio. No solvents are to be given off to the environment upon application

to a pavement surface. The components, when combined, shall not
contain or produce volatile solvents. If Type Il epoxy pavement marking
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material is used, it shall be completely free of TMPTA (Tri-Methyl Propane
Tri-Acrylate) and other multi-functional monomers. All materials shall be
free of lead, cadmium, mercury, hexavalent chromium, and other toxic
heavy metals as defined by the United States Environmental Protection
Agency.

a. Color: The pavement marking colors shall meet the following:

White: The color shall be within the Chromaticity coordinates listed in
Tables 1 & 2 when tested in accordance with ASTM E1347 or ASTM
E1349.

Yellow: The color shall match Federal Test Standard Number 595a,
Color 13538 or shall be within the Chromaticity coordinates listed in
Tables 1 & 2 when tested in accordance with ASTM E1347 or ASTM

E1349.
TABLE 1
Y values %
.- . : With Glass| Without
Chromaticity coordinates (corner points) Beads Glass
Color
Beads
X y X y X y X y Min | Max | Min | Max
White | .355 | .355 | .305 | .305 | .285 | .325 | .335 | 375 | 60 | -- | 70 | --
Yellow | .560 | .440 | .490 | .510 | .420 | .440 | .460 | 400 | 30 | - | 35 | --
TABLE 1 - Daytime Color Specification Limits for Pavement Markings
Material with CIE 2° Standard Observer and 45/0 (0/45) Geometry
and CIE D65 Standard Illuminant
TABLE 2
Chromaticity coordinates (corner points)
Color 1 2 3 4
X y X y X y X y
White 480 410 430 .380 405 405 455 435
Yellow 575 425 .508 415 473 453 510 490

TABLE 2 - Nighttime Color Specification Limits for Pavement Marking
Retroreflective Material with CIE 2° Standard Observer and
Observation Angle = 1.05°, Entrance Angle = 88.76° (beta angle 2
and epsilon = 0°) and CIE Standard llluminant A

b. Hardness: The type D durometer hardness of the material shall not be
less than 75 when tested in accordance with ASTM D2240 after the
material has cured for 72 hours at 73°F + 5°F.

c. Adhesion Capabilities: When tested in accordance with the American

Concrete Institute Committee 503 testing procedure, the adhesion
must be a minimum of 250 psi, or the failure of the system must take
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place in the substrate. The prepared specimens shall be allowed to
cure for 72 hours at 73°F + 5°F.

d. Weather Resistance: Apply the mixed epoxy, both white and yellow,
at 15 mils + 1 mil thick to 3 inch x 6 inch aluminum panels. Do not apply
beads to the epoxy sample. Expose the cured sample in an
Environmental Test Chamber meeting the requirements of ASTM
G154. Conduct the test for 80 hours at 122°F, alternating four-hour
cycles of condensation and ultraviolet light. At the end of the exposure
period, the material shall show no substantial change in color or gloss.

e. Abrasion Resistance: When the abrasion resistance of the material is
tested in accordance with ASTM D4060 with a CS-17 wheel under a
load of 1000 grams for 1000 cycles, the wear index shall be no greater
than 82 (The wear index is the weight in milligrams that is abraded
from the sample under the test conditions).

f. Chemical Resistance: Cured markings shall be resistant to calcium
chloride, sodium chloride, fuels, and oils.

g. Reflective Elements or Glass Beads: Reflective elements or glass
beads as recommended by the durable pavement marking
manufacturer shall be used for all durable pavement markings on this
project. Glass beads, when used, shall meet the following gradation
requirements when tested according to ASTM D1214:

Sieve Size Percent Passing
#14 100
#18 65 - 80
#30 30-50
#50 0-5

Glass beads shall have a minimum of 80% true spheres. Roundness
shall be tested in accordance with SD 510.

The glass spheres shall be transparent, colorless, and free of
milkiness, dark particles, carbon residues, and excessive air
inclusions. All glass beads retained on the #18 sieve shall be produced
from virgin glass by direct melt methods.

The glass beads shall be without floatation properties. The glass beads
shall have dual surface treatment consisting of a moisture resistant
silicone treatment and a silane adherence surface treatment.

2. Epoxy Materials: The following requirements, in addition to those

specified in Section II.B.1 of this special provision, shall also apply when
the Contractor elects to use epoxy pavement markings.
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a. Classification: This specification provides for the classification of
epoxy pavement marking systems by type.

Type | - A fast cure material suitable for line applications and, under
ideal conditions, may not require coning.

Type Il - A slow cure material suitable for all applications of
pavement markings performed under controlled traffic conditions
requiring coning and may require flagging as directed by the
Engineer.

Type Il epoxy material shall be used for epoxy pavement markings
except as specified otherwise in the plans.

b. Composition: Furnish a two component 100% solids epoxy material
containing no fillers or pigment extenders. Follow the manufacturer's
mixing ratio when mixing the two components. Mix the components
within = 2.5% of the manufacturer's recommended mix ratio.

c. Pigment and Epoxy Resin: The pigment and resin component shall
meet the following percentages by weight:

Material White Yellow
Pigment
TiO2, meeting ASTM D476 | 18- 38 12-17
Organic Yellow 7-9
Epoxy Resin 75 - 82 74 - 82

Test the epoxy content of the epoxy resin in accordance with ASTM
D1652 and calculate as the Weight per Epoxy Equivalent (WPE) for
both white and yellow. Determine the epoxy content on a pigment free
basis. The accepted epoxy content range (WPE) is + 50 of the
manufacturer’s target value.

Ensure the activator/curing agent meets the following requirements:
Test the amine value in accordance with ASTM D2074. Ensure the
total amine value meets the manufacturer's target value with the
acceptance range being + 50 of the target value.

d. Tensile Strength: The tensile strength of the epoxy paint material,

when tested in accordance with ASTM D638, shall not be less than
6,000 psi after 72 hours cure at 73°F + 5°F.
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3. Polyurea Materials: The following requirements, in addition to those
specified in Section II.B.1 of this special provision, shall also apply when
the Contractor elects to use polyurea pavement markings.

a. Composition: The polyurea pavement marking material shall consist
of 100% solid two part system formulated and designed to provide a
simple volumetric mixing ratio of two components (part A and part B).
No volatile or polluting solvents or fillers will be allowed.

Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

b. Pigment: White polyurea coating materials shall contain not less than
13% by weight rutile titanium dioxide (TiO;), meeting ASTM D476.
Yellow pigments shall be an organic yellow and contain no heavy
metals.

4. Methyl Methacrylate Materials: The following requirements, in addition
to those specified in Section 11.B.1 of this special provision, shall also
apply when the Contractor elects to use methyl methacrylate pavement
markings.

a. Composition: The system shall be a two component, liquid applied
methyl methacrylate compound capable of full cure without external
heat sources. Part A shall consist of a 100% reactive and solvent free
methacrylate resin. Part B shall consist of benzyl peroxide liquid
plasticizer.

b. Tensile Strength: The tensile strength of the methyl methacrylate
paint material, when tested in accordance with ASTM D638, shall not
be less than 125 psi at break.

c. Pigment: White and yellow methyl methacrylate coating materials
shall contain not less than 6% by weight rutile titanium dioxide (TiO2)
meeting ASTM D476. Organic yellow shall contain pigment sufficient to
meet the color standard.

II. CONSTRUCTION REQUIREMENTS

A. Equipment for Durable Pavement Marking: Equipment furnished shall be
designed to apply the type of durable pavement marking material selected
including reflecting elements or glass beads. The equipment shall be capable
of applying marking materials in a solid and intermittent line pattern,
according to the details in the plans. The equipment shall be capable of
placing lines on the left and right sides. The left carriage shall be capable of
placing three lines simultaneously with each line in a solid or intermittent
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pattern in yellow or white, with each gun applying 4 to 8 inches wide. The
equipment shall be capable of accumulating the footage of marking applied
per gun, individually, each day. Only material application shall activate the
footage accumulators. The readout shall be digital and not adjustable. The
equipment shall accurately meter the two or more component materials. The
equipment shall produce and maintain the mixing head temperature, meeting
the manufacturer’s specifications.

The equipment shall be capable of applying reflective elements or glass
beads in a pressurized system, synchronized with the spray guns, uniformly
across the entire marking. All guns on the spray carriages shall be in full view
of the operator during operation.

The equipment in the striping train shall be capable of displaying a left or right
Type C sequential chevron. The Type C sequential chevrons shall meet the
current Manual on Uniform Traffic Control Devices (MUTCD) standard for
minimum size, legible distance, number of elements, and other specifications.
All traffic control items mounted on the equipment shall be incidental to the
other contract items. No separate payment will be made.

B. Grooving for Durable Pavement Marking: When specified in the plans, the
Contractor shall groove the pavement prior to applying the durable pavement
marking in accordance with the following.

Grooving for durable pavement markings will not be allowed on bridge decks.
All pavement markings on bridge decks shall be surface applied. Unless
otherwise specified in the plans, the Contractor shall groove the surface for
pavement markings as specified below:

The grooving shall be performed within the following specifications and

tolerances:
Description Specification Tolerance
Depth of Groove Marking Thickness*' + 15 mils + 5 mils
Width of Groove 5 to 6 inches + 1/8 inch
Length of Skip Lines** 10 foot 6 inches + 3 inch
Tapers at ends of lines 6 to 9 inches
Between Double Lines 4 inches + 1/2 inch

*1 Marking thickness shall include the thickness of marking material and reflective media.
2 Additional length may be required as specified in the plans.

The equipment shall be capable of:

e grooving the total width of the groove in one pass or uniform depths with
multiple passes

e grooving without causing damage to the pavement joints or joint sealant
material
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e providing uniform alignment and depth
e moving continuously to permit a mobile traffic work operation

If damage to joints, joint sealant material, backer rod, etc. occurs, the
grooving operation shall be stopped and modifications shall be made to the
grooving operation to prevent further damage. The Contractor may be
required to use specially prepared circular diamond blade cutting heads to
prevent damage at the joints. Damage caused to joints, the joint sealant
material, backer rod, etc shall be repaired or replaced by the Contractor, as
directed by the Engineer. No additional payment will be made for the repair
work or any reapplication of the pavement marking in the area of the repair.

The bottom of the groove shall be uniform and free of loose material. The
groove shall be flat and of uniform depth for the entire width of the groove.

C. Surface Preparation for Pavement Marking: When specified in the plans,
the Contractor shall prepare the pavement surface prior to applying the
durable pavement marking in accordance with the following.

In areas where the existing groove meets the required depth and existing
markings are still in place, the Contractor shall clean the existing groove
without adding additional depth beyond the required depth for the new
pavement marking, including reflective media as noted in Section III.B of this
special provision.

The cleaning shall result in the existing pavement marking being adequately
scuffed, abraded, and removed by light grinding or abrasive blasting or both
to allow proper adhesion of the new durable pavement marking as per
manufacturer’'s recommendations to comply with product warranties.

Existing grooves not meeting the required depth shall be re-grooved in
accordance with Section II1.B of this special provision to the required depth for
the new pavement marking, including reflective media.

D. Seasonal Limitations: Pavement markings shall only be placed between
May 1 and October 15 (inclusive) unless the manufacturer recommends a
more stringent seasonal limitation.

E. Application: Pavement markings shall be placed in accordance with the
details shown in the plans. Markings shall not be applied over a longitudinal
joint. Markings shall not be applied when the wind or other conditions cause a
film of dust to be deposited on the pavement surface before the material can
be applied.

The Contractor shall place necessary control points for striping and to indicate
necessary starting and cutoff points.
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The Contractor shall use a vacuum truck to clean the pavement in the
pavement marking areas unless otherwise specified in the plans. The
Contractor shall ensure a clean, dry pavement surface free of deleterious
material. Cost for this work shall be incidental to the contract unit price for
durable pavement marking.

The final location of the pavement marking shall be placed in the area of road
way surface as prepared as per Section I1I.B or III.C of this special provision.

The material application shall be immediately preceded by a minimum of 80
psi air blast. Placement of marking materials shall be only on clean, dry
pavement with air and pavement temperatures at least 50°F and rising and
within the seasonal limitation dates listed above.

Edge marking and lane lines on divided roadways shall be applied in the
direction of travel.

Tracking of applied pavement marking will not be allowed. The Contractor
shall adjust the pavement marking operation to prevent tracking. The “no-
tracking” shall be determined by passing over the line with a passenger car or
pickup truck at a speed of 25 to 35 mph in a simulated passing maneuver. A
line showing no visual deposition of the material to the pavement surface
when viewed from a distance of 50 feet shall be considered as showing “no-
tracking” and conforming to the requirement for “no-track”.

During pavement marking operations on sections of roadway open to traffic,
the Contractor shall protect the markings from tracking.

All material heated over the manufacturer’'s upper limit on temperature shall
be discarded.

F. Durable Pavement Marking Application Rates & Thickness:
The pavement marking shall be applied at the rate and thickness as
recommended by the manufacturer. Pavement markings applied at a wet
thickness less than 20 mils will not be accepted.

G. Reflective Elements or Glass Beads: Reflective elements or glass beads
shall be applied at a rate necessary for meeting minimum levels of
retroreflectivity.

For sprayable markings, reflective elements or glass beads shall be applied
immediately after the placement of the marking.
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H. Application Tolerances:

e The length of the stripe shall not vary more than plus or minus 3 inches
from the plans requirement.

e The minimum width of the stripe shall be its nominal width as required in
the plans with 1/2 inch greater than nominal width allowed provided the
variation is gradual and does not detract from the general appearance.

e The stripe shall have the same general appearance and width in both
daytime and nighttime conditions (no shadowing or shading).

e The length of a 40 foot cycle length (stripe and gap) shall not vary more
than 3 inches.

e The alignment from the plans requirement or existing markings shall not
vary more than plus or minus 1 inch in 200 feet.

e The maximum longitudinal deviation from the existing markings at the
beginning of the painted roadway segment shall not vary more than plus
or minus 6 inches.

e Placement of cycle shall coincide with the existing markings at each end
of the project limits.

Any markings that are outside of these tolerances will be removed and
replaced by the Contractor at no cost to the Department. Removal shall be
performed utilizing equipment that is not detrimental to the final surface, as
required by the Engineer. Establishment of application tolerances shall not
relieve the Contractor of the responsibility to comply as closely as practicable
with plan dimensions.

I. Retroreflectivity Testing General: The Department will take retroreflectivity
readings on the pavement marking lines no sooner than 3 calendar days and
no later than 30 calendar days after the completion of all line applications
required for an individual highway route using a portable retroreflectometer
conforming to 30 meter geometry. Retroreflectivity readings will be taken on a
test location with cleaning being limited to light hand brooming.

If replacement of markings can not be applied within the same year, the
contractor shall schedule subject work to be completed no later than June
15" in the following year. Upon replacement, the retroreflectivity testing
process will be done again requiring new readings.

The Department will randomly select one test location per mile of each
edgeline and one test location per mile of centerline (solid and/or skip line will
be considered as one centerline). The Department will randomly select one
test location on each ramp edgeline and one test location on each ramp gore
area. Three retroreflectivity readings will be taken at each test location. The
three readings will be averaged and become the reading for that test location.
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J. Retroreflectivity Testing Divided Four Lane Two Way Roadways: Each
edge line and lane line will be tested. Three readings will be taken at each
test location on each edge line and lane line in the direction of travel and will
become the test reading for that test location.

K. Retroreflectivity Testing Undivided Two and Four Lane Two Way
Roadways with Center Turn Lane: Each edge line and lane line will be
tested. Three readings will be taken at each test location on each line in the
direction of travel and will become the test reading for that test location.

Each combination solid yellow/skip yellow lines for the turn lane will be tested.
Three readings will be taken at each location on each line in one direction, the
reflectometer will be turned 180 degrees and three more readings on each
line will be taken. The six readings for the centerline(s) will be averaged and
become the test reading for that test location. If the random location does not
fall on a line, the marking(s) closest to the random location will be tested.

L. Retroreflectivity Testing Two Lane Two Way Roadways: Each edge line
and centerline(s) will be tested. Three readings will be taken at each test
location on the edge lines in the direction of travel. Three readings will be
taken on centerline in one direction, the reflectometer will be turned 180
degrees and three more readings will be taken. The six readings for the
centerline(s) will be averaged and become the test reading for that test
location. If the random location for the centerline(s) does not fall on a line, the
marking(s) closest to the random location will be tested.

M. Retroreflectivity Testing Interstate Interchange Off and On Ramps: Each
edge line will be tested. Three readings will be taken at each test location on
the edge line in the direction of travel, the three readings averaged and the
result will become the test reading for that test location.

N. Retroreflectivity Testing Interstate Interchange Off and On Ramp Gore
Areas: The 12 inch edge line on mainline interstate and the 12 inch edge line
on the ramp that, in combination, form a “V” at an interstate gore area will be
tested. Three readings will be taken at each test location on the edge line in
the direction of travel, the three readings averaged and the result will become
the test reading for that test location.

O. Retroreflectivity Requirements: The pavement markings shall meet the
following minimum retroreflectivity requirements.

Initial Readings (within 3 - 30 calendar days of the line application):

Pavement Marking Color Minimum Value
White 331 mcd/m2/lux
Yellow 206 mcd/m2/lux
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P. Non-conformance: Al pavement markings not conforming to the
requirements of the contract will be considered under the provisions of
Section 5.3 and may be required to be removed. Additional retroreflectivity
readings will be taken by the Department to determine the limits of removal.
The removal shall be accomplished using suitable sand blasting or grinding
equipment unless the Engineer authorizes other means. The removal process
shall remove at least 90% of the deficient line, with no excessive scarring of
the existing pavement. The removal width shall be one inch wider all around
the nominal width of the pavement marking to be removed. Removal and
replacement of the pavement markings shall be at Contractor’'s expense, with
no cost incurred by the Department.

V. METHOD OF MEASUREMENT

A. Grooving for Durable Pavement Marking: Grooving will be measured to the
nearest foot, along the length of the groove for the width of the grooving
specified.

B. Grooving for Durable Pavement Marking Arrow: Grooving for durable
pavement marking arrow will be measured by the count of each arrow type
specified.

C. Grooving for Durable Pavement Marking Area: Grooving for durable
pavement marking area will be measured to the nearest square foot.

D. Surface Preparation for Pavement Marking: Surface preparation for
pavement marking will be measured to the nearest foot, square foot, or each
as required by the respective contract item.

E. Durable Pavement Marking: Durable pavement markings, of the width and
color specified, will be measured to the nearest foot.

F. Durable Pavement Marking Arrow: Durable pavement marking arrows will
be measure by count of each type specified.

G. Durable Pavement Marking Area: Durable pavement marking areas will be
measured to the nearest square foot.

V. BASIS OF PAYMENT
A. Grooving for Durable Pavement Marking: Grooving for durable pavement
marking will be paid at the contract unit price per foot for the width of groove

specified. Payment will be full compensation for equipment, labor, materials,
and all incidentals required.
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B. Grooving for Durable Pavement Marking Arrow: Grooving for durable
pavement marking arrow will be paid for at the contract unit price per arrow
type specified. Payment will be full compensation for equipment, labor,
materials, and all incidentals required.

C. Grooving for Durable Pavement Marking Area: Grooving for durable
pavement marking area will be paid for at the contract unit price per each
square foot. Payment will be full compensation for equipment, labor,
materials, and all incidentals required.

D. Surface Preparation for Pavement Marking: Surface preparation for
pavement marking will be at the contract unit price per foot, square foot, or
each as required by the respective contract item. Payment will be full
compensation for equipment, labor, materials, and all incidentals required.

E. Durable Pavement Marking: Cost for durable pavement marking will be paid
at the contract unit price per foot for Durable Pavement Marking. Payment will
be full compensation for all items necessary to complete the work including,
but not limited to, all traffic control, equipment, labor, materials, and all
incidentals required.

F. Durable Pavement Marking Arrow: Durable pavement marking arrows of
the type specified will be paid for at the contract unit price per each. Payment
will be full compensation for all items necessary to complete the work
including, but not limited to, all traffic control, equipment, labor, materials, and
all incidentals required.

G. Durable Pavement Marking Area: Durable pavement marking areas will be
paid for at the contract unit price per square foot. Payment will be full
compensation for all items necessary to complete the work including, but not
limited to, all traffic control, equipment, labor, materials, and all incidentals
required.

* Kk Kk k%
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACTOR STAKING
WITH MACHINE CONTROL GRADING OPTION

PROJECT NH 0050(122)384, PCN 05HD
YANKTON COUNTY

JUNE 22, 2016

Delete Section 5.8 of the specifications and insert the following:

SECTION 5.8
CONSTRUCTION STAKES, LINES AND GRADES
CONTRACTOR GRADE STAKING

A. DESCRIPTION

The Contractor will perform all construction staking. The Contractor may elect to
use grading equipment with an automated machine control system for Machine
Control Grading (MCG) provided the equipment and methods used provide the
same results in the finished work as conventional construction staking. The
Engineer may require the Contractor to revert to conventional staking methods
for all or part of the work at any point during construction if, in the Engineer’s own
opinion, the MCG produces unacceptable results.

The Department will not allow the Contractor to use MCG as a substitute for
conventional construction staking for slope staking and slope stake referencing,
paving hub staking, structure staking, miscellaneous staking, or final cross
section surveying.

The staking work includes, but is not limited to, establishing or re-establishing
the project centerline; establishing control points and benchmarks as needed;
setting additional benchmarks as needed; taking original and final cross sections
of all Contractor secured borrow sources and State designated borrow sources;
taking cross sections of all topsoil stockpiles; and staking right-of-way,
easements, and fence.

The Contractor will perform all construction layout and reference staking
necessary for the accurate control and completion of all grading, paving,
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drainage, median crossovers, signing, pavement marking, permanent
benchmarks, detours, fence, and all other appurtenances required for the
complete construction and acceptance of the work. The layout will include, but is
not limited to, staking clearing line, slope staking and slope stake referencing,
grade staking (blue tops), paving hub staking, and performing the miscellaneous
staking as described in the plans and in this specification.

The Department has established horizontal and vertical control as shown on the
plans. Each horizontal and vertical control point will be preserved or reset out of
the work limits and available during and after construction is complete. Prior to
the Department’s final acceptance of the project, the Contractor will replace or
reset any control that is disturbed during the construction of the project. The
Contractor will provide the Department a list of the in-place control points,
including coordinates and elevations relevant to the project control, at the end of
the project.

The Department will provide a MCG packet to all prospective bidders consisting
of a XML file containing the original surface Digital Terrain Model (DTM) and 4
design files for each new alignment on the project. The electronic design files will
include, a XML file containing mainline alignment data, a XML file containing
mainline design surface DTM, a DGN file containing triangles for mainline
surface, and a DWG file containing triangles for mainline surface. The MCG
packet will be available on the Department’s electronic bid letting website when
the project is advertised for bid letting.

The Contractor will convert the electronic information provided by the Department
into the format required by the Contractor's MCG system. The Department
makes no guarantee the information provided is directly compatible with the
Contractor's MCG system.

The information shown in the plans will govern over the provided electronic
information. The Contractor assumes the risk of error if the information is used
for any purpose for which the information was not intended. The Contractor
assumes all risk of any assumptions made regarding the electronic information.

The Contractor bears all costs, including but not limited to the cost of actual
reconstruction of work, that may be incurred due to errors in application of MCG
techniques. Grade elevation errors, rework resulting from errors or failures of the
MCG system, and associated quantity adjustments resulting from the
Contractor’'s activities are at no cost to the Department. Delays due to late
submittals or satellite reception of signals to operate the MCG system will not
result in adjustment to any contract unit prices or be justification for granting
contract extensions.

The electronic information is not to be considered a representation of actual
conditions to be encountered during construction. Providing the Contractor this
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information does not relieve the Contractor from the responsibility of making an
investigation of conditions to be encountered, including but not limited to, site
visits and basing the bid on information obtained from these investigations and
the Contractor's professional interpretations and judgment. The Contractor
assumes the risk of error if the information is used for any purposes for which the
information was not intended. Any assumptions the Contractor makes from this
electronic information or manipulation of the electronic information is at the
Contractor’s own risk.

The Contractor will perform the staking work in accordance with the
Department’s Survey Manual, except as modified by this specification.

If the Contractor elects to use MCG, the Contractor will submit a comprehensive
written MCG work plan to the Engineer for review prior to scheduling the
preconstruction meeting. The Department will review the plan to determine if the
plan conforms to the requirements of the contract.

The Contractor will include in the MCG work plan how MCG will be incorporated
into other technologies used on the project. The Contractor's MCG work plan will
include, but is not limited to, the following:

1. A designation of which portions of the subgrade will be completed using
MCG and which portions, if any, will be completed using conventional
subgrade staking methods.

2. A description of the manufacturer, model, and software version of all MCG
equipment.

3. Information on the qualifications of the Contractor’s staff including, but not
limited to, formal training and field experience.

4. A designation of a single person as the primary contact for MCG
technology issues.

5. A description of site calibration procedures.

6. A description of site calibration and checking frequency and procedures
for documenting site calibration and checking.

7. A description of the Contractor's quality control procedures including
procedures for checking, mechanical calibration, and maintenance of
equipment.

8. A description of the frequency and types of checks the Contractor will
perform to ensure the constructed subgrade conforms to the contract
requirements.

B. MATERIALS
The Contractor will furnish all staking materials of adequate quality for the

purpose intended including all stakes, stake chasers, paint, field note books, and
all other materials and equipment necessary to perform the required work.
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C. CONSTRUCTION REQUIREMENTS

1. General: The Department will set control points. The Contractor is
responsible for the preservation of ties and references to all control points
necessary for the accurate re-establishment of all base lines and centerlines
shown in the plans, whether established by the Contractor or found on or
adjacent to the project. The Department will also establish benchmark
elevations. It is the responsibility of the Contractor to verify the accuracy of
the benchmark elevations prior to use on the project.

The Engineer may check the accuracy and control of the Contractor's survey,
staking work, and MCG at any time. The checks performed by the Engineer
will not relieve the Contractor of the responsibility for the accuracy of the
survey layout or the construction work. If the random checks show the grade
is out of tolerance, the Engineer may require the Contractor to set additional
stakes, grade stakes and paving hub stakes, at the discretion of the Engineer,
at no additional cost to the Department. If the Engineer orders additional
stakes, the Contractor will perform the additional staking until the Contractor
can show the staking operations achieve the specified grade tolerances.

Prior to any project staking, the Contractor will run a level circuit to check the
plan benchmarks the full length of the project.

The Contractor will perform all staking and MCG work under the supervision
of a qualified surveyor or engineer who is experienced and competent in road
and bridge construction surveying, staking, and MCG procedures. The
surveyor or engineer will be available to review work, resolve problems, and
make decisions in a timely manner. A crew chief, competent to perform all
required surveying duties, will supervise the staking in the absence of the
surveyor or engineer from the project. The Contractor will submit the
qualifications and work experience history of the surveyor or engineer who
will supervise the construction survey and MCG work to the Engineer for
review at least 14 calendar days prior to beginning the staking or MCG work.

a. Conventional Construction Staking: The Contractor will also submit the
proposed starting date of the staking and the anticipated surveying work
schedule.

The Contractor will furnish, set, and properly reference all stakes,
references, lines, grades, and batter boards required. Minimum reference
notations will be for type, location, and alignment (when there are multiple
alignments in the same area). The Contractor will perform the survey and
staking work in a manner consistent with standard engineering practices
and approved by the Engineer.
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The Contractor is solely responsible for the accuracy of the survey and
staking work. The Contractor will notify the Engineer of any errors and
discrepancies found in previous surveys, plans, specifications, or special
provisions prior to proceeding with the survey work.

The Contractor will be responsible for the supervision of the construction
staking personnel. The Contractor will correct any deficient survey or
staking work that results in construction errors at no additional cost to the
Department.

The Contractor will keep field notes in conventional handwritten notebooks
or in a computerized form acceptable to the Engineer in a clear, orderly,
and neat manner. The notebooks will become the property of the
Department upon completion of the project. The notebooks will provide
enough information such that quantity measurements are verifiable by the
Department. Field notes are subject to inspection by the Engineer at any
time.

The Contractor is required to submit any remaining required quantity
calculations and notes to the Engineer no later than 60 calendar days after
completion of the survey and staking work.

The Contractor will furnish stakes and wooden hubs or steel pins of
sufficient length to provide a solid set in the ground. The Contractor will
place half-length lath stakes or stake chasers or an alternate, acceptable
to the Engineer, adjacent to or on the blue top hubs for guards. The
Contractor will place guard stakes or an alternate, acceptable to the
Engineer, adjacent to the paving hub with stationing and a grade to the top
of slab written on the stake. Stakes set not meeting these requirements
will be reset at the Contractors expense. The Contractor will replace
stakes and paving hubs damaged, destroyed, or made unusable at no
additional expense to the Department.

b. Machine Control Grading: If the Contractor elects to use MCG, the
Contractor will confirm the design surface DTM agrees with the contract
plans, make adjustments to the design surface DTM as approved by the
Engineer, and will maintain the design surface DTM for all areas of the
project where MCG is used. The Contractor will also provide constructed
surface DTM information to the Department in LandXML or other Engineer
approved format.

The Contractor will notify the Department of any errors or discrepancies in
Department provided information. The Department will determine what
revisions may be required. The Department will revise the contract plans,
if necessary, to address errors or discrepancies the Contractor identifies.
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The Department will provide the best available information related to those
contract plan revisions.

The Contractor will revise the design surface DTM as required to support
construction operations and to reflect any contract plan revisions the
Department makes. The Contractor will perform checks to confirm the
revised design surface DTM agrees with the contract plan revisions. The
Contractor will provide a copy of the resultant revised design surface DTM
to the Engineer in LandXML. The Department will pay for costs incurred to
incorporate contract plan revisions as extra work.

The Contractor will designate a set of control points, including a total of at
least 6 horizontal and vertical points or 2 per mile, whichever is greater, for
site calibration for the portion of the project employing MCG. The
Contractor will incorporate the Department provided control framework
used for the original survey and design.

The Contractor will calibrate the site by determining the parameters
governing the transformation of satellite information into the project
coordinate system. The Contractor will use the control points provided by
the Department for the initial site calibration. The Contractor will provide
the resulting site calibration file to the Engineer before beginning subgrade
construction.

In addition to the site calibration, the Contractor will perform site
calibration checks at individual control points not used in the initial site
calibration. At a minimum, the Contractor will check the calibration at the
start of each day as described in the contractor's MCG work plan. The
Contractor will report out-of-tolerance checks to the Engineer. The
measured position must match the established position at each individual
control point within the horizontal tolerance of +0.1 foot and the vertical
tolerance of £0.05 foot.

The Contractor will construct the subgrade as the Contractor's MCG work
plan indicates and in accordance with the contract requirements. The
Contractor will update the plan as necessary during construction of the
subgrade. The Contractor will perform periodic sensor calibrations, checks
for blade wear, and other routine adjustments as required to ensure the
final subgrade conforms to the contract requirements.

2. Slope Staking: The Contractor will set slope stakes at the catch points. The
slope stake reference hubs will be offset behind the slope stake. The
Contractor will place slope stake reference hubs behind the slope stakes at a
set distance, at the right-of-way line, or at the easement line, as approved by
the Engineer.
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The slope stakes will be set at 100-foot intervals on tangents and at 50-foot
intervals in horizontal curves. The horizontal tolerance is +0.2 foot and the
vertical tolerance is +0.1 foot. The Contractor will reference the subgrade
shoulders with slope stake reference hubs set with a horizontal tolerance of
+0.2 foot and a vertical tolerance of +0.05 foot.

The Contractor will retain the slope stakes and hub references until the final
cross sections are completed and accepted by the Department.

The Department will provide slope stake notes.

3. Grade Staking: In accordance with the requirements of this provision, the
Contractor may elect to use MCG equipment or may use conventional
construction staking methods for all or part of the grade staking work,
excluding paving hub staking.

a. Conventional Blue Tops: The Contractor will set grade finishing stakes
(blue tops) for grade elevations and horizontal alignment on the roadway
centerline and at each shoulder at the top of the subgrade. Where
additional lanes or turnouts are to be constructed, The Contractor will set
blue tops at centerline, the normal shoulder distance, and the extended
shoulder distance or outside the additional lane edge.

The transverse distance between blue tops will not exceed 20 feet. The
Contractor will be required to set intermediate blue tops when the
transverse distance is greater than 20 feet. When intermediate blue tops
are required, The Contractor will set the intermediate blue tops at
locations approved by the Engineer.

The blue top grade stakes will be set at 100-foot intervals on tangents and
50-foot intervals on horizontal curves. The horizontal tolerance for blue
tops is £0.2 foot and the vertical tolerance is £0.02 foot.

The Department will provide grade staking (blue top) notes.

The Contractor will retain the shoulder blue tops and guards through
placement of the gravel cushion material.

The Contractor will not be required to set grade stakes at the top of the
base course. If the Contractor deems it necessary to place grade stakes to
achieve typical section as per section 260.3 A of the specifications, the
staking will be incidental to the contract unit price for base course.

b. Machine Control Grading: The Contractor will set conventional

construction staking grade finishing stakes (blue tops) for grade elevations
and horizontal alignment on the roadway centerline and at each shoulder
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at the top of the subgrade (and gravel cushion for PCC paving projects) at
a minimum of 1000 foot intervals on mainline or at least one location for
sections less than 1000 foot long, at least two locations on side roads,
side streets, and ramps, and at least one location within 100 feet of each
bridge end. In addition, the Contractor will set blue tops for grade
elevations and horizontal alignment on the roadway centerline and at each
shoulder at the top of the subgrade (and gravel cushion for PCC paving
projects) at critical transition points including, but not limited to, PC’s, PT’s,
super elevations transition points, and other critical points required for the
construction of drainage and roadway structures. The Contractor will also
provide conventional construction staking grade finishing stakes (blue
tops) at additional locations designated by the Engineer.

The Contractor will establish these grade staking (blue top) grades using
the Department provided grade staking (blue top) notes, plan typical
sections, and cross sections. The Contractor will use these stakes to
check the accuracy of the MCG during construction. The Contractor will
notify the Engineer at least 3 calendar days before making subgrade
checks to allow the Engineer to observe the process.

The Contractor will ensure at least four of any five consecutive
conventional construction staking grade finishing stakes (blue tops)
locations are within the horizontal and vertical tolerances specified in
Section 120.3. The Contractor will notify the Engineer if more than one of
any five consecutive conventional construction staking grade finishing
stakes (blue tops) locations is not within the horizontal or vertical
tolerance.

The Department may conduct periodic independent subgrade checks. The
Department will notify the Contractor if any individual check is not within
the horizontal or vertical tolerance.

c. Paving Hub Staking: When paving hub staking is required, the
Contractor will set paving hubs at a maximum longitudinal distance of
double the transverse joint spacing. The paving contractor may require a
closer spacing. The horizontal and vertical tolerance for the paving hubs
or grade nails is £ 0.02".

The Department will not provide paving hub notes. The Contractor is
responsible for generating the paving hub grades from the blue top notes.

4. Miscellaneous Staking: Miscellaneous staking includes the following work:
a. Approach road staking;

b. Topsoil measurement and computation of quantities;
c. Special ditch staking;
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d. Staking of signs, delineators, pavement markings, guardrail, curb & gutter,
light poles, conduit, junction boxes, and related items (Staking is for all
aspects, i.e. detours, temporary and permanent);

e. Right-of-way staking including easement lines and fence post panels;

Pipe and storm sewer staking including drop inlets, manholes, cattle

passes, and related items. If additional pipe, storm sewer, drop inlets,

manholes, or cattle passes are required which are not shown on the plans,
the staking will be paid in accordance with the bid item Three Man Survey

Crew;

g. Mark limits of removal items (trees, foundations, curb & gutter, sidewalk,
etc.);

h. Detours, roadway diversions, and crossovers (The Contractor will furnish
all notes required.);

i. Final and original cross sections of Contractor and State furnished borrow
pits and computations. The Contractor will perform earthwork
computations by the average end area method;

J. Resetting horizontal and vertical control, if disturbed;

k. Approach slab and sleeper slab staking; and,

I. Staking of sidewalks and curb ramps.

—h

The Contractor will perform the pipe staking so the pipe will fit the field
conditions. The plans show only approximate pipe locations and grades. The
Contractor will not install pipe prior to gaining the Engineer’s approval of
minor location and grade adjustments necessary for proper staking of the

pipe.

The Contractor will stake the slope catch points to determine the inlet and
outlet locations, set reference stakes for the inlet and outlet locations, and
stake ditches and special inlet and outlet grades to ensure proper drainage.
The staking of manholes and drop inlets will be included in pipe and storm
sewer staking. The Contractor will stake precast cattle passes similar to
drainage pipes.

The horizontal tolerance for the pipe and storm sewer staking is +0.05 foot
and the vertical tolerance is +0.03 foot.

The Contractor will keep pipe staking notes on a DOT Form 214.

5. Three Man Survey Crew: The use of the three-man survey crew is intended
for surveying not included in the plan notes and this special provision. The
Contractor may use a three man survey crew to perform additional survey
work caused or required by the Department. The Engineer will use a written
order to authorize the hourly three man survey crew item and describe the
staking work required of the Contractor.
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D. METHOD OF MEASUREMENT

Refer to the Table of Contractor Staking in the plans for more detail on how
guantities were calculated.

1. Slope Staking: The Department will not measure slope staking. The
Department will pay the plan quantity as the final quantity unless the Engineer
orders additional slope staking in writing.

The Department will consider all combinations of roadway widths as one set
of slope stakes. On projects with ramps, the Department will consider ramps
as roadway and include the ramps in the slope staking quantity. All additional
slope staking for intersections will be incidental to the contract unit price for
slope staking.

2. Grade Staking: The Department will not measure grade staking. The
Department will pay the plan quantity as the final quantity unless the Engineer
orders additional grade staking in writing. The Department will make no
adjustment to the plan quantity of grade staking regardless if the Contractor
elects to use MCG on all or part of the project.

The Department will consider a two-lane roadway as one set of grade stakes.
The Department will proportionately increase the plan quantity for multi-lane
roadways in excess to two-lanes as shown in the table of construction staking
(lane factor). For example, a three-lane roadway is equivalent to 1.5 times the
guantity for a two-lane roadway. On projects requiring grade staking on
ramps, the Department will consider ramps as a two-lane roadway for
measurement as shown in the table of construction staking. The Department
will not consider Acceleration/deceleration lanes and turning lanes for
intersecting roads, and median crossovers as an additional roadway. All cost
for additional grade staking for acceleration/deceleration lanes, turning lanes,
intersecting roads, grade adjustments, and median crossovers will be
incidental to the contract unit price for grade staking. All additional grade
staking for intersections and medians will be incidental to the roadway grade
staking. Any additional staking the Contractor feels necessary to complete the
grade staking work is the responsibility of the contractor and will be incidental
to the contract unit price for grade staking.

When two sets of blue top stakes are required, the Department will base and
calculate the plan quantity to include each set of grade staking as a separate
set of stakes.

3. Miscellaneous Staking: The Department will not measure miscellaneous
staking. The Department will pay the plan quantity as the final quantity.
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4. Three Man Survey Crew: The Department will measure three man survey
crew to the nearest 0.001 hour with the following restrictions:

The use of a three-man survey crew will be for the work ordered by the
Engineer. The measured quantity will be the actual time the survey crew is
working on the project, physically performing the field survey work. The
Department will not include travel time for the survey crew in the
measurement.

The Contractor may use a two-man survey crew with the Engineer’'s prior
approval. When a two-man survey crew is used, measurement for payment
will be at 75 percent of the hours for a three-man crew. For example: 8 hours
of two-man survey crew will result in 6 hours measured for payment as three-
man survey crew time.

The Contractor may use a one-man survey crew with the Engineer’'s prior
approval. When a one-man survey crew is used, measurement for payment
will be at 50 percent of the hours for a three-man crew. For example: 8 hours
of a one-man survey crew will result in 4 hours measured for payment as
three-man survey crew time.

The Engineer will issue a DOT 75 ticket for the hours authorized for three-
man survey crew.

E. BASIS OF PAYMENT

Payment for all of the survey items will be considered full compensation for
furnishing all necessary personnel, vehicles, surveying equipment, software,
supplies, materials, recording fees, transportation, and incidentals to accurately
and satisfactory complete the work.

The Department reserves the right to omit any of these bid items without
providing compensation to the contractor if the Department deems the bid prices
are unreasonable.

1. Slope Staking: The Department will pay slope staking at the contract unit
price per mile.

2. Grade Staking: The Department will pay grade staking at the contract unit
price per mile.

3. Miscellaneous Staking: The Department will pay miscellaneous staking at
the contract unit price per mile.

The Department will make partial payment as follows:
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a. Upon submission of the name, experience, and qualifications of the
surveyor or engineer who will supervise the staking, the proposed starting
date, and the staking schedule, the Department will pay the Contractor 25
percent of the plan quantity for the miscellaneous staking.

b. The Department will make intermediate payments based on the amount of
the staking work completed.

c. The Department will make full payment at the plan quantity for
miscellaneous staking upon completion of all surveying and staking and
when the Contractor has furnished all field notebooks and records to the
Engineer.

The Department will not adjust the contract unit price or plan quantity for
miscellaneous staking due to overruns or under runs in the other contract
items.

4. Three Man Survey Crew: The Department will pay three man survey crew
on an hourly basis as per the Price Schedule for Miscellaneous Items. The
value listed in the Price Schedule for Miscellaneous Items includes salaries,
travel time, equipment, staking supplies, payroll additive, and all incidental
expenses related to providing the survey crew.

* Kk Kk k %k
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THE FOLLOWING UTILITY COMPANIES ARE INVOLVED ON

PROJECT NH 0050(122)384, Yankton County, PCN 05HD

The contractor shall contact the following utilities in a sufficient amount of time prior to starting work. The
companies will identify their facilities and it is the responsibility of the contractor and the company to
coordinate their work to avoid damage to existing facilities and to allow for relocation of facilities as may be
required for grading work:

The following utilities were determined to be involved and were formally notified on May 9, 2014, that if
their facility is located within the existing public right-of-way, any adjustment of their facility would have to
be accomplished at no cost to the State, within 90 days from receipt of the notice, unless other
arrangements are made with the Area Engineer.

(1) Vast Broadband
5100 S Broadband Lane
Sioux Falls SD 57108
CONTACT: DARYL ELCOCK, TELE. #605-965-7023 OR CELL #605-366-0533
The Company has existing buried communication cables along the south side of SD50 east of Marne
Creek. The Company plans to install a new facility along the south edge of the City’s property along
the south side of SD50 east of Marne Creek. As the Company’s facilities are in existing public Right-of-
Way, any relocation/adjustment necessary to accommodate the highway construction will be
accomplished at no cost to the State and performed in coordination with the highway construction.

(2) Northwestern Energy
313 Cedar St
Yankton SD 57078
CONTACT: BRAD WENANDE, TELE. #605-668-4609
The Company has overhead transmission power line with distribution under build along the south side
of SD50 east of Marne Creek. The Company plans to install a new facility along the south edge of the
City’s property along the south side of SD50 east of Marne Creek. The Laminate pole at approximate
station 45+12-34'R is to remain in place and not be disturbed during the highway construction. The
Company also has buried 3 phase power lines crossing SD50 at Burleigh and runs to a switch cabinet
in the southwest quadrant of Burleigh and SD50. These buried cables also run along the south side of
SD50. These buried cables cross the proposed storm sewer at approximate stations 40+00-R and
41+80-R. The Company potholed these cables at these locations and were found to be 48 inches
below existing grade at station 40+00-R and 44 inches below existing grade at station 41+80. The
Company plans to protect these cables in place during the installation of the proposed storm sewer.
The Company requires a representative on-site during excavation within 5’ of these cables. As the
Company’s facilities are in existing public Right-of-Way, any relocation/adjustment necessary to
accommodate the highway construction will be accomplished at no cost to the State and performed in
coordination with the highway construction.

(3) Century Link
125 S Dakota Ave
Sioux Falls SD 57104-0002
CONTACT: TREVOR JANSSEN, TELE. #605-977-2848 OR CELL #605-254-5127
The Company has a buried copper telecommunication cables along the south side of SD50 from Marne
Creek and east. The Company plans to install a new facility along the north side of Northwestern
Energy’s new overhead poles along the south edge of the City’s property. As the Company’s facilities
are in existing public Right-of-Way, any relocation/adjustment necessary to accommodate the highway
construction will be accomplished at no cost to the State and performed in coordination with the
highway construction.



(4) SDN Communications
2900 W 10th St
Sioux Falls SD 57104-2543
CONTACT: JOHN MINGO, TELE. #605-978-7119
The Company has a buried fiber optic cable along the north side of SD50 east of Marne Creek and
anticipates relocating their hand holes. The cable location should not be impacted by the highway
construction. As the Company'’s facilities are in existing public Right-of-Way, any relocation/adjustment
necessary to accommodate the highway construction will be accomplished at no cost to the State and
performed in coordination with the highway construction.

(5) Midcontinent Communications
3507 S Duluth Ave
Sioux Falls SD 57105-6452
CONTACT: AL MULLINIX, TELE. #605-231-2388
The Company has overhead facilities attached to Northwestern Energy’s poles west of Marne Creek
and will adjust accordingly to any pole relocations. East of Marne Creek, the Company has overhead
facilities attached to Northwestern Energy’s poles which the Company plans to install new overhead on
the new poles with some underground service drops. The Company plans to coordinate any
underground adjustments with the highway construction. As the Company’s facilities are in existing
public Right-of-Way, any relocation/adjustment necessary to accommodate the highway construction
will be accomplished at no cost to the State and performed in coordination with the highway
construction.

(6) MidAmerican Energy
1200 S Blauvelt Ave
Sioux Falls SD 57105-1108
CONTACT: ERIC BERG, TELE. #605-373-6038 OR MARK HOOGWERF, TELE. #605-373-
6080
The Company has an underground 4 inch, 45psi natural gas pipeline along SD50 in the south Right-of-
Way from approximate station 47+37 continuing past the end of the project. Because of the proposed
storm sewer main trunk line along the south side of SD50 the Company plans to relocate this gas line
to the north side of SD50. The Company also has crossings at approximate stations 47+37, 51+45,
52+97, 57+62, 63+41 and 83+65 which the Company plans to install new crossings where storm
sewer crosses it in coordination with the highway construction. As the Company’s facilities are in
existing public Right-of-Way, any relocation/adjustment necessary to accommodate the highway
construction will be accomplished at no cost to the State and performed in coordination with the
highway construction.

(7) City of Yankton
PO Box 176
Yankton SD 57078-0176
CONTACT: KYLE GOODMANSON, TELE. #605-668-5270
The City will be making adjustments to their water and sanitary sewer facilities under Project Number
ES2016-003 / PCN X04H. This project will be let in combination with this highway improvement
project.

The requirements relating to Cooperation Between Contractors, as set forth in Section 5.7 of the Standards
Specifications for Roads and Bridges, 2015 edition, shall prevail throughout the limits of this project.



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

CONTRACTOR ADMINISTERED PRECONSTRUCTION MEETING

APRIL 18, 2013

DESCRIPTION

This work consists of the Contractor scheduling and conducting a preconstruction
meeting prior to beginning work on this contract. Additionally this work consists of
the Contractor providing the Area Engineer a completed list of required
submittals.

MATERIALS (Not Specified)
CONSTRUCTION REQUIREMENTS

For the purposes of this special provision, a business day is any calendar day
except Saturdays, holidays, and days designated by the Governor of this State
as an administrative leave day for state employees.

The Department will provide the Contractor a list of required submittals and the
Authorization Form for Preconstruction Meeting (Form DOT-270) within five (5)
business days of the date of the Notice to Proceed.

The Contractor's Required Submittals Form (Form DOT-272) is a document
outlining information required prior to the completion of the project. This list will
include two types of submittals; 1) information required before scheduling a
preconstruction meeting and 2) information required before the Contractor begins
related work. The Department reserves the right to request additional information
not included in the original list of required submittals. The list of required
submittals will include, but is not limited to, proposed sequence changes, shop
drawings, permits, certifications, mix designs, labor compliance, equal
employment opportunity, and disadvantaged business enterprise documents.

Prior to scheduling the preconstruction meeting, the Contractor will complete and
provide the Area Engineer all items on the list of required submittals that are
required as described in 1) above. If the Contractor cannot complete and provide
a submittal item required prior to scheduling the preconstruction meeting, the
Contractor will contact the Area Engineer to establish a mutually agreed upon



date when the required submittal will be completed and provided to the Area
office.

The Contractor will not begin work on an item until the Contractor has provided
the Area Engineer with all required information for the applicable work item and
the appropriate office has approved the information, if necessary. The Contractor
will make every reasonable effort to deliver the required submittals at the earliest
possible time.

The Contractor's authorized representative as indicated on the Signature
Authorization Form (Form DOT-209) will complete, in its entirety, the first page of
the Authorization Form for Preconstruction Meeting and will initial each
proceeding section. By initialing each section, the Contractor is confirming
comprehension of each section.

When the Contractor has provided the Area Engineer all required submittals,
unless the Contractor and Department have established an agreement in writing
providing future dates of outstanding required submittal items, the Contractor will
schedule a preconstruction meeting with the Area Engineer.

Within two (2) business days following the Contractor scheduling the
preconstruction meeting, the Area Engineer will prepare and send the Contractor
a meeting confirmation and the Preconstruction Meeting Outline (Form DOT-271)
of discussion items including specific Department items.

The Contractor will complete the Contractor's portion of the Preconstruction
Meeting Outline and will add additional discussion items as needed. The
Contractor will send the meeting notice and final Preconstruction Meeting Outline
to the Area Engineer, all subcontractors, utility companies, and all suppliers at
least five (5) business days prior to the preconstruction meeting.

The Area Engineer will send the notice of the meeting and the final
Preconstruction Meeting Outline of discussion items to any other government
entities and other principle stakeholders involved in the project at least three (3)
business days prior to the preconstruction meeting.

At the discretion of the Area Engineer, the preconstruction meeting may be held
in person, videoconference, or over the phone. The Contractor's competent
superintendent, as required by Section 5.5, who will be working on this project, is
required to attend the preconstruction meeting.

The Contractor will lead the meeting discussion as described in the
Preconstruction Meeting Outline. The Area Engineer will prepare the meeting
minutes including any unresolved items and distribute them to all attendees and
principle stakeholders within five (5) business days following the preconstruction
meeting.



METHOD OF MEASUREMENT

The Department will not make a separate measurement for the preconstruction
meeting.

BASIS OF PAYMENT

The Department will not make a separate payment for the preconstruction
meeting. All costs associated with the preconstruction meeting will be incidental
to other contract items.
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DOT-208
(07/15)

FUEL ADJUSTMENT AFFIDAVIT

Project Number
PCN
County

For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated
fuel cost of subcontractors.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a
fixed price? No adjustments in fuel prices will be made if “No” is checked.

[] Yes [ ] No

If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made
for the fuel types that are left blank or completed with a $0.00 value.

Diesel (x) $

Unleaded (y) $

Burner Fuel (z) $ Type of Burner Fuel Used:

Sum (x+y+2)=$

Note: The sum of the X, y, and z may not exceed 15% of the original contract amount.
The following must be completed regardless of whether the Contractor elects to participate in the fuel
adjustment affidavit

Under the penalty of law for perjury or falsification, the undersigned, ,
(Printed Name)

of )
(Title) (Contractor)

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of
the company.

| hereby agree that the Department or its authorized representative shall have the right to examine and copy
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of
the fuel costs shown above.

Dated Signature

Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit

Subscribed and sworn before me this day of , 20

Notary Public My Commission Expires






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

STANDARD TITLE VI/ NONDISCRIMINATION ASSURANCES
APPENDIX A & E

MARCH 1, 2016

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as they
may be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor will not participate directly or indirectly in the discrimination prohibited by the
Acts and the Regulations, including employment practices when the contract covers any
activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the Federal Highway Administration to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a contractor
is in the exclusive possession of another who fails or refuses to furnish the information, the
contractor will so certify to the Recipient or the Federal Highway Administration, as
appropriate, and will set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as
it or the Federal Highway Administration may determine to be appropriate, including, but not
limited to:

a. withholding payments to the contractor under the contract until the contractor complies;
and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto.
The contractor will take action with respect to any subcontract or procurement as the Recipient
or the Federal Highway Administration may direct as a means of enforcing such provisions
including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or



is threatened with litigation by a subcontractor, or supplier because of such direction, the
contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation
to protect the interests of the United States.

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

o Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

o The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

o The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

o Titles Il and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

o The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

o Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

o Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

kkkkkkkk



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
DISADVANTAGED BUSINESS ENTERPRISE

MAY 20, 2015

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The Contractor
shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of Department-assisted contracts. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the Department deems appropriate.

l. Definitions

A.

Specified Goal: A DBE participation goal for a contract as indicated by a
specific numerical percentage of the total dollar amount of the contract in the
bidding documents.

. Not Specified: No specific DBE participation goal is specified for a contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business that
is certified by the Department and is listed in the DBE Directory available on
the Department’s web site.

Good Faith Effort (GFE): Efforts to achieve a DBE goal which; by their
scope, intensity, and appropriateness to the objective; can reasonably be
expected to meet the objective of the Department’'s DBE program pursuant to
49 CFR 26.1.

Positive Contact: Communication between the bidder and the DBE in which
the bidder receives an oral or written response from the DBE stating the
DBE’s intention to quote or not quote a project.

Commitment: The dollar amount of work to be subcontracted to DBEs,
according to the bidder’s bid. The commitment may be compared to the dollar
amount of all contract items in the bidder's bid and expressed as a
percentage of the total bid amount.
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. Bidding Requirements

A bidder must not discriminate on the basis of race, color, national origin, or sex
in the solicitation or award to subcontractors and material suppliers. Bidders who
demonstrate a pattern of possible discrimination through consistent and repeated
under-utilization of DBEs may be subject to investigation and sanctions allowed
by regulation, administrative rule, or law.

The Bidder’s failure to carry out the requirements of this special provision will be
treated as a non-responsive bid.

On contracts that specify a specific DBE contract participation goal, all bidders
must include their DBE commitment for the contract in the bidding files provided
by the Department.

If the contract indicates “Not Specified,” all bidders are encouraged to include
their anticipated DBE utilization for the contract in the bidding files provided by
the Department.

Each bidder must submit a list of all subcontractors and suppliers (DBEs and
non-DBES) the bidder received quotes from for that contract with the bid files.

A Contractor must make reasonable efforts to provide opportunities for DBEs to
participate on Federal-aid contracts throughout the life of the contract.

On contracts let with a specified DBE contract participation goal, where the low
bidder has not met or exceeded that goal, the bidder must provide GFE
documentation as indicated in Section Il of this special provision.

When the DBE participation is “Not Specified” on a contract, each bidder is
encouraged to use DBE Contractors; however no bidder will be required to
furnish GFE documentation.

The apparent low bidder must submit GFE documentation, when requested by
the Department, within 2 business days from the date the apparent low bidder is
contacted by the Department. Section Il of this special provision provides
information on the types of action bidders should make as part of their GFE to
obtain DBE participation. The apparent low bidder may submit documentation
with the bidding files provided all pertinent information is included. The apparent
low bidder must submit any missing documentation within 2 business days from
the date the Department contacts the low bidder.

If the apparent low bidder does not provide documentation showing GFE as
required by this special provision, the Department will consider that bid
nonresponsive and may either award the contract to the next lowest responsible
bidder with a responsive bid, or reject all bids. Subsequent to the DBE
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committee’s decision that the apparent low bidder’s efforts do not establish GFE,
the apparent low bidder will be notified that the bid is not responsive. The
apparent low bidder will have 2 business days from the date of notification to
contact the Bid Letting Engineer to arrange a meeting with the Department
Secretary, or the Secretary’s designee, to present documentation and argument
about why the bid should not be rejected. The Department Secretary or the
Secretary’s designee will issue a written decision on responsiveness of the bid
within 2 business days after the meeting.

If the apparent low bid is rejected for failure to meet the GFE or other
requirements, the next apparent low bidder will be notified, unless all bids are
rejected. The next apparent low bidder's DBE commitment will also be reviewed,
and GFE documentation may be requested. Unless all bids are rejected, award
of the contract will be made to the lowest bidder with a responsive bid.

The lowest responsive bidder will be required to complete form DOT-289B, as
included in the contract documents, when the contract is sent for signature. This
form requires a signature from each DBE identified in the low bidder's DBE
commitment. A separate form will be supplied for each DBE and will be included
in the contract documents.

Bidders are encouraged to assist interested DBEs in obtaining bonding, lines of
credit, insurance, necessary equipment, supplies, materials, or other related
services.

1. Good Faith Efforts

If a GFE package is requested on a contract with a specified goal, the apparent
low bidder must submit documentation showing compliance with the following
requirements:

A. The apparent low bidder will submit a contact log of all solicitation efforts
including:

e Name of the DBE firm

e Name and phone number of the individual with whom contact was
made

e Date, time, and manner of each and every contact (by phone, in
person, fax, mail, e-mail, etc.)

e The DBE’s response to the solicitation

e Result of the solicitation effort

An example of a solicitation log is available on the Department’s Bid Letting
website. When bidding utilizing the South Dakota Department of
Transportation Electronic Bid System (SDEBS), SDEBS may be used to
document the log of solicitation efforts for the project.
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B. The apparent low bidder will also submit documentation that shows GFE in
relation to the following requirements:

1.

7.

The bidder must select contract work items to encourage DBE
participation. This includes breaking out contract work items into
economically feasible units to facilitate DBE patrticipation, even when the
bidder might otherwise prefer to perform these work items with its own
forces.

The bidder must solicit all certified DBEs that are listed in the appropriate
work classifications in the DBE directory and that have indicated in the
directory they are willing to work in the project’s geographic area. Without
exception, all DBEs who are listed on the plan holders list by 10 AM
central time 7 calendar days prior to the bid letting must be solicited in
accordance with Section 111.B.3 of this special provision. If the bidder has
not solicited any DBE meeting these requirements, the bidder will provide
a detailed written explanation showing why the DBE was not solicited.

To provide adequate time for the DBE to respond with a quote in the
normal course of business, the bidder must make the initial solicitation at
least 6 calendar days by mail or 5 calendar days by phone, fax, or e-mail
prior to the letting date. Without exception, all DBEs who are listed on the
plan holders list by 10 AM central time 7 calendar days prior to the bid
letting must be solicited.

If the bidder does not receive a positive contact from a DBE, the bidder
must follow up the initial solicitation with a second solicitation by phone,
fax, or e-mail to determine whether the DBE is interested in quoting. The
bidder must make this second solicitation at least 2 business days prior to
the letting.

The bidder will provide interested DBEs with adequate and timely
information about plans, specifications, and requirements of the contract
to assist DBEs in responding to a solicitation.

If a bidder rejects a DBE quote because of previous problems with a
particular DBE, the bidder must prepare a detailed written explanation of
the problem. Additional cost involved in finding and using DBESs is not, in
itself, sufficient reason for a bidder to reject a quote. A bidder must not
reject a DBE as being unqualified without sound reasons based on a
thorough investigation of the DBE’s capabilities.

Any additional information requested by the Department.

C. The bidder must consider qualified DBEs whose quotes are reasonably
competitive. If the bidder rejects any quote because it is considered not to be
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“reasonably competitive,” the bidder must provide copies of all DBE and non-
DBE quotes, and a work item price spreadsheet comparing DBE quotes to
non-DBE quotes. The spreadsheet must show which quote was included in
the bid for the work items being compared. The ability or desire of a bidder to
perform the work with its own forces does not relieve the bidder of the
responsibility to make GFE. In the event a bidder elects to use its own forces
over a DBE, the bidder must include, on the spreadsheet, documentation of
the costs of using the bidder's own forces. This can be shown in a number of
ways, which may include submitting portions of the bidder’s work sheets used
to prepare the bid.

D. The bidder must explain why the specified goal could not be met.

E. The bidder must identify any additional efforts the bidder made to secure DBE
participation.

Counting DBE Participation

On projects with a specified goal, the contract commitment, as submitted with the
bid, will be documented on form DOT-289R/C as included in the contract
documents.

If the project is shown as “Not Specified,” the anticipated DBE utilization, as
submitted with the bid, will be documented on form DOT-289 R/N — DBE
Utilization Form, as included in the contract documents. The DBE utilization
shown on this form is not a commitment to use the DBE. This information will be
used by the Department to track anticipated DBE usage.

Only the portion of a contract performed by the DBE’s own forces will count
toward DBE participation. Included is the cost of supplies and materials obtained
by the DBE for the contract, including supplies purchased or equipment leased
by the DBE. Supplies and equipment the DBE subcontractor purchased or
leased from the Contractor or its affiliate is not allowed to be included.

When a DBE performs as a participant in an approved joint venture, only the
portion of the total dollar value of the contract equal to the distinct, clearly defined
portion of the work of the contract that the DBE performs with its own forces will
count toward DBE patrticipation.

A bidder may count toward its DBE participation only that percentage of
expenditures to DBEs that perform a commercially useful function (CUF) in the
performance of a contract. A DBE performs a CUF when the DBE is responsible
for execution of the work of a contract and is carrying out the DBE'’s
responsibilities by actually performing, managing and supervising the work
involved. To perform a CUF, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating prices, determining
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quality and quantity, ordering and installing (where applicable) the materials, and
paying for the material itself. To determine whether a DBE is performing a CUF,
the Department will evaluate the amount of work subcontracted, the industry
practice, and whether the amount the DBE is to be paid is commensurate with
the work it is actually performing, DBE credit claimed for performance of the
work, and other relevant factors.

A DBE is not performing a CUF if the DBE performs less than 30% of the total
cost of its contract with its own work force, or if its role is limited to that of an
extra participant in a transaction, project, or contract through which funds are
passed in order to obtain the appearance of DBE participation. In determining
whether a DBE is simply an extra participant, the Department will examine similar
transactions, particularly those in which DBEs do not participate.

DBE participation will be counted for trucking services as follows:

The bidder/Contractor will receive credit toward DBE participation for the total
value of the transportation services the DBE provides on the contract using
trucks the DBE owns, insures, and operates and which are driven by drivers
the DBE employs.

A DBE may lease trucks from another DBE firm, including an owner-operator
who is certified as a DBE. When a DBE leases trucks from another DBE, the
bidder/Contractor can count the total value of the transportation services the
lessee DBE provides on the contract toward DBE participation.

The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. When a DBE leases trucks from a non-DBE, the bidder/Contractor
can count toward DBE participation only the fee or commission the DBE
receives as a result of the lease arrangement. The bidder/Contractor does not
receive credit toward DBE participation for the total value of the transportation
services, since all services are not provided by a DBE.

The bidder may count toward DBE participation expenditures to DBE firms for
materials, supplies, or services as follows:

If the materials or supplies are obtained from a DBE manufacturer, count
100% of the cost of the materials or supplies toward DBE patrticipation. A
manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract and of general character described by the
specifications.

If the materials or supplies are purchased from a DBE regular dealer, count

60% of the cost of the materials or supplies toward DBE participation. A
regular dealer is a firm that owns, operates, or maintains a store, warehouse
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or other establishment in which the materials, supplies, articles, or equipment
are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

If the materials or supplies are purchased from a DBE which is neither a
manufacturer nor a regular dealer, count only the amount of fee or
commission charged for assistance in the procurement of the materials or
supplies or fee or transportation charges for the delivery of materials or
supplies required at the job site toward DBE participation. In order to be
counted, the Department must determine the fee to be reasonable and not
excessive as compared to fees customarily allowed for similar services. The
cost of the materials and supplies themselves will not count toward DBE
goals.

The Department will not count toward DBE participation materials or services
provided by a DBE who is not currently certified.

No intended or actual subcontracting arrangement which is contrived to artificially
inflate DBE participation is allowed. This includes, but is not limited to, DBE
middlemen which serve no commercially useful function, or arrangements where
a DBE is acting essentially as a broker of goods or services, but has been
counted as a manufacturer, regular dealer, or subcontractor.

The Department will review and monitor projects for compliance with the bidder’'s
intended DBE participation. Failure by the Contractor to fulfill the contract
commitment constitutes a breach of contract. The Department may also
investigate the form and substance of particular business arrangements between
and among DBE and Contractors with regard to specific contracts. If, as a result
of an Investigation, the Department determines a particular business
arrangement is not allowable, the dollar amount of the unallowable DBE
participation will be subtracted from the Contractor's DBE participation on that
project. The Contractor will be notified if the apparent DBE participation is not
adequate to meet the DBE participation stated on the form DOT-289R/C. The
Contractor will be directed to seek additional participation from other DBEs to
meet the unallowable portion on that contract.

All Contractors and DBEs shall cooperate fully and promptly with the Department
in compliance reviews, investigations, and other requests for information. If the
Department determines a Contractor was a knowing and willing participant in an
unallowable business arrangement, or in the event of repeated violations,
falsification, or misrepresentation, the Department will impose sanctions.
Sanctions may include, but are not limited to one or more of the following:

= Assessment of liquidated damages as stated in Section VIl of this special

provision
= Suspension of bidding privileges or debarment
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VI.

= Withholding progress payments

= Securing additional DBE participation on future Federal-aid contracts
sufficient to make up for the DBE patrticipation found to be unallowable

= Referral of the matter for criminal prosecution

Joint Checks to DBEs

A joint check is a check issued by a prime Contractor to a DBE subcontractor
and to a material supplier or another third party for items or services to be
incorporated into a project. For a prime Contractor to receive DBE credit, the
DBE must perform a commercially useful function and be responsible for
negotiating price, determining quality and quantity, ordering materials and
installing (where applicable) and paying for materials.

To ensure that the DBE is independent of the prime Contractor and in
compliance with the regulation, use of joint checks will be reviewed and allowed
only under following conditions:

e |Issued for valid reasons only, not simply for the convenience of the prime
Contractor

e Used for a specific contract or specific time frame and not long-term or
open ended

e Payment is made to the DBE and not directly to the supplier

e Requested and received prior written approval from the DBE Compliance
Officer.

The request must include the following:

Name of the DBE

The DOT contract number(s)

The DOT PCN number(s)

The work the DBE will be performing on each contract
Name of the supplier(s) used by the DBE

The specific reason(s) for issuing joint checks

The Department will review the request and verify the circumstances indicated in
the request with the DBE. A copy of the request and approval will be provided to
the prime Contractor and the DBE.

Certification of DBE Performance and Payments

Within 30 calendar days of the date of the Acceptance of Field Work the
Contractor is required to submit form DOT-289 (Certification of DBE Performance
and Payments), listing all DBEs that participated in the contract, and the total
dollar amount paid (and anticipated to be paid) to each. DBE attainments are
compared to commitments on form DOT-289R/C and any payments less than
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90% of that commitment, without proper justification and documentation, will
have liquidated damages assessed against the contract. The Contractor’s final
payment is not released until receipt of the form DOT-289.

Contractors are required to maintain a running tally of payments to DBEs. For
reports of payments not being made in accordance with the prompt payment
provision, alleged discrimination against a DBE or other similar complaint, the
tally may be requested for review by the Department. The Department may
perform audits of contract payments to DBEs to ensure that the amounts paid
were as reported on the form DOT-289. All Contractors participating in Federal-
aid contracts are expected cooperate fully and promptly with the Department in
compliance reviews, investigations and other requests for information regarding
payments to DBEs. Their failure to do so is grounds for appropriate sanctions or
action against the Contractor.

The Department will monitor the running tally on a program basis and if reporting
issues are identified, additional reporting requirements may be implemented.

The Contractor is required to report payments to DBESs twice a year from the date
of the Notice to Proceed until the date of the Acceptance of Field Work.
Reporting periods and deadlines for payment reporting submittals will be in
accordance with the following:

Reporting Period: Reporting Deadline:
October 1 to March 31 April 30
April 1 to September 30 October 31

For each reporting period, the Contractor is required to submit form DOT-289
listing all DBEs that participated in the contract, the payments to DBEs for that
reporting period, and the total dollar amount paid to each DBE. For each
reporting period after the Notice to Proceed, the Contractor will mark the form
DOT-289 as “On-Going” when reporting payments to DBEs prior to the Date of
the Acceptance of Field Work. Within 30 calendar days of the date of the
Acceptance of Field Work and all DBE payments have been made, the
Contractor is required to submit form DOT-289 and the Contractor will mark the
form DOT-289 as “Final”.

Each form DOT-289 must be provided to the Engineer by the reporting deadline
stated above.

DBE payment are compared to commitment on form DOT-289R/C and any
payment less than 90% of that commitment, without proper justification and
documentation, will result in the Department assessing liquidated damages
against the contract. The Contractor’s final payment will not be released until
receipt of the form DOT-289 marked “Final”.
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VII.

VIII.

Liquidated Damages

A. If the Contractor does not meet its contract commitment documented on form
DOT-289 R/C, the Department will assess liquidated damages according to
the following schedule:

1. For the first $1,000 DBE deficiency, 100% of the deficiency.
2. For the next $9,000 DBE deficiency, 50% of the deficiency.
3. For the next $10,000 DBE deficiency, 25% of the deficiency.

4. For any remaining DBE deficiency in excess of $20,000, 10% of the
deficiency.

This liquidated damage provision will not be applicable where actual payment
to a DBE is within 90% of the commitment or where there are good and
sufficient reasons, properly documented, for the deficiency such as quantity
under-runs, project changes, or other unexpected occurrences.

B. If a Contractor finds it impossible, for reasons beyond its control, to meet the
contract commitment on form DOT-289R/C, the Contractor may, at any time
prior to completion of the project, provide a written request to the DBE
Compliance Officer for a complete or partial waiver of liquidated damages. No
request for a waiver will be accepted after Acceptance of Field Work has
been issued.

Termination or Substitution of a DBE

The Contractor will not be allowed to terminate or substitute a DBE without the
Department’s prior verbal consent followed by written approval. This includes, but
is not limited to, instances in where the Contractor desires to perform work
originally committed to a DBE with its own forces, with an affiliated company, with
a non-DBE, or with another DBE. Department approval is required when the
contract contains a “specified goal” on form DOT-289R/C and the DBE to be
terminated or substituted is listed as a commitment on the form DOT-289R/C.

The Department will provide written consent only if the Department agrees the
Contractor has good cause to terminate the DBE listed on the form DOT-289R/C.
Good cause includes the following:

e The DBE fails or refuses to execute a written contract

e The DBE fails or refuses to perform the work of the DBE subcontract in a
manner consistent with normal industry standards or Department
specifications unless the failure or refusal by the DBE is a result of unfair
or discriminatory actions by the Contractor
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e The DBE fails or refuses to meet the Contractor's reasonable
nondiscriminatory bond requirements

e The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness

e The DBE in ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180,
215, and 1,200 or applicable state law

e The Department has determined that the DBE is not a responsible
Contractor

e The DBE voluntarily withdraws from the project and provided the
Department with a written notice of withdrawal

e The DBE is found to be ineligible to receive DBE credit for the type of work
required

e A DBE owner dies or becomes disabled with the result that the DBE is
unable to complete its work on the contract

e Other documented good cause that the Department determines to
substantiate the termination of the DBE.

Good cause does not exist if the Contractor seeks to terminate a DBE so the
Contractor can self-perform the work for which the DBE was committed, or so the
Contractor can substitute another DBE or non-DBE Contractor after the contract
award.

Before submitting a request to terminate or substitute a DBE to the Department,
the Contractor must first provide written notice to the DBE, with a copy of the
notice to the DBE Compliance Officer, of the Contractor’s intent to request to
terminate or substitute, and the reason for the request.

The Contractor must give the DBE 5 calendar days to respond to the notice and
advise the Department and the Contractor of the reasons, if any, why it objects to
the proposed termination of its subcontract and why the Department should not
approve the Contractor’s action. If required in a particular case as a matter of
public necessity (e.g. safety), the Department may provide a response period
shorter than 5 calendar days.

When a DBE is terminated or fails to complete its work on the contract for any
reason, the Contractor must make good faith efforts to replace the committed
DBE with another DBE. The Contractor must make efforts to find another DBE to
perform the same amount of work under the contract as the DBE that was
terminated. The letter to the Department requesting termination or substitution
must include the name of the DBE and dollar amount of the replacement DBE. If
the Contractor is unable to find another DBE, the Contractor must provide the
names of the DBEs it contacted and reason why they were unable to use those
DBEs.

If the Contractor does not utilize or pay DBEs as required, liquidated damages
will be assessed as specified in Section VII of this special provision. In addition, if
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the Contractor is found to have knowingly and willingly attempted to circumvent
the DBE contract provisions, sanctions referred to in Section IV of this special
provision may be imposed.

The Contractor does not need Department approval to terminate or substitute a
DBE under the following circumstances:

e The DBE is being used on a contact with a “Specified Goal” however the
DBE was not listed as a DBE commitment on form DOT-289R/C.

e The DBE was listed as a commitment on a “Not Specified” DBE goal
contract on form DOT-289R/N.

* Kk Kk k %k
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SPECIAL PROVISION FOR
EEO AFFIRMATIVE ACTION REQUIREMENTS ON
FEDERAL AND FEDERAL-AID CONSTRUCTION CONTRACTS

SEPTEMBER 1, 1997

APPENDIX A
Notice or Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal
Equal Employment Opportunity Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

Aurora 0.8% Fall River 7.9% Marshall 1.3%
Beadle 0.8% Faulk 1.3% Meade 3.4%
Bennett 7.9% Grant 1.3% Mellette 7.9%
Bon Homme 1.2% Gregory 0.8% Miner 0.8%
Brookings 0.8% Haakon 7.9% Minnehaha 1.2%
Brown 1.3% Hamlin 1.3% Moody 0.8%
Brule 0.8% Hand 0.8% Pennington  3.4%
Buffalo 7.9% Hanson 0.8% Perkins 7.9%
Butte 7.9% Harding 7.9% Potter 7.9%
Campbell 7.9% Hughes 7.9% Roberts 1.3%
Charles Mix  0.8% Hutchinson 0.8% Sanborn 0.8%
Clark 1.3% Hyde 7.9% Shannon 7.9%
Clay 1.2% Jackson 7.9% Spink 1.3%
Codington 1.3% Jerauld 0.8% Stanley 7.9%
Corson 7.9% Jones 7.9% Sully 7.9%
Custer 7.9% Kingsbury  0.8% Todd 7.9%
Davison 0.8% Lake 0.8% Tripp 7.9%
Day 1.3% Lawrence 7.9% Turner 0.8%
Deuel 1.3% Lincoln 0.8% Union 1.2%
Dewey 7.9% Lyman 7.9% Walworth 7.9%
Douglas 0.8% McCook 0.8% Yankton 1.2%
Edmunds 1.3% McPherson 1.3% Ziebach 7.9%

GOALS FOR FEMALE PARTICIPATION IN EACH TRADE

Statewide - - -------- 6.9%

These goals are applicable to all the contractor’s construction work (whether or not it is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor’'s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3 (a), and its efforts to meet the goals established for the geographical
area where the contract resulting from this solicitation is to be performed. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the contractor shall make good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project
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for the sole purpose of meeting the contractor’s goals shall be a violation of the contract, the Executive Order and
the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.

3.

The Contractor when requesting permission to sublet shall provide written notification to the Department of
Transportation as specified in Section 8.1 of the Standard Specifications for Roads and Bridges. When the
subcontract is in excess of $10,000, the request for permission to sublet shall list the name, address and
telephone number of subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which
the contract is to be performed. The Department of Transportation will then provide written notification to the
Director of the Office of Federal Contract Compliance Programs through proper channels.

As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is as shown by
county designation on the Title Sheet of the plans.

APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246)

1.

As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which this contract
resulted,

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States Department of
Labor, or any person to whom the Director delegates authority;

c. “Employer identification number” means the Federal Social Security number used on the Employer’s
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:
(I) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(I1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(1M Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(IV) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor of
Subcontractor participating in an approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which each
goal under the Plan in each trade in which it has employees. The overall good faith performance by other
Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s
or Subcontractor’s failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p
of these specifications. The goals set forth in the solicitation from which this contract resulted are expressed
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as percentages of the total hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction trade in which it has employees in the covered
area. Covered Construction contractors performing construction work in geographical areas where they do
not have a Federal or federally assisted construction contract shall apply the minority and female goals
established for the geographical area where the work is being performed. Goals are published periodically in
the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract
Compliance Programs office, from Federal procurement contracting officers or from the South Dakota
Department of Transportation. The Contractor is expected to make substantially uniform progress toward its
goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor’s obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor’s compliance with these specifications shall be based upon its effort to achieve maximum
results from its actions. The Contractor shall document these efforts fully and shall implement affirmative
action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor's employees are assigned to work. The
Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such
a working environment, with specific attention to minority or female individuals working at
such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available, and
maintain a record of the organization’s responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and of what action was taken with respect to each
individual. If such individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or if referred, not employed by the Contractor, this shall
be documented in the file with the reason thereof, along with whatever additional actions the
Contractor may have taken.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that
the union referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources complied under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its
EEO obligations; by including it in any policy manual and collective bargaining agreement; by
publicizing it in the company newspaper, annual report, etc., by specific review of the policy
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with all management personnel and with all minority and female employees at least once a
year; and by posting the company EEO policy on bulletin boards accessible to all employees
at each location where construction work is performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as Superintendents, General Foremen, etc., prior to the initiation
of construction work at any job site. A written record shall be made and maintained
identifying the time and place of these meetings, persons attending, subject matter discussed,
and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing written
notification to and discussing the Contractors and Subcontractors with whom the Contractor
does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on the site and in other areas of a Contractor’s workforce.

Validate all tests and other selection requirements where there is an obligation to do so under
41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc. such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s obligations
under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction contractors and suppliers, including circulation of solicitations to
minority and female contractor associations and other business associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance under
the Contractor’'s EEO policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-
union contractor-community, or other similar group of which the contractor is a member and participant, may
be asserted as fulfilling any one or more of its obligations under 7a through p of these specifications provided
that the contractor actively participates in the group, makes every effort to assure that the group, has a
positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits
of the program are reflected in the Contractor’s minority and female workforce participation, makes a good
faith effort to meet its individual goal and timetables, and can provide access to documentation which
demonstrates the effectiveness of actions taken on behalf of the Contractor. The obligation to comply,

Page 4 of 5



10.

11.

12.

13.

14.

15.

however, is the Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the
Contractor’'s noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be
in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by
the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions
and penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records shall at least include for each employee the name,
address, telephone numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and retrievable form; however, to
the degree that existing records satisfy this requirement, contractors shall not be required to maintain
separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon application of requirements for the hiring of local or other area

residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

* k% % %
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA 1273 (MAY 1, 2012)

APRIL 30, 2013

The following are amendments to the above contract provisions.

Section 1.4,

Delete this section and replace with the following:

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a Federal-aid construction project unless it is
labor performed by convicts who are on parole, supervised release, or probation.

Section V.

Delete the first paragraph and replace with the following:

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway.

Section 1V.3.b.(1)

Delete the first sentence and replace with the following:

The contractor and each related subcontractor must submit weekly, for each week in which any
contract work is performed, a copy of a completed certified weekly payroll report to the South
Dakota Department of Transportation (SDDOT) Labor Compliance Officer (LCO) within fourteen
(14) calendar days of the end of the workweek. The address of the Labor Compliance Officer is:
South Dakota Department of Transportation, Labor Compliance Program, 700 E. Broadway
Avenue, Pierre, SD 57501-2586.

Section 1V.3.b.(2)

Delete the first paragraph and replace with the following:
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Each submitted certified weekly payroll report must set out accurately and completely all
information required by the Instructions for SDDOT Statement of Compliance & Certified Payroll
Report (located on the SDDOT Labor Compliance website). Each certified weekly payroll report
must include the most recent SDDOT Statement of Compliance Form, signed by the Contractor
or related subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract. The SDDOT will not accept any payroll report which does not
include the most recent SDDOT Statement of Compliance Form. This SDDOT Statement of
Compliance Form must certify the following:

Section 1V.3.b.(3)

Delete this paragraph and replace with the following:

The weekly submission of a properly executed SDDOT Statement of Compliance Form shall
satisfy the requirement for submission of the “Statement of Compliance Form” required by
paragraph 3.b.(2) of this section.

Section IV.4.a

Delete the first sentence of the third paragraph and replace with the following:

Every apprentice must be paid the higher of the Common Laborer wage rate contained in the
bid documents or the rate specified in the registered program for the apprentice’s level of

progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination.

* k k k%
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1Il. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok koK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok Kk K

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CARGO PREFERENCE ACT

JANUARY 20, 2016

In accordance with the Cargo Preference Act of 1954 and 46 CFR 381.7 the following
shall apply:

A. Agreement Clauses - Use of United States-flag vessels:

1. Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50% of any equipment,
materials or commodities procured, contracted for or otherwise obtained with
funds granted, guaranteed, loaned, or advanced by the U.S. Government under
this agreement, and which may be transported by ocean vessel, shall be
transported on privately owned United States-flag commercial vessels, if
available.

2. Within 20 business days following the date of loading for shipments originating
within the United States or within 30 business days following the date of loading
for shipments originating outside the United States, a legible copy of a rated, 'on-
board' commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph A.1 of this special provision shall be furnished to both the
Engineer (through the prime contractor in the case of subcontractor bills-of-
lading) and to the Division of National Cargo, Office of Market Development.
Maritime Administration, Washington, DC 20590.

B. Contractor and Subcontractor Clauses - Use of United States-flag vessels, the
Contractor agrees:

1. To utilize privately owned United States-flag commercial vessels to ship at least
50% of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or
commodities pursuant to this contract, to the extent such vessels are available at
fair and reasonable rates for United States-flag commercial vessels.

2. To furnish within 20 business days following the date of loading for shipments
originating within the United States or within 30 business days following the date
of loading for shipments originating outside the United States. a legible copy of a
rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of
cargo described in paragraph B.1 of this special provision to both the Department



(through the prime contractor in the case of subcontractor bills-of-lading) and to
the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

. To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract.

* Kk Kk kK%



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
MINIMUM WAGE ON FEDERAL-AID PROJECTS

APRIL 30, 2013

This proposal contains a copy of the most recent United States Department of Labor
(USDOL) Davis-Bacon Act Wage Decision.

The Contractor and each related subcontractor will pay their respective employees not
less than the USDOL minimum wage for each work classification an employee actually
performs at the site of the work.

The Contractor and each related subcontractor must submit weekly, for each week in
which any contract work is performed, a copy of a completed certified weekly payroll
report to the South Dakota Department of Transportation (SDDOT) Labor Compliance
Officer (LCO) within fourteen (14) calendar days of the end of the workweek.

Each certified weekly payroll report must include the most recent SDDOT Statement of
Compliance Form. The Department will not accept any payroll report which does not
include the most recent SDDOT Statement of Compliance Form.

* k k k%
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Wage and Hour Division
U.S. Department of Labor (DOL)
200 Constitution Avenue, N.W.
Washington, DC 20210
Davis-Bacon Act Wage Decisions
State: South Dakota

Construction Types: Heavy and Highway

Counties: South Dakota Statewide Agency: | U.S. DOL
Wage Decision Number: | SD150001 SD1

Counties: | SD Statewide

*SUSD2015-001 08-13-2015 Wage Decision Date: | 10/09/2015

LABORERS
GROUP GL1 Rates Fringes
Air Tool Operator; Common Laborer; Landscape Worker; Flagger; Pilot Car Driver; 15.74 0.00
Trucks under 26,000 GVW; Blue-top Checker; Materials Checker
GROUP GL2
Mechanic Tender (Helper); Pipe Layer (except culvert); Form Builder Tender; 17.51 0.00
Special Surface Finish Applicator; Striping
GROUP GL3
Asphalt Plant Tender; Pile Driver Leadsman; Form Setter; Oiler/Greaser 18.95 0.00
GROUP GL5
Carpenter; Form Builder 22.77 0.00
GROUP GL6
Concrete Finisher; Painter; Grade Checker 21.41 0.00

POWER EQUIPMENT OPERATORS

GROUP GO01
Concrete Paving Cure Machine; Concrete Paving Joint Sealer; Conveyor; Tractor (farm type with 16.85 0.00
attachments); Self Propelled Broom; Concrete Routing Machine; Paver Feeder; Pugmill; Skid Steer

GROUP GO02
Bull Dozer 80 HP or less; Front End Loader 1.25 CY or less; Self Propelled Roller (except Hot Mix); 18.13 0.00

Sheepsfoot/50Ton Pneumatic Roller; Pneumatic Tired Tractor or Crawler (includes Water Wagon and
Power Spray units); Wagon Dirill; Air Trac; Truck Type Auger; Concrete Paving Saw
GROUP GO03
Asphalt Distributor; Bull Dozer over 80 HP; Concrete Paving Finishing Machine; Backhoes/ Excavators 19.89 0.00
20 tons or less; Crusher (may include internal screening plant); Front End Loader over 1.25 CY;
Rough Motor Grader; Self Propelled Hot Mix Roller; Push Tractor; Euclid or Dumpster; Material Spreader;
Rumble Strip Machine
GROUP GO04
Asphalt Paving Machine Screed; Asphalt Paving Machine; Cranes/Derricks/Draglines/Pile Drivers/Shovels 20.30 0.00
30 to 50 tons; Backhoes/Excavators 21 to 40 tons; Maintenance Mechanic; Scrapers; Concrete Pump Truck
GROUP GO05
Asphalt Plant; Concrete Batch Plant; Backhoes/Excavators over 40 Tons; Cranes/ Derricks/Draglines/Pile 22.75 0.00
Drivers/Shovels over 50 tons; Heavy Duty Mechanic; Finish Motor Grader; Automatic Fine Grader;
Milling Machine; Bridge Welder

TRUCK DRIVERS

GROUP GT1

Tandem Truck without trailer or pup; Single Axle Truck over 26,000 GVW with Trailer 16.57 0.00
GROUP GT2

Semi-Tractor and Trailer; Tandem Truck with Pup 18.82 0.00

ELECTRICIANS

GROUP EO1
Electrician 22.79 0.00

WELDERS — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award, pursuant to 29 CFR
5.5(a)(1)(ii); contractors are responsible for requesting SDDOT to secure necessary additional work classifications and rates.

*Classifications listed under an "SU" identifier were derived from survey data and the published rate is the weighted average rate of all the rates reported in
the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates.

Survey wage rates are not updated and will remain in effect until a new survey is conducted.

A COPY OF THIS DOCUMENT, COLORED TURQUOISE, MUST BE CONSPICUOUSLY POSTED AT THE PROJECT SITE



10/09/2015 Page 2 of 2
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

Davis-Bacon Act Wage Decisions
State: South Dakota
Construction Types: Heavy and Highway
Counties: South Dakota Statewide

In the listing above, the "SU" identifier indicates the rates were derived from survey data. As these weighted average rates include all
rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates
are survey rates based on weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is
the year of the survey on which these classifications and rates are based. The next number, 007 in this example, is an internal number
used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

For SDDOT Defined Work Classifications, please visit: http://www.sddot.com/business/contractors/labor/wcwr/Default.aspx

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
® an existing published wage determination
® a survey underlying a wage determination
e a Wage and Hour Division letter setting forth a position on a wage determination matter
e a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional
Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of
Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data,
project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board
(formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUPPLEMENTAL SPECIFICATIONS TO
2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES

JUNE 1, 2016

The Supplemental Specifications dated June 1, 2016 are in effect for and made a part of this
contract.

The Supplemental Specifications may be obtained from the Department website or the local Area
Office or by contacting the Operations Support Office.

Department Website:
http://www.sddot.com/business/contractors/specs/2015specbhook/Default.aspx

Operations Support:
605-773-3571

* % k% x %


http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUPPLEMENTAL SPECIFICATIONS FOR
ERRATA
TO 2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES

JUNE 1, 2016

The Supplemental Specifications for Errata dated June 1, 2016 are in effect for and made a part of
this contract.

The Supplemental Specifications for Errata may be obtained from the Department website or the
local Area Office or by contacting the Operations Support Office.

Department Website:
http://www.sddot.com/business/contractors/specs/2015specbhook/Default.aspx

Operations Support:
605-773-3571
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

FOR

PRICE SCHEDULE FOR MISCELLANEQOUS ITEMS

OCTOBER 14, 2015

The following unit bid prices have been established by the South Dakota Department of
Transportation Commission.

These prices will be pre-entered in the bidding package for each project or will establish
a standard price to be used whenever no project contract unit price exists for that item.

Each unit price listed is considered full compensation for the cost of labor, material, and
equipment to provide the item of work and/or material, complete in place, including (but
not limited to) royalty, waste of unsuitable materials, equipment rental, overhead, profit,

and incidentals.

Items specified in this document may be paid for on progressive estimates without the
benefit of a prior approved Construction Change Order.

Specification
Section Number

Specification
Section Name

Item Name

Price per Item

5.8 Construction Stakes, | Three-Man Survey | $160.00/hour
Lines and Grades Crew
7.7 Public Convenience Water $15.00/M.Gal
and Safety
9.3 Payment for extra Extra Haul $0.15/ton mile
haul of Materials
120.5 A5. Roadway and Unclassified $8.00/cu.yd.
Drainage Exc. & Emb. | Excavation Digouts
120.5 H. Roadway and Extra Haul $0.05/cu.yd. station
Drainage Exc. & Emb.
1205 1. Roadway and Water for $15.00/M.Gal
Drainage Exc. & Emb. | Embankment
421.5 Undercutting Pipe & Undercutting $12.00/cu.yd.
Plate Pipe Culverts
510.5D. Timber, Prestressed, | Timber Pile Splice $550.00/each

and Steel Piles




Steel Pile Splices
(*All Weights)

Splice made after
one of the pieces
has been driven.

8 HP* $220.00/each
10 HP* $300.00/each
12 HP* $360.00/each
14 HP* $420.00/each
Splice made before
either of the pieces
has been driven.
8 HP* $105.00/each
10 HP* $125.00/each
12 HP* $140.00/each
14 HP* $160.00/each
5105 E Timber, Prestressed, | Pile Shoes (Timber | $110.00/each
and Steel Piles Pile)
510.5.H Timber, Prestressed, | Pile Tip
and Steel Piles Reinforcement
(Steel Pile)
10" HP Tip $120.00/each
Reinforced
12" HP Tip $140.00/each
Reinforced
14" HP Tip $170.00/each
Reinforced
601.5 Haul Roads Granular Material $12.00/ton
601.5 Haul Roads Asphalt Concrete $80.00/ton
(including asphalt)
601.5 Haul Roads Cover Aggregate $25.00/ton
601.5 Haul Roads Asphalt for Prime $700.00/ton
601.5 Haul Roads Asphalt (Tack, $450.00/ton
Flush & Surface
Treatment)
601.5 Haul Roads Water $15.00/M.Gal
601.5 Haul Roads Dust Control $0.35/Ib
Chlorides
634.5 Temporary Traffic Flagging $24.19/hour
Control
634.5 Temporary Traffic Pilot Car $38.35/hour

Control

* k Kk Kk %




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
REGARDING
STORM WATER DISCHARGES
TO WATERS OF THE STATE

MAY 3, 2013

In compliance with the provisions of the South Dakota Water Pollution Control Act and
the Administrative Rules of South Dakota (ARSD) Chapters 74:52:01 through 74:52:11,
the State of South Dakota has been issued Permit No. SDR10#### “GENERAL
PERMIT FOR STORM WATER DISCHARGES ASSOCIATED WITH CONSTRUCTION
ACTIVITIES”. This permit authorizes the discharge of storm water in accordance with
the conditions and requirements set forth in the permit.

The Contractor, by signing the CONTRACTOR CERTIFICATION FORM and submitting
a bid or proposal, certifies the following:

“I certify under penalty of law that | understand and will comply with the
terms and conditions of the Surface Water Discharge General Permit for
Storm Water Discharges Associated with Construction Activities for the
project identified above.”

A copy of the full version of the General Permit for Storm Water Discharges Associated
with Construction Activities, dated 02/01/2010 must be posted on the job site. The
General Permit for Storm Water Discharges Associated with Construction Activities is
available for downloading and printing from the SD DENR website:

http://denr.sd.gov/des/sw/IPermits/ConstructionGeneralPermit2010.pdf

The Contractor may also obtain a printed copy of the permit from the SDDOT Project
Development office or from the SDDOT Area Office assigned to this project.

* k k k *x
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