
Advertisement of Highway Bid Letting

The U.S. Department of Labor published an updated Davis-Bacon Highway-Heavy Construction Wage Decision for South Dakota. 

The wage rates are effective for SDDOT’s highway construction contracts beginning February 18, 2026. Please refer to new wage 

rates within the advertised bid proposal package.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT)

via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on May 20, 2026, at which time the SDDOT

will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1. BRO-B 8063(19) (PCN 09A9) Turner

SWPPP = 2.70 AC

0.200 Structure 2 N & 2.3 E of Parker on 

273rd St over the E Fork of the 

Vermillion River SN 63-153-050

Structure (130' Continuous 

Concrete Bridge) & Approach 

Grading

2. BRO-B 8030(29) (PCN 09MK) Hand

SWPPP = 1.84 AC

0.200 Structure 10 E & 1.8 N of Miller on 370 

Ave over Pearl Ck, SN 30-260-242

Structure (2-10x5 CIP RCBC) & 

Approach Grading

3. P 79NF(03)69 (PCN 09G8) Pennington 0.200 SD79NF (Cambell St) - 1.2 S of SD44 

over St Joseph St, RCP&E RR in 

Rapid City

Deck Repair

4. NH 0115(65)76 (PCN 0ADY) Lincoln 0.069 SD115 S - N of Tiger Way in 

Harrisburg

Extend Turn Lane, Remove & 

Replace Portland Cement 

Concrete Pavement, Curb and 

Gutter, Durable Pavement 

Markings

5. NH 016B(03)64 (PCN 08RT) Pennington

SWPPP = 6.80 AC

17.300 US16B - Fm I90 to US16Modify Intersections

6. CR 000S(462) (PCN 09L5) Aurora, Beadle, Brown, 

Clay, Grant, Lake, 

Lincoln, Minnehaha, 

Roberts, Yankton

SWPPP = 2.78 AC

--- Aberdeen & Mitchell RegionInstall Dynamic Message Boards

7. NH-P 0012(330) (PCN 09X6) Brookings, Kingsbury --- Various Locations in the Watertown 

Area

Pavement Restoration

8. NH 0032(47) (PCN 09WE) Dewey, Ziebach 20.503 Various Locations in the Mobridge 

Area

Rout & Seal

9. NH-P 0011(322) (PCN 09X2) Faulk 14.588 Various Locations in the Aberdeen 

Area

PCC Pavement Repair

10. PH 0020(230), PH 0020(233) 

(PCN 06TH, 07XD)

Davison, Hanson, 

Lincoln, Minnehaha

120.000 Various locations on the State 

System in the Mitchell Region

Durable Pavement Markings



11. P TAPR(60) (PCN 09QP) Kingsbury 0.426 Lake Preston - Along the N side of 

US14 fm Main Ave N to Park Ave, 

Along S side of US14 fm Main Ave N 

to approx 100' E of Walters Ave N

PCC Sidewalk

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

<> Indicates Optional Combination Bids



BRO-B 8063(19)

Work Type 7

1. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  NONE Contract Id: 9857 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  0.200

 3 Miscellaneous Staking Mile  0.200

 4 Slope Staking Mile  0.200

 5 Structure Staking Each  1.000

 6 Engineer Directed Surveying/Staking Hour  20.000

 7 Bridge Elevation Survey LS  1.000

 8 Construction Schedule, Category II LS  1.000

 9 Clearing LS  1.000

 10 Salvage Delineator Each  10.000

 11 Unclassified Excavation CuYd  5,559.000

 12 Contractor Furnished Borrow CuYd  640.000

 13 Select Granular Backfill Ton  12.000

 14 Placing Topsoil CuYd  1,075.000

 15 Incidental Work, Structure LS  1.000

 16 Structure Excavation, Bridge CuYd  256.000

 17 Bridge End Embankment CuYd  358.000

 18 Granular Bridge End Backfill CuYd  30.000

 19 18" CMP 14 Gauge, Furnish Ft  40.000

 20 18" CMP, Install Ft  40.000

 21 18" CMP Safety End, Furnish Each  2.000

 22 18" CMP Safety End, Install Each  2.000

 23 Class A45 Concrete, Bridge Deck CuYd  220.000

 24 Class A45 Concrete, Bridge CuYd  99.000

 25 Concrete Penetrating Sealer SqYd  439.900

 26 Type T101 Bridge Railing Ft  292.000

 27 Reinforcing Steel Lb  15,068.000

 28 Epoxy Coated Reinforcing Steel Lb  76,428.000

 29 Preboring Pile Ft  100.000

 30 HP 12 Pile Tip Reinforcement Each  10.000

 31 HP 12x53 Steel Test Pile, Furnish and Drive Ft  60.000

 32 HP 12x53 Steel Bearing Pile, Furnish and Drive Ft  240.000

 33 Traffic Control Signs SqFt  109.000

 34 Traffic Control, Miscellaneous LS  1.000

 35 Type 3 Barricade Each  8.000

 36 Class B Riprap Ton  1,511.000

 37 Overburden Excavation for Riprap CuYd  741.000

 38 Erosion Control LS  1.000

 39 Type 2 Erosion Control Blanket SqYd  9,121.000

 40 12" Diameter Erosion Control Wattle Ft  460.000

 41 Remove and Reset Erosion Control Wattle Ft  115.000

 42 Surface Roughening Acre  0.600

 43 Shaping for Erosion Control Blanket Ft  1,915.000

 44 High Flow Silt Fence Ft  425.000

 45 Mucking Silt Fence CuYd  30.000

 46 Repair Silt Fence Ft  107.000

 47 Floating Silt Curtain Ft  727.000

 48 Type B Drainage Fabric SqYd  1,870.000

 49 Perforated Geocell SqFt  342.000

BRO-B 8030(29)

Work Type 9

2. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  NONE Contract Id: 9930 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  0.400



 3 Miscellaneous Staking Mile  0.200

 4 Slope Staking Mile  0.200

 5 Structure Staking Each  1.000

 6 Engineer Directed Surveying/Staking Hour  40.000

 7 Construction Schedule, Category II LS  1.000

 8 Clearing LS  1.000

 9 Salvage Delineator Each  4.000

 10 Salvage Traffic Sign Each  2.000

 11 Unclassified Excavation CuYd  4,191.000

 12 Contractor Furnished Borrow Excavation CuYd  515.000

 13 Placing Topsoil CuYd  1,053.000

 14 Incidental Work, Structure LS  1.000

 15 Structure Excavation, Box Culvert CuYd  66.000

 16 Box Culvert Undercut CuYd  232.000

 17 Class A45 Concrete, Box Culvert CuYd  135.200

 18 Reinforcing Steel Lb  18,951.000

 19 Traffic Control Signs SqFt  93.000

 20 Traffic Control, Miscellaneous LS  1.000

 21 Type 3 Barricade Each  8.000

 22 Class B Riprap Ton  46.000

 23 Erosion Control LS  1.000

 24 Type 2 Erosion Control Blanket SqYd  7,475.000

 25 12" Diameter Erosion Control Wattle Ft  860.000

 26 Shaping for Erosion Control Blanket Ft  1,475.000

 27 High Flow Silt Fence Ft  409.000

 28 Mucking Silt Fence CuYd  29.000

 29 Repair Silt Fence Ft  103.000

 30 Type B Drainage Fabric SqYd  63.000

 31 Reinforcement Fabric (MSE) SqYd  348.000

P 79NF(03)69

Work Type 8

3. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2244

DBE Goal:  NONE Contract Id: 10006 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Incentive/Disincentive Pay Day  0.000

 3 Construction Schedule, Category II LS  1.000

 4 Class A45 Concrete, Bridge Deck CuYd  87.300

 5 Roadway Canopy LS  1.000

 6 Concrete Removal Type 1B SqYd  967.000

 7 Concrete Removal Type 1C SqYd  96.700

 8 Concrete Removal Type 1D SqYd  96.700

 9 Concrete Removal Type B Ft  40.000

 10 High Build Waterborne Pavement Marking Paint, 4" White Ft  362.000

 11 High Build Waterborne Pavement Marking Paint, 4" Yellow Ft  1,448.000

 12 Flagging Hour  200.000

 13 Traffic Control Signs SqFt  211.000

 14 Traffic Control, Miscellaneous LS  1.000

 15 Type 3 Barricade Each  2.000

 16 Temporary Flexible Vertical Markers (Tabs) Ft  1,840.000

 17 Type C Advance Warning Arrow Board Each  2.000

 18 Truck/Trailer Mounted Attenuator Each  2.000

 19 Railroad Protective Insurance LS  1.000

NH 0115(65)76

Work Type 14

4. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 10041 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Engineer Directed Surveying/Staking Hour  40.000



 4 Construction Schedule, Category I LS  1.000

 5 Remove Concrete Curb and/or Gutter Ft  366.000

 6 Remove Concrete Median Pavement SqYd  442.000

 7 Remove Granular Material CuYd  82.000

 8 Surface Preparation Mile  0.070

 9 8.5" Nonreinforced PCC Pavement SqYd  328.000

 10 4" Barrier Type Colored Median PCC Pavement SqYd  108.000

 11 Dowel Bar Each  190.000

 12 Insert Steel Bar in PCC Pavement Each  138.000

 13 Durable Pavement Marking, 4" White Ft  300.000

 14 Durable Pavement Marking, Arrow Each  2.000

 15 Grooving for Durable Pavement Marking, 4" Ft  300.000

 16 Grooving for Durable Pavement Marking, Arrow Each  2.000

 17 Traffic Control Signs SqFt  356.000

 18 Traffic Control, Miscellaneous LS  1.000

 19 Type 3 Barricade Each  4.000

 20 Type C Advance Warning Arrow Board Each  2.000

 21 Temporary Pavement Marking Ft  1,320.000

 22 Contractor Furnished Portable Changeable Message Sign Each  2.000

 23 Type FL68.5 Concrete Curb and Gutter Ft  366.000

NH 016B(03)64

Work Type 2 or Work Type 14

5. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2244

DBE Goal:  NONE Contract Id: 10014 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Incentive/Disincentive Pay Day  0.000

 3 Grade Staking Mile  1.426

 4 Final Cross Section Survey Mile  0.632

 5 Miscellaneous Staking Mile  0.632

 6 Slope Staking Mile  0.632

 7 Engineer Directed Surveying/Staking Hour  40.000

 8 Construction Schedule, Category II LS  1.000

 9 Remove Traffic Sign Each  16.000

 10 Remove Concrete Curb and/or Gutter Ft  930.000

 11 Remove Asphalt Concrete Pavement SqYd  3,136.700

 12 Remove Concrete Pavement SqYd  783.300

 13 Remove Concrete Median Pavement SqYd  590.000

 14 Remove Luminaire Pole Footing Each  7.000

 15 Remove Sediment CuYd  2.700

 16 Remove Silt Fence Ft  1,105.000

 17 Remove Sign for Reset Each  3.000

 18 Remove Pipe End Section for Reset Each  1.000

 19 Remove Fence for Reset Ft  50.000

 20 Unclassified Excavation CuYd  16,520.000

 21 Contractor Furnished Borrow Excavation CuYd  14,285.000

 22 Muck Excavation CuYd  616.000

 23 Undercutting CuYd  5,587.000

 24 Water for Granular Material MGal  40.300

 25 Placing Topsoil CuYd  2,637.000

 26 Incidental Work, Grading LS  1.000

 27 Base Course Ton  728.000

 28 Gravel Cushion Ton  2,630.900

 29 Granular Material Ton  8.000

 30 Asphalt Concrete Composite Ton  473.700

 31 8.5" Nonreinforced PCC Pavement SqYd  1,407.300

 32 9.5" Nonreinforced PCC Pavement SqYd  4,367.900

 33 Miscellaneous PCC Pavement SqYd  23.600



 34 4" Barrier Type Colored Median PCC Pavement SqYd  197.000

 35 Dowel Bar Each  2,160.000

 36 Insert Steel Bar in PCC Pavement Each  1,371.000

 37 Pipe Culvert Undercut CuYd  4.000

 38 36" RCP Class 2, Furnish Ft  16.000

 39 36" RCP, Install Ft  16.000

 40 24" RCP Flared End, Furnish Each  1.000

 41 24" RCP Flared End, Install Each  1.000

 42 24" RCP Arch Class 2, Furnish Ft  80.000

 43 24" RCP Arch, Install Ft  80.000

 44 24" RCP Arch Sloped End, Furnish Each  2.000

 45 24" RCP Arch Sloped End, Install Each  2.000

 46 Reset Pipe End Section Each  1.000

 47 Reset Fence Ft  50.000

 48 2.5"x2.5" Perforated Tube Post Ft  110.300

 49 4.0"x4.0" Tubular Post Ft  179.600

 50 4"x8" White Delineator with 1.12 Lb/Ft Post Each  37.000

 51 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  19.000

 52 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  312.500

 53 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  54.000

 54 Reset Sign Each  3.000

 55 Slip Base Assembly for 4.0"x4.0" Tubular Post Each  12.000

 56 Multi-Directional Hinge Assembly for 4.0"x4.0" Tubular Post Each  10.000

 57 4.0"x4.0" Tubular Post Closure Cap Each  12.000

 58 Cold Applied Plastic Pavement Marking, 4" Ft  1,513.000

 59 Cold Applied Plastic Pavement Marking, 8" Ft  1,461.000

 60 Cold Applied Plastic Pavement Marking, 24" Ft  300.000

 61 Cold Applied Plastic Pavement Marking, Arrow Each  19.000

 62 High Build Waterborne Pavement Marking Paint, 4" White Ft  3,196.000

 63 High Build Waterborne Pavement Marking Paint, 4" Yellow Ft  130.000

 64 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  1,513.000

 65 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  1,461.000

 66 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  300.000

 67 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  19.000

 68 Grooving for Durable Pavement Marking, 4" Ft  3,326.000

 69 Flagging Hour  300.000

 70 Traffic Control Signs SqFt  1,439.700

 71 Traffic Control, Miscellaneous LS  1.000

 72 Type 3 Barricade Each  32.000

 73 Temporary Raised Pavement Markers Ft  900.000

 74 Tubular Marker Each  40.000

 75 Type C Advance Warning Arrow Board Each  7.000

 76 Remove Pavement Marking, 4" or Equivalent Ft  3,176.000

 77 Detour and Restriction Signing SqFt  264.600

 78 Contractor Furnished Portable Changeable Message Sign Each  2.000

 79 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  19.000

 80 Roadway Luminaire, LED with Photoelectric Cell Each  28.000

 81 2' Diameter Footing Ft  208.000

 82 Type 1 Electrical Junction Box Each  38.000

 83 Electrical Service Cabinet Each  1.000

 84 Remove and Reset Luminaire Pole Each  7.000

 85 2" Rigid Conduit, Schedule 40 Ft  6,960.000

 86 3" Rigid Conduit, Schedule 40 Ft  240.000

 87 2" Rigid Conduit, Schedule 80 Ft  960.000

 88 3" Rigid Conduit, Schedule 80 Ft  125.000

 89 1/C #00 AWG Copper Wire Ft  1,195.000



 90 1/C #2 AWG Copper Wire Ft  2,940.000

 91 1/C #4 AWG Copper Wire Ft  8,545.000

 92 1/C #6 AWG Copper Wire Ft  19,300.000

 93 1/C #10 AWG Copper Wire Ft  14,440.000

 94 #16 AWG Copper Twisted Shielded Pair Ft  6,380.000

 95 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,960.000

 96 Type B69.5 Concrete Curb and Gutter Ft  106.000

 97 Type F69.5 Concrete Curb and Gutter Ft  334.000

 98 Type FL69.5 Concrete Curb and Gutter Ft  431.000

 99 Type C12 Concrete Gutter Ft  102.000

 100 Type D48.5 Concrete Curb and Gutter Ft  35.000

 101 Modified Type P9.5 Concrete Gutter Ft  68.000

 102 Class B Riprap Ton  1,104.300

 103 Type F Permanent Seed Mixture Lb  128.000

 104 Fertilizing Ton  3.680

 105 Fiber Mulching Lb  9,807.000

 106 Soil Stabilizer Acre  4.900

 107 Type 2 Turf Reinforcement Mat SqYd  142.000

 108 12" Diameter Erosion Control Wattle Ft  1,185.000

 109 Remove and Reset Erosion Control Wattle Ft  296.000

 110 High Flow Silt Fence Ft  1,105.000

 111 Mucking Silt Fence CuYd  77.000

 112 Repair Silt Fence Ft  276.000

 113 Type B Drainage Fabric SqYd  1,424.000

CR 000S(462)

Work Type 10

6. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  NONE Contract Id: 10040 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Incentive/Disincentive Pay Day  0.000

 3 Miscellaneous Staking LS  1.000

 4 Engineer Directed Surveying/Staking Hour  40.000

 5 As-Built Survey LS  1.000

 6 Construction Schedule, Category I LS  1.000

 7 Remove Concrete Footing(s) LS  1.000

 8 Remove Traffic Sign Each  1.000

 9 Remove Crossover Closure for Reset Ft  400.000

 10 Remove Sign for Reset Each  2.000

 11 Contractor Furnished Borrow CuYd  171.000

 12 Select Granular Backfill Ton  118.000

 13 Structure Excavation, Miscellaneous CuYd  338.800

 14 Footing Undercut CuYd  63.000

 15 Class A45 Concrete, Miscellaneous CuYd  57.100

 16 Class M6 Concrete CuYd  17.600

 17 Reinforcing Steel Lb  10,942.000

 18 High Tension 4 Cable Guardrail Ft  4,097.000

 19 High Tension Cable Guardrail Anchor Assembly Each  36.000

 20 Reset Crossover Closure Ft  400.000

 21 3' Diameter Fixed Support Concrete Footing Ft  64.000

 22 4.5' Diameter DMS Footing Ft  271.000

 23 Type 2 Object Marker Back to Back Each  10.000

 24 Type 2 Object Marker Each  26.000

 25 Reset Sign Each  2.000

 26 Traffic Control Signs SqFt  1,651.600

 27 Traffic Control, Miscellaneous LS  1.000

 28 Type 3 Barricade Each  22.000

 29 Temporary Raised Pavement Markers Ft  6,800.000



 30 Tubular Marker Each  65.000

 31 Type C Advance Warning Arrow Board Each  8.000

 32 Traffic Control Movable Concrete Barrier Each  2.000

 33 Temporary Concrete Barrier End Protection Each  1.000

 34 Detour and Restriction Signing SqFt  868.100

 35 Contractor Furnished Portable Changeable Message Sign Each  6.000

 36 Contractor Furnished Vehicle Speed Feedback Sign Each  6.000

 37 Controller Cabinet Footing Each  7.000

 38 Type 2 Electrical Junction Box Each  13.000

 39 Electrical Service Cabinet Each  16.000

 40 Type 1 Communication Cabinet Each  7.000

 41 Vehicle Radar Detector Each  5.000

 42 Surveillance Camera Each  12.000

 43 Install Pole Mounted Dynamic Message Sign Each  1.000

 44 Pole Mounted Dynamic Message Sign Each  5.000

 45 Overhead Dynamic Message Sign Each  5.000

 46 Post Mounted Dynamic Message Sign Each  5.000

 47 1.5" Rigid Conduit, Schedule 80 Ft  65.000

 48 2" Rigid Conduit, Schedule 80 Ft  525.000

 49 1.5" Conduit, SDR 13.5 Ft  1,700.000

 50 2" Conduit, SDR 13.5 Ft  1,475.000

 51 1/C #4 AWG Copper Wire Ft  14,685.000

 52 1/C #12 AWG Copper Wire Ft  2,370.000

 53 Erosion Control LS  1.000

 54 Geogrid Reinforcement SqYd  123.000

NH-P 0012(330)

Work Type 4

7. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  NONE Contract Id: 10058 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Schedule, Category I LS  1.000

 3 Remove Concrete Sidewalk SqYd  25.700

 4 Asphalt Concrete Composite Ton  5.000

 5 Nonreinforced PCC Pavement Repair SqYd  722.700

 6 Dowel Bar Each  308.000

 7 Insert Steel Bar in PCC Pavement Each  1,581.000

 8 Seal Random Cracks in PCC Pavement Ft  3,289.000

 9 Flagging Hour  50.000

 10 Traffic Control Signs SqFt  440.800

 11 Traffic Control, Miscellaneous LS  1.000

 12 Type 3 Barricade Each  8.000

 13 Type C Advance Warning Arrow Board Each  4.000

 14 Temporary Pavement Marking Ft  1,280.000

 15 Longitudinal Pedestrian Barricade Ft  12.000

 16 Temporary Curb Ramp Each  1.000

 17 Repair Concrete Curb and/or Gutter Ft  229.000

 18 6" Concrete Sidewalk SqFt  231.000

 19 Type B Frame and Grate Each  8.000

 20 Erosion Control LS  1.000

 21 Sediment Control at Inlet with Frame and Grate Each  4.000

 22 Sweeping Hour  20.000

NH 0032(47)

Work Type 6

8. Area Engineer: John Villbrandt, PO Box 488, Mobridge, SD, 57601-0488 Phone: 605/845-3844

DBE Goal:  NONE Contract Id: 10064 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Schedule, Category I LS  1.000

 3 Asphalt Concrete Crack Sealing Lb  26,910.000

 4 Flagging Hour  140.000



 5 Pilot Car Hour  70.000

 6 Traffic Control Signs SqFt  120.200

 7 Traffic Control, Miscellaneous LS  1.000

NH-P 0011(322)

Work Type 4

9. Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  NONE Contract Id: 10051 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Schedule, Category I LS  1.000

 3 Nonreinforced PCC Pavement Repair SqYd  399.200

 4 Dowel Bar Each  191.000

 5 Insert Steel Bar in PCC Pavement Each  1,127.000

 6 Flagging Hour  100.000

 7 Traffic Control Signs SqFt  1,284.400

 8 Traffic Control, Miscellaneous LS  1.000

 9 Type 3 Barricade Each  36.000

 10 4" Temporary Pavement Marking Tape Type I Ft  4,100.000

 11 Temporary Pavement Marking Mile  9.500

 12 Portable Temporary Traffic Control Signal Unit  8.000

PH 0020(230), PH 0020(233)

Work Type 11

10. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  NONE Contract Id: 10048 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Schedule, Category I LS  1.000

 3 High Build Waterborne Pavement Marking Paint with Reflective Elements, White Gal  1,344.000

 4 High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow Gal  410.000

 5 Durable Pavement Marking, 4" White Ft  153,302.000

 6 Durable Pavement Marking, 4" Yellow Ft  185,164.000

 7 Durable Pavement Marking, 8" White Ft  537.000

 8 Durable Pavement Marking, 12" White Ft  6,402.000

 9 Durable Pavement Marking, 12" Yellow Ft  46.000

 10 Durable Pavement Marking, 24" White Ft  4,800.000

 11 Durable Pavement Marking, 24" Yellow Ft  1,163.000

 12 Durable Pavement Marking, Arrow Each  127.000

 13 Durable Pavement Marking, Message Word  10.000

 14 Surface Preparation for Pavement Marking Ft  394,662.000

 15 Surface Preparation for Pavement Marking Each  137.000

 16 Grooving for Durable Pavement Marking, 4" Ft  409,160.000

 17 Grooving for Durable Pavement Marking, 24" Ft  400.000

 18 Grooving for Durable Pavement Marking, Arrow Each  17.000

 19 Grooving for Durable Pavement Marking, Combination Arrow Each  10.000

 20 Grooving for Durable Pavement Marking, Railroad Crossing Each  2.000

 21 Mobile Retroreflectometer Measurements Mile  152.472

 22 Flagging Hour  120.000

 23 Traffic Control Signs SqFt  281.000

 24 Traffic Control, Miscellaneous LS  1.000

 25 Type 3 Barricade Each  2.000

 26 Type C Advance Warning Arrow Board Each  4.000

P TAPR(60)

Work Type 14

11. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 10054 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Engineer Directed Surveying/Staking Hour  20.000

 4 Construction Schedule, Category I LS  1.000

 5 Clearing LS  1.000

 6 Remove Traffic Sign Each  16.000

 7 Remove Concrete Curb and/or Gutter Ft  903.000



 8 Remove Concrete Pavement SqYd  254.600

 9 Remove Concrete Driveway Pavement SqYd  442.400

 10 Remove Concrete Sidewalk SqYd  1,469.500

 11 Remove Signal Equipment LS  1.000

 12 Remove Sign for Reset Each  5.000

 13 Unclassified Excavation CuYd  792.000

 14 Gravel Cushion Ton  722.000

 15 Temporary Gravel Surfacing Ton  50.000

 16 6" Reinforced PCC Driveway Pavement SqYd  206.000

 17 6" Reinforced PCC Approach Pavement SqYd  628.400

 18 8" PCC Fillet Section SqYd  274.200

 19 2.0"x2.0" Perforated Tube Post Ft  13.000

 20 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  30.000

 21 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  16.000

 22 Reset Sign Each  5.000

 23 Cold Applied Plastic Pavement Marking, 24" Ft  88.000

 24 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  88.000

 25 Flagging Hour  20.000

 26 Traffic Control Signs SqFt  169.000

 27 Traffic Control, Miscellaneous LS  1.000

 28 Remove Pavement Marking, Area SqFt  352.000

 29 Temporary Pedestrian Access Route LS  1.000

 30 1 Section Vehicle Signal Head Each  2.000

 31 2' Diameter Footing Ft  12.000

 32 Type 1 Electrical Junction Box Each  2.000

 33 Signal Flasher Unit Each  2.000

 34 Rectangular Rapid Flashing Beacon System Each  1.000

 35 Miscellaneous, Electrical LS  1.000

 36 2" Rigid Conduit, Schedule 40 Ft  210.000

 37 2" Rigid Conduit, Schedule 80 Ft  70.000

 38 1/C #10 AWG Copper Wire Ft  180.000

 39 2/C #14 AWG Copper Tray Cable, K2 Ft  90.000

 40 6/C #14 AWG Copper Tray Cable, K2 Ft  90.000

 41 Type B68 Concrete Curb and Gutter Ft  152.000

 42 Type P8 Concrete Gutter Ft  695.000

 43 6" Reinforced Concrete Sidewalk SqFt  20,736.000

 44 Type 1 Detectable Warnings SqFt  479.000

 45 Erosion Control LS  1.000

 46 Sediment Control at Inlet with Frame and Grate Each  22.000

 47 Concrete Washout Facility Each  1.000

 48 Modify Sprinkler System LS  1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES:   Minimum wage rates for 1 through 11 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the 

county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended.  

Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bids shall be completed in their entirety utilizing the SDEBS. 

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE:  The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights 

Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 

entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this 

invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South 

Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To obtain 

licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Agricultural 

and Natural Resources, Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt

SECRETARY OF TRANSPORTATION


