

Advertisement of Highway Bid Letting

Please see the advertised plans and provisions for updates regarding the South Dakota Standard Specifications, Buy America & FHWA 1273.

The South Dakota Department of Transportation's Proposed FHWA Disadvantaged Business Enterprise (DBE) Goal Methodology for Federal Fiscal Year 2027 will be posted on October 2, 2026, under the DBE Goal Methodologies section of the DOT's DBE webpage at <https://dot.sd.gov/doing-business/contractors/disadvantaged-business-enterprise-dbe/>. Due to the U.S. Department of Transportation's Final Rule issued on September 25, 2026, the DBE Goal Methodology timeframe has been updated and will now cover only Federal Fiscal Year 2027. The proposed goal and its supporting rationale will be available for public inspection at the front desk of the Becker Hansen Building, 700 E Broadway Avenue, Pierre, South Dakota, during the business hours of 8:30 a.m. CDT to 4:30 p.m. CDT through November 6, 2026. Comments on the proposed goal may be submitted until the close of business on November 6, 2026, either by mail to the SDDOT DBE Program, Department of Transportation, 700 E Broadway Avenue, Pierre, SD 57501, or by email to Kyle Watkins at kyle.watkins@state.sd.us

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on November 04, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
* 1.	NH-CR-EM 0037(156)125 (PCN 06JA)	Beadle SWPPP = 20.20 AC	0.991	Urban Grading, PCC Surfacing, Storm Sewer, Curb & Gutter, Sidewalk, Lighting, Signals	SD37 - Fm N of 21st St S to 9th St S in Huron
* 2.	2026-02 () (PCN X06T)	Beadle	2.500	City Sanitary Sewer Replacement, Watermain Adjustments, Storm Sewer Upgrades	SD37 - Fm N of 21st St S to 9th St S in Huron
3.	NH 0018(260)425 (PCN 06G3)	Turner SWPPP = 2.00 AC	0.166	Urban Grading, Curb & Gutter, Lighting, Sidewalk, Storm Sewer, Asphalt Concrete Surfacing	US18 - Through Davis
4.	BRO-B 8063(21) (PCN 09MF)	Turner SWPPP = 3.30 AC	0.200	Structure (164' Continuous Concrete) & Approach Grading	Structure 1 S & 2.3 W of Chancellor on 278 St over the Vermillion Rv, SN 63-186-100
5.	P 0047(125)2 (PCN 08J8)	Gregory SWPPP = 0.90 AC	---	Low Slump Dense Concrete (LSDC) Overlay, Curb Repair, Bridge Rail, Guardrail, Berm Repair	SD47 - 2.8 N of NE State Line over a Ck & 5.3 S of US18 over Ponca Ck
6.	NH-P 0033(47) (PCN 09VE)	Bennett, Jackson, Tripp	---	Pipe Work	Various Locations Throughout the Winner Area
7.	PH 8036(05) (PCN 04L6)	Jackson	---	Signing & Delineation	Various County, City, Tribal & Township Roads in Jackson Co

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	NH-CR-EM 0037(156)125	Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940		Phone: 605/353-7140
	Work Type 2 or Work Type 3	DBE Goal: NONE	Contract Id: 9847	See Special Provisions for Completion Requirements
1	Mobilization		LS	1.000
2	Incentive/Disincentive Pay		Day	0.000
3	Reestablish Right-of-Way and Property Corner		Each	87.000
4	Reestablish Public Land Survey System Corner		Each	3.000
5	Grade Staking		Mile	5.160
6	Miscellaneous Staking		Mile	2.529
7	Slope Staking		Mile	0.990
8	Engineer Directed Surveying/Staking		Hour	40.000
9	Checker		LS	1.000
10	Construction Schedule, Category III		LS	1.000
11	Training Program		Hour	1,500.000
12	Clear and Grub Tree		Each	82.000
13	Remove Traffic Sign		Each	55.000
14	Remove Concrete Curb and/or Gutter		Ft	6,731.000
15	Remove Drop Inlet		Each	26.000
16	Remove Manhole		Each	7.000
17	Remove Fence		Ft	31.000
18	Remove Asphalt Concrete Pavement		SqYd	4,278.400
19	Remove Concrete Pavement		SqYd	23,821.400
20	Remove Concrete Driveway Pavement		SqYd	5,040.700
21	Remove Concrete Sidewalk		SqYd	5,345.700
22	Remove Signal Equipment		LS	1.000
23	Remove Signal Pole Footing		Each	12.000
24	Remove Luminaire Pole Footing		Each	29.000
25	Remove Sediment		CuYd	24.800
26	Remove Sediment Filter Bag		Ft	3,144.000
27	Remove Silt Fence		Ft	3,312.000
28	Salvage Luminaire Pole		Each	6.000
29	Salvage Luminaire		Each	24.000
30	Salvage Signal Equipment		LS	1.000
31	Salvage Drop Inlet Frame and Grate Assembly		Each	26.000
32	Remove Sign for Reset		Each	40.000
33	Remove Pedestrian Push Button for Reset		Each	3.000
34	Remove Pipe for Reset		Ft	16.000
35	Remove Pipe End Section for Reset		Each	1.000
36	Unclassified Excavation		CuYd	38,399.000
37	Contaminated Material Excavation		CuYd	100.000
38	Undercutting		CuYd	15,251.000
39	Water for Embankment		MGal	180.000
40	Water for Granular Material		MGal	382.600
41	Water for Vegetation		MGal	494.800
42	Placing Topsoil		CuYd	3,665.000
43	Incidental Work, Grading		LS	1.000
44	Base Course		Ton	312.000
45	Base Course, Salvaged		Ton	20,612.000
46	Base Course, Salvaged, State Furnished		Ton	11,262.000
47	Salvage and Stockpile Asphalt Mix Material		Ton	7,902.000

48	Salvage and Stockpile Granular Material	Ton	13,056.000
49	Blend and Stockpile Granular Material	Ton	20,612.000
50	Asphalt Concrete Composite	Ton	885.000
51	9" Nonreinforced PCC Pavement	SqYd	35,888.100
52	6" PCC Driveway Pavement	SqYd	245.800
53	8" PCC Driveway Pavement	SqYd	1,157.500
54	6" PCC Approach Pavement	SqYd	598.900
55	8" PCC Approach Pavement	SqYd	2,349.100
56	9" PCC Fillet Section	SqYd	1,423.200
57	Dowel Bar	Each	22,794.000
58	Insert Steel Bar in PCC Pavement	Each	320.000
59	18" RCP Class 2, Furnish	Ft	2,518.000
60	18" RCP, Install	Ft	2,518.000
61	24" RCP Class 2, Furnish	Ft	1,316.000
62	24" RCP, Install	Ft	1,316.000
63	30" RCP Class 2, Furnish	Ft	604.000
64	30" RCP, Install	Ft	604.000
65	36" RCP Class 2, Furnish	Ft	900.000
66	36" RCP, Install	Ft	900.000
67	42" RCP Class 2, Furnish	Ft	426.000
68	42" RCP, Install	Ft	426.000
69	48" RCP Class 2, Furnish	Ft	7,884.000
70	48" RCP, Install	Ft	7,884.000
71	18" RCP Bend, Furnish	Each	1.000
72	18" RCP Bend, Install	Each	1.000
73	48" RCP Flared End, Furnish	Each	1.000
74	48" RCP Flared End, Install	Each	1.000
75	18" RCP Safety End, Furnish	Each	4.000
76	18" RCP Safety End, Install	Each	4.000
77	18" RCP Arch Class 2, Furnish	Ft	1,082.000
78	18" RCP Arch Class 4, Furnish	Ft	68.000
79	18" RCP Arch, Install	Ft	1,150.000
80	24" RCP Arch Class 2, Furnish	Ft	154.000
81	24" RCP Arch, Install	Ft	154.000
82	30" RCP Arch Class 3, Furnish	Ft	128.000
83	30" RCP Arch, Install	Ft	128.000
84	24" CMP 16 Gauge, Furnish	Ft	220.000
85	24" CMP, Install	Ft	220.000
86	24" CMP Safety End, Furnish	Each	8.000
87	24" CMP Safety End, Install	Each	8.000
88	Reset Pipe	Ft	16.000
89	Reset Pipe End Section	Each	1.000
90	Class M6 Concrete	CuYd	263.500
91	Controlled Density Fill	CuYd	6.400
92	Pipe Handrail	Ft	334.600
93	Reinforcing Steel	Lb	43,240.000
94	Epoxy Coated Reinforcing Steel	Lb	3,321.000
95	Type III Field Laboratory	Each	1.000
96	2.0"x2.0" Perforated Tube Post	Ft	290.000
97	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	370.600
98	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	475.000
99	Reset Sign	Each	40.000
100	Preformed Thermoplastic Pavement Marking, 4"	Ft	15,300.000
101	Preformed Thermoplastic Pavement Marking, 24"	Ft	1,675.000
102	Preformed Thermoplastic Pavement Marking, Arrow	Each	43.000
103	High Build Waterborne Pavement Marking Paint, Yellow	Gal	14.000

104	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	15,300.000
105	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	1,675.000
106	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	43.000
107	Flagging	Hour	100.000
108	Traffic Control Signs	SqFt	1,962.400
109	Traffic Control, Miscellaneous	LS	1.000
110	Traffic Control Supervisor	LS	1.000
111	Type 3 Barricade	Each	71.000
112	Temporary Raised Pavement Markers	Ft	7,000.000
113	Tubular Marker	Each	101.000
114	Type C Advance Warning Arrow Board	Each	3.000
115	Remove Pavement Marking, 4" or Equivalent	Ft	1,690.000
116	4" Temporary Pavement Marking Tape Type I	Ft	1,696.000
117	Temporary Pavement Marking	Ft	5,460.000
118	Portable Temporary Traffic Control Signal	Unit	4.000
119	Detour and Restriction Signing	SqFt	885.200
120	Temporary Business Signing	SqFt	84.000
121	Contractor Furnished Portable Changeable Message Sign	Each	2.000
122	Longitudinal Pedestrian Barricade	Ft	5,710.000
123	Temporary Curb Ramp	Each	24.000
124	Longitudinal Pedestrian Barrier	Ft	490.000
125	Temporary Flexible Sidewalk	SqFt	6,000.000
126	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	10.000
127	Pedestal Signal Pole	Each	2.000
128	Signal Pole with 20' Mast Arm and Luminaire Arm	Each	2.000
129	Signal Pole with 20' and 45' Mast Arms with Luminaire Arm	Each	1.000
130	Signal Pole with 25' Mast Arm and Luminaire Arm	Each	1.000
131	Signal Pole with 35' and 45' Mast Arms with Luminaire Arm	Each	2.000
132	Signal Pole with 40' Mast Arm and Luminaire Arm	Each	1.000
133	Signal Pole with 45' Mast Arm and Luminaire Arm	Each	2.000
134	Signal Pole with 50' Mast Arm and Luminaire Arm	Each	1.000
135	Signal Pole with 55' Mast Arm and Luminaire Arm	Each	1.000
136	Signal Pole with 60' Mast Arm and Luminaire Arm	Each	1.000
137	Roadway Luminaire, LED with Photoelectric Cell	Each	44.000
138	3 Section Vehicle Signal Head	Each	47.000
139	5 Section Vehicle Signal Head	Each	2.000
140	4 Section Directional Vehicle Signal Head	Each	20.000
141	2' Diameter Footing	Ft	300.000
142	3.5' Diameter Footing	Ft	149.000
143	Type 1 Electrical Junction Box	Each	16.000
144	Type 2 Electrical Junction Box	Each	13.000
145	Type 3 Electrical Junction Box	Each	4.000
146	Electrical Service Cabinet	Each	6.000
147	Traffic Signal Controller	Each	4.000
148	Battery Backup System for Traffic Signal	Each	5.000
149	Video Detection System	Each	4.000
150	Emergency Vehicle Preemption Unit	Each	4.000
151	Optical Detector	Each	16.000
152	Accessible Pedestrian Signal	Each	32.000
153	Pedestrian Push Button Pole	Each	24.000
154	Pedestrian Signal Head with Countdown Timer	Each	32.000
155	Pedestrian Crossing Sign	Each	24.000
156	Miscellaneous, Electrical	LS	1.000
157	Remove and Reset Luminaire Pole	Each	22.000
158	Remove and Reset Signal Pole	Each	3.000
159	Relocate Signal Equipment	LS	1.000

160	1" Rigid Conduit, Schedule 40	Ft	645.000
161	2" Rigid Conduit, Schedule 40	Ft	5,515.000
162	4" Rigid Conduit, Schedule 40	Ft	65.000
163	5" Rigid Conduit, Schedule 40	Ft	15.000
164	2" Rigid Conduit, Schedule 80	Ft	1,255.000
165	3" Rigid Conduit, Schedule 80	Ft	1,220.000
166	1/C #0 AWG Copper Wire	Ft	50.000
167	1/C #4 AWG Copper Wire	Ft	1,320.000
168	1/C #6 AWG Copper Wire	Ft	17,470.000
169	1/C #8 AWG Copper Wire	Ft	12,000.000
170	1/C #14 AWG Copper Wire	Ft	2,660.000
171	2/C #14 AWG Copper Tray Cable, K2	Ft	6,040.000
172	3/C #14 AWG Copper Tray Cable, K2	Ft	485.000
173	4/C #14 AWG Copper Tray Cable, K2	Ft	1,790.000
174	5/C #14 AWG Copper Tray Cable, K2	Ft	855.000
175	6/C #14 AWG Copper Tray Cable, K2	Ft	55.000
176	10/C #14 AWG Copper Tray Cable, K2	Ft	1,705.000
177	25/C #14 AWG Copper Tray Cable, K2	Ft	3,085.000
178	2/C #10 AWG Copper Pole and Bracket Cable	Ft	2,860.000
179	Modified Type B69 Concrete Curb and Gutter	Ft	7,252.000
180	Type B69 Concrete Curb and Gutter	Ft	602.000
181	Type R48 Concrete Curb and Gutter	Ft	92.000
182	Modified Type P9 Concrete Gutter	Ft	1,562.000
183	Type P9 Concrete Gutter	Ft	82.000
184	4" Concrete Sidewalk	SqFt	26,906.000
185	6" Concrete Sidewalk	SqFt	36,800.000
186	8" Concrete Sidewalk	SqFt	370.000
187	6" Reinforced Concrete Sidewalk	SqFt	108.000
188	4" Colored Concrete Sidewalk	SqFt	12,461.000
189	8" Colored Concrete Sidewalk	SqFt	313.000
190	4" Reinforced Colored Concrete Sidewalk	SqFt	331.000
191	8" Reinforced Colored Concrete Sidewalk	SqFt	112.000
192	Type 1 Detectable Warnings	SqFt	1,130.000
193	Type B Frame and Grate	Each	62.000
194	4' x 5' Type C Drop Inlet	Each	1.000
195	Type C Frame and Grate	Each	4.000
196	Type E Frame and Grate	Each	4.000
197	Special Frame and Grate Assembly	Each	1.000
198	4' x 6' Precast Concrete Type S Drop Inlet Lid	Each	9.000
199	Precast Drop Inlet Collar	Each	62.000
200	4' x 11' Junction Box	Each	2.000
201	48" Manhole Cone Section	Ft	68.000
202	Type A9 Manhole Frame and Lid	Each	19.000
203	Adjust Manhole	Each	3.000
204	Class B Riprap	Ton	61.000
205	Type D Permanent Seed Mixture	Lb	2,078.000
206	Fertilizing	Ton	5.050
207	Fiber Mulching	Ton	6.800
208	Temporary Sediment Barrier	Ft	500.000
209	Sediment Filter Bag	Ft	3,144.000
210	High Flow Silt Fence	Ft	3,312.000
211	Mucking Silt Fence	CuYd	230.000
212	Repair Silt Fence	Ft	828.000
213	Sediment Control at Inlet with Frame and Grate	Each	82.000
214	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	64.000
215	Dewatering	LS	1.000

216	Sweeping	Hour	15.000
217	Type B Drainage Fabric	SqYd	68.000
218	Reinforcement Fabric (MSE)	SqYd	5,111.000
219	Construction Entrance	Each	2.000
220	Mobilization	LS	1.000
221	Incentive/Disincentive Pay	Day	0.000
222	Reestablish Right-of-Way and Property Corner	Each	87.000
223	Reestablish Public Land Survey System Corner	Each	3.000
224	Grade Staking	Mile	5.160
225	Miscellaneous Staking	Mile	2.529
226	Slope Staking	Mile	0.990
227	Engineer Directed Surveying/Staking	Hour	40.000
228	Checker	LS	1.000
229	Construction Schedule, Category III	LS	1.000
230	Training Program	Hour	1,500.000
231	Clear and Grub Tree	Each	82.000
232	Remove Traffic Sign	Each	55.000
233	Remove Concrete Curb and/or Gutter	Ft	6,731.000
234	Remove Drop Inlet	Each	26.000
235	Remove Manhole	Each	7.000
236	Remove Fence	Ft	31.000
237	Remove Asphalt Concrete Pavement	SqYd	4,278.400
238	Remove Concrete Pavement	SqYd	23,821.400
239	Remove Concrete Driveway Pavement	SqYd	5,040.700
240	Remove Concrete Sidewalk	SqYd	5,345.700
241	Remove Signal Equipment	LS	1.000
242	Remove Signal Pole Footing	Each	12.000
243	Remove Luminaire Pole Footing	Each	29.000
244	Remove Sediment	CuYd	24.800
245	Remove Sediment Filter Bag	Ft	3,144.000
246	Remove Silt Fence	Ft	3,312.000
247	Salvage Luminaire Pole	Each	6.000
248	Salvage Luminaire	Each	24.000
249	Salvage Signal Equipment	LS	1.000
250	Salvage Drop Inlet Frame and Grate Assembly	Each	26.000
251	Remove Sign for Reset	Each	40.000
252	Remove Pedestrian Push Button for Reset	Each	3.000
253	Remove Pipe for Reset	Ft	16.000
254	Remove Pipe End Section for Reset	Each	1.000
255	Unclassified Excavation	CuYd	38,399.000
256	Contaminated Material Excavation	CuYd	100.000
257	Undercutting	CuYd	15,251.000
258	Water for Embankment	MGal	180.000
259	Water for Granular Material	MGal	382.600
260	Water for Vegetation	MGal	494.800
261	Placing Topsoil	CuYd	3,665.000
262	Incidental Work, Grading	LS	1.000
263	Base Course	Ton	312.000
264	Base Course, Salvaged	Ton	20,612.000
265	Base Course, Salvaged, State Furnished	Ton	11,282.000
266	Salvage and Stockpile Asphalt Mix Material	Ton	7,902.000
267	Salvage and Stockpile Granular Material	Ton	13,056.000
268	Blend and Stockpile Granular Material	Ton	20,612.000
269	Asphalt Concrete Composite	Ton	885.000
270	9" Nonreinforced PCC Pavement	SqYd	35,888.100
271	6" PCC Driveway Pavement	SqYd	245.800

272	8" PCC Driveway Pavement	SqYd	1,157.500
273	6" PCC Approach Pavement	SqYd	598.900
274	8" PCC Approach Pavement	SqYd	2,349.100
275	9" PCC Fillet Section	SqYd	1,423.200
276	Dowel Bar	Each	22,794.000
277	Insert Steel Bar in PCC Pavement	Each	320.000
278	18" RCP Class 2, Furnish	Ft	2,518.000
279	18" RCP, Install	Ft	2,518.000
280	24" RCP Class 2, Furnish	Ft	1,316.000
281	24" RCP, Install	Ft	1,316.000
282	30" RCP Class 2, Furnish	Ft	604.000
283	30" RCP, Install	Ft	604.000
284	36" RCP Class 2, Furnish	Ft	900.000
285	36" RCP, Install	Ft	900.000
286	42" RCP Class 2, Furnish	Ft	426.000
287	42" RCP, Install	Ft	426.000
288	48" RCP Class 2, Furnish	Ft	7,884.000
289	48" RCP, Install	Ft	7,884.000
290	18" RCP Bend, Furnish	Each	1.000
291	18" RCP Bend, Install	Each	1.000
292	48" RCP Flared End, Furnish	Each	1.000
293	48" RCP Flared End, Install	Each	1.000
294	18" RCP Safety End, Furnish	Each	4.000
295	18" RCP Safety End, Install	Each	4.000
296	18" RCP Arch Class 2, Furnish	Ft	1,082.000
297	18" RCP Arch Class 4, Furnish	Ft	68.000
298	18" RCP Arch, Install	Ft	1,150.000
299	24" RCP Arch Class 2, Furnish	Ft	154.000
300	24" RCP Arch, Install	Ft	154.000
301	30" RCP Arch Class 3, Furnish	Ft	128.000
302	30" RCP Arch, Install	Ft	128.000
303	24" CMP 16 Gauge, Furnish	Ft	220.000
304	24" CMP, Install	Ft	220.000
305	24" CMP Safety End, Furnish	Each	8.000
306	24" CMP Safety End, Install	Each	8.000
307	Reset Pipe	Ft	16.000
308	Reset Pipe End Section	Each	1.000
309	Class M6 Concrete	CuYd	263.500
310	Controlled Density Fill	CuYd	6.400
311	Pipe Handrail	Ft	334.600
312	Reinforcing Steel	Lb	43,240.000
313	Epoxy Coated Reinforcing Steel	Lb	3,321.000
314	Type III Field Laboratory	Each	1.000
315	2.0"x2.0" Perforated Tube Post	Ft	290.000
316	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	370.600
317	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	475.000
318	Reset Sign	Each	40.000
319	Preformed Thermoplastic Pavement Marking, 4"	Ft	15,300.000
320	Preformed Thermoplastic Pavement Marking, 24"	Ft	1,675.000
321	Preformed Thermoplastic Pavement Marking, Arrow	Each	43.000
322	High Build Waterborne Pavement Marking Paint, Yellow	Gal	14.000
323	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	15,300.000
324	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	1,675.000
325	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	43.000
326	Flagging	Hour	100.000
327	Traffic Control Signs	SqFt	1,962.400

328	Traffic Control, Miscellaneous	LS	1.000
329	Traffic Control Supervisor	LS	1.000
330	Type 3 Barricade	Each	71.000
331	Temporary Raised Pavement Markers	Ft	7,000.000
332	Tubular Marker	Each	101.000
333	Type C Advance Warning Arrow Board	Each	3.000
334	Remove Pavement Marking, 4" or Equivalent	Ft	1,690.000
335	4" Temporary Pavement Marking Tape Type I	Ft	1,696.000
336	Temporary Pavement Marking	Ft	5,460.000
337	Portable Temporary Traffic Control Signal	Unit	4.000
338	Detour and Restriction Signing	SqFt	885.200
339	Temporary Business Signing	SqFt	84.000
340	Contractor Furnished Portable Changeable Message Sign	Each	2.000
341	Longitudinal Pedestrian Barricade	Ft	5,710.000
342	Temporary Curb Ramp	Each	24.000
343	Longitudinal Pedestrian Barrier	Ft	490.000
344	Temporary Flexible Sidewalk	SqFt	6,000.000
345	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	10.000
346	Pedestal Signal Pole	Each	2.000
347	Signal Pole with 20' Mast Arm and Luminaire Arm	Each	2.000
348	Signal Pole with 20' and 45' Mast Arms with Luminaire Arm	Each	1.000
349	Signal Pole with 25' Mast Arm and Luminaire Arm	Each	1.000
350	Signal Pole with 35' and 45' Mast Arms with Luminaire Arm	Each	2.000
351	Signal Pole with 40' Mast Arm and Luminaire Arm	Each	1.000
352	Signal Pole with 45' Mast Arm and Luminaire Arm	Each	2.000
353	Signal Pole with 50' Mast Arm and Luminaire Arm	Each	1.000
354	Signal Pole with 55' Mast Arm and Luminaire Arm	Each	1.000
355	Signal Pole with 60' Mast Arm and Luminaire Arm	Each	1.000
356	Roadway Luminaire, LED with Photoelectric Cell	Each	44.000
357	3 Section Vehicle Signal Head	Each	47.000
358	5 Section Vehicle Signal Head	Each	2.000
359	4 Section Directional Vehicle Signal Head	Each	20.000
360	2' Diameter Footing	Ft	300.000
361	3.5' Diameter Footing	Ft	149.000
362	Type 1 Electrical Junction Box	Each	16.000
363	Type 2 Electrical Junction Box	Each	13.000
364	Type 3 Electrical Junction Box	Each	4.000
365	Electrical Service Cabinet	Each	6.000
366	Traffic Signal Controller	Each	4.000
367	Battery Backup System for Traffic Signal	Each	5.000
368	Video Detection System	Each	4.000
369	Emergency Vehicle Preemption Unit	Each	4.000
370	Optical Detector	Each	16.000
371	Accessible Pedestrian Signal	Each	32.000
372	Pedestrian Push Button Pole	Each	24.000
373	Pedestrian Signal Head with Countdown Timer	Each	32.000
374	Pedestrian Crossing Sign	Each	24.000
375	Miscellaneous, Electrical	LS	1.000
376	Remove and Reset Luminaire Pole	Each	22.000
377	Remove and Reset Signal Pole	Each	3.000
378	Relocate Signal Equipment	LS	1.000
379	1" Rigid Conduit, Schedule 40	Ft	645.000
380	2" Rigid Conduit, Schedule 40	Ft	5,515.000
381	4" Rigid Conduit, Schedule 40	Ft	65.000
382	5" Rigid Conduit, Schedule 40	Ft	15.000
383	2" Rigid Conduit, Schedule 80	Ft	1,255.000

384	3" Rigid Conduit, Schedule 80	Ft	1,220.000
385	1/C #0 AWG Copper Wire	Ft	50.000
386	1/C #4 AWG Copper Wire	Ft	1,320.000
387	1/C #6 AWG Copper Wire	Ft	17,470.000
388	1/C #8 AWG Copper Wire	Ft	12,000.000
389	1/C #14 AWG Copper Wire	Ft	2,660.000
390	2/C #14 AWG Copper Tray Cable, K2	Ft	6,040.000
391	3/C #14 AWG Copper Tray Cable, K2	Ft	485.000
392	4/C #14 AWG Copper Tray Cable, K2	Ft	1,790.000
393	5/C #14 AWG Copper Tray Cable, K2	Ft	855.000
394	6/C #14 AWG Copper Tray Cable, K2	Ft	55.000
395	10/C #14 AWG Copper Tray Cable, K2	Ft	1,705.000
396	25/C #14 AWG Copper Tray Cable, K2	Ft	3,085.000
397	2/C #10 AWG Copper Pole and Bracket Cable	Ft	2,860.000
398	Modified Type B69 Concrete Curb and Gutter	Ft	7,252.000
399	Type B69 Concrete Curb and Gutter	Ft	602.000
400	Type R48 Concrete Curb and Gutter	Ft	92.000
401	Modified Type P9 Concrete Gutter	Ft	1,562.000
402	Type P9 Concrete Gutter	Ft	82.000
403	4" Concrete Sidewalk	SqFt	26,906.000
404	6" Concrete Sidewalk	SqFt	36,800.000
405	8" Concrete Sidewalk	SqFt	370.000
406	6" Reinforced Concrete Sidewalk	SqFt	108.000
407	4" Colored Concrete Sidewalk	SqFt	12,461.000
408	8" Colored Concrete Sidewalk	SqFt	313.000
409	4" Reinforced Colored Concrete Sidewalk	SqFt	331.000
410	8" Reinforced Colored Concrete Sidewalk	SqFt	112.000
411	Type 1 Detectable Warnings	SqFt	1,130.000
412	Type B Frame and Grate	Each	62.000
413	4' x 5' Type C Drop Inlet	Each	1.000
414	Type C Frame and Grate	Each	4.000
415	Type E Frame and Grate	Each	4.000
416	Special Frame and Grate Assembly	Each	1.000
417	4' x 6' Precast Concrete Type S Drop Inlet Lid	Each	9.000
418	Precast Drop Inlet Collar	Each	62.000
419	4' x 11' Junction Box	Each	2.000
420	48" Manhole Cone Section	Ft	68.000
421	Type A9 Manhole Frame and Lid	Each	19.000
422	Adjust Manhole	Each	3.000
423	Class B Riprap	Ton	61.000
424	Type D Permanent Seed Mixture	Lb	2,078.000
425	Fertilizing	Ton	5.050
426	Fiber Mulching	Ton	6.800
427	Temporary Sediment Barrier	Ft	500.000
428	Sediment Filter Bag	Ft	3,144.000
429	High Flow Silt Fence	Ft	3,312.000
430	Mucking Silt Fence	CuYd	230.000
431	Repair Silt Fence	Ft	828.000
432	Sediment Control at Inlet with Frame and Grate	Each	82.000
433	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	64.000
434	Dewatering	LS	1.000
435	Sweeping	Hour	15.000
436	Type B Drainage Fabric	SqYd	68.000
437	Reinforcement Fabric (MSE)	SqYd	5,111.000
438	Construction Entrance	Each	2.000

2.	2026-02 ()	Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940			Phone: 605/353-7140
	Work Type 2 or Work Type 3	DBE Goal: NONE	Contract Id: 9848	See Special Provisions for Completion Requirements	
1	Mobilization		LS	1.000	
2	Construction Schedule, Category III		LS	1.000	
3	Remove Concrete Curb and/or Gutter		Ft	210.000	
4	Remove Manhole		Each	17.000	
5	Remove Sewer Pipe		Ft	2,394.000	
6	Remove Storm Sewer Pipe		Ft	860.000	
7	Remove Concrete Driveway Pavement		SqYd	17.000	
8	Remove Concrete Sidewalk		SqYd	4.000	
9	Remove Water Main		Ft	831.000	
10	Salvage Fire Hydrant		Each	7.000	
11	Incidental Work, Grading		LS	1.000	
12	Base Course		Ton	850.000	
13	6" PCC Approach Pavement		SqYd	17.000	
14	48" RCP Class 3, Furnish		Ft	788.000	
15	48" RCP, Install		Ft	788.000	
16	48" RCP Arch Class 3, Furnish		Ft	58.000	
17	48" RCP Arch, Install		Ft	58.000	
18	6" PVC Water Main		Ft	102.000	
19	8" PVC Water Main		Ft	125.000	
20	10" PVC Water Main		Ft	63.000	
21	12" PVC Water Main		Ft	184.000	
22	8" PVC Sewer Pipe		Ft	147.000	
23	10" PVC Sewer Pipe		Ft	7.000	
24	12" PVC Sewer Pipe		Ft	5,305.000	
25	24" PVC Sewer Pipe		Ft	271.000	
26	4" Sewer Service		Ft	4,374.000	
27	6" Sewer Service		Ft	187.000	
28	1" Water Service		Each	572.000	
29	1.5" Water Service		Each	78.000	
30	2" Water Service		Each	176.000	
31	12"x4" Pipe Wye		Each	120.000	
32	12"x6" Pipe Wye		Each	4.000	
33	8"x6" Pipe Tee		Each	2.000	
34	10"x6" Pipe Tee		Each	2.000	
35	12"x6" Pipe Tee		Each	4.000	
36	12"x8" Pipe Tee		Each	1.000	
37	10"x8" Pipe Reducer		Each	1.000	
38	1" Curb Stop with Box		Each	8.000	
39	1.5" Curb Stop with Box		Each	1.000	
40	2" Curb Stop with Box		Each	3.000	
41	8" Pipe Bend		Each	4.000	
42	10" Pipe Bend		Each	4.000	
43	12" Pipe Bend		Each	12.000	
44	8" Pipe Coupling		Each	4.000	
45	10" Pipe Coupling		Each	1.000	
46	12" Pipe Coupling		Each	3.000	
47	24" Pipe Coupling		Each	8.000	
48	8" Pipe Transition Coupling		Each	6.000	
49	10" Pipe Transition Coupling		Each	3.000	
50	6" Pipe Sleeve		Each	2.000	
51	8" Pipe Sleeve		Each	3.000	
52	10" Pipe Sleeve		Each	1.000	
53	12" Pipe Sleeve		Each	6.000	

54	6" Gate Valve with Box	Each	9.000
55	8" Gate Valve with Box	Each	4.000
56	10" Gate Valve with Box	Each	1.000
57	12" Gate Valve with Box	Each	3.000
58	Valve Box Extension	Each	32.000
59	Pipe Insulation	SqFt	1,376.000
60	6" Fire Hydrant Extension	Each	1.000
61	Standard Fire Hydrant	Each	7.000
62	Trench Stabilization Material	Ton	400.000
63	8" Sewer Pipe Bedding Material	Ft	147.000
64	10" Sewer Pipe Bedding Material	Ft	7.000
65	12" Sewer Pipe Bedding Material	Ft	5,305.000
66	24" Sewer Pipe Bedding Material	Ft	271.000
67	Trench 6' to 8' Deep	Ft	136.000
68	Trench 8' to 10' Deep	Ft	730.000
69	Trench 10' to 12' Deep	Ft	2,142.000
70	Trench 12' to 14' Deep	Ft	1,557.000
71	Trench 14' to 16' Deep	Ft	1,165.000
72	Temporary Water Service	Each	6.000
73	Adjust Curb Stop Box	Each	40.000
74	Adjust Water Valve Box	Each	11.000
75	Reconnect Water Service	Each	12.000
76	Connect To Existing Water Main	Each	8.000
77	Cut and Tie to Existing Water Main	Each	26.000
78	Reconnect Sewer Service	Each	125.000
79	Connect to Existing Sewer Main	Each	11.000
80	Sewer Bypass Pumping	LS	1.000
81	Temporary Sanitary Sewer Main Connection	Each	2.000
82	Locate Utilities	Each	2.000
83	Verify Utilities	Each	7.000
84	PVC Pipe Deflection Test	Ft	5,730.000
85	Class M6 Concrete	CuYd	19.700
86	Reinforcing Steel	Lb	3,364.000
87	Type B66 Concrete Curb and Gutter	Ft	170.000
88	Type P6 Concrete Gutter	Ft	40.000
89	6" Concrete Sidewalk	SqFt	40.000
90	Type 1 Detectable Warnings	SqFt	8.000
91	48" PVC Lined Manhole	Each	14.000
92	60" PVC Lined Manhole	Each	3.000
93	6" Manhole Boot	Each	1.000
94	8" Manhole Boot	Each	4.000
95	10" Manhole Boot	Each	1.000
96	12" Manhole Boot	Each	28.000
97	24" Manhole Boot	Each	6.000
98	Manhole Drop Section	Each	2.000
99	48" Manhole Cone Section	Ft	8.000
100	Temporary Manhole Cover	Each	17.000
101	Special Manhole Frame and Lid	Each	20.000
102	Manhole Exfiltration/Vacuum Test	Each	17.000
103	Erosion Control	LS	1.000
104	Dewatering	LS	1.000
105	2" Caliper Deciduous Tree, Furnish and Plant	Each	60.000

3.	NH 0018(260)425	Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107	Phone: 605/367-5680
	Work Type 2 or Work Type 12 or	DBE Goal: NONE	Contract Id: 10055 See Special Provisions for Completion Requirements
	Work Type 14		
	1 Mobilization	LS	1.000

2	Incentive/Disincentive Pay	Day	0.000
3	Reestablish Right-of-Way and Property Corner	Each	18.000
4	Reestablish Public Land Survey System Corner	Each	1.000
5	Grade Staking	Mile	0.166
6	Miscellaneous Staking	Mile	0.166
7	Engineer Directed Surveying/Staking	Hour	40.000
8	Construction Schedule, Category III	LS	1.000
9	Remove Concrete Footing(s)	LS	1.000
10	Remove Traffic Sign	Each	6.000
11	Remove Concrete Curb and/or Gutter	Ft	1,350.000
12	Remove Drop Inlet	Each	8.000
13	Remove Asphalt Concrete Pavement	CuYd	656.900
14	Remove Concrete Pavement	SqYd	36.500
15	Remove Concrete Driveway Pavement	SqYd	227.100
16	Remove Concrete Sidewalk	SqYd	1,017.300
17	Remove Sediment	CuYd	3.800
18	Remove Silt Fence	Ft	78.000
19	Unclassified Excavation	CuYd	6,376.000
20	Undercutting	CuYd	3,537.000
21	Water for Granular Material	MGal	41.200
22	Incidental Work, Grading	LS	1.000
23	Base Course	Ton	200.000
24	Base Course, Salvaged	Ton	3,229.400
25	Salvage and Stockpile Granular Material	Ton	3,940.800
26	Asphalt Concrete Composite	Ton	1,508.800
27	6" PCC Driveway Pavement	SqYd	37.900
28	8" PCC Approach Pavement	SqYd	400.500
29	8" PCC Fillet Section	SqYd	77.200
30	18" RCP Special, Furnish	Ft	236.000
31	18" RCP, Install	Ft	236.000
32	24" RCP Arch Class 3, Furnish	Ft	644.000
33	24" RCP Arch Special, Furnish	Ft	534.000
34	24" RCP Arch, Install	Ft	1,178.000
35	Class M6 Concrete	CuYd	31.900
36	Pipe Handrail	Ft	73.000
37	Reinforcing Steel	Lb	2,987.000
38	Epoxy Coated Reinforcing Steel	Lb	491.000
39	Type III Field Laboratory	Each	1.000
40	2.0"x2.0" Perforated Tube Post	Ft	32.500
41	2.5"x2.5" Perforated Tube Post	Ft	25.000
42	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	47.500
43	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	20.800
44	High Build Waterborne Pavement Marking Paint, 4" White	Ft	1,760.000
45	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	1,764.000
46	Flagging	Hour	200.000
47	Traffic Control Signs	SqFt	512.200
48	Traffic Control, Miscellaneous	LS	1.000
49	Type 3 Barricade	Each	10.000
50	Temporary Flexible Vertical Markers (Tabs)	Ft	4,250.000
51	Remove Pavement Marking, 4" or Equivalent	Ft	2,000.000
52	4" Temporary Pavement Marking Tape Type I	Ft	576.000
53	Temporary Pavement Marking	Ft	2,900.000
54	Portable Temporary Traffic Control Signal	Unit	2.000
55	Contractor Furnished Portable Changeable Message Sign	Each	2.000
56	Longitudinal Pedestrian Barricade	Ft	1,300.000
57	Temporary Pedestrian Access Route	LS	1.000

58	Longitudinal Pedestrian Barrier	Ft	1,300.000
59	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	14.000
60	Roadway Luminaire, LED with Photoelectric Cell	Each	14.000
61	2' Diameter Footing	Ft	118.000
62	Type 1 Electrical Junction Box	Each	2.000
63	Electrical Service Cabinet	Each	1.000
64	2" Rigid Conduit, Schedule 40	Ft	2,950.000
65	2" Rigid Conduit, Schedule 80	Ft	680.000
66	1/C #1 AWG Copper Wire	Ft	1,020.000
67	1/C #2 AWG Copper Wire	Ft	7,305.000
68	1/C #4 AWG Copper Wire	Ft	2,120.000
69	1/C #6 AWG Copper Wire	Ft	3,115.000
70	1/C #14 AWG Copper Wire	Ft	1,400.000
71	2/C #10 AWG Copper Pole and Bracket Cable	Ft	910.000
72	Type B68 Concrete Curb and Gutter	Ft	1,324.000
73	Type B8 Concrete Curb	Ft	8.000
74	Type P8 Concrete Gutter	Ft	226.000
75	4" Concrete Sidewalk	SqFt	4,839.000
76	6" Concrete Sidewalk	SqFt	2,614.000
77	4" Colored Concrete Sidewalk	SqFt	3,964.000
78	6" Colored Concrete Sidewalk	SqFt	1,644.000
79	Sidewalk Drain	Ft	14.000
80	Type 1 Detectable Warnings	SqFt	120.000
81	Type B Frame and Grate	Each	10.000
82	Precast Drop Inlet Collar	Each	10.000
83	48" Manhole Cone Section	Ft	4.400
84	Type A9 Manhole Frame and Lid	Each	2.000
85	Erosion Control	LS	1.000
86	Sediment Filter Bag	Ft	404.000
87	High Flow Silt Fence	Ft	312.000
88	Mucking Silt Fence	CuYd	22.000
89	Repair Silt Fence	Ft	78.000
90	Sediment Control at Inlet with Frame and Grate	Each	15.000
91	Dewatering	LS	1.000
92	Sweeping	Hour	10.000
93	Construction Entrance	Each	1.000

4. **BRO-B 8063(21)** **Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107** **Phone: 605/367-5680**
Work Type 7 **DBE Goal: NONE** **Contract Id: 10074** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	0.200
3	Miscellaneous Staking	Mile	0.200
4	Slope Staking	Mile	0.200
5	Structure Staking	Each	1.000
6	Engineer Directed Surveying/Staking	Hour	40.000
7	Bridge Elevation Survey	LS	1.000
8	Construction Schedule, Category II	LS	1.000
9	Clearing	LS	1.000
10	Remove Pipe Culvert	Ft	40.000
11	Salvage Delineator	Each	17.000
12	Salvage Pipe	Ft	26.000
13	Unclassified Excavation	CuYd	4,509.000
14	Contractor Furnished Borrow Excavation	CuYd	871.000
15	Select Granular Backfill	Ton	10.700
16	Placing Topsoil	CuYd	1,550.000
17	Incidental Work, Structure	LS	1.000

18	Structure Excavation, Bridge	CuYd	947.000
19	Bridge End Embankment	CuYd	257.000
20	Granular Bridge End Backfill	CuYd	25.900
21	18" CMP 14 Gauge, Furnish	Ft	48.000
22	18" CMP, Install	Ft	48.000
23	36" CMP 12 Gauge, Furnish	Ft	42.000
24	36" CMP, Install	Ft	42.000
25	18" CMP Safety End, Furnish	Each	2.000
26	18" CMP Safety End, Install	Each	2.000
27	36" CMP Safety End with Bars, Furnish	Each	2.000
28	36" CMP Safety End, Install	Each	2.000
29	Class A45 Concrete, Bridge Deck	CuYd	268.300
30	Class A45 Concrete, Bridge	CuYd	188.600
31	Concrete Penetrating Sealer	SqYd	555.800
32	Type T101 Bridge Railing	Ft	360.000
33	Reinforcing Steel	Lb	47,799.000
34	Epoxy Coated Reinforcing Steel	Lb	93,667.000
35	Extract Pile	Each	6.000
36	Preboring Pile	Ft	100.000
37	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	410.000
38	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	2,905.000
39	Traffic Control Signs	SqFt	134.000
40	Traffic Control, Miscellaneous	LS	1.000
41	Type 3 Barricade	Each	8.000
42	Class B Riprap	Ton	2,239.000
43	Overburden Excavation for Riprap	CuYd	4,511.000
44	Erosion Control	LS	1.000
45	Perforated Geocell	SqFt	425.000
46	Type 2 Erosion Control Blanket	SqYd	9,335.000
47	12" Diameter Erosion Control Wattle	Ft	280.000
48	Remove and Reset Erosion Control Wattle	Ft	70.000
49	Surface Roughening	Acre	0.800
50	Shaping for Erosion Control Blanket	Ft	1,785.000
51	High Flow Silt Fence	Ft	150.000
52	Mucking Silt Fence	CuYd	11.000
53	Repair Silt Fence	Ft	38.000
54	Floating Silt Curtain	Ft	545.000
55	Type B Drainage Fabric	SqYd	2,616.000

5.	P 0047(125)2	Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206		Phone: 605/995-8120
	Work Type 8	DBE Goal: NONE	Contract Id: 10152	See Special Provisions for Completion Requirements
1	Mobilization	LS	1.000	
2	Bridge Elevation Survey	LS	1.000	
3	Construction Schedule, Category I	LS	1.000	
4	Remove Bridge Railing	Ft	370.000	
5	Remove Beam Guardrail	Ft	350.000	
6	Remove W Beam Guardrail End Terminal	Each	8.000	
7	Contractor Furnished Borrow	CuYd	785.000	
8	Bridge Berm Repair	Each	4.000	
9	Remove and Replace Topsoil	LS	1.000	
10	Base Course	Ton	104.000	
11	Asphalt Concrete Composite	Ton	436.000	
12	Cold Milling Asphalt Concrete	SqYd	2,512.000	
13	Structural Steel, Miscellaneous	LS	1.000	
14	Structure Excavation, Miscellaneous	CuYd	8.400	
15	Class A45 Concrete, Bridge Barrier	CuYd	22.800	

16	Concrete Patching Material, Miscellaneous	CuFt	156.000
17	Breakout Structural Concrete	CuYd	7.000
18	Install Dowel in Concrete	Each	422.000
19	Epoxy Coated Reinforcing Steel	Lb	2,708.000
20	Galvanic Anode	Each	264.000
21	Low Slump Dense Concrete Bridge Deck Overlay	CuYd	75.000
22	Concrete Removal Type 1A	SqYd	874.100
23	Concrete Removal Type 2A	SqYd	218.500
24	Concrete Removal Type 1B	SqYd	376.600
25	Concrete Removal Type 1C	SqYd	188.200
26	Concrete Removal Type 1D	SqYd	188.200
27	Concrete Removal Type B	Ft	40.000
28	Class A45 Concrete Fill	CuYd	39.800
29	Finishing and Curing	SqYd	874.000
30	Type 1 MGS	Ft	200.000
31	Type 1 Guardrail Transition	Each	4.000
32	Type 1 Retrofit Guardrail Transition	Each	4.000
33	MGS MASH Flared End Terminal	Each	8.000
34	Guardrail Delineator	Each	32.000
35	High Build Waterborne Pavement Marking Paint, 4" White	Ft	2,063.000
36	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	317.000
37	Flagging	Hour	140.000
38	Traffic Control Signs	SqFt	390.800
39	Traffic Control, Miscellaneous	LS	1.000
40	Type 3 Barricade	Each	2.000
41	4" Temporary Pavement Marking Tape Type I	Ft	288.000
42	Temporary Pavement Marking	Ft	2,960.000
43	Erosion Control	LS	1.000

6. **NH-P 0033(47)** **Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771** **Phone: 605/842-0810**
Work Type 2 or Work Type 12 **DBE Goal: NONE** **Contract Id: 10113** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Remove Pipe Culvert	Ft	12.000
4	Remove Pipe End Section	Each	1.000
5	Remove Pipe for Reset	Ft	46.000
6	Remove Pipe End Section for Reset	Each	5.000
7	Unclassified Excavation	CuYd	102.000
8	Contractor Furnished Borrow	CuYd	505.000
9	Reprofiling Ditch	Sta	11.000
10	Remove and Replace Topsoil	LS	1.000
11	Incidental Work	LS	1.000
12	48" RCP Class 3, Furnish	Ft	18.000
13	48" RCP, Install	Ft	18.000
14	48" RCP Flared End, Furnish	Each	1.000
15	48" RCP Flared End, Install	Each	1.000
16	Cleanout Pipe Culvert	Each	1.000
17	Reset Pipe	Ft	46.000
18	Reset Pipe End Section	Each	5.000
19	Flagging	Hour	275.000
20	Traffic Control Signs	SqFt	470.000
21	Traffic Control, Miscellaneous	LS	1.000
22	Type 3 Barricade	Each	1.000
23	Type C Advance Warning Arrow Board	Each	1.000
24	4" Temporary Pavement Marking Tape Type I	Ft	144.000
25	Temporary Pavement Marking	Ft	2,200.000

26	Class B Riprap	Ton	49.000
27	Class C Riprap	Ton	304.000
28	Bank and Channel Protection Gabion	CuYd	12.000
29	Erosion Control	LS	1.000
30	Type 2 Erosion Control Blanket	SqYd	1,747.000
31	Shaping for Erosion Control Blanket	Ft	1,100.000
32	Type B Drainage Fabric	SqYd	449.000

7. **PH 8036(05)** **Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771** **Phone: 605/842-0810**
Work Type 11 **DBE Goal: NONE** **Contract Id: 10156** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	As-Built Survey	LS	1.000
3	Construction Schedule, Category I	LS	1.000
4	Remove Traffic Sign	Each	737.000
5	Salvage Traffic Sign	Each	268.000
6	Remove Sign for Reset	Each	75.000
7	2.0"x2.0" Perforated Tube Post	Each	3,598.000
8	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	3,427.000
9	4" Tubular White Delineator Reflector	Each	342.000
10	Guardrail Delineator	Each	16.000
11	Type 2 Object Marker Back to Back	Each	1,486.000
12	Type 2 Object Marker	Each	4.000
13	Type 3 Flexible Object Marker Back to Back	Each	83.000
14	Type 3 Flexible Object Marker	Each	115.000
15	Type 4 Object Marker	Each	14.000
16	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	5,946.300
17	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	16,996.700
18	Reset Sign	Each	75.000
19	Type 3 Single Sided Barricade	Ft	8.000
20	Traffic Control, Miscellaneous	LS	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1, 3 through 7 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations. Minimum wage rates for 2 have been predetermined by the Department of Transportation, and are set forth in the advertised specification.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 1 must also submit a bid on Item 2. Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION