

October 10, 2025

ADDENDUM NO. 2

RE: Item #1, October 15, 2025 Letting - EM 0292(88)73, IM 2292(104)0, PCN 06JQ, 07D0, Lincoln County - Structures (276.5' Steel Girder, 313' Steel Girder, 11x10 CIP RCBC), Grading, PCC Surfacing, Storm Sewer, Pavement Marking, Lighting, Signal, Sidewalk

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: NO CHANGE

SDEBS BID PROPOSAL: *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

Bid Items were added:

Bid Item 740E0010 "Aggregate, Type 1A"

Quantities for Bid Items were changed:

Bid Item 450E0102 "12" RCP Class 2, Furnish" changed from 284 to 354 Ft
Bid Item 450E0110 "12" RCP, Install" changed 284 to 354 Ft
Bid Item 450E0122 "18" RCP Class 2, Furnish" changed from 4,830 to 4,760 Ft
Bid Item 450E0130 "18" RCP, Install" changed from 4,830 to 4,760 Ft
Bid Item 450E0162 "30" RCP Class 2, Furnish" changed from 204 to 228 Ft
Bid Item 450E0170 "30" RCP, Install" changed from 912 to 936 Ft
Bid Item 450E0182 "36" RCP Class 2, Furnish" changed from 104 to 110 Ft
Bid Item 450E0190 "36" RCP, Install" changed from 104 to 110 Ft
Bid Item 450E3022 "30" RCP Arch Class 2, Furnish" changed from 884 to 876 Ft
Bid Item 450E3030 "30" RCP Arch, Install" changed from 884 to 876 Ft
Bid Item 450E4758 "18" CMP 14 Gauge, Furnish" changed from 696 to 726 Ft
Bid Item 450E4760 "18" CMP, Install" changed from 696 to 726 Ft
Bid Item 462E0100 "Class M6 Concrete" changed from 277.6 to 278.3 CuYd
Bid Item 480E0100 "Reinforcing Steel" changed from 271,072 to 271,155 Lb
Bid Item 510E0300 "Preboring Pile" changed from 280 to 360 Ft
Bid Item 634E0110 "Traffic Control Signs" changed from 1,443.2 to 1,491.2 SqFt
Bid Item 670E1200 "Type B Frame and Grate" changed from 26 to 25 Each
Bid Item 670E2200 "Type C Frame and Grate" changed from 2 to 3 Each

PLANS: Please destroy sheets A2-A4, B2, B11, B13, B23, B24, B27, B61, B63, B68, C2, C11, E2, E8, E35, E62, E71, E75, E115, X158, Z6, Z14, Z18, Z19A, Z20, Z23, Z24, & Z26C and replace with the enclosed sheets, dated 10/10/25. Sheets B132A & C53A-C53C were added.

Sheets A2 & B2:

Section B – Grading PCN 06JQ

Bid Items were added:

Bid Item 740E0010 “Aggregate, Type 1A”

Quantities for Bid Items were changed:

Bid Item 450E0102 “12” RCP Class 2, Furnish” changed from 284 to 354 Ft
Bid Item 450E0110 “12” RCP, Install” changed 284 to 354 Ft
Bid Item 450E0122 “18” RCP Class 2, Furnish” changed from 4,830 to 4,760 Ft
Bid Item 450E0130 “18” RCP, Install” changed from 4,830 to 4,760 Ft
Bid Item 450E0162 “30” RCP Class 2, Furnish” changed from 204 to 228 Ft
Bid Item 450E0170 “30” RCP, Install” changed from 912 to 936 Ft
Bid Item 450E0182 “36” RCP Class 2, Furnish” changed from 104 to 110 Ft
Bid Item 450E0190 “36” RCP, Install” changed from 104 to 110 Ft
Bid Item 450E3022 “30” RCP Arch Class 2, Furnish” changed from 884 to 876 Ft
Bid Item 450E3030 “30” RCP Arch, Install” changed from 884 to 876 Ft
Bid Item 450E4758 “18” CMP 14 Gauge, Furnish” changed from 696 to 726 Ft
Bid Item 450E4760 “18” CMP, Install” changed from 696 to 726 Ft
Bid Item 462E0100 “Class M6 Concrete” changed from 236.7 to 237.4 CuYd
Bid Item 480E0100 “Reinforcing Steel” changed from 36,356 to 36,439 Lb
Bid Item 670E1200 “Type B Frame and Grate” changed from 26 to 25 Each
Bid Item 670E2200 “Type C Frame and Grate” changed from 2 to 3 Each

Sheets A3 & C2:

Section C – Traffic Control PCN 06JQ

Quantities for Bid Items were changed:

Bid Item 634E0110 “Traffic Control Signs” changed from 1,184.7 to 1,232.7 SqFt

Sheets A4 & E2:

Section E – Structures PCN 06JQ Structure No. 42-065-016

Quantities for Bid Items were changed:

Bid Item 510E0300 “Preboring Pile” changed from 80 to 160 Ft

Sheet B11: EXPANDED POLYSTYRENE (EPS) FOAM note was revised.

TABLE OF EPS FOAM FILL, GRANULAR MATERIAL, & EPS GEOMEMBRANE was revised.

Unit of measurement for Granular Material changed from CuYd to Ton.

Sheet B13: TYPE 1 DETECTABLE WARNINGS note was revised.

Sheets B23 & B24:

TABLE OF PIPE QUANTITIES was revised.

ID 403 to 420, 611 to 612, 701 to 700 & 307 to 330 quantities were revised.

Sheet B27: TABLE OF STORM SEWER DROP INLETS AND QUANTITIES was revised.

Sheets B61, B63 & B68: Drop Inlet Install notes, Pipe Install notes & Flared End install notes were revised.

Sheet B132A: BL69 Concrete Curb and Gutter special plate was added.

Sheet C11: TABLE FOR TRAFFIC CONTROL (SqFt) was revised.

Sheets C53A, C53B & C53C:

TRAFFIC CONTROL Phase 2A Signing – I-29 Girder Erection (Weekend Work) was added.

Sheet E8: BARRIER FORM LINERS note was added.

Sheet E35: SECTION C-C dimensions were revised.

Sheet E62: Quantity for Bid Item 510E0300 "Preboring Pile" changed from 80 to 160 Ft.
ABUTMENTS note 1 was revised.

Sheets E71 & E75: Quantity for Preboring Pile was revised.

Sheet E115: RETAINING WALL, Note 5 was revised.

Sheet X158: ID: 707 Drop Inlet Install notes were revised.

Sheets Z6, Z14, Z18, Z19A, Z20, Z23, Z24, & Z26C: Install notes were revised to match Pipe Table.

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/gp

CC: Travis Dressen, Mitchell Region Engineer
Harry Johnston, Sioux Falls Area Engineer

ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS



Plotting Date:

PROJECT

SECTION B ESTIMATE OF QUANTITIES - PCN 06JQ

TABLE OF RIPRAP AND DRAINAGE FABRIC (06JQ)

Alignment	Station	L/R	Class B Riprap (Ton)	Type B Drainage Fabric (SqYd)
EB85TH	301+46	L		

TABLE OF PIPE QUANTITIES

TABLE OF PIPE QUANTITIES

TABLE OF STORM SEWER DROP INLETS AND QUANTITIES

TRAFFIC CONTROL

Phase 2A Signing - I-29

Girder Erection (Weekend Work)



TRAFFIC CONTROL

Phase 2A Signing - I-29

Girder Erection (Weekend Work)



PROJECT
EM

Unstable

Ramp D

SD DOT	PROJECT	SHEET	TOTAL SHEETS
	EM 0292(		

85TH STREET



PROJECT	SHEET	TOTAL SHEETS
EM 0292(88)73 IM 2292(1		

85TH STREET

 Plotting Date: 10/10/2025	PROJECT	SHEET	TOTAL SHEETS
---	---------	-------	--------------

RAMP B

	PROJECT	SHEET	TOTAL SHEETS
	EM 0292(88)73 IM 2292(1		

RAMP D

	PROJECT	SHEET	TOTAL SHEETS
	EM 0292(		

RAMP D

	PROJECT	SHEET	TOTAL SHEETS
	EM		

RAMP H

	PROJECT	SHEET	TOTAL SHEETS
	EM 0292(88)73 		