

May 6, 2026

**ADDENDUM NO. 3**

**RE: Item #6, May 20, 2026 Letting - CR 000S(462), PCN 09L5, Aurora, Beadle, Brown, Clay, Grant, Lake, Lincoln, Minnehaha, Roberts, Yankton County - Install Dynamic Message Boards**

**TO WHOM IT MAY CONCERN:**

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

**SPECIAL PROVISIONS:** Please remove the Index of Special Provisions and replace with the attached Index of Special Provisions revised 5/6/26.

Please remove the "Special Provision for Contract Time", dated 4/30/26 and replace with the "Special Provision for Contract Time", dated 5/6/26.

**SDEBS BID PROPOSAL:** *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

**Bid Items were removed:**  
Bid Item 009E1000 "Incentive/Disincentive Pay"

**PLANS:** NONE

Sincerely,

Sam Weisgram  
Engineering Supervisor

SW/gp

CC: Travis Dressen, Mitchell Region Engineer  
Harry Johnston, Sioux Falls Area Engineer

REV 5/6/26

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): CR 000S(462) PCN: 09L5

TYPE OF WORK: INSTALL DYNAMIC MESSAGE BOARDS

COUNTIES: AURORA, BEADLE, BROWN, CLAY, GRANT, LAKE, LINCOLN, MINNEHAHA, ROBERTS, YANKTON

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Ashley Glaspell, Devon Bartscher, Sara Garbe, Kristal McKee, Robin Wallum, Jim Baltzer, Lisa Johnson, Lacey Johnson is the official in charge of the Aberdeen, Mitchell, Sioux Falls, Vermillion, Huron, Madison, Watertown Career Center for Aurora, Beadle, Brown, Clay, Grant, Lake, Lincoln, Minnehaha, Roberts, Yankton Counties.

**THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:**

**Special Provision for Contract Time, dated 5/6/26.**

**Special Provision for Indian Employment and Contracting Sisseton-Wahpeton Oyate, dated 4/27/26.**

**Special Provision for Contractor Staking, dated 4/15/26.**

**Special Provision for Cylindrical Concrete Footings, dated 7/22/25.**

**Intelligent Transportation System Special Provision, 4/6/26.**

**List of Utilities.**

Special Provision for Price Schedule for Miscellaneous Items, dated 2/18/26.

Special Provision for American Security Drone Act, dated 12/15/25.

Special Provision for Steel Beam Guardrail AASHTO M 180 Designation, dated 10/1/25.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Fuel Adjustment Affidavit, DOT form 208 dated 11/25.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form  
FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.  
Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision  
Number SD20260001, dated 1/30/26.

Special Provision Regarding Stormwater Discharges to Waters of the State, dated 11/5/25.

General Permit Authorizing Stormwater Discharges Associated with Construction  
Activities, dated 11/1/23.

[https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWater  
Construction.aspx](https://danr.sd.gov/OfficeOfWater/SurfaceWaterQuality/stormwater/StormWaterConstruction.aspx)

**STATE OF SOUTH DAKOTA  
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION  
FOR  
CONTRACT TIME**

**PROJECT CR 000S(462), PCN 09L5  
AURORA, BEADLE, BROWN, CLAY, GRANT, MINNEHAHA, LAKE,  
LINCOLN, ROBERTS, & YANKTON COUNTY**

**MAY 6, 2026**

---

**Guardrail Restrictions**

Prior to the Contractor beginning footing work at a DMS location, the Contractor will install the full length and anchors of the high tension cable guardrail as specified in the plans for the location.

**Work Restrictions**

When the setting of a sign bridge requires traffic to be detoured or crossed over to 2-way traffic, the Contractor will only be allowed to detour traffic between the hours of 11:00 PM and 5:00 AM.

The Contractor will only be allowed to utilize lane closures on the interstate in Lincoln and Minnehaha counties during non-peak hours unless otherwise approved by the Engineer. Peak hours will be from 6:30 AM to 9:00 AM and from 3:30 PM to 6:00 PM

**Field Work Completion**

The Contractor will complete the project by the June 25, 2027 field work completion date.

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.9. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.7 C.

\* \* \* \* \*