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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING ACTIVITIES, CALL: 1-800-424-9071

THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) OPERATES THE ABOVE TOLL-
FREE “HOTLINE” MONDAY THROUGH FRIDAY, 8:00 A.M. TO 5:00 P.M., EASTERN TIME.
ANYONE WITH KNOWLEDGE OF POSSIBLE BID RIGGING, BIDDER COLLUSION, OR
OTHER FRAUDULENT ACTIVITIES SHOULD USE THE “HOTLINE” TO REPORT SUCH
ACTIVITIES.

THE “HOTLINE” IS PART OF THE DOT'S CONTINUING EFFORT TO IDENTIFY AND
INVESTIGATE HIGHWAY CONSTRUCTION CONTRACT FRAUD AND ABUSE AND IS
OPERATED UNDER THE DIRECTION OF THE DOT INSPECTOR GENERAL.

ALL INFORMATION WILL BE TREATED CONFIDENTIALLY, AND CALLER ANONYMITY
WILL BE RESPECTED.

* % % %

PLANS, PROPOSALS AND ADDENDA

AFTER AWARD OF CONTRACT, THE LOW BIDDER WILL RECEIVE TEN (10)
COMPLIMENTARY SETS OF PLANS, PROPOSALS, PROJECT Q & A FORUM, AND
ADDENDA FOR FIELD AND OFFICE USE. AN ELECTRONIC COPY WILL ALSO BE
PROVIDED. ANY ADDITIONAL COPIES REQUIRED WILL BE THE RESPONSIBILITY OF THE
CONTRACTOR.

* % % %



Project Number: P 0044(212)172, 044-391, 044-392, 053-391, 073-391, P 0044(215)194, P
0063(62)54 Revised 8/16/18
PCN 04X0, I7AJ, I7AH, I7AE, I7AF, 07EA, 08NX

NOTICE TO CONTRACTORS

Bid proposals for this project will be prepared, transmitted, and received electronically by the
South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid
System until 10 A.M. Central time, on November 15, 2023, at which time the SDDOT will open
bids. All bids will be checked for qualifications with results posted on the SDDOT website. The
South Dakota Transportation Commission will consider all bids at a scheduled Commission
meeting.

The work for which proposals are hereby requested is to be completed within the following
requirement(s):

FIELD WORK COMPLETION: NOVEMBER 15, 2024

CONSTRUCTION SCHEDULE / PROJECT MANAGEMENT:
The project category is Category Il
The project type is Surfacing
The geographic zone is Zone 2

THE DBE GOAL FOR THIS PROJECT IS: NOT SPECIFIED

WORK TYPE FOR THIS PROJECT IS: WORK TYPE 5

Bidding package for the work may be obtained at:
http://apps.sd.gov/hc65bidletting/ebslettings1.aspx#no-back-button

An electronic version of the most recent version of the South Dakota Standard Specifications for
Roads and Bridges may be obtained at https://dot.sd.gov/doing-business/contractors/standard-
specifications/2015-standard-specifications

The electronic bid proposal must be submitted by a valid bidder as designated by their
company’s https://apps.sd.gov/HC65C2C/EBS/BidAdminAuthorizationForm.pdf. A bidding
administrator will have privileges in the SDEBS to prepare bids, submit bids, and authorize
additional company employees to prepare and submit bids. Additionally, a bidding
administrator will be responsible for maintaining the list of authorized bidders for the company
and will have the ability to add employees, remove employees, and set-up bidder
identifications and passwords within the SDEBS. Bidding Administrator authorization will
remain in full force and effect until written notice of termination of this authorization is sent by
an Officer of the company and received by the Department.

A bidder identification and password, coupled with a company identification previously
assigned by the Department, will serve as authentication that an individual is a valid bidder for
the company.



Contact information to schedule a preconstruction meeting prior to commencing with the work
on this project.

Doug Sherman

PO Box 771

Winner, SD 57580-0771

Phone: 605/842-0810



PROPOSAL Revised 8/10/11
SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION, STATE OF SOUTH DAKOTA:
Ladies / Gentlemen:

The following proposal is made on behalf of the undersigned and no others. ltis in all respects
fair and is made without collusion on the part of any other person, firm or corporation not
appearing in the signature to this proposal.

The undersigned certifies that she / he has carefully examined the plans listed herein, the
Specifications hereinbefore referred to, the Special Provisions and the form of contract, both of
which are attached hereto. The undersigned further certifies that she / he has personally
inspected the actual location of the work, together with the local sources of supply and that she /
he understands the conditions under which the work is to be performed, or, that if she / he has
not so inspected the actual location of the work, that she / he waives all right to plea any
misunderstanding regarding the location of the work or the conditions peculiar to the same.

On the basis of the plans, Specifications, Special Provisions and form of contract proposed for
use, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other
means of construction, to do all the work and furnish all the materials in the manner specified, to
finish the entire project within the contract time specified and to accept as full compensation
therefore the amount of the summation of the products of the actual quantities, as finally
determined, multiplied by the unit prices bid.

The undersigned understands that the quantities as shown in the Bid Schedule are subject to
increase or decrease, and hereby proposes to perform all quantities of work, as increased or
decreased, in accordance with the provisions of the specifications, and subject to any applicable
special provisions, and at the unit prices bid.

The undersigned understands that the "Total or Gross Amount Bid" as immediately hereinbefore
set forth is not the final amount which will be paid if this proposal is accepted and the work done,
but that such amount is computed for the purpose of comparison of the bids submitted and the
determination of the amount of the performance bond.

The undersigned further proposes to perform all extra work that may be required on the basis
provided in the specifications, and to give such work personal attention in order to see that it is
economically performed.

The undersigned further proposes to both execute the contract agreement and to furnish a
satisfactory performance bond, in accordance with the terms of the specifications, within twenty
(20) calendar days after the date of Notice of Award from the South Dakota Department of
Transportation that this proposal has been accepted.






CERTIFICATION REGARDING LOBBYING

| certify, to the best of my knowledge and belief, that: No Federal appropriated funds have
been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, an
officer or employee of Congress, or an employee of a member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of a Federal contract, grant, loan, or cooperative
agreement. If any funds other than Federal appropriated funds have been paid or will be paid
to any of the above mentioned parties, the undersigned shall complete and submit Standard
Form LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly. This certification is a material representation of fact upon which reliance
was placed when this transaction was made or entered into. Submission of this certification is
a prerequisite for making or entering into this transaction imposed by section 1352, title 31,
U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty or not less than $10,000 and not more than $100,000 for each such failure.






REV 10/18/23
INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): _P 0044(212)172, 044-391, 044-392, 053-391, 073-391,
P 0044(215)194, P 0063(62)54

PCN: 04X0, I7AJ, ITAH, I7AE, I7TAF, 07EA, 08NX

TYPE OF WORK: FULL DEPTH RECLAMATION, ASPHALT CONCRETE SURFACING,
GRAVEL SURFACING, MODIFY INTERSECTION, PIPE WORK (PIPE
REPLACEMENTS AND 340 FT CIPP 24", 388 FT CIPP 30",
120 FT CIPP 48")

COUNTIES: JACKSON, MELLETTE, TRIPP

The following clauses have been prepared subsequent to the Standard Specifications for Roads
and Bridges and refer only to the above described improvement, for which the following
Proposal is made.

The Contractor’s attention is directed to the need for securing from the Department of
Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove
water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request
as early as possible after receiving his contract, and insofar as possible at least 30 days prior to
the date that the water is to be used.

Penny Kutz, Kara Palmer, Bobbie Country is the official in charge of the Pine Ridge, Hot
Springs, Winner Career Center for Jackson, Mellette, Tripp Counties.

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 10/16/23.

Special Provision for Prosecution and Progress, dated 1/21/21.

Special Provision for Alternate Bidding, dated 10/18/23.

Special Provision Regarding Triple Combination Bids, dated 10/16/23.
Special Provision Regarding Section 404 of the Clean Water Act, dated 7/8/22.
Fact Sheet #3.

Special Provision for On-The-Job Training Program, dated 3/10/16.

Special Provision for Indian Employment and Contracting within the Dependent Indian
Communities outside of the Rosebud Reservation, dated 9/11/23.

Special Provision for Indian Employment and Contracting on the
Pine Ridge Reservation, dated 9/5/23.



Special Provision for Flexible Pavement Smoothness, dated 5/20/21.

Special provision for Glass Reinforced Plastic (GRP) Ultraviolet Light (UV) Cured in Place
Pipe (CIPP) Liner, dated 9/28/23.

Special Provision for Contractor Staking with Machine Control
Grading Option, dated 9/28/23.

Special Provision for Acknowledgement and Certification Regarding Article 3, Section 12 of the
South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 1/20/23.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Grass Seed Substitution, dated 2/9/23.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Disadvantaged Business Enterprise, dated 8/14/18.

Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid
Construction Contracts, dated 9/1/97.

Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form
FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.

Required Contract Provisions Federal-Aid Construction Contracts, Form
FHWA 1273 (Rev. 10/23/23).

Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.

Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision
Number SD20230032, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for
Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 4/5/23.

Special Provision Regarding Storm Water Discharge to Waters of the United States Within
Indian Reservations, dated 9/7/22.
National Pollutant Discharge Elimination System General Permit for Discharges from
Large and Small Construction Activities.
https://www.epa.gov/system/files/documents/2022-01/2022-cgp-final-permit.pdf




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACT TIME

PROJECT P 0044(212)172, 0044-391, 053-391, 073-391, P 0044(215)194,
P 0063(62)54, P CR 0063(68)28, PH 0044(238)172
PCN 04X0, i7AJ, i7AH, i7AE, i7AF, 07EA, 08NX, 09AT, 095G
JACKSON, MELLETTE, TRIPP, TODD, HAND COUNTY

OCTOBER 16, 2023

PCN 09AT August 9, 2024 Interim Completion Requirement

The Contractor will complete all work in the PCN 09AT portion of the project by the August
9, 2024 interim completion date.

If the Contractor does not complete the work by the interim completion requirement, the
Department will make a disincentive assessment in the amount of $500 per working day.
A contract item for incentive/disincentive pay is included in the bid schedule for the
Department’s use in assessing disincentive. The Department will use a negative quantity
of days for assessing disincentives. The Department will count working days in
accordance with Section 8.6 C.

Field Work Completion

The Contractor will complete the project by the November 15, 2024 field work completion
date.

Failure to Complete on Time

The Contractor will complete all work on the project prior to the field work completion
requirement. If the Contractor does not complete all work by the field work completion
requirement, the Department will assess liquidated damages in accordance with Section
8.8. The Department will assess liquidated damages for each working day the work
(project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will
count working days in accordance with Section 8.6 C.



Expected Adverse Weather Days

The Department has provided Attachment 1 for information purposes only as a guide to
bidders. Table 1 depicts the typical number of adverse weather days expected for any
given month, based on historical records. The Department will consider this project a
surfacing project in Zone 5.

The Department will consider expected adverse weather days cumulative in nature over
the time period when the Contractor is actively pursuing completion of the work. The
Department will not consider adverse weather days during an extended period of time
when the Contractor is not pursuing completion of the work. When considering a time
extension for interim completion or field work completion of the project, the Engineer will
compare the total number of expected adverse weather days against the total number of
actual adverse weather days for the time period during which the work was being
completed.

EE I O



ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota

Zone 1

Zoneld
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Table 1 - Expected Adverse Weather Days for South Dakota

Grading Projects Surfacing and Structural Projects
Zone 1 |Zone 2 (Zone 3 |Zone 4 |Zone 5 |Zone 6 |Zone 1 |Zone 2 [Zone 3 |Zone 4 |Zone 5 |Zone 6
Jan| 18 18 16 16 22 24 18 18 15 16 21 23
Feb| 19 18 12 14 19 21 19 18 12 14 19 21
Mar| 12 10 9 8 11 13 12 10 9 8 10 12
Apr] 6 5 8 5 6 6 5 4 6 4 4 4
May| 6 6 8 6 6 6 5 5 6 4 4 5
Jun 7 6 7 6 7 8 5 5 5 4 5 6
Jul 5 5 6 5 6 7 4 4 5 3 4 5
Aug| 4 4 5 4 5 6 3 3 4 3 4 4
Sep 3 3 4 3 4 5 2 2 3 2 3 4
Oct 4 3 5 3 4 4 3 3 4 2 3 3
Nov| 11 9 8 7 10 12 11 9 8 7 10 11
Dec| 21 19 15 14 20 22 21 19 15 14 20 22

NOTE: Includes Holidays and Weekends.







STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
PROSECUTION AND PROGRESS

JANUARY 21, 2021

Delete Section 8.3 of the specifications and replace with the following:

8.3

PROSECUTION AND PROGRESS - The Contractor will include the proposed
starting date with the signed contract.

The Contractor will provide sufficient materials, equipment, and labor to complete
the project within the contract time set forth within the contract.

Should the Contractor discontinue the work for any reason, the Contractor will
provide at least a 24-hour notice to the Engineer prior to resuming operations.

A construction schedule is required. The project category, project type, and project
geographic zone are defined in the Notice to Contractors.

For the purpose of this specification, work activities will include all Contractor,
subcontractor, and utility company work related to the successful completion of the
project.

This work consists of scheduling and monitoring all construction work activities.
The construction schedule is an integral part of the project. The construction
schedule is used as a resource for the Contractor to monitor and manage work
progress. The construction schedule is also used as a resource for the Department
to monitor work progress and as a resource used in time extension determinations
in accordance with Section 8.7 and this specification. The Contractor will ensure
operations are conducted such that the construction schedule is adhered to by all
contracting parties involved regardless of the amount of work subcontracted.

A. Project Categories:

1. Category I: Represents the lowest level of the project ranking system with
simple, low risk, short duration projects with minimal impacts on traffic.

a. Types of projects typically include, but are not limited to, asphalt surface
treatments, crack seals, rumble strip installation, bridge deck overlays,
and other minor repair projects.



b. Construction schedule requirements for Category | projects are written
narrative. The Department will also accept a Bar Chart Method (BCM),
Critical Path Method (CPM), or Linear Schedule Method (LSM).

2. Category ll: Represents the medium level of the project ranking system
with slightly complex projects that typically involve a limited number of
linear, repetitive operations with typical project constraints and some traffic
impact.

a. Types of projects typically include, but are not limited to, asphalt
concrete resurfacing, grading, shoulder widening, bridge replacement,
concrete pavement repair, major bridge repair projects, and interstate
reconstruction.

b. Construction schedule requirements for Category Il projects are BCM,
CPM, or LSM.

3. Category lll: Represents the highest level of project ranking system with
complex, high risk projects with major impacts on traffic and adjacent
businesses. These projects may last for more than one construction
season.

a. Types of projects typically include, but are not limited to, urban
reconstruction, and interstate interchanges.

b. Construction schedule requirements for Category Il projects are CPM
or LSM.

B. General:
The following will apply to all scheduling methods:

The Contractor will submit a startup schedule or construction schedule to the
Engineer prior to the scheduling of the preconstruction meeting.

For Category Il and Il projects, the Contractor may submit a startup schedule.
The startup schedule must contain a detailed breakdown of all work activities
for the first 15 working days from the start of work for Category Il project or 30
working days from the start of work for a Category Il projects. At a minimum,
the startup schedule must meet the requirements of the BCM.

If the Contractor elects to submit a startup schedule, the Contractor will
schedule a construction scheduling meeting between the Department and the
Contractor at the time of submitting the startup schedule. The Contractor and
Engineer will review the startup schedule and the proposed construction



schedule and collaborate to include all remaining work activities for the
remainder of the project, or the season if the project is a multi-year project. For
multi-year projects, the same submittal requirements and timelines will apply
each year.

Work activities in the construction schedule will be in chronologic order.

The Contractor will include expected adverse weather days from the Expected
Adverse Weather Days chart in Section 8.3 K. of this special provision in the
construction schedule. The Contractor will also include an estimate of the
duration of utility company work activities identified in the plans that impact the
Contractor’s critical path in the construction schedule.

The Engineer will accept or may suggest revisions to the construction schedule
within 5 business days of the date of receiving the construction schedule. If the
Engineer does not accept or does not provide suggested revisions to the
construction schedule within 5 business days of receiving the construction
schedule, or a longer timeframe if mutually agreed upon by the Contractor and
the Engineer, the construction schedule as submitted will be the initial accepted
construction schedule.

If revisions are needed prior to acceptance of the construction schedule, the
Contractor will make the required revisions and submit the revised construction
schedule to the Engineer within a mutually agreed upon amount of time. The
Engineer will accept or may suggest further revisions to the revised
construction schedule within 2 business days of the date of receiving the
revised construction schedule.

Acceptance of the construction schedule by the Engineer does not modify the
contract or constitute endorsement or validation by the Engineer of the
Contractor’s logic, activity durations, or assumptions in creating the schedule.
Acceptance of the schedule also does not relieve the Contractor of the
obligation to complete all work within the contract time completion
requirements.

The Contractor will preface each construction schedule with the following
information:

1. Project Number;
2. PCN;
3. Contractor;

4. Original contract time allowed including phase, interim, substantial, and field
work completion requirement(s) specified,;



5. Type of construction schedule (startup, construction, or update); and,

6. Date of the schedule (the date the schedule was updated to) as applicable
by scheduling type.

C. Written Narrative: The written narrative consists of:
1. Estimated starting and completion dates of each work activity;

2. Description of work to be done within each work activity including the type
and quantity of equipment and labor;

3. Description of the location on the project where each work activity occurs;

4. Description of planned production rates by major work activities (example:
cubic yards of excavation per day/week);

5. Description of planned workdays per week, holidays, number of shifts per
day, and number of hours per shift;

6. An estimate of any periods which a work activity is idle or partially idle
including the beginning and end dates of the reduced production or idle
timeframe;

7. Description of expected and critical delivery dates for equipment and
materials that may affect timely completion of the project;

8. Description of critical completion dates for maintaining the construction
schedule; and,

9. ldentification of the vendor, supplier, subcontractor, or utility company to
perform the work activity including stating all assumptions made by the
Contractor in the scheduling of the subcontractor’'s, supplier’s, or utility
company’s work.

D. Bar Chart Method (BCM): The BCM construction schedule consists of:
1. Diagram: The Contractor must show the following in the BCM diagram:

a. Planned start and completion dates for each work activity;

b. Define and relate principle and major work activities into manageable
item with durations no longer than 15 working days;



h.

Work activities related to the procurement of critical (major) materials
and articles of special manufacture in the order the work is to be
performed;

Contractor work activities related to the preparation and submission of
working drawings, shop plans, and other data specified for review or
approval by the Engineer and resubmittal, if required;

Activities related to specified activities by the Department and third
parties (including, but not limited to, review of working drawings and
material quality, mix design, mix design verification, and compatibility
test results from the Department’s Central Materials Laboratory);

Show all critical (major) work activities that are controlling factors in the
completion of the work;

Show the time needed to perform each work activity and the work
activity’s relationship in time to other work activities; and,

Show the expected time to complete all work.

In addition, the Contractor will provide enough space for each work activity
to permit 2 additional plots parallel to the original time span plot. The
Contractor will use one spot for revision of the planned time span and one
spot for showing the actual time span achieved.

2. Written Narrative: If all of the information required in Section 8.3 C. is
shown in the BCM construction schedule, the Contractor will not be required
to provide a written narrative. For those items not included in the diagram,
the written narrative consists of the missing information required in Section
8.3 C.

E. Critical Path Method (CPM): The CPM construction schedule consists of:

1. Diagram: The Contractor must show the following in the CPM diagram:

a.

b.

Baseline start and baseline completion dates for each work activity;

Duration of each work activity (stated in working days with work activities
of more than 15 working days in duration broken into two or more work
activities distinguished by location or some other feature);

Completion requirement(s) specified in the contract as the only
constraints in the schedule logic;



d.

Work activities related to the procurement of critical (major) materials
and articles of special manufacture;

Contractor work activities related to the preparation and submission of
working drawings, shop plans, and other data specified for review or
approval by the Engineer and resubmittal, if required; and,

Activities related to specified activities by the Department and third
parties (including, but not limited to, review of working drawings and
material quality, mix design, mix design verification, and compatibility
test results from the Department’s Central Materials Laboratory).

2. Written Narrative: If all of the information required in Section 8.3 C. is
shown in the CPM construction schedule, the Contractor will not be required
to provide a written narrative. For those items not included in the diagram,
the written narrative consists of the missing information required in Section
8.3 C.

F. Linear Schedule Method (LSM): The LSM construction schedule consists of:

1. Diagram: The Contractor must show the following in the LSM diagram:

2.

a.

b.

Planned start and completion dates for each work activity;

All work activities longer than 3 days in duration, or an alternate longer
or shorter duration per work activity as mutually agreed upon by the
Contractor and the Engineer;

Completion requirement(s) specified in the contract as the only
constraints in the schedule logic;

Work activities related to the procurement of critical (major) materials
and articles of special manufacture;

Contractor work activities related to the preparation and submission of
working drawings, shop plans, and other data specified for review or
approval by the Engineer and resubmittal, if required; and,

Department activities related to specified activities by the Department
(including, but not limited to, review of shop drawings by the Department
and material quality, mix design, mix design verification, and
compatibility test results from the Department’'s Central Materials
Laboratory) and third parties.

Written Narrative: If all of the information required in Section 8.3 C. is
shown in the LSM construction schedule, the Contractor will not be required



to provide a written narrative. For those items not included in the diagram,
the written narrative consists of the missing information required in Section
8.3 C.

G. Construction Schedule Updates: The construction schedule and all
construction schedule updates are intended to be a project management tool
for the Contractor, Contractor’s staff, subcontractors, suppliers, Department,
and any utility companies involved. The Contractor will regularly review and
continually maintain the construction schedule to verify actual start dates,
actual finish dates of work activities, remaining duration of uncompleted work
activities, and any proposed logic or time estimate revisions based on work
production. The Contractor will keep the Engineer informed of the current
construction schedule and all logic changes. The construction schedule and all
construction schedule updates will be discussed during the weekly meetings or
at a frequency agreed upon by the Contractor and Engineer.

The Contractor will submit an updated construction schedule for acceptance by
the Engineer at least every month or when any of the following conditions
occur:

1. A delay of 5 working days or 7 calendar days, as governed by the contract
time requirements of the contract, occurs in the completion of a critical
(maijor) work activity or which causes a change in a critical work activity for
BCM schedules, causes a change in the critical path for CPM schedules, or
causes work activity lines to cross in LSM schedules;

2. The actual prosecution of the work is different from that represented on the
current construction schedule;

3. There is an addition, deletion, or revision of work activities caused by a
contract change order; or,

4. There is a change in the construction schedule logic.

The Contractor will include all requirements listed in Section 8.3 B.1-6 on the
updated construction schedule and will provide a comparison of the
initial/baseline schedule to the current schedule of project completion.

When the construction schedule is updated, the Contractor will move the actual
lost days (adverse weather days and adverse weather recovery days) from
where the expected adverse weather days were originally shown, in
accordance with Section 8.3 B, to the date the lost day or days occurred in
accordance with Section 8.3 H.



For utility company work activities previously identified in the baseline
construction schedule in accordance with Section 8.3 B, the following shall

apply:

When the construction schedule is updated, the Contractor will move utility
company work activity durations from where the work activities were
originally shown, in accordance with Section 8.3 B, to the dates the utility
company work activities actually occurred. The Contractor will also include
any known delays due to utility company work activities in the construction
schedule updates by showing the date of the lost day or days to identify the
delays and show the impact to the critical path in accordance with Section
8.3 H. The Contractor will also include documentation of any attempts made
by the Contractor to mitigate the delays caused by utility company work
activities.

For unexpected or unplanned work activities which become an impact to the
critical path not previously identified in the initial/baseline construction schedule
including, but not limited to; 1) known utility company work activities, 2) utility
conflicts not identified in the plans, 3) differing site conditions, and 4) significant
changes in the character of work the following shall apply:

For each occurrence of a delay, the Contractor will add a new work activity
in the line below and linked to the controlling work activity for the duration
of the delay. The Contractor will include supporting information to document
the delay and efforts to mitigate the delay.

The Engineer will accept or may suggest revisions to the updated construction
schedule within 5 business days of the date of receiving the updated
construction schedule. If the Engineer does not accept or does not provide
suggested revisions to the updated construction schedule within 5 business
days of receiving the updated construction schedule, or a longer timeframe if
mutually agreed upon by the Contractor and the Engineer, the schedule as
submitted will be the accepted updated construction schedule.

If revisions are needed prior to acceptance of the updated construction
schedule, the Contractor will make the required revisions and submit the
revised updated construction schedule to the Engineer within a mutually agreed
upon amount of time. The Engineer will accept or may suggest further revisions
to the revised updated construction schedule within 2 business days of the date
of receiving the revised updated construction schedule.

Acceptance of the updated construction schedule by the Engineer does not
modify the contract or constitute endorsement or validation by the Engineer of
the Contractor's logic, activity durations, or assumptions in creating the
schedule. Acceptance of the updated construction schedule also does not



relieve the Contractor of the obligation to complete all work within the contract
time completion requirements.

. Contract Time: The Department will count contract time in accordance with
Section 8.6 and any applicable special provision for contract time.

For the purpose of contract time related to weather delays and determining the
actual adverse weather days, the Department will consider the following:

Continuing construction progress on the controlling item is defined as the
Contractor’'s progress to complete remaining work identified as the
controlling item or critical path in the current construction schedule.
Remaining work is the work remaining to be completed prior to the adverse
weather event. For this determination, rework caused by the adverse
weather event will not be considered part of the remaining work.

Lost days are defined as the actual days lost during adverse weather and
adverse weather recovery days, if applicable. An adverse weather recovery
day will only be considered when continuing construction progress on the
controlling item is delayed due to the effects of adverse weather.

An adverse weather recovery day must meet the following criteria:

1. Days following adverse weather days needed for project conditions to
improve to a condition in which the Contractor is able to or would be
expected to restart work.

2. Days following adverse weather days needed for rework of previously
completed work conforming to the specifications. The Department will
only consider rework necessary through no fault of the Contractor.

3. Days following adverse weather days in which the project conditions
result in a delay to the Contractor in continuing construction progress on
the controlling item as scheduled prior to the adverse weather.

The Contractor will submit a request by the end of the following week and
the Engineer will determine if a day meeting the above criteria will be
considered an adverse weather recovery day. The determination will be
based on the amount of time the Contractor would be expected to do or
does work on continuing construction progress on the controlling item.

In accordance with Section 8.6, no adverse weather recovery day will be
considered for any day on which conditions are such that the Contractor
would be expected to do or does 6 hours or more of work continuing
construction progress on the controlling item. A 1/2 adverse weather
recovery day will be considered for any day on which conditions are such



that the Contractor would be expected to do or does at least 2 hours but
less than 6 hours of work continuing construction progress on the controlling
item. A full adverse weather recovery day will be considered for any day on
which conditions are such that the Contractor would be expected to do or
does less than 2 hours of work continuing construction progress on the
controlling item.

The Engineer will determine which days are actual lost working days during
each bi-weekly statement and the Contractor will account for those lost working
days by moving the agreed upon lost adverse weather days forward in the
construction schedule to the date the working days were lost.

l. Extension of Contract Time:

When considering a time extension request for contract time completion
requirements, the Engineer will base the time extension determination on the
impact to the initial/baseline construction schedule and all construction
schedule updates resulting from the basis (as defined in Section 8.7) for the
time extension.

Time extension requests for Category Il and Ill projects must include a
construction schedule demonstrating the project schedule impacts to the
critical item, the critical path, and completion of the entire project due to items
beyond the Contractor’s control.

When considering a time extension for contract time completion requirements
due to adverse weather, the Engineer will compare the total number of
expected adverse weather days against the total number of actual lost days
(adverse weather days and adverse weather recovery days) in the current
accepted construction schedule.

J. Construction Schedule Payment and Assessments:
1. Construction Schedule Payment: Payment will be full compensation for
the work prescribed in this section. The Engineer will make progress

payments for the construction schedule in accordance with the following:

a. 25% of the lump sum contract unit price, not to exceed 1% of the original
contract amount will be paid after the construction schedule is accepted.

b. Payment of the remaining portion of the lump sum contract unit price will
be prorated based on the total work completed.

2. Assessments:



a. Construction Schedule: If the Contractor begins work prior to
submitting the construction schedule as required in 8.3 B., the Engineer
will make an assessment of $100 for Category | projects, $250 for
Category Il projects, and $500 for Category Il projects for each working
day until the construction schedule is submitted.

If the Contractor chooses to use the startup schedule option, the
assessment will not apply until 30 working days from start of work

b. Construction Schedule Updates: If the Contractor does not submit the
updated construction schedule by the agreed upon date each month or
as required in 8.3 G., the Engineer will make an assessment of $100 for
Category | projects, $250 for Category Il projects, and $500 for Category
Il projects for each working day until the updated construction schedule
is submitted.

K. Expected Adverse Weather Days:

The Department has provided Attachment 1. This table depicts the typical
number of adverse weather days expected for any given month, based on
historical records. The Contractor will consider expected adverse weather days
cumulative in nature over the time period when the Contractor is planning to
actively pursue completion of the work. The Contractor will not include adverse
weather days during extended periods of time when the Contractor is not
planning to pursue completion of the work. The Contractor will use the expected
adverse weather days shown in the table when establishing and updating the
construction schedule.
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ATTACHMENT 1

Figure A. Expected Adverse Weather Days for South Dakota

one o

Table 1. Expected Adverse Weather Days for South Dakota

Grading Projects Surfacing and Structural Projects
Zone 1 |Zone 2 |Zone 3 [Zone 4 |Zone 5 (Zone 6 |Zone 1 |Zone 2 |Zone 3 |Zone 4 |Zone 5 |Zone 6
Jan 18 18 16 16 22 24 18 18 15 16 21 23
Feb| 19 18 12 14 19 21 19 18 12 14 19 21
Mar| 12 10 9 8 11 13 12 10 9 8 10 12
Apr 6 5 8 5 6 6 5 4 6 4 4 4
May| 6 6 8 6 6 6 5 5 6 4 4 5
Jun 7 6 7 6 7 8 5 5 5 4 5 6
Jul 5 5 6 5 6 7 4 4 5 3 4 5
Aug| 4 4 5 4 5 6 3 3 4 3 4 4
Sep 3 3 4 3 4 5 2 2 3 2 3 4
Oct 4 3 5 3 4 4 3 3 4 2 3 3
Nov| 11 9 8 7 10 12 11 9 8 7 10 11
Dec| 21 19 15 14 20 22 21 19 15 14 20 22

NOTE: Includes Holidays and Weekends.




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
ALTERNATE BIDDING

PROJECT P 0044(212)172, P 0044(215)194, P 0063(62)54, 053-391, 073-391,
044-392, 044-391
PCN 04X0, 08NX, 07EA, i7AE, i7AF, i7TAH, i7AJ
MELLETTE & JACKSON COUNTY

OCTOBER 18, 2023

Bidders must submit bids for the same alternate (A or B) for bid item groups 1, 2, 3, 4,
5, and 6. Bids submitted that do not contain the same alternate for bid item groups 1, 2,
3, 4, 5, and 6 will be rejected and will be considered a non-responsive bid.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
TRIPLE COMBINATION BIDS

P 0044(212)172, 044-391, 044-392, 053-391, 073-391,
P 0044(215)194, P 0063(62)54,

PCN 04X0, I7AJ, I7AH, I7AE, I7AF, 07EA, 0SNX

FULL DEPTH RECLAMATION, ASPHALT CONCRETE SURFACING,
GRAVEL SURFACING, MODIFY INTERSECTION, PIPE WORK
(PIPE REPLACEMENTS AND 340 FT CIPP 24",
388 FT CIPP 30", 120 FT CIPP 48")
JACKSON, MELLETTE, TRIPP COUNTY

OCTOBER 16, 2023

Bidders submitting a bid on this project MUST ALSO submit a bid on projects:

P-CR 0063(68)28, PCN 09AT
SD HIGHWAY 63
ROADWAY LIGHTING
TODD COUNTY

AND
PH 0044(238)172, PCN 095G
SD HIGHWAY 44
INTERSECTION LIGHTING
MELLETTE COUNTY
Award of the three projects will be to the same bidder based on the total of the three projects.

Work on PCN’s (09AT & 095G) CANNOT be used to meet the DBE Goal established for this
project.

After award, the contracts will be administered as entirely separate contracts.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
SECTION 404 OF
THE CLEAN WATER ACT

Project #P 0044(212)172, PCN 04X0
Mellette County

JULY 8, 2022
NATIONWIDE PERMIT NO 3

The above referenced project is authorized by the Department of the Army Nationwide Permit
Section (3), found in the January 13, 2021 Federal Register (82 FR 1860), Reissuance of Nation
Wide Permits.

Attached is a copy of the Corps' Nationwide 3 Permit conditions. The milling, AC resurfacing, pipe
work, and intersection improvements to be completed on this project falls under subpar (a) of the
Nationwide Permit 3, repair, rehabilitation, or replacement of any previously authorized, currently
serviceable structure not requiring pre-construction notification to the Corps (404 permit
application). While a formal 404 permit was not required, work within the project limits must
adhere to the conditions of the Nationwide Permit 3.

Please refer to the attached Fact Sheet Nationwide Permit 3 and 2017 Nationwide Permits
Regional Conditions

PLEASE REFER TO THE TABLE OF WETLANDS IN THE SECTION A
ENVIRONMENTAL COMMITMENTS.






Nationwide Permit 3
Maintenance

Expires March 14, 2026

1. Maintenance.

a)

The repair, rehabilitation, or replacement of any previously authorized, currently
serviceable structure or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing
from those uses specified or contemplated for it in the original permit or the most
recently authorized modification. Minor deviations in the structure's configuration or
filled area, including those due to changes in materials, construction techniques,
requirements of other regulatory agencies, or current construction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are
authorized. This NWP also authorizes the removal of previously authorized
structures or fills. Any stream channel modification is limited to the minimum
necessary for the repair, rehabilitation, or replacement of the structure or fill; such
modifications, including the removal of material from the stream channel, must be
immediately adjacent to the project. This NWP also authorizes the removal of
accumulated sediment and debris within, and in the immediate vicinity of the
structure or fill. This NWP also authorizes the repair, rehabilitation, or replacement of
those structures or fills destroyed or damaged by storms, floods, fire or other
discrete events, provided the repair, rehabilitation, or replacement is commenced, or
is under contract to commence, within two years of the date of their destruction or
damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-
year limit may be waived by the district engineer, provided the permittee can
demonstrate funding, contract, or other similar delays.

This NWP also authorizes the removal of accumulated sediments and debris outside
the immediate vicinity of existing structures (e.g., bridges, culverted road crossings,
water intake structures, etc.). The removal of sediment is limited to the minimum
necessary to restore the waterway in the vicinity of the structure to the approximate
dimensions that existed when the structure was built, but cannot extend farther than
200 feet in any direction from the structure. This 200 foot limit does not apply to
maintenance dredging to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to remove accumulated
sediments from canals associated with outfall and intake structures. All dredged or
excavated materials must be deposited and retained in an area that has no waters of
the United States unless otherwise specifically approved by the district engineer
under separate authorization.



c)

This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to conduct the maintenance activity. Appropriate
measures must be taken to maintain normal downstream flows and minimize
flooding to the maximum extent practicable, when temporary structures, work, and
discharges of dredged or fill material, including cofferdams, are necessary for
construction activities, access fills, or dewatering of construction sites. Temporary
fills must consist of materials, and be placed in a manner, that will not be eroded by
expected high flows. After conducting the maintenance activity, temporary fills must
be removed in their entirety and the affected areas returned to pre-construction
elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

This NWP does not authorize maintenance dredging for the primary purpose of
navigation. This NWP does not authorize beach restoration. This NWP does not
authorize new stream channelization or stream relocation projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must
submit a pre-construction notification to the district engineer prior to commencing the
activity (see general condition 32). The pre-construction notification must include
information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and
Harbors Act of 1899 and Section 404 of the Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f)
exemption for maintenance.



Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees
should contact the appropriate Corps district office to determine if regional conditions
have been imposed on an NWP. Prospective permittees should also contact the
appropriate Corps district office to determine the status of Clean Water Act Section 401
water quality certification and/or Coastal Zone Management Act consistency for an
NWP. Every person who may wish to obtain permit authorization under one or more
NWPs, or who is currently relying on an existing or prior permit authorization under one
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating
to the modification, suspension, or revocation of any NWP authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effecton
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense
on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized
representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against
the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is
to impound water. All permanent and temporary crossings of waterbodies shall be
suitably culverted, bridged, or otherwise designed and constructed to maintain low flows
to sustain the movement of those aquatic species. If a bottomless culvert cannot be
used, then the crossing should be designed and constructed to minimize adverse
effects to aquatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical
destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.



4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from
toxic pollutants in toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water,
and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be
maintained for each activity, including stream channelization, storm water management
activities, and temporary and permanent road crossings, except as provided below. The
activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the
aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark
or high tide line, must be permanently stabilized at the earliest practicable date.
Permittees are encouraged to perform work within waters of the United States during
periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Structures and Fills. Temporary structures must be
removed, to the maximum extent practicable, after their use has been discontinued.



Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP
general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete
project.

16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the
National Wild and Scenic River System, or in a river officially designated by Congress
as a “study river” for possible inclusion in the system while the river is in an official study
status, unless the appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not adversely affect
the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the
permittee must submit a pre-construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal agency with direct
management responsibility for that river. Permittees shall not begin the NWP activity
until notified by the district engineer that the Federal agency with direct management
responsibility for that river has determined in writing that the proposed NWP activity will
not adversely affectthe Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate

Federal land management agency responsible forthe designated Wild and Scenic River
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service). Information on these rivers is also
available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under the Federal
Endangered Species Act (ESA), or which will directly or indirectly destroy or adversely
modify designated critical habitat or critical habitat proposed for such designation. No
activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless ESA section 7 consultation addressing the consequences of the
proposed activity on listed species or critical habitat has been completed. See 50 CFR



402.02 for the definition of “effects of the action” for the purposes of ESA section 7
consultation, as well as 50 CFR 402.17, which provides further explanation under ESA
section 7 regarding “activities that are reasonably certain to occur” and “consequences
caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is
required for the proposed activity, the Federal permittee must provide the district
engineer with the appropriate documentation to demonstrate compliance with those
requirements. The district engineer will verify that the appropriate documentation has
been submitted. If the appropriate documentation has not been submitted, additional
ESA section 7 consultation may be necessary for the activity and the respective federal
agency would be responsible for fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed such designation) might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat or critical
habitat proposed for such designation, and shall not begin work on the activity until
notified by the district engineer that the requirements of the ESA have been satisfied
and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed for such designation), the pre-construction
notification must include the name(s) of the endangered or threatened species (or
species proposed for listing) that might be affected by the proposed activity or that
utilize the designated critical habitat (or critical habitat proposed for such designation)
that might be affected by the proposed activity. The district engineer will determine
whether the proposed activity “may affect” or will have “no effect” to listed species and
designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. For
activities where the non-Federal applicant has identified listed species (or species
proposed for listing) or designated critical habitat (or critical habitat proposed for such
designation) that might be affected or is in the vicinity of the activity, and has so notified
the Corps, the applicant shall not begin work until the Corps has provided notification
that the proposed activity will have “no effect” on listed species (or species proposed for
listing or designated critical habitat (or critical habitat proposed for such designation), or
until ESA section 7 consultation or conference has been completed. If the non-Federal
applicant has not heard back from the Corps within 45 days, the applicant must still wait
for notification from the Corps.

(d) As a result of formal or informal consultation or conference with the FWS or NMFS
the district engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”



provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any
person subject to the jurisdiction of the United States to take a listed species, where
"take" means to harass, harm, pursue, hunt, shoot, wound, Kill, trap, capture, or collect,
or to attempt to engage in any such conduct. The word “harm” in the definition of “take"
means an act which actually kills or injures wildlife. Such an act may include significant
habitat modification or degradation where it actually Kills or injures wildlife by
significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit
with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of
that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this
general condition. The district engineer will coordinate with the agency that issued the
ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity and
the associated incidental take were considered in the internal ESA section 7
consultation conducted forthe ESA section 10(a)(1)(B) permit. If that coordination
results in concurrence from the agency that the proposed NWP activity and the
associated incidental take were considered in the internal ESA section 7 consultation for
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a
separate ESA section 7 consultation for the proposed NWP activity. The district
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the
proposed NWP activity or whether additional ESA section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the FWS and NMFS or their world
wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for
contacting the appropriate local office of the U.S. Fish and Wildlife Service to determine
what measures, if any, are necessary or appropriate to reduce adverse effects to
migratory birds or eagles, including whether "incidental take" permits are necessary and
available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act
for a particular activity.

20. Historic Properties. (a) No activity is authorized under any NWP which may have the
potential to cause effects to properties listed, or eligible for listing, in the National
Register of Historic Places until the requirements of Section 106 of the National Historic
Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act (see 33 CFR



330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity,
the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district
engineer will verify that the appropriate documentation has been submitted. If the
appropriate documentation is not submitted, then additional consultation under section
106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effectsto any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified
properties. For such activities, the pre-construction notification must state which historic
properties might have the potential to be affected by the proposed NWP activity or
include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of,
or potential for, the presence of historic properties can be sought from the State Historic
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will
comply with the current procedures for addressing the requirements of section 106 of
the National Historic Preservation Act. The district engineer shall make a reasonable
and good faith effort to carry out appropriate identification efforts commensurate with
potential impacts, which may include background research, consultation, oral history
interviews, sample field investigation, and/or field survey. Based on the information
submitted in the PCN and these identification efforts, the district engineer shall
determine whether the proposed NWP activity has the potential to cause effects on the
historic properties. Section 106 consultation is not required when the district engineer
determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic
properties. The district engineer will conduct consultation with consulting parties
identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties
affected, no adverse effect, or adverse effect.

(d) Where the non-Federal applicant has identified historic properties on which the
proposed NWP activity might have the potential to cause effects and has so notified the
Corps, the non-Federal applicant shall not begin the activity until notified by the district
engineer either that the activity has no potential to cause effects to historic properties or
that NHPA section 106 consultation has been completed. For non-federal permittees,
the district engineer will notify the prospective permittee within 45 days of receipt of a
complete pre-construction notification whether NHPA section 106 consultation is
required. If NHPA section 106 consultation is required, the district engineer will notify
the non-Federal applicant that he or she cannot begin the activity until section 106



consultation is completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate, or
having legal power to prevent it, allowed such significant adverse effectto occur, unless
the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP),
determines that circumstances justify granting such assistance despite the adverse
effect created or permitted by the applicant. If circumstances justify granting the
assistance, the Corps is required to notify the ACHP and provide documentation
specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties
of interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover
any previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by an NWP, they must immediately notify the
district engineer of what they have found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts until the required
coordination has been completed. The district engineer will initiate the Federal, Tribal,
and state coordination required to determine if the items or remains warrant a recovery
effort or if the site is eligible for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public
comment, additional waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding national resource waters
or state natural heritage sites. The district engineer may also designate additional
critical resource waters after notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly affecting, critical resource waters, including
wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54,
notification is required in accordance with general condition 32, for any activity proposed
by permittees in the designated critical resource waters including wetlands adjacent to
those waters. The district engineer may authorize activities under these NWPs only



after she or he determines that the impacts to the critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the individual
and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless
the district engineer determines in writing that either some other form of mitigation
would be more environmentally appropriate or the adverse environmental effects of the
proposed activity are no more than minimal, and provides an activity-specific waiver of
this requirement. For wetland losses of 1/10-acre or less that require pre-construction
notification, the district engineer may determine on a case-by-case basis that
compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre and require pre-construction notification,
unless the district engineer determines in writing that either some other form of
mitigation would be more environmentally appropriate or the adverse environmental
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be
satisfied through the restoration or enhancement of riparian areas next to streams in
accordance with paragraph (e) of this general condition. For losses of stream bed of
3/100-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure
that the activity results in only minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next
to open waters. In some cases, the restoration or maintenance/protection of riparian
areas may be the only compensatory mitigation required. If restoring riparian areas
involves planting vegetation, only native species should be planted. The width of the



required riparian area will address documented water quality or aquatic habitat loss
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the
stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to restore or
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake
or coastal waters, then restoring or maintaining/protecting a riparian area along a single
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the
project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where riparian areas are
determined to be the most appropriate form of minimization or compensatory mitigation,
the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must
comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity
results in no more than minimal adverse environmental effects. For the NWPs, the
preferred mechanism for providing compensatory mitigation is mitigation bank credits or
in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate
number and type of mitigation bank or in-lieu credits are not available at the time the
PCN is submitted to the district engineer, the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33
CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan
may be used by the district engineer to make the decision on the NWP verification
request, but a final mitigation plan that addresses the applicable requirements of 33
CFR 332.4(c)(2) through (14) must be approved by the district engineer before the
permittee begins work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation (see 33
CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed option, and the
proposed compensatory mitigation site is located on land in which another federal
agency holds an easement, the district engineer will coordinate with that federal agency



to determine if proposed compensatory mitigation project is compatible with the terms of
the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan needs to address only the baseline conditions at the impact site and the
number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan (see 33 CFR
332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However, compensatory
mitigation can and should be used, as necessary, to ensure that an NWP activity
already meeting the established acreage limits also satisfies the no more than minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be environmentally preferable if there
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party
or parties responsible forthe implementation and performance of the compensatory
mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material
into waters of the United States that will convert a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may
be required to reduce the adverse environmental effects of the activity to the no more
than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to
demonstrate that the structures comply with established state or federal, dam safety
criteria or have been designed by qualified persons. The district engineer may also
require documentation that the design has been independently reviewed by similarly
qualified persons, and appropriate modifications made to ensure safety.



25. Water Quality. (a) Where the certifying authority (state, authorized tribe, or EPA, as
appropriate) has not previously certified compliance of an NWP with CWA section 401,
a CWA section 401 water quality certification for the proposed discharge must be
obtained or waived (see 33 CFR 330.4(c)). If the permittee cannot comply with all of the
conditions of a water quality certification previously issued by certifying authority for the
issuance of the NWP, then the permittee must obtain a water quality certification or
waiver for the proposed discharge in order for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority
has not previously certified compliance of an NWP with CWA section 401, the proposed
discharge is not authorized by an NWP until water quality certification is obtained or
waived. If the certifying authority issues a water quality certification for the proposed
discharge, the permittee must submit a copy of the certification to the district engineer.
The discharge is not authorized by an NWP until the district engineer has notified the
permittee that the water quality certification requirement has been satisfied by the
issuance of a water quality certification or a waiver.

(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state
coastal zone management consistency concurrence must be obtained, or a

presumption of concurrence must occur (see 33 CFR 330.4(d)). If the permittee cannot
comply with all of the conditions of a coastal zone management consistency
concurrence previously issued by the state, then the permittee must obtain an individual
coastal zone management consistency concurrence or presumption of concurrence in
order for the activity to be authorized by an NWP. The district engineer or a state may
require additional measures to ensure that the authorized activity is consistent with state
coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe,
or U.S. EPA in its CWA section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is authorized, subject to the following restrictions:

(a) If only one of the NWPs used to authorize the single and complete project has a
specified acreage limit, the acreage loss of waters of the United States cannot exceed
the acreage limit of the NWP with the highest specified acreage limit. For example, if a
road crossing over tidal waters is constructed under NWP 14, with associated bank



stabilization authorized by NWP 13, the maximum acreage loss of waters of the United
States for the total project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by
those NWPs cannot exceed their respective specified acreage limits. For example, if a
commercial development is constructed under NWP 39, and the single and complete
project includes the filling of an upland ditch authorized by NWP 46, the maximum
acreage loss of waters of the United States for the commercial development under
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States
due to the NWP 39 and 46 activities cannot exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the
nationwide permit verification to the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification
must be attached to the letter, and the letter must contain the following statement and
signature:

“When the structures or work authorized by this nationwide permit are still in existence
at the time the property is transferred, the terms and conditions of this nationwide
permit, including any special conditions, will continue to be binding on the new owner(s)
of the property. To validate the transfer of this nationwide permit and the associated
liabilities associated with compliance with its terms and conditions, have the transferee
sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the
authorized activity and implementation of any required compensatory mitigation. The
success of any required permittee-responsible mitigation, including the achievement of
ecological performance standards, will be addressed separately by the district engineer.
The Corps will provide the permittee the certification document with the NWP
verification letter. The certification document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;



(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR 332.3(1)(3) to confirm
that the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation.

The completed certification document must be submitted to the district engineer within
30 days of completion of the authorized activity or the implementation of any required
compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires review by, or permission from, the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps
of Engineers (USACE) federally authorized Civil Works project (a “USACE project’), the
prospective permittee must submit a pre-construction notification. See paragraph
(b)(10) of general condition 32. An activity that requires section 408 permission and/or
review is not authorized by an NWP until the appropriate Corps office issues the section
408 permission or completes its review to alter, occupy, or use the USACE project, and
the district engineer issues a written NWP verification.

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must
determine if the PCN is complete within 30 calendar days of the date of receipt and, if
the PCN is determined to be incomplete, notify the prospective permittee within that 30
day period to request the additional information necessary to make the PCN complete.
The request must specify the information needed to make the PCN complete. As a
general rule, district engineers will request additional information necessary to make the
PCN complete only once. However, if the prospective permittee does not provide all of
the requested information, then the district engineer will notify the prospective permittee
that the PCN is still incomplete and the PCN review process will not commence until all
of the requested information has been received by the district engineer. The prospective
permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer;
or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to
general condition 18 that listed species or critical habitat might be affected or are in the
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee



cannot begin the activity until receiving written notification from the Corps that there is
“no effect’ on listed species or “no potential to cause effects” on historic properties, or
that any consultation required under Section 7 of the Endangered Species Act (see 33
CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the proposed activity requires a written waiver to
exceed specified limits of an NWP, the permittee may not begin the activity until the
district engineer issues the waiver. If the district or division engineer notifies the
permittee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the
NWP may be modified, suspended, or revoked only in accordance with the procedure
set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) (i) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effectsthe activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and
any proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other
mitigation measures.

(i) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aquatic sites, and other waters (including
those single and complete crossings authorized by an NWP but do not require PCNs).
This information will be used by the district engineer to evaluate the cumulative adverse
environmental effects of the proposed linear project, and does not change those non-
PCN NWP activities into NWP PCNs.



(iii) Sketches should be provided when necessary to show that the activity complies
with the terms of the NWP. (Sketches usually clarify the activity and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need
to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial and intermittent streams, on the
project site. Wetland delineations must be prepared in accordance with the current
method required by the Corps. The permittee may ask the Corps to delineate the
special aquatic sites and other waters on the project site, but there may be a delay if the
Corps does the delineation, especially if the project site is large or contains many
wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period
will not start until the delineation has been submitted to or completed by the Corps, as
appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is required, the prospective permittee must submit
a statement describing how the mitigation requirement will be satisfied, or explaining
why the adverse environmental effects are no more than minimal and why
compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might be
affected or is in the vicinity of the activity, or if the activity is located in designated critical
habitat (or critical habitat proposed for such designation), the PCN must include the
name(s) of those endangered or threatened species (or species proposed for listing)
that might be affected by the proposed activity or utilize the designated critical habitat
(or critical habitat proposed for such designation) that might be affected by the proposed
activity. For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered Species
Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or
potentially eligible for listing on, the National Register of Historic Places, the PCN must
state which historic property might have the potential to be affected by the proposed
activity or include a vicinity map indicating the location of the historic property. For NWP
activities that require pre-construction notification, Federal permittees must provide
documentation demonstrating compliance with section 106 of the National Historic
Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible



inclusion in the system while the river is in an official study status, the PCN must identify
the Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent
has submitted a written request for section 408 permission from, or review by, the Corps
office having jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing
the required information may also be used. Applicants may provide electronic files of
PCNs and supporting materials if the district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the
terms and conditions of the NWPs and the need for mitigation to reduce the activity’s
adverse environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the
United States; (ii) NWP 13 activities in excess of 500 linear feet, fills greater than one
cubic yard per running foot, or involve discharges of dredged or fill material into special
aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into
the waterbody more than 30 feet from the mean low water line in tidal waters or the
ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide
(e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state

natural resource or water quality agency, EPA, and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will have 10 calendar days from the date the
material is transmitted to notify the district engineer via telephone, facsimile
transmission, or e-mail that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse environmental effects
will be more than minimal. If so contacted by an agency, the district engineer will wait an
additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within
the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure that the net
adverse environmental effects of the proposed activity are no more than minimal. The
district engineer will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record associated with
each pre-construction notification that the resource agencies’ concerns were



considered. For NWP 37, the emergency watershed protection and rehabilitation activity
may proceed immediately in cases where there is an unacceptable hazard to life or a
significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should
be modified, suspended, or revoked in accordance with the procedures at 33 CFR
330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section

305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.

District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. If a
project proponent requests authorization by a specific NWP, the district engineer should
issue the NWP verification for that activity if it meets the terms and conditions of that
NWP, unless he or she determines, after considering mitigation, that the proposed
activity will result in more than minimal individual and cumulative adverse effects on the
aquatic environment and other aspects of the public interest and exercises discretionary
authority to require an individual permit for the proposed activity. For a linear project,
this determination will include an evaluation of the single and complete crossings of
waters of the United States that require PCNs to determine whether they individually
satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused
by all of the crossings of waters of the United States authorized by an NWP. If an
applicant requests a waiver of an applicable limit, as provided for in NWPs 13, 36, or 54,
the district engineer will only grant the waiver upon a written determination that the
NWP activity will result in only minimal individual and cumulative adverse environmental
effects.

2. When making minimal adverse environmental effects determinations the district
engineer will consider the direct and indirect effects caused by the NWP activity. He or
she will also consider the cumulative adverse environmental effects caused by activities
authorized by an NWP and whether those cumulative adverse environmental effects are
no more than minimal. The district engineer will also consider site specific factors, such
as the environmental setting in the vicinity of the NWP activity, the type of resource that
will be affected by the NWP activity, the functions provided by the aquatic resources
that will be affected by the NWP activity, the degree or magnitude to which the aquatic
resources perform those functions, the extent that aquatic resource functions will be lost
as a result of the NWP activity (e.g., partial or complete loss), the duration of the
adverse effects (temporary or permanent), the importance of the aquatic resource



functions to the region (e.g., watershed or ecoregion), and mitigation required by the
district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district
engineer to assist in the minimal adverse environmental effects determination. The
district engineer may add case-specific special conditions to the NWP authorization to
address site-specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream bed, the prospective permittee should submit a
mitigation proposal with the PCN. Applicants may also propose compensatory mitigation
for NWP activities with smaller impacts, or for impacts to other types of waters. The
district engineer will consider any proposed compensatory mitigation or other mitigation
measures the applicant has included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no more than minimal. The
compensatory mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and conditions of the NWP
and that the adverse environmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity-specific
conditions in the NWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at
33 CFR 332.3(k). The district engineer must approve the final mitigation plan before the
permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan.
The district engineer must review the proposed compensatory mitigation plan within 45
calendar days of receiving a complete PCN and determine whether the proposed
mitigation would ensure that the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no
more than minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the NWP activity can proceed under the terms
and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the
applicant either: (a) that the activity does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal; or (c) that the activity is authorized under the NWP
with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects,
the activity will be authorized within the 45-day PCN period (unless additional time is



required to comply with general conditions 18, 20, and/or 31), with activity-specific
conditions that state the mitigation requirements. The authorization will include the
necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that
they are no more than minimal. When compensatory mitigation is required, no work in
waters of the United States may occur until the district engineer has approved a specific
mitigation plan or has determined that prior approval of a final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory
mitigation.

Further Information

1. District engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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The following Nationwide Permit (NWP) regional conditions will be used in the State of South
Dakota. The issuance of the NWPs was announced in the January 13, 2021, issue of the Federal
Register (86 FR 2744) and December 27, 2021, issue of the Federal Register (86 FR 73522). Regional
conditions are placed on NWPs to ensure projects result in no more than minimal adverse impacts to
the aquatic environment and to address local resources concerns.

A. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO ALL NWPs
OR LIMITED REVOCATION OF NWPs

For all NWPs, permittees must notify the Corps in accordance with General Condition 32
Preconstruction Notification (PCN) requirements for regulated activities located within or comprised
of the following:

1. Wetlands Classified as Peatlands:

For the purposes of this condition, peatlands are permanently or seasonally waterlogged areas with
a surface accumulation of peat (organic matter) 30 centimeters (12 inches) or more thick. Under
cool, anaerobic, and acidic conditions, the rate of organic matter accumulation exceeds organic
decay. Any peat-covered areas, including fens, bogs, and muskegs, are all peatlands.

a. PCN required for NWP 3, 5, 20, 27, 30, 32, and 38.
b. All NWPs not listed above are revoked for use in peatlands.

2. Waters Adjacent to Natural Springs:

PCN required for any regulated activity located within 100 feet of the water source in natural
spring areas. For the purpose of this condition, a spring water source is defined as any location
where there is flow emanating from a distinct point at any time during the growing season.

Springs do not include seeps and other groundwater discharge areas where there is no distinct
point source of waters. Springs do not include drain tile outlets.

B. REQUIRED BEST MANAGEMENT PRACTICES APPLICABLE TO SOUTH DAKOTA

1. Suitable Material:

Permittees are reminded of General Condition No. 6 which prohibits use of unsuitable material. A
list of materials prohibited or restricted as fill material in waters of the United States can be found
at:
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/1232
0/ prohibited-restricted-materials.aspx
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2. Culvert Countersink Depth:

For all NWPs in jurisdictional streams and a stable stream bed, culvert stream crossings shall
be installed with the culvert invert set below the natural stream channel flow line according to
the table below. This regional condition does not apply in instances where the lowering of the
culvert invert would allow a headcut to migrate upstream of the project into an unaffected
stream reach or result in lowering the elevation of the stream reach.

Minimum Distance Culvert Invert Shall

Culvert Type Drainage Area Be Lowered Below Stream Flow Line
All culvert types < 100 acres Not required
Pipe diameter <8.0 ft 100 to 640 acres 1/2-ft
Pipe diameter <8.0 ft >640 acres 1-ft
Pipe diameter > 8.0 ft All drainage sizes 20% of pipe diameter
Box culvert All drainage sizes 1-ft

a. The stream flow line shall be defined as the longitudinal average of the low flow

stream channel.

b. The slope of the culvert should be parallel to the slope of the stream flow line.

c. The culvert invert depression depth shall be measured at the culvert inlet for culverts
installed at a slope less than the slope of the stream flow line.

d. Riprap inlet and outlet protection shall be placed to match the height of the culvert invert.




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
ON-THE-JOB TRAINING PROGRAM

MARCH 10, 2016

This Training Special Provision supersedes Part Il, Nondiscrimination, Section 6,
Training and Promotion, paragraph “b” on Page 2 of the Required Contract Provisions
Federal-Aid Construction Contracts (FHWA 1273 — Rev. 5/1/2012).

PURPOSE

The purpose of the On-the-Job (OJT) Program is to provide training in the highway
construction industry for minority, female, and economically disadvantaged individuals,
hereafter known as the target group. Pursuant to 23 Code of Federal Regulations Part
230, Subpart A, Appendix B — Training Special Provisions, this program provides for on-
the-job training aimed at developing full journeyworkers in the type of trade or job
classification involved.

INTRODUCTION

A signature from a bidder on the proposal sheet indicates that the bidder agrees to take
part in the OJT Program and to follow the OJT Program Special Provision. Contractors
that fail to follow the special provision will be subject to sanctions up to and including
revocation of bidding privileges.

In order for the OJT Program to be successful, contractors must follow basic and
uniform procedures in training such as, keeping monthly records of trainee progress
towards journeyworker status and reporting trainee’s successful completion/termination
from the OJT Program.

SELECTION OF TRAINING PROGRAM

A. The minimum length and type of training for each classification will be as
established in the training program selected by the Contractor and approved by
the South Dakota Department of Transportation (Department or SDDOT) and the
Federal Highway Administration (FHWA).

B. The Department and FHWA have currently approved one OJT program for use in
South Dakota and that is the OJT program designed and implemented by the
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department. Any trainee who has begun training in the previously approved OJT
program will be allowed to transfer to the current approved OJT program.

C. There may be other training programs which some Contractors might wish to
utilize. If the Contractor intends to use such a program to meet the OJT
requirements on a federal-aid contract with training requirements, approval or
acceptance of such program shall be obtained from the Department and FHWA
prior to beginning training on any classification covered by that program.

It is the intention of these provisions that training is to be provided in the construction
crafts rather than administrative support type positions or lower level management
positions. Training for any job classification not listed in the current OJT program
manual may be permitted provided that significant and meaningful training is provided
and prior approval is obtained by the Department Civil Rights Office and the FHWA
Division office.

RECRUITMENT AND SELECTION PROCEDURES

A. Prerequisite for Trainees

1. To be qualified for enroliment in the OJT Program, a trainee applicant
should be a member of one of the targeted groups (unless an alternate
selection is authorized by the Department), must possess basic physical
ability for the work to be performed, should have demonstrated qualities of
dependability, willingness to learn, ability to understand and follow
instructions and an aptitude to maintain a safe work environment.

2. No person shall be employed as a trainee in any classification in which
that person has successfully completed a training course leading to
journeyworker status or in which the individual has been employed as a
journeyworker. The Contractor should satisfy this requirement by
including appropriate questions in the employee application or by other
suitable means. Regardless of the method used, the Contractor’s records
should document the findings in each case.

B. Licenses
Truck driver trainees must possess appropriate driver permits or licenses for the

operation of Class A, B, and C trucks. When an instructional permit is used in lieu of a
license, the trainee must be accompanied by an operator who:

1. Holds a license corresponding to the vehicle being operated,;
2. Has had at least one year of driving experience; and
3. Is occupying the seat next to the driver trainee.
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Recruitment

1.

Notices and posters setting forth the Contractor’'s Equal Employment
Opportunity Policy and the availability of training programs will be placed
in areas readily accessible to employees, applicants for employment and
potential employees.

Training and upgrading of minorities, women, and socially and
economically disadvantaged persons toward journeyworker status is the
primary objective of this Special Provision. Accordingly, the Contractor
shall make every effort to enroll minority trainees, women and
disadvantaged persons by conducting systematic and direct recruitment
through public and private sources likely to yield minority and female
applicants to the extent that such persons are available within a
reasonable area of recruitment.

Full consideration will be given to upgrading current minority and female
employees.

Selection

1.

The selection and employment of an eligible person by a participating
Contractor, in accord with the above Parts A, B, and C, shall qualify the
person of the OJT Program.

Employment of trainees will be in accordance with the work force
requirements of the Contractor. Each Contractor will hire and train the
trainees for use in his own organization.

Contractors must follow the registration procedures as set out for the
South Dakota Department of Transportation. An original registration form
must be sent to the Department Civil Rights Office for review and
approval. In the event that the Department OJT Registration Form(s) are
not received by the Civil Rights Office within two weeks of the date the
contractor begins significant work on the project, progress payments may
be suspended. This suspension will be lifted upon receipt and approval of
the form(s).

To be acceptable as an economically disadvantaged trainee, the applicant
must meet current disadvantaged guidelines (relative to employment and
income) as set out by the United States Department of Labor. These
guidelines are available from South Dakota Department of Labor offices
and contractors must maintain the necessary documentation on file for
review by the department.

The Department expects that Contractors will employ minority, female,
and disadvantaged persons for all trainee positions assigned through this
OJT Special Provision unless such persons are not available within a
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reasonable area of recruitment. The Civil Rights office may withhold
approval of any trainee who is not a member of one of the targeted groups
unless the Contractor can demonstrate a good faith effort to recruit and
select a minority, female, or economically disadvantaged person and was
unsuccessful in recruiting from the target group.

DEPARTMENT RESPONSIBILITES

The Department (Civil Rights office):

A.

Will monitor Contractor payrolls and OJT reports for payment of correct wage
rates and for evidence of providing a continuing instructional process. The Civil
Rights office will maintain records of Contractor participation in the program;
names, and training classifications of trainees and other information necessary to
assess program participation and results.

Will assist contractors with trainee recruitment, will encourage minority/female
recruitment sources to refer suitable applicants, and will monitor Contractor
instructional efforts and record keeping.

Reserves the right to do EEO (Equal Employment Opportunity) or OJT reviews
on the contractor, at any time without prior notice, to ensure that trainees are
getting the proper instruction from their trainer/supervisor.

CONTRACTOR RESPONSIBILITIES

The Contractor:

A.

Will furnish the trainee a copy of the training program to be followed in providing the
training and will provide each trainee graduate with a certificate showing the type of
training satisfactorily completed.

Will identify all trainees on the registration forms, training reports and project payroll
by proper classification title, (see SDDOT Training program booklet) e.g. heavy duty
mechanic, form builder, etc. Do not use coding letters/numbers from the wage
scale. On payrolls, contractors must include the designation “trainee” following the
job classification title.

. Will provide a monthly training report to the Department Civil Rights office within

thirty (30) days of the last full pay period of the month on the form supplied by the
Department and will use this same form to promptly notify the Department (within
thirty days) whenever a trainee leaves the OJT program (voluntarily or involuntarily)
or when a trainee completes the program.
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. Will pay not less than the minimum wage rates as set forth in the specific
requirements of the applicable training program and as noted on the copy of the
registration form returned to the contractor.

. Assign the trainee to a skilled craftsman, foreman, supervisor or mentor who will be
responsible for the day-to-day training and mentoring of the trainee and who will
share the appropriate skills associated with the classification for which the trainee is
enrolled. The contractor attests to providing verification, if requested, that the trainee
is being trained and is gaining knowledge to achieve full journeyman status by a
supervisor/trainer.

. Shall only count, for credit; hours spent training within the classification for which the
trainee is enrolled. If such classification is not necessary for a period of time or a
particular project, the contractor should attempt to continue to employ the trainee by
assigning him/her other duties. A percentage of hours worked on other pieces of
equipment are required to be counted in the total hours worked. Approximately 25%
of other duties can be counted towards graduation.

. Shall count all hours worked in a training program regardless of whether the work
was in South Dakota or outside the state. For trainees in required training slots, the
contractor will only be reimbursed for eligible hours for work performed in South
Dakota.

. Will provide a program orientation to the training foreman, superintendent, and OJT
trainee. This orientation shall include at a minimum, a review of individual
responsibilities during the training program and copies of the training syllabus for the
job classification.

Will instruct the trainee in safe and healthful work practices and shall ensure that the
trainee is trained in facilities and other environments that are in compliance with all
applicable safety and health laws and regulations of the United States and the State
of South Dakota.

. Provide the trainee a copy of the training program to be used. The contractor must
also designate the employee as a “trainee” on weekly certified payrolls. The
contractor is responsible for ensuring that proper training is taking place on the job
by meeting with the supervisor/foreman of the project that the trainee is working.

. In the event that a contractor may be unable to fill the required trainee slot during the
current construction season, the Civil Rights Compliance Officer must be notified
and contacted by December 1 of the current construction season. Proper
documentation must be provided as to why the trainee position was not filled, such
as project carry-over until next year.

. Certify the trainee hours and be able to show that the trainee is receiving the proper
training for their classification. Failure to do so may result in project sanction.
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M. Is expected to begin training trainees on a project as soon as feasible after the start
of work utilizing the job classification involved. After training has started the
contractor should strive to provide monitoring efforts to retain and successfully train
employees.

ADDITIONAL APPLICABLE PROVISIONS

A. The minimum number of hours of training to be provided on this project is as
specified in the bid documents. The Contractor shall select whatever training
classification specified in the current training program that best meet his
employment needs and training hours and minimum wage shall be in accord with
that classification.

B. For the purposes of bidding required trainee slots each trainee is assigned a bid
quantity of 500 hours. For example if there is 1000 hours in the bidding
documents, that is requiring 2 trainees. The contractor has the option to register
multiple trainees to fulfill the training requirement. For example if there is a 1000
hour bid quantity, which equals 2 required trainees, the contractor could have
three or more trainees registered in the program as long as there enough work
for additional trainees to successfully complete the curriculum and not exceed
the allowable ratio of trainees to journeyworkers (generally considered to fall
between 1:10 or 1:4)

C. Please note that 500 hours for each training slot is for bidding purposes only. If a
contractor does not achieve the bid quantity on a project, there is no penalty as
long as a good faith effort was made to fulfill the training requirement. Also the
contractor is not limited to just the bid quantity for reimbursement. If the total
hours achieved on a project is higher than the bid quantity, the contractor will be
reimbursed for all hours worked. For example if the bid quantity is 1000 hours
and the total hours of the trainees are 1450 hours, the contractor will receive
reimbursement for 1450 hours.

D. Registration and reporting requirements shall be as set forth in the program
documents; printed instructions and this provision.

E. Contractors using the current training program may meet the training obligations
by either 1) enrolling a new trainee in one of the classifications, or 2) using a
trainee currently enrolled in one of the current training program classifications,
provided that person has sufficient training hours remaining to meet the minimum
project requirements as specified in bid documents. In either case, prospective
trainees must meet the program requirements as set forth in “Recruitment and
Selection Procedures” above.

F. The department is responsible for long term maintenance of records regarding

trainee registration in various training classifications and for total trainee hours as
provided by one or more contractors.
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WAGE RATES

A.

Minimum wage rates shall be in accord with program requirements for each
classification and trainee placement within the training hours requirement. In no
case shall the minimum wage be less than the common laborer classification of
the applicable wage rate information contained in the bid documents. Where
applicable, trainees shall be paid full fringe benefit amounts.

At the completion of the OJT program, the trainee shall receive the wages of a
skilled journeyworker for that specific classification.

For the purpose of the OJT program, a quarter of the program is twenty-five
percent (25%) of the training hours credited to the trainee for a particular
classification and does not represent three months of the year. Other wage
benchmarks are calculated in a similar manner.

BASIS OF PAYMENT

A.

All program reimbursements will be made directly to the Contractor at the project
conclusion. The Contractor will be paid, as reimbursement for the extra cost
involved in providing the training, the amount per training hour bid for the item
“Training” for each hour of training provided and reported.

All hours of onsite and approved offsite training provided in accordance with the
approved program and this provision and as shown in trainee reports and on
project payrolls will be credited as trainee hours for purpose of contract payment.

No payment will be made to the Contractor if either the failure to provide the
required training, or the failure to hire the trainee as a journeyworker, is caused
by the Contractor and evidences a lack of good faith on the part of the Contractor
in meeting the requirements of this Special Provision.

Liquidated damages will be assessed the contractor for failure to make a good
faith effort to enroll the number of trainees necessary to meet the training
requirements of this Special Provision. For each trainee slot left unfilled,
damages will be assessed at the rate of 100% of the bid amount for the training
item times the minimum number of hours specified in the item quantity. For each
trainee for whom contractor training is determined to be inadequate and which
evidences a lack of good faith to fulfill the training requirements, damages will be
assessed at the rate of 100% of the bid amount for the training item times the
minimum number of hours specified in the item quantity.

Failure to furnish required documents and reports in the manner and time
specified may result in forfeiture of all or a portion of the amounts due the
Contractor for reimbursement for training.

*kkkkx
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
INDIAN EMPLOYMENT AND CONTRACTING WITHIN THE
DEPENDENT INDIAN COMMUNITIES OUTSIDE OF THE ROSEBUD RESERVATION

PROJECT NO. P 0044(212)172, P 0044(215)194 & P 0063(62)54; PCN 04X0, 08NX & 07EA
JACKSON & MELLETTE COUNTIES
SEPTEMBER 11, 2023

PURPOSE

The purpose of the Indian Employment and Contracting Special Provision is to establish the
specifications for Indian preference and the responsibilities of contractor and subcontractors for
this project.

A portion of this project is located outside the exterior boundaries of the Rosebud Reservation but
within a dependent Indian community.

Title 23 United States Code (USC), Section 140(d), recognizes and permits the preferential
employment of Indians living on or near a reservation on projects and contracts on Indian
reservations roads. The State of South Dakota and the Department of Transportation, consistent
with the intent of Section 140(d), affirms that it is their policy to encourage employment of
minorities.

REQUIREMENTS

There is not a specific Indian employment preference requirement on this project; however, the
contractor and all subcontractors will consult with the Rosebud Sioux Tribe TECRO office to locate
qualified applicants for any needed positions.

The Tribal TECRO office will maintain a Job Skills Bank, listing available Indians by job
classification based on skill level as indicated on their TECRO application.

OTHER PROVISIONS

This Special Provision supplements but does not replace the existing equal employment
opportunity and disadvantaged business enterprise requirements, which may be contacted in this
contract.

The TECRO fee and Compliance Plans are not applicable on this project.

The Rosebud Sioux Tribe has an Indian Preference Subcontracting goal, which has been
established at the same level as the Department’s DBE goal for this project and is concurrent.



ENFORCEMENT

The contractor and all subcontractors are made aware that this Special Provision is made part of
the contract requirements, and that the Department of Transportation will monitor and enforce
these provisions in a manner similar to other special provisions, as outlined in Division |, General
Provisions of the Standard Specifications for Roads and Bridges, 2015 edition.

It is the intent of all parties that this Special Provision be implemented on a cooperative basis
without regard to jurisdictional issues. It is agreed that nothing in this Special Provision will prevent
the Tribe, the Department, or any contractor from instituting any litigation pertaining to any
jurisdictional issue with regard to the employment rights code or any other matter.
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SPECIAL PROVISION FOR INDIAN EMPLOYMENT AND CONTRACTING — DEPENDENT INDIAN COMMUNITIES
ROSEBUD RESERVATION
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
INDIAN EMPLOYMENT AND CONTRACTING ON THE
PINE RIDGE RESERVATION

PROJECT NO. P 0044(212)172, P 0044(215)194 & P 0063(62)54; PCN 04X0, 08NX & 07EA
JACKSON & MELLETTE COUNTIES
SEPTEMBER 5, 2023

PURPOSE

The purpose of the Indian Employment and Contracting Special Provision is to establish the
specifications for Indian preference and the responsibilities of contractor and subcontractors for
this project.

A portion of this project is located within the exterior boundaries of the Pine Ridge Reservation.
Title 23 United States Code (USC), Section 140(d), recognizes and permits the preferential
employment of Indians living on or near a reservation on projects and contracts on Indian
reservations roads. The State of South Dakota and the Department of Transportation, consistent
with the intent of Section 140(d), affirms that it is their policy to encourage employment of
minorities.

DEFINITIONS

For the purposes of this Special Provision, the following definitions will apply:

A. Indian: An enrolled member of a federally recognized Indian tribe.
B. Qualified Indian Applicant is defined as one or more of the following:
1) Applicants approved by the contractor based on job performance on other jobs.
2) Applicants who have demonstrated or are presently demonstrating their work
qualifications during a probationary work period on this project.
3) Applicants certified by local referral agencies, including Tribal TERO offices, as

having adequate skills and training necessary to perform the duties of the position.

C. Core Crew Employee: A contractor’s or subcontractor's core crew is composed of full
time employed individuals necessary to satisfy his/her reasonable needs for supervisory
or specially experienced personnel to assure an efficient execution of the contract work.
Any Indian already employed by a contractor will be included in the core crew, regardless
of job function, to avoid the unintended results of having a contractor lay-off or terminate
an Indian employee to hire another under this provision.



Pre-Employment Standards: Directly related job standards of fithess and ability which
indicate that with a reasonable amount of job training a person would be capable of
satisfactorily performing an entry level position as well as jobs at a higher level which, with
a reasonable amount of training, are normally filled by progression from an entry-level
position. This applies to those persons who, at the time of application for employment are
not fully qualified for the available job but has general potential of becoming qualified
through a reasonable amount of training.

DEPARTMENT RESPONSIBILITIES

The Department (Civil Rights Office or Area Office):

A

Will monitor contractor and subcontractors for compliance with the requirements of this special
provision and will perform necessary reviews of contractors and subcontractors to ensure
compliance with the Special Provision.

Will assist the contractor and subcontractor with any disputes with the TERO Office or other
Tribal entity.

. Will establish on-the-job training opportunities as specified in the On-the-Job Training Special

Provision.
Will provide notification to the TERO Office of the name of the successful low bidder.

Will provide notification to the successful low bidder regarding the TERO requirements.

. Will invite a representative of the TERO Office to attend the preconstruction meeting and

provide a copy of the preconstruction meeting minutes to the TERO Office.

Will not allow a contractor or subcontractor to commence work until the contractor’s or
subcontractor’s compliance plan has been approved and the Department’'s Area Office has
received a copy of the approved compliance plan or verbal or written notification of approval
by the TERO Office.

CONTRACTOR RESPONSIBILITIES

A

The contractor and subcontractor will give preference in employment opportunities under this
Agreement to qualified Indian applicants who can perform the work required regardless of
race, color, creed, age, sex, religion, national origin, disability, or tribal affiliation to the extent
set out in the paragraphs below.

. The contractor and subcontractor will not use pre-employment standards, qualifications,

criteria, or other personnel requirements as barriers to Indian employment except when such
criteria or standards are required by business necessity. The contractor and subcontractor
have the burden of showing that such criteria or standards are required by business necessity.

SPECIAL PROVISION FOR INDIAN EMPLOYMENT AND CONTRACTING
PINE RIDGE RESERVATION
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C. The contractor and subcontractor agree that Indians will be given preference for at least eighty
percent (80%) of the project work force provided that sufficient qualified Indian applicants are
available. The phrase “work force” will not include “core crew employees”.

D. The contractor and subcontractor are required to complete a compliance plan and submit the
compliance plan to the TERO Office at least two (2) weeks prior to beginning work. Prior to
commencing work, contractors and subcontractors must contact the Oglala Sioux Tribe TERO
Office concerning an identified core crew, project work force needs, and
(sub)contractor/TERO interface. No contractor or subcontractor will begin work until the
compliance plan has been approved by the TERO Office. The contractor and any
subcontractor must submit a copy of the approved compliance plan to the Department’s Area
Office prior to commencing work unless arrangements are made for the TERO Office to
provide the copy of the compliance plan directly to the Department’s Area Office. In lieu of a
copy of the approved compliance plan, the Department’'s Area Office may seek approval
directly from the TERO Office.

E. The contractor will provide the TERO Director at least forty-eight hours’ notice to locate and
refer a qualified Indian applicant for any vacancy or new position except when circumstances
require that the position be filled within a shorter period of time. If the TERO Office is unable
to fill the vacancy, the contractor and subcontractor may recruit and hire workers from
whatever sources are available and by whatever process, provided that the contractor and
subcontractor notifies the TERO Office of any job vacancies, positions, or any negotiated
positions.

F. The contractor and subcontractor will provide for maintenance of records and be prepared to
furnish such periodic reports documenting compliance under this Special Provision as the
Department determines necessary. The contractor and subcontractor will submit the following
information on a weekly basis to the Tribal TERO Office:

1. Weekly TERO Employment Report which includes the following data (forms for the
weekly TERO Employment Report available from the TERO Office):
a) Wage and hour reports
b) New hires or terminations, and disciplinary action taken
c) Promotions
2. Copies of official payrolls.

G. The contractor and subcontractor agree that all qualified Indian employees will be adequately
trained for the position for which they are hired. The contractor and subcontractor will evaluate
and pay all Indian employees in accordance with current company policies and contract
provisions.

H. Nothing in this Special Provision will be construed to interfere with the contractor’s ability to
dismiss any employee for cause including, but not limited to, lack of adequate skills or training,
inability to perform by virtue of state or federal law, or breach of the contractor’s standards of
conduct.

SPECIAL PROVISION FOR INDIAN EMPLOYMENT AND CONTRACTING
PINE RIDGE RESERVATION
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OTHER PROVISIONS

This Special Provision supplements but does not replace the existing equal employment
opportunity and disadvantaged business enterprise requirements, which may be included in this
Agreement.

The Tribal TERO Office will maintain a Job Skills Bank, listing available Indians by job
classification based on skill level as indicated on their TERO application. The contractor and all
subcontractors agree to utilize the Tribal TERO Office to locate qualified applicants.

The contractor is authorized to include in the bid an amount necessary to cover the four percent
(4%) employment rights fee, which is applicable to this project, based on the portion of the project
located within the boundaries of the Pine Ridge Reservation. The Department has determined
that six and seven-tenths percent (6.7%) of the project is within those boundaries; therefore the
contractor is authorized to include a TERO fee amount based on 6.7% of the total contract dollar
amount.

The contractor is authorized to include in the bid an amount necessary to cover the work permit
fee of $250.00 per employee based on the following criteria: 1) The Tribe has the right to dispute
individuals listed as a core crew employee and require the prime contractor and subcontractor to
provide evidence that the individual meets the definition of a core crew employee; 2) All approved
core crew employees are exempt from work permit fees; and 3) All TERO Certified Tribal
members are exempt from work permit fees whether considered a core crew employee or not.
Contact the Tribal TERO Office for complete details at 605-867-5167.

The Department acknowledges that the Oglala Sioux Tribe issues a business license to
contractors working on projects within the exterior boundaries of the Pine Ridge Reservation. The
license has to be renewed yearly. If project work extends beyond the one year, the contractor is
required to renew the business license each subsequent year. For further information regarding
the business license, contact the Tribal Revenue Office at 605-867-8432.

The Oglala Sioux Tribe has an Indian Preference Subcontracting goal, which has been
established at the same level as the Department’s DBE goal for this project and is concurrent with
the Department’s DBE goal. The Tribe recognizes that FHWA policy does not permit the
Department to extend Indian preference in subcontracting for this project and is satisfied the
Department and the contractor will seek qualified and DBE-certified Indian firms for this project.
The contractor will make every reasonable effort to inform certified Indian DBE firms of the
subtracting opportunities of the project and to solicit bids from such firms. Contact the Tribal TERO
Office at 605-867-5167 or the Department Civil Rights office at 605-773-3540 for assistance.

The Oglala Sioux Tribe Environmental Protection Agency (EPA) has directed that a permit fee of
one percent (1%) based on the contract amount be imposed on all prime contractors for waste
removal and disposal on the Pine Ridge Reservation. This permit fee is only applicable for the
amount of the project within the reservation boundaries and not for the full contract amount. The
contractor is authorized to include in the bid an amount necessary to cover the one percent (1%)
EPA solid waste disposal permit fee which is applicable to this project, based on the portion of
the project which is located within the boundaries of the Pine Ridge Reservation. The Department
has determined that six and seven-tenths percent (6.7%) of the project is within those boundaries;
therefore the contractor is authorized to include a permit fee amount based on 6.7% of the total

SPECIAL PROVISION FOR INDIAN EMPLOYMENT AND CONTRACTING
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contract dollar amount. Contact the Tribal Environmental Protection Program offices at 605-867-
5736.

ENFORCEMENT

The contractor and all subcontractors are made aware that this Special Provision is made part of
the contract requirements, and that the Department of Transportation will monitor and enforce
these provisions in a manner similar to other special provisions, as outlined in Division |, General
Provisions of the Standard Specifications for Roads and Bridges, 2015 edition.

For all highway construction contracts which occur wholly or partially within the exterior
boundaries of the Pine Ridge Reservation, and for all highway maintenance contracts where the
majority of the project is within the reservation boundaries, this Special Provision will apply to the
entire contract and not just the portion of the project located within the reservation boundaries.
For contracts which occur partially within the reservation boundaries, any TERO fee will be based
only on the portion of the project located within the reservation boundaries. For highway
maintenance contracts where the majority of the project is outside the exterior boundaries of the
Pine Ridge Reservation, this Special Provision will only apply to that portion of the project located
within the reservation boundaries. Maintenance refers to work intended to preserve a highway’s
condition or function. Maintenance includes but is not limited to crack sealing, chip sealing,
surface repairs, sign installation, pavement markings, and roadway lighting.

It is the intent of all parties that this Special Provision be implemented on a cooperative basis
without regard to jurisdictional issues. Nothing in this Agreement will prevent the Tribe, the
Department, or any contractor from instituting any litigation pertaining to any jurisdictional issue
with regard to the employment rights code or any other matter.

kkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkk

SPECIAL PROVISION FOR INDIAN EMPLOYMENT AND CONTRACTING
PINE RIDGE RESERVATION
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
FLEXIBLE PAVEMENT SMOOTHNESS

PROJECT P 0044(212)172, P 0044(215)194, P 0063(62)54, 053-391, 073-391,

044-392, 044-391
PCN 04X0, 08NX, 07EA, i7AE, i7TAF, iTAH, i7AJ
MELLETTE & JACKSON COUNTY

MAY 20, 2021

In Section 320.3 G of the specifications, delete the second and third sentences of the
paragraph regarding checking the final lift with a 10-foot straightedge and replace with
the following:

The pavement smoothness will be determined by profiling the finished surfaces of the
mainline pavement. All finished bituminous surfaces will be profiled with the following
conditions and exceptions:

A. Exclusions: Excluded from the profile testing are:

1.

Bridge decks, approach slabs and a distance of 100 feet from the end of the bridge
(or approach slab if applicable);

Ramps, acceleration lanes, deceleration lanes, turning lanes, and any lane less
than 0.3 miles in length;

Side roads;
Shoulders and gore areas;

Driving lanes within 6 feet of existing curb and gutter sections (curb and gutter to
remain in place);

Sections with a speed limit of less than 45 mph;

The first or last 100 feet of a pavement where the Contractor is not responsible for
the adjoining in place pavement;

A distance of 100 feet from railroad crossings; and,
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9. A distance of 200 feet before stop signs at an intersection.

On surfaces excluded from the profile testing, the Engineer will determine the
pavement smoothness according to the following:

The surface of each lift will be free of waves and other irregularities. The final lift
surface will be checked with a 10-foot straightedge. The variation of the surface
from the straightedge between any two contact points will not exceed 1/4 inch.

B. Profiler: The Department will furnish and operate the profiler. The Department will
measure and analyze the surface smoothness of the final roadway surface profile
using the International Roughness Index (IRI) to the nearest 0.1 inch/mile. The
Department will be using a profiler that meets ASTM E-950 Class | specifications.

The profiler will have the long and short wavelength filters set to 0 feet.

C. Operation: The Department will evaluate the surface smoothness on a lot basis. A lot
is defined as a single paved lane, 12 feet wide, and 0.10 mile long. Pavement sections
less than 0.10 mile long will be tested, the results will be combined with the previous
adjacent lot, and the average IRI and price adjustment will be prorated. If the section
is less than 0.10 mile long but at least 200 feet long and not adjacent to a previous lot,
the average IRl and price adjustment for the section will be evaluated individually and
prorated.

The Department will collect the profile data after the Contractor completes all AC
paving required for profiling. If the project is constructed in phases, the Department
may profile test a completed phase before the completion of subsequent phases.

If the Contractor does not complete the final lift of pavement before the seasonal
limitation, the Department will collect profile data for all portions of the roadway paved
through the final lift at the completion of construction for the season. The Department
will collect profile data for the remaining pavement once the paving is completed.

The Contractor will not flush seal the final surface until the Contractor has completed
all grinding and the Department has collected all profile data.

1. Profile Testing:

For scheduling purposes, the Contractor is responsible to contact the Materials
and Surfacing Office at least 7 calendar days prior to the anticipated completion of
work (phase of project or overall project) where profile testing is required. In
addition, the Contractor will contact the Materials and Surfacing office at least 2
business days prior to the anticipated day of profile testing (phase of project or
overall project) to schedule the agreed upon anticipated day of profile testing.
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Prior to the anticipated day of profile testing, the Contractor will perform all work
required prior to the Department performing the profile testing. The Contractor may
continue sweeping the roadway any time, as needed, prior to profile testing.

The Department will perform the profile testing within 2 business days of the
anticipated day of profile testing provided all of the following conditions are met:

« The Contractor has completed all AC paving in the area to be profile tested;

» The Contractor has cleaned the surface of debris and other obstructions and
has completed necessary sweeping;

« The Contractor has placed necessary traffic control devices;

» The ambient air temperature is at least 40°F but not above 100°F; and,

* Rain and other weather conditions determined inclement by the Engineer are
not present.

The Department will make one pass in each driving lane in the direction of traffic
flow. One pass will consist of a profile being performed in each wheel path for each
lane (one trace approximately 31 inches from centerline of the roadway and the
other trace approximately 97 inches from centerline).

The Department will provide the Contractor profile testing results within 2 business
days of completing the profile testing. The Department will identify and mark areas
of localized roughness (ALR) that require corrective action.

a. Evaluation: The data collected by the Department will be evaluated by and
remain the property of the Department. The average IRI for each lot will be
determined by averaging the IRI values from the two wheel paths for each pass
(lane) to the nearest 0.1 inch/mile. This average will be used to evaluate
incentive/disincentive payment.

Incentive/disincentive payment schedule will be a fixed dollar amount per lot
based on the average IRl and the total number of opportunities. The
Department may define the total number of opportunities for a section of
roadway in the plans. If the total number of opportunities is not defined in the
plans, the following will apply:

An opportunity will be defined as a single paved lift of 1 inch or greater
thickness, cold milling 1 inch or greater thickness, micro-milling 0.75 inch or
greater thickness, cold in place recycle, process in place, surface
preparation, or base material placed by contractor. The thickness of cold
milling will be determined by what is specified in the plans. Each opportunity
will be counted and added up to a total number of opportunities (1
opportunity, 2 opportunities, or 3 or more opportunities). Each project may
have different sections with a varying number of opportunities. Class S
wearing courses will be evaluated as 3 or more opportunities.
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b. Requirements: The Department will use the FHWA Profile Viewing and
Analysis (ProVAL) software to determine ALR. The Department will evaluate
ALR using ProVAL’s “Smoothness Assurance” analysis by calculating the
mean roughness index (MRI) with a continuous short interval of 25 feet and a
250 mm filter.

The Engineer will assess ALR in accordance with Table 1 “ALR Monetary
Deductions and Corrective Work Requirements.” The Contractor will grind ALR
which require corrective action to a MRI of less than 125 inches per mile in 25
feet.

Table 1
ALR Monetary Deductions and Corrective Grinding
Requirements

25 ft. Continuous MRI Corrective Grinding or
(Inches per mile) Monetary Deduction
140.0 or less Acceptable

Corrective Grinding or $10.00
per linear foot (12 foot wide)
Corrective Grinding or $20.00
per linear foot (12 foot wide)
Corrective Grinding or $100.00
per linear foot (12 foot wide)

140.1 to 190.0

190.1 to 220.0

220.1 or greater

For ALR of 220.0 or less, the Contractor may elect to perform corrective
grinding in lieu of the monetary deduction listed in Table 1. For ALR of 220.1
or greater, the Engineer will determine if corrective grinding is required or if the
Contractor will have the option to perform corrective grinding in lieu of the
monetary deduction listed in Table 1.

Once the Department performs IRI acceptance profile testing, the Department
will not make adjustments to the incentive or disincentive payments for lots
containing ALR that require corrective grinding, regardless of the average IRI
after re-profile testing.

The surface of each lift will be free of waves and other irregularities. If waves
or other irregularities are identified by the Engineer, the final lift in those areas
may be checked with a 10-foot straightedge. If additional correction areas are
identified by the Engineer, the variation of the surface from the straightedge
between any two contact points will not exceed 1/4 inch.

The Contractor will accomplish corrective grinding with specially prepared

circular diamond blades mounted on a horizontal shaft. The Contractor will day
light corrective grinding to the outside edge of the pavement. The Contractor
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will not leave ground areas smooth or polished. The Contractor will ensure
ground areas have a uniform texture equal in roughness to the surrounding
unground asphalt concrete.

The Contractor will establish a positive means for the removal of grinding
residue. Solid residue will be removed from the pavement surfaces before
being blown by traffic action or wind. The Contractor will conduct this work to
control and minimize airborne dust and similar debris that may become a
hazard to motor vehicle operation or a nuisance to property owners. Residue
from wet grinding will not be permitted to flow across traffic lanes being used
by public traffic or into gutter or drainage facilities. Residue, whether in solid or
slurry form, will be disposed of in a manner that will prevent it from reaching
any waterway in a concentrated state.

Following the completion of corrective grinding, the Department will re-profile
test ALR greater than or equal to 75 linear feet that required corrective grinding.
ALR less than 75 linear feet may be accepted by the Engineer using a 10-foot
straightedge or be re-profiled by the Department.

The Contractor will flush seal all corrective ground surfaces. If the flush seal of
the entire pavement surface is eliminated during construction, the Contractor
will flush seal corrective ground surfaces at no additional cost to the
Department.

2. Re-Profile Testing:

For scheduling purposes, the Contractor is responsible to contact the Materials
and Surfacing Office at least 7 calendar days prior to the anticipated start of
corrective grinding work (phase of project or overall project). In addition, the
Contractor will contact the Materials and Surfacing office at least 2 business days
prior to the anticipated completion of corrective grinding (phase of project or overall
project) to schedule the agreed upon anticipated day of re-profile testing.

Prior to the anticipated day of re-profile testing, the Contractor will perform all work
required prior to the Department performing the re-profile testing. The Contractor
may continue sweeping the roadway any time, as needed, prior to re-profile
testing.

The Department will perform the re-profile testing within 5 business days of the
completion of all corrective grinding provided all of the following conditions are met:

e The Contractor has completed all AC pavement corrective grinding in the area
to be re-profile tested,;

e The Contractor has cleaned the surface of debris and other obstructions and
has completed necessary sweeping;

e The Contractor has placed necessary traffic control devices;
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e The ambient air temperature is at least 40°F but not above 100°F; and,
e Rain and other weather conditions determined inclement by the Engineer are
not present.

The Department will provide the Contractor re-profile testing results within 2
business days of completing the re-profile testing. The Department will identify and
mark ALR requiring additional corrective grinding.

3. Incentive/Disincentive Payment: The Department will base Incentive and
disincentive payments on the average IR| determined for each lot and will make
incentive and disincentive payments based on the following tables:

1 Opportunity

IRI Price Adjustment
Inches per mile (Dollars per lot)
35.0 or less $600
35.11040.0 $300
40.1 t0 45.0 $200
45.1 t0 50.0 $100
50.1 t0 65.0 $0
65.11070.0 -$100
70.11075.0 -$200
75.1 10 80.0 -$300
80.1 or greater -$600

2 Opportunities

IRI Price Adjustment
Inches per mile (Dollars per lot)
30.0 or less $600
30.1 10 35.0 $300
35.1t040.0 $200
40.1t0 45.0 $100
45.1 10 60.0 $0
60.1 t0 65.0 -$100
65.11070.0 -$200
70.1t0 80.0 -$300
80.1 or greater -$600
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3 or more Opportunities, Class S

IRI Price Adjustment

Inches per mile (Dollars per lot)
25.0 or less $600
25.1 10 30.0 $300
30.1 10 35.0 $200
35.1t040.0 $100

40.1 t0 60.0 $0

60.1 to 65.0 -$100
65.11070.0 -$200
70.1 t0 80.0 -$300
80.1 or greater -$600

Incentive payments cannot be improved due to grinding regardless of the average
IRI.

Miscellaneous: All work required of the Contractor to prepare the roadway for testing
including, but not limited to; corrective grinding, containing and removing grinding
residue, sweeping, cleaning, preparing the surface for profiling or reprofiling, moving
equipment, and rescheduling of work will not be measured and will be incidental to the
contract.

The Contractor will replace all permanent pavement markings damaged, destroyed,
or removed during corrective grinding at no additional cost to the Department.

The Department will measure and pay for all traffic control required for conducting the
smoothness testing in accordance with Section 634 as part of the overall project.

E I O
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

GLASS REINFORCED PLASTIC (GRP) ULTRAVIOLET LIGHT (UV)

CURED IN PLACE PIPE (CIPP) LINER

PROJECT P 0044(212)172, P 0044(215)194, P 0063(62)54, 053-391, 073-391,

044-392, 044-391
PCN 04X0, 08NX, 07EA, i7AE, i7AF, i7TAH, i7AJ
MELLETTE & JACKSON COUNTY

SEPTEMBER 28, 2023

l. DESCRIPTION

This work consists of rehabilitating existing drainage culverts by furnishing and
installing Glass Reinforced thermosetting Plastic (GRP) Cured-in-Place Pipe
(CIPP) liners using Ultraviolet (UV) cure methods.

Il MATERIALS

A. Tube Liner: Tube liner will consist of at least two separate tubes made of
corrosion resistant (E-CR or equivalent) glass fibers according to ASTM D578
and ASTM F2019. Provide flexible liner tubing that exhibits the following
characteristics.

Constructed to withstand pulling and installation forces.

Fabricated to a size that when installed, conforms to the internal
circumference and length the of host pipe.

Includes an impermeable inner and outer foil layer to contain resin migration
and contamination.

Do not include any material in the tube that may cause delamination in the
CIPP.

After installation the wall color of the interior pipe surface of CIPP is a light
reflective color.

Maximum cured thickness of liner not to exceed "% inch for host pipes of 48”
diameter and less.
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Minimum Initial Liner Structural Properties

Property Test Method | Minimum Value
Flexural Strength ASTM D790 6,500
Flexural Modulus ASTM D790 725,000
Tensile Strength D3039/D3039M 9,000
D638 9,000

As Per Table 1 of ASTM F2019.

B. Resin: Resins will meet the requirements of ASTM F2019, Section 5 for UV-

light cured.

C. Slide Foil: A continuous heavy gauge plastic sheet for the purpose of covering
the lower portion of the host pipe, protecting the liner during the pull in process.

DESIGN PARAMETERS

Follow the design considerations of ASTM F2019 and meet the following:

CONDITION

PARAMETER

Minimum Design Service Life

Greater than 50 years

Pipe Condition

Gravity Pipe - Fully Deteriorated*®

Soil Load 120 Ibs./Cu.Ft.
Live Load AASHTO LRFD Article 3.6.1.2.6
Pipe Ovality’ Minimum 2% for RCP host pipe

Minimum 3% for CMP host pipe

Minimum Factor of Safety

2.0

Inside Pipe Diameter

Refer to plan sheets

Pavement type

Refer to plan sheets™*

Height of fill from invert to top of road

Refer to plan sheets

Height of Water above Top of Pipe

Top of pipe unless site conditions
indicate higher

"The Contractor will be responsible for estimating the ovality of the host pipe. The
values provided are the minimum to be used for design.

*Use Fully Deteriorated pipe condition, unless otherwise stated in plans.

**Use Flexible Pavement, unless otherwise stated in the plans.

Assume no bonding to host pipe wall.

Design the CIPP liner system to meet ASTM F1216, Appendix X1.
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IV. CLOSED-CIRCUIT TELEVISION (CCTV) CAMERA

The CCTV camera will be mounted on a crawler. The crawler will be capable of
traveling the entire length of the pipe culvert. If unable to travel through the pipe
culvert due to an obstacle or large void, then the CCTV camera will be run from both
ends of the pipe culvert as far as possible.

The CCTV camera will travel through the pipe culvert at a speed not exceeding 30
feet per minute.

Pipe culverts may need to be dewatered to allow for CCTV inspection.

The CCTV camera will be equipped with an accurate working footage counter that
shows accurate distances on the video recordings.

The CCTV camera will have the ability to pan and tilt. Lighting for the CCTV camera
will be suitable to allow a clear picture of the entire periphery of the pipe. The CCTV
monitor and other components of the CCTV system will be capable of producing a
clear color picture/CCTV image.

A DVD recording (or other Engineer approved method) of each CCTV camera
inspection of each pipe culvert will be provided to the Engineer.

All defects such as holes, cracks, and open joints will be fully documented when
doing the CCTYV inspections.

V. CONTRACTOR QUALIFICATIONS

The Contractor will have qualified staff on the project during the CIPP installation

process that meet the following requirements:

 Are certified by the Manufacturer of the CIPP product to be used on the project.

* Have at least 2 years of active experience in the installation and UV curing
methods of CIPP according to ASTM F2019.

* Have a job supervisor for the CIPP installation crew who is assigned to the
project full time during the CIPP installation and has at least 5 years of
experience in the installation and UV curing methods of CIPP according to
ASTM F2019.

Or

« Provide a manufacturer’s representative with at least three years’ experience
with UV-GRP CIPP installation in pipes and has installed at least 10,000 feet of
UV-GRP CIPP according to ASTM F2019. The Contractor is responsible to
ensure the manufacturer’s representative is on-site during the first 5 CIPP
installations. When the representative is not on-site, provide the telephone
number of a manufacturer’s representative who is available on a 24-hour basis
throughout the Project duration.
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VL.

VII.

SUBMITTALS

Submit the following to the Area Engineer at least 14 Calendar Days before the
preconstruction meeting:

» Certification by the lining system manufacturer that the installation contractor is
approved by the CIPP manufacturer to install the liners.

« Documentation of Contractor staff members that will be on project that meet
the Contractor Qualifications listed above.

* Manufacturer's technical data showing complete information on material
composition, structural properties, and dimensions of system components of
the tube and resin system. Include manufacturer's recommendation for
handling and storage.

* Independent third-party certification of test results confirming that the CIPP liner
system meets the minimum chemical resistance requirements and initial
structure properties according to ASTM F2019.

+ Detailed installation plan describing project staging, liner shot plan and
sequence, and the manufacturer's standard procedures for liner installation.
Include installation pressures, allowable curing temperatures, temperature
monitoring plan, and speed of the UV light train for proper curing of the installed
liner.

» End seal material to be used, and method of installation. Hydraulic cements
and quick-set cement products are not acceptable.

* Provide copy of engineering drawing and design calculations for each location,
signed and sealed by a Professional Engineer registered in the state of South
Dakota. At a minimum, design calculations will include all the items listed above
under MATERIALS Structural Properties and DESIGN PARAMETERS.

CONSTRUCTION REQUIREMENTS

Field verify pipe inside diameter(s) throughout the pipe, length(s), alignment,
material and condition of the host pipe prior to ordering liner material and
construction. Handle and store all liner material to ensure that the material is not
torn, cut, exposed to direct sunlight or otherwise damaged.

The host pipe will be thoroughly cleaned using a high-pressure water jet or hydro-
mechanical methods. The cleaning method will produce a clean, sound surface
that demonstrates no evidence of loose material, debris or contaminates. The host
pipe will be cleaned just prior to insertion of the CIPP liner. The Contractor will
implement appropriate sediment control measures prior to cleaning in order to
prevent discharges from the project boundaries to comply with the Storm Water
Permit.

Material removed from the pipe culverts will become the property of the Contractor
for disposal.
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Host pipe inspection will be completed with a CCTV camera. A DVD recording (or
other Engineer approved method) of the inspection will be provided to the
Engineer. The inspection will determine the suitability of the liner for the host pipe
including such items as the horizontal and vertical alignments, location of gaps in
the joints and pipe damage. The Engineer will be notified if any pipe sections are
impassible, or the pipe cannot be lined.

Any intrusions into the pipe will be cut or ground off flush with the host pipe interior
wall before installing the liner. Cut off existing pipe tie bolts flush with the nut or as
per the manufacturer’'s recommendation, if manufacturer’'s recommendations are
more stringent.

Control groundwater infiltration that will interfere with installation of the CIPP liner.
Dewatering may be necessary. Host pipe will be in a dry condition as prescribed
by the CIPP liner manufacturer.

Prior to inserting the CIPP liner, a slide foil protector will be pulled into the host
pipe to protect the CIPP liner from damage, during the pull in process.

Installation of the liner into the host pipe will be in accordance with ASTM F2019.

CCTV camera will be located on the ultraviolet light assembly to view that the liner
is properly inflated and identify any liner problems before curing begins.

The cured CIPP liner will be continuous over the entire length of an installation run
and be free of material defects. The lining will be impervious and free of any
leakage from the pipe to the surrounding ground or from the ground to inside the
lined pipe.

Trim the liner to length according to the manufacturer’'s recommendations. The
liner will provide a smooth transition taper at each end of the pipe. There will not
be any gaps between the liner and the host pipe. The ends will be sealed providing
a watertight seal between the host pipe and the CIPP liner.

CIPP inspection will be completed with a CCTV crawler after the liner has been
cured. A DVD recording (or other Engineer approved method) of the inspection will
be provided to the Engineer.

Defects which will or could affect the structural integrity, strength, capacity, or

future maintenance of the installed CIPP liner will be repaired at the Contractor’s
expense, in a manner approved by the Engineer.
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VIIL.

METHOD OF MEASUREMENT

A.

Cleanout for Culvert Treatment: Cleanout for Culvert Treatment will be
measured by the number of complete culverts that are cleaned.

Cured In Place Pipe: Cured in Place Pipe will be measured along the
centerline of the pipe to the nearest 1 foot.

BASIS OF PAYMENT

A.

Cleanout for Culvert Treatment: Cleanout for Culvert Treatment will be paid
for at the contract unit price per each. Payment will be full compensation for
cleaning, disposal of removed materials, initial CCTV camera inspection, labor,
equipment, and incidentals necessary.

Cured In Place Pipe: Cured in Place Pipe will be paid for at the contract unit
price per foot for the various size specified. Payment will be full compensation
for dewatering, host pipe preparation, slide foil, CIPP liner material, installation,
curing, CCTV camera inspection of finished liner, labor, equipment, and
incidentals necessary.

* k k * %
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACTOR STAKING
WITH MACHINE CONTROL GRADING OPTION

PROJECT P 0044(212)172, P 0044(215)194, P 0063(62)54, 053-391, 073-391,
044-392, 044-391
PCN 04X0, 08NX, 07EA, i7AE, i7AF, i7TAH, i7AJ
MELLETTE & JACKSON COUNTY

SEPTEMBER 28, 2023

Delete Section 5.8 of the specifications and insert the following:

SECTION 5.8
CONSTRUCTION STAKES, LINES AND GRADES
CONTRACTOR GRADE STAKING

A. DESCRIPTION

The Contractor will perform all construction staking. The Contractor may elect to
use grading equipment with an automated machine control system for Machine
Control Grading (MCG) provided the equipment and methods used provide the
same results in the finished work as conventional construction staking. The
Engineer may require the Contractor to revert to conventional staking methods for
all or part of the work at any point during construction if, in the Engineer’s own
opinion, the MCG produces unacceptable results.

The Department will not allow the Contractor to use MCG as a substitute for
conventional construction staking for slope staking and slope stake referencing,
paving hub staking, structure staking, miscellaneous staking, or final cross section
surveying.

The staking work includes, but is not limited to, establishing or re-establishing the
project centerline; establishing control points and benchmarks as needed; setting
additional benchmarks as needed; taking original and final cross sections of all
Contractor secured borrow sources and State designated borrow sources; taking
cross sections of all topsoil stockpiles; and staking right-of-way, easements, and
fence.

04X0_Staking(MCGoption).docx Page 1



The Contractor will perform all construction layout and reference staking necessary
for the accurate control and completion of all grading, paving, drainage, median
crossovers, signing, pavement marking, permanent benchmarks, detours, fence,
and all other appurtenances required for the complete construction and
acceptance of the work. The layout will include, but is not limited to, staking
clearing line, slope staking and slope stake referencing, grade staking (blue tops),
and performing the miscellaneous staking as described in the plans and in this
specification.

The Department has established horizontal and vertical control as shown on the
plans. Each horizontal and vertical control point will be preserved or reset out of
the work limits and available during and after construction is complete. Prior to the
Department’s final acceptance of the project, the Contractor will replace or reset
any control that is disturbed during the construction of the project. The Contractor
will provide the Department a list of the in-place control points, including
coordinates and elevations relevant to the project control, at the end of the project.

The Department will provide a MCG packet to all prospective bidders consisting of
a XML file containing the original surface Digital Terrain Model (DTM) and 4 design
files for each new alignment on the project. The electronic design files will include,
a XML file containing mainline alignment data, a XML file containing mainline
design surface DTM, a DGN file containing triangles for mainline surface, and a
DWG file containing triangles for mainline surface. The MCG packet will be
available on the Department’s electronic bid letting website when the project is
advertised for bid letting.

The Contractor will convert the electronic information provided by the Department
into the format required by the Contractor's MCG system. The Department makes
no guarantee the information provided is directly compatible with the Contractor’s
MCG system.

The information shown in the plans will govern over the provided electronic
information. The Contractor assumes the risk of error if the information is used for
any purpose for which the information was not intended. The Contractor assumes
all risk of any assumptions made regarding the electronic information.

The Contractor bears all costs, including but not limited to the cost of actual
reconstruction of work, that may be incurred due to errors in application of MCG
techniques. Grade elevation errors, rework resulting from errors or failures of the
MCG system, and associated quantity adjustments resulting from the Contractor’'s
activities are at no cost to the Department. Delays due to late submittals or satellite
reception of signals to operate the MCG system will not result in adjustment to any
contract unit prices or be justification for granting contract extensions.

The electronic information is not to be considered a representation of actual
conditions to be encountered during construction. Providing the Contractor this
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information does not relieve the Contractor from the responsibility of making an
investigation of conditions to be encountered, including but not limited to, site visits
and basing the bid on information obtained from these investigations and the
Contractor’s professional interpretations and judgment. The Contractor assumes
the risk of error if the information is used for any purposes for which the information
was not intended. Any assumptions the Contractor makes from this electronic
information or manipulation of the electronic information is at the Contractor’'s own
risk.

The Contractor will perform the staking work in accordance with the Department’s
Survey Manual, except as modified by this specification.

If the Contractor elects to use MCG, the Contractor will submit a comprehensive
written MCG work plan to the Engineer for review prior to scheduling the
preconstruction meeting. The Department will review the plan to determine if the
plan conforms to the requirements of the contract.

The Contractor will include in the MCG work plan how MCG will be incorporated
into other technologies used on the project. The Contractor's MCG work plan will
include, but is not limited to, the following:

1. A designation of which portions of the subgrade will be completed using
MCG and which portions, if any, will be completed using conventional
subgrade staking methods.

2. A description of the manufacturer, model, and software version of all MCG
equipment.

3. Information on the qualifications of the Contractor’s staff including, but not
limited to, formal training and field experience.

4. A designation of a single person as the primary contact for MCG technology
issues.

5. A description of site calibration procedures.

6. A description of site calibration and checking frequency and procedures for
documenting site calibration and checking.

7. A description of the Contractor’'s quality control procedures including
procedures for checking, mechanical calibration, and maintenance of
equipment.

8. A description of the frequency and types of checks the Contractor will
perform to ensure the constructed subgrade conforms to the contract
requirements.

B. MATERIALS
The Contractor will furnish all staking materials of adequate quality for the purpose

intended including all stakes, stake chasers, paint, field note books, and all other
materials and equipment necessary to perform the required work.

04X0_Staking(MCGoption).docx Page 3



C.

CONSTRUCTION REQUIREMENTS

1. General: The Department will set control points. The Contractor is responsible

for the preservation of ties and references to all control points necessary for the
accurate re-establishment of all base lines and centerlines shown in the plans,
whether established by the Contractor or found on or adjacent to the project.
The Department will also establish benchmark elevations. It is the responsibility
of the Contractor to verify the accuracy of the benchmark elevations prior to
use on the project.

The Engineer may check the accuracy and control of the Contractor's survey,
staking work, and MCG at any time. The checks performed by the Engineer will
not relieve the Contractor of the responsibility for the accuracy of the survey
layout or the construction work. If the random checks show the grade is out of
tolerance, the Engineer may require the Contractor to set additional stakes at
the discretion of the Engineer, at no additional cost to the Department. If the
Engineer orders additional stakes, the Contractor will perform the additional
staking until the Contractor can show the staking operations achieve the
specified grade tolerances.

Prior to any project staking, the Contractor will run a level circuit to check the
plan benchmarks the full length of the project.

The Contractor will perform all staking and MCG work under the supervision of
a qualified surveyor or engineer who is experienced and competent in road and
bridge construction surveying, staking, and MCG procedures. The surveyor or
engineer will be available to review work, resolve problems, and make
decisions in a timely manner. A crew chief, competent to perform all required
surveying duties, will supervise the staking in the absence of the surveyor or
engineer from the project. The Contractor will submit the qualifications and
work experience history of the surveyor or engineer who will supervise the
construction survey and MCG work to the Engineer for review at least 14
calendar days prior to beginning the staking or MCG work.

a. Conventional Construction Staking: The Contractor will also submit the
proposed starting date of the staking and the anticipated surveying work
schedule.

The Contractor will furnish, set, and properly reference all stakes,
references, lines, grades, and batter boards required. Minimum reference
notations will be for type, location, and alignment (when there are multiple
alignments in the same area). The Contractor will perform the survey and
staking work in a manner consistent with standard engineering practices
and approved by the Engineer.
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The Contractor is solely responsible for the accuracy of the survey and
staking work. The Contractor will notify the Engineer of any errors and
discrepancies found in previous surveys, plans, specifications, or special
provisions prior to proceeding with the survey work.

The Contractor will be responsible for the supervision of the construction
staking personnel. The Contractor will correct any deficient survey or
staking work that results in construction errors at no additional cost to the
Department.

The Contractor will keep field notes in conventional handwritten notebooks
or in a computerized form acceptable to the Engineer in a clear, orderly,
and neat manner. The notebooks will become the property of the
Department upon completion of the project. The notebooks will provide
enough information such that quantity measurements are verifiable by the
Department. Field notes are subject to inspection by the Engineer at any
time.

The Contractor is required to submit any remaining required quantity
calculations and notes to the Engineer no later than 60 calendar days after
completion of the survey and staking work.

The Contractor will furnish stakes and wooden hubs or steel pins of
sufficient length to provide a solid set in the ground. The Contractor will
place half-length lath stakes or stake chasers or an alternate, acceptable to
the Engineer, adjacent to or on the blue top hubs for guards. Stakes set not
meeting these requirements will be reset at the Contractors expense. The
Contractor will replace stakes damaged, destroyed, or made unusable at
no additional expense to the Department.

b. Machine Control Grading: If the Contractor elects to use MCG, the
Contractor will confirm the design surface DTM agrees with the contract
plans, make adjustments to the design surface DTM as approved by the
Engineer, and will maintain the design surface DTM for all areas of the
project where MCG is used. The Contractor will also provide constructed
surface DTM information to the Department in LandXML or other Engineer
approved format.

The Contractor will notify the Department of any errors or discrepancies in
Department provided information. The Department will determine what
revisions may be required. The Department will revise the contract plans, if
necessary, to address errors or discrepancies the Contractor identifies. The
Department will provide the best available information related to those
contract plan revisions.
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The Contractor will revise the design surface DTM as required to support
construction operations and to reflect any contract plan revisions the
Department makes. The Contractor will perform checks to confirm the
revised design surface DTM agrees with the contract plan revisions. The
Contractor will provide a copy of the resultant revised design surface DTM
to the Engineer in LandXML. The Department will pay for costs incurred to
incorporate contract plan revisions as extra work.

The Contractor will designate a set of control points, including a total of at
least 6 horizontal and vertical points or 2 per mile, whichever is greater, for
site calibration for the portion of the project employing MCG. The Contractor
will incorporate the Department provided control framework used for the
original survey and design.

The Contractor will calibrate the site by determining the parameters
governing the transformation of satellite information into the project
coordinate system. The Contractor will use the control points provided by
the Department for the initial site calibration. The Contractor will provide the
resulting site calibration file to the Engineer before beginning subgrade
construction.

In addition to the site calibration, the Contractor will perform site calibration
checks at individual control points not used in the initial site calibration. At
a minimum, the Contractor will check the calibration at the start of each day
as described in the contractor's MCG work plan. The Contractor will report
out-of-tolerance checks to the Engineer. The measured position must
match the established position at each individual control point within the
horizontal tolerance of £0.1 foot and the vertical tolerance of £0.05 foot.

The Contractor will construct the subgrade as the Contractor's MCG work
plan indicates and in accordance with the contract requirements. The
Contractor will update the plan as necessary during construction of the
subgrade. The Contractor will perform periodic sensor calibrations, checks
for blade wear, and other routine adjustments as required to ensure the final
subgrade conforms to the contract requirements.

The Department may use Department supplied GPS rover and data
collector (GPS inspection equipment) to aid in the inspection of the work.
The Department supplied GPS inspection equipment will require a
connection to the Contractor’'s Machine Control Grading (MCG) system,
through the Contractor’s base station, used for MCG equipment.

The Contractor will configure the radio settings of the base station to allow

the Department’s rover to receive corrections directly from the Contractor’'s
base station. The radio settings must be configured properly to ensure
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continuous communication across multiple brands of GPS equipment. The
radio settings will be as follows:

* Frequency: 461.050 to 464.750 MHz
* Narrow Bandwidth: 12.5 kHz

* Protocol: PDL or PDL Tx

* Modulation: 4fSK

* Forward Error Correction (FEC): On

« Scrambler: Off

* Free Channel Scan (FCS): On

The connection of the Department’s GPS inspection equipment will allow
the Engineer the ability to positively and efficiently determine plan station,
offset, and elevations in all MCG sections.

The Department will not make payment for the ability to connect or the
connection to the Contractor's MCG system.

2. Slope Staking: The Contractor will set slope stakes at the catch points. The
slope stake reference hubs will be offset behind the slope stake. The Contractor
will place slope stake reference hubs behind the slope stakes at a set distance,
at the right-of-way line, or at the easement line, as approved by the Engineer.

The slope stakes will be set at 100-foot intervals on tangents and at 50-foot
intervals in horizontal curves. The horizontal tolerance is +0.2 foot and the
vertical tolerance is +0.1 foot. The Contractor will reference the subgrade
shoulders with slope stake reference hubs set with a horizontal tolerance of
+0.2 foot and a vertical tolerance of +0.05 foot.

The Contractor will retain the slope stakes and hub references until the final
cross sections are completed and accepted by the Department.

The Department will provide slope stake notes.

3. Grade Staking: In accordance with the requirements of this provision, the
Contractor may elect to use MCG equipment or may use conventional
construction staking methods for all or part of the grade staking work, excluding
paving hub staking.

a. Conventional Blue Tops: The Contractor will set grade finishing stakes
(blue tops) for grade elevations and horizontal alignment on the roadway
centerline and at each shoulder at the top of the subgrade. Where additional
lanes or turnouts are to be constructed, The Contractor will set blue tops at
centerline, the normal shoulder distance, and the extended shoulder
distance or outside the additional lane edge.
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The transverse distance between blue tops will not exceed 20 feet. The
Contractor will be required to set intermediate blue tops when the
transverse distance is greater than 20 feet. When intermediate blue tops
are required, The Contractor will set the intermediate blue tops at locations
approved by the Engineer.

The blue top grade stakes will be set at 100-foot intervals on tangents and
50-foot intervals on horizontal curves. The horizontal tolerance for blue tops
is £0.2 foot and the vertical tolerance is £0.02 foot.

The Department will provide grade staking (blue top) notes.

The Contractor will retain the shoulder blue tops and guards through
placement of the granular material.

The Contractor will not be required to set grade stakes at the top of the base
course. If the Contractor deems it necessary to place grade stakes to
achieve typical section as per section 260.3 A of the specifications, the
staking will be incidental to the contract unit price for base course.

b. Machine Control Grading: The Contractor will set conventional
construction staking grade finishing stakes (blue tops) for grade elevations
and horizontal alignment on the roadway centerline and at each shoulder at
the top of the subgrade (and gravel cushion for PCC paving projects) at a
minimum of 1000 foot intervals on mainline or at least one location for
sections less than 1000 foot long; at least two locations on side roads, side
streets, and ramps; and at least one location within 100 feet of each bridge
end. In addition, the Contractor will set blue tops for grade elevations and
horizontal alignment on the roadway centerline and at each shoulder at the
top of the subgrade (and gravel cushion for PCC paving projects) at critical
transition points including, but not limited to, PC’s, PT’s, super elevations
transition points, and other critical points required for the construction of
drainage and roadway structures. The Contractor will also provide
conventional construction staking grade finishing stakes (blue tops) at
additional locations designated by the Engineer.

The Contractor will establish these grade staking (blue top) grades using
the Department provided grade staking (blue top) notes, plan typical
sections, and cross sections. The Contractor will use these stakes to check
the accuracy of the MCG during construction. The Contractor will notify the
Engineer at least 3 calendar days before making subgrade checks to allow
the Engineer to observe the process.

The Contractor will ensure at least four of any five consecutive conventional

construction staking grade finishing stakes (blue tops) locations are within
the horizontal and vertical tolerances specified in Section 120.3. The
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Contractor will notify the Engineer if more than one of any five consecutive
conventional construction staking grade finishing stakes (blue tops)
locations is not within the horizontal or vertical tolerance.

The Department may conduct periodic independent subgrade checks. The
Department will notify the Contractor if any individual check is not within the
horizontal or vertical tolerance.

4. Miscellaneous Staking: Miscellaneous staking includes the following work:

a. Approach road staking and all tie-in checks. The Contractor will submit
profiles and elevations of all approach roads and other tie-ins throughout
the project to the Engineer at least 3 business days prior to staking;

b. Topsoil measurement and computation of quantities;

Special ditch staking;

. Staking of signs, delineators, pavement markings, guardrail, curb & gutter,
light poles, conduit, junction boxes, and related items (Staking is for all
aspects, i.e. detours, temporary and permanent);

e. Right-of-way staking including easement lines and fence post panels;

f. Pipe and storm sewer staking including drop inlets, manholes, cattle
passes, and related items. If additional pipe, storm sewer, drop inlets,
manholes, or cattle passes are required which are not shown on the plans,
the staking will be paid in accordance with the bid item Engineer Directed

oo

Surveying/Staking;
g. Mark limits of removal items (trees, foundations, curb & gutter, sidewalk,
etc.);

h. Detours, roadway diversions, and crossovers. (This work includes all design
and staking notes required to design and stake the detour, roadway
diversion, or crossover in accordance with the plan requirements. The
Contractor will submit the completed design including profile and alignment
and staking notes to the Engineer at least 3 business days prior to staking.);

i. Final and original cross sections of Contractor and State furnished borrow
pits and computations. The Contractor will perform earthwork computations
by the average end area method, surface-to-surface method, or alternate
computation method approved by the Engineer;

j- Resetting horizontal and vertical control, if disturbed;

k. Approach slab and sleeper slab staking;

I. Staking of sidewalks and curb ramps; and,

m. Staking of steps and wheel chair ramps.

The Contractor will perform the pipe staking so the pipe will fit the field
conditions. The plans show only approximate pipe locations and grades. The
Contractor will not install pipe prior to gaining the Engineer’s approval of minor
location and grade adjustments necessary for proper staking of the pipe.
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The Contractor will stake the slope catch points to determine the inlet and outlet
locations, set reference stakes for the inlet and outlet locations, and stake
ditches and special inlet and outlet grades to ensure proper drainage. The
staking of manholes and drop inlets will be included in pipe and storm sewer
staking. The Contractor will stake precast cattle passes similar to drainage

pipes.

The horizontal tolerance for the pipe and storm sewer staking is +0.05 foot and
the vertical tolerance is £0.03 foot.

The Contractor will keep pipe staking notes on a DOT Form 214.

5. Engineer Directed Surveying/Staking: The use of the engineer directed
surveying/staking contract item is intended for surveying/staking not included
in the plan notes and this special provision. The Contractor may use a survey
crew to perform additional survey/staking work caused or required by the
Department. The Engineer will use a written order to authorize the hourly
engineer directed surveying/staking item and describe the surveying/staking
work required of the Contractor.

D. METHOD OF MEASUREMENT

Refer to the Table of Contractor Staking in the plans for more detail on how
quantities were calculated.

1. Slope Staking: The Department will not measure slope staking. The
Department will pay the plan quantity as the final quantity unless the Engineer
orders additional slope staking in writing.

The Department will consider all combinations of roadway widths as one set of
slope stakes. On projects with ramps, the Department will consider ramps as
roadway and include the ramps in the slope staking quantity. All additional
slope staking for intersections will be incidental to the contract unit price for
slope staking.

2. Grade Staking: The Department will not measure grade staking. The
Department will pay the plan quantity as the final quantity unless the Engineer
orders additional grade staking in writing. The Department will make no
adjustment to the plan quantity of grade staking regardless if the Contractor
elects to use MCG on all or part of the project.

The Department will consider a two-lane roadway as one set of grade stakes.
The Department will proportionately increase the plan quantity for multi-lane
roadways in excess to two-lanes as shown in the table of construction staking
(lane factor). For example, a three-lane roadway is equivalent to 1.5 times the
quantity for a two-lane roadway. On projects requiring grade staking on ramps,
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the Department will consider ramps as a two-lane roadway for measurement
as shown in the table of construction staking. The Department will not consider
Acceleration/deceleration lanes and turning lanes for intersecting roads, and
median crossovers as an additional roadway. All cost for additional grade
staking for acceleration/deceleration lanes, turning lanes, intersecting roads,
grade adjustments, and median crossovers will be incidental to the contract
unit price for grade staking. All additional grade staking for intersections and
medians will be incidental to the roadway grade staking. Any additional staking
the Contractor feels necessary to complete the grade staking work is the
responsibility of the contractor and will be incidental to the contract unit price
for grade staking.

3. Miscellaneous Staking: The Department will not measure miscellaneous
staking. The Department will pay the plan quantity as the final quantity.

4. Engineer Directed Surveying/Staking: The Department will measure
engineer directed surveying/staking to the nearest 0.1 hour with the following
restrictions:

The use of engineer directed surveying/staking will be for the work ordered by
the Engineer. The measured quantity will be the actual time the survey crew is
working on the project, physically performing the field survey/staking work. The
Department will not include travel time for the survey crew in the measurement.

The Engineer will issue a DOT 75 ticket for the hours authorized for engineer
directed surveying/staking.

E. BASIS OF PAYMENT

Payment for all survey items will be considered full compensation for furnishing all
necessary personnel, vehicles, surveying equipment, software, supplies,
materials, recording fees, transportation, and incidentals to accurately and
satisfactory complete the work.

The Department reserves the right to omit any of these bid items without providing
compensation to the contractor if the Department deems the bid prices are
unreasonable.

1. Slope Staking: The Department will pay slope staking at the contract unit price
per mile.

2. Grade Staking: The Department will pay grade staking at the contract unit
price per mile.

3. Miscellaneous Staking: The Department will pay miscellaneous staking at the
contract unit price per mile.
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The Department will make partial payment as follows:

a. Upon submission of the name, experience, and qualifications of the
surveyor or engineer who will supervise the staking, the proposed starting
date, and the staking schedule, the Department will pay the Contractor 25
percent of the plan quantity for the miscellaneous staking.

b. The Department will make intermediate payments based on the amount of
the staking work completed.

c. The Department will make full payment at the plan quantity for
miscellaneous staking upon completion of all surveying and staking and
when the Contractor has furnished all field notebooks and records to the
Engineer.

The Department will not adjust the contract unit price or plan quantity for
miscellaneous staking due to overruns or under runs in the other contract items.

4. Engineer Directed Surveying/Staking: The Department will pay engineer
directed surveying/staking on an hourly basis as per the Price Schedule for
Miscellaneous Items. The value listed in the Price Schedule for Miscellaneous
Iltems includes salaries, travel time, equipment, staking supplies, payroll
additive, and all incidental expenses related to providing the survey crew.

EE I O
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
ACKNOWLEDGEMENT AND CERTIFICATION REGARDING
ARTICLE 3, SECTION 12
OF THE SOUTH DAKOTA CONSTITUTION

AUGUST 24, 2023

In accordance with the State of South Dakota Office of the Governor Executive Order
2023-13, the following will apply to all contracts:

The Contractor acknowledges and certifies that the following information is correct:
CERTIFICATION OF NO STATE LEGISLATOR INTEREST:

Contractor (i) understands neither a state legislator nor a business in
which a state legislator has an ownership interest may be directly or
indirectly interested in any contract with the State that was authorized
by any law passed during the term for which that legislator was
elected, or within one year thereafter, and (ii) has read South Dakota
Constitution Article 3, Section 12 and has had the opportunity to seek
independent legal advice on the applicability of that provision to this
contract. By signing this contract, Contractor hereby certifies that this
contract is not made in violation of the South Dakota Constitution
Article 3, Section 12.

It is understood and agreed that, if this certification is false, such false certification
will constitute grounds for the Department to terminate the contract.

The Contractor further agrees to provide immediate written notice to the
Department if during the term of the contract it no longer complies with this
certification and agrees such noncompliance may be grounds for contract
termination.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
BUY AMERICA

JANUARY 20, 2023

Section 6.9 — Page 46 — Delete and replace with the following:

6.9

BUY AMERICA - Iron & steel, manufactured (composite) products, and
construction materials must be produced in the United States in accordance with
these Buy America requirements. Buy America preference applies to articles,
materials, and supplies required to be consumed in, permanently incorporated into,
or affixed to the completed project. Buy America preference does not apply to
tools, equipment, and supplies such as temporary works and other temporary
items brought to the project and removed at or before the final completion of the
project. Temporary items are items that are not part of contract specifications,
items that are not required in the design or final working drawings, and items that
are removed or could be removed but allowed to remain in place if requested by
the Contractor and approved by the Engineer.

The Department will consider a manufacturing process as any process which
modifies the chemical content, the physical size or shape, or the final finish of a
material, including melting and mixing, rolling, extruding, machining, bending,
grinding, drilling, coating, and treating.

The application of a coating is interpreted to mean all processes that protect or
enhance the value of material or product to which it is applied; examples are epoxy
coatings, galvanizing, and painting.

A. Certification: The following category-based requirements will apply for each
article, material, or supply.

1. Iron & Steel: A statement will be included on the certification stating
whether the iron or steel is of domestic or foreign origin. The Department
will consider iron & steel that does not require separate certification in
accordance with the Department’s Materials Manual as miscellaneous iron
& steel. The Contractor will provide the Department a completed and signed
Miscellaneous Materials Buy America Certificate stating the miscellaneous
iron & steel required to be consumed in, permanently incorporated into, or
affixed to the completed project complies with the Buy America
requirements specified herein.



2. Manufactured (Composite) Products: Due to an existing nationwide

waiver, manufactured (composite) products currently have no specific
requirements.

Construction Materials: Construction materials and construction materials
currently on the Department’s Approved Products List will be treated as
“Tier 1”7 items in accordance with the Required Samples, Tests, and
Certificates (RSTC) section of the Department’'s Materials Manual. The
Contractor will provide the Department a completed and signed
Miscellaneous Materials Buy America Certificate stating the construction
materials required to be consumed in, permanently incorporated into, or
affixed to the completed project complies with the Buy America
requirements specified herein.

B. Determination of Material Category: The Department, in the Department’s
sole discretion, will classify an article, material, or supply into one of the
following categories, (1) Iron & Steel, (2) Manufactured (Composite) Product,
or (3) Construction Material. Articles, materials, and supplies will be considered
to fall into only one single category of Buy America requirements. Some
contract items are composed of multiple components that may fall into different
categories. Individual components and composite items will be classified based
on their nature when they arrive on the work site.

1.

Iron & Steel: The Department will classify items predominantly composed
of iron or steel as iron & steel.

Manufactured (Composite) Products: The Department will classify items
not specifically listed as construction materials which are fabricated,
combined, or manufactured through a manufacturing process into a
commercially available composite item as manufactured (composite)
products. The Department will classify items consisting of 2 or more of the
listed construction materials combined through a manufacturing process as
a manufactured (composite) product. The Department will classify items
consisting of 1 of the listed construction materials combined with a material
not listed through a manufacturing process as a manufactured (composite)
product.

Construction Materials: The Department will classify only the materials
specifically listed as construction materials as construction materials.

C. Iron & Steel: Structural steel and other iron and steel products will be produced
in the United States. Buy America does not apply to iron ore, scrap, pig iron,
and processed, pelletized, and reduced iron ore.



If iron ingots or steel billets produced in the United States are sent out of the
country for a subsequent manufacturing process and then are brought back
into the United States, the full value of the iron or steel as it reenters the country
(including the original billet cost and any coatings) will be considered foreign.

If foreign iron or steel components are combined with other components into a
fabricated or assembled manufactured (composite) product, the foreign iron or
steel content of the manufactured (composite) product is not only the value of
the foreign iron or steel components, but also the pro-rata value of the
fabrication and assembly labor and overhead used in the combining the foreign
iron or steel and other components into the finished manufactured (composite)
product, including coatings.

. Manufactured (Composite) Products: Iron and Steel components of
manufactured (composite) products will comply with the Buy America
requirements for iron & steel. Due to an existing nationwide waiver,
manufactured (composite) products without iron and steel components
currently have no specific requirements.

. Construction Materials: Construction materials excluding cement and
cementitious materials; aggregates such as stone, sand, or gravel; and
aggregate binding agents or additives will be produced in the United States. To
be considered produced in the United States, at least the final manufacturing
process and the immediately preceding manufacturing process must occur in
the United States.

A construction material is an article, material, or supply that is or consists
primarily of:

e non-ferrous metals;

e plastic and polymer-based products including polyvinylchloride,

composite building materials, and polymers used in fiber optic cables;

e (glass including optic glass;

e lumber; or,

e drywall.

. Unavailability of Compliant Items: If the Contractor discovers a Buy America
compliant item or items does not exist or an item becomes unavailable, the
Contractor will immediately notify the Department. The Contractor will furnish
written documentation of the Contractor’s complete efforts to obtain a compliant
item. This documentation will include a complete contact log with dates and
times of the Contractor’s efforts to obtain a compliant item, the responses
received, and any correspondence between the Contractor and potential
suppliers of the item which demonstrate efforts to obtain a compliant item. If,
based on review of the documentation provided, the Department determines



all potential options to obtain a compliant item have been exhausted; the
Department will determine the appropriate course of action.

. Non-Compliant Items: If the Engineer, in the Engineer's sole discretion,
determines an article, material, or supply provided to the project does not
comply with these Buy America requirements but is available; the following will

apply:

1. Ifthe non-compliantitem is not permanently incorporated into the completed
work, the Contractor will not permanently incorporate the item and will
replace the non-compliant item with an item that complies with the Buy
America requirements specified herein at the Contractor’s expense.

2. If the non-compliant item has been permanently incorporated into the
completed project; the Engineer, in the Engineer's sole discretion, will
determine if the non-compliant item must be removed and replaced
including any completed work at the Contractor’'s expense or if the non-
compliant item may remain in place in accordance with the following:

Minor quantities of non-compliant iron & steel may be incorporated in
the Department’s sole discretion based on the Department’s review of
the Contractor’s documented efforts to procure compliant items and the
Contractor’'s documented invoiced material costs, provided the invoiced
material costs of all non-compliant iron & steel do not exceed 0.1% of
the total contract amount or $2,500, whichever is greater.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
LIABILITY INSURANCE

APRIL 21, 2022

Section 7.15 — Page 50 — Delete and replace with the following:

7.15 LIABILITY INSURANCE - The Contractor will procure and maintain at the
Contractor’s expense, during duration of the contract, liability insurance with an
insurance company authorized to do business in the state of South Dakota, for
damages imposed by law. The insurance will cover all operations under the
contract, whether performed by the Contractor or by subcontractors, and will name
the State of South Dakota, the Department, and the Department’s officers and
employees as additional insureds, but liability coverage is limited to claims not
barred by sovereign immunity. The State of South Dakota, the Department, and
the Department’s officers and employees do not hereby waive sovereign immunity
for discretionary conduct as provided by law. Before commencing the work, the
Contractor will furnish certificates of insurance, certifying that the policies will not
be changed or cancelled until 30 calendar days’ written notice has been given to
the Department.

The certificates of insurance will provide evidence that the Contractor carries
sufficient liability insurance to protect the public from injuries sustained by reason
of pursuing the work, and that Workers’ Compensation Insurance meets the
requirements of the South Dakota Workers’ Compensation Law.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
RESPONSIBILITY FOR DAMAGE CLAIMS

APRIL 21, 2022

Section 7.14 — Page 50 — Delete and replace with the following:

7.14 RESPONSIBILITY FOR DAMAGE CLAIMS - The Contractor will indemnify the
State of South Dakota, the Department, and the State’s officers and employees,
from all suits, actions, or claims of any character, including suits in which the State,
Department, or the State’s officers and employees are sued, brought because of
any injuries or damages received or sustained by any person, persons, or property
arising at least in part from the Contractor’s operations; or on account of or in
consequence of any neglect in safeguarding the work; or through use of
unacceptable materials in constructing the work; or because of any act or
omission, neglect, or misconduct of said Contractor; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or
from any claims or amounts arising or recovered under the "Workers’
Compensation Act", or any other law, ordinance, order, or decree. The Contractor’s
obligation to indemnify will include the payment of reasonable attorney fees and
other costs of defense. So much of the money due the Contractor under and by
virtue of the contract as may be considered necessary by the Department for such
purpose may be retained for the use of the State; or in case no money is due, the
Contractor’s surety may be held until such suit or suits, action or actions, claim or
claims for injuries or damages as aforesaid will have been settled and suitable
evidence to that effect furnished to the Department. Money due the Contractor will
not be withheld when the Contractor produces satisfactory written confirmation
from the Contractor’s insurer that adequate public liability insurance and property
damage insurance providing coverage for such particular claims as may be made
is in force, and the Contractor provides evidence the claim has been submitted to
the Contractor’s insurer. A copy of a certificate of insurance, without further
confirmation of coverage for the particular claim being made, will not be sufficient
to satisfy the requirement of written confirmation.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
GRASS SEED SUBSTITUTION

FEBRUARY 9, 2023

The Contractor may substitute a portion of the grass seed mixture specified in the plans
in accordance with the following:

Blue Grama (Bouteloua gracilis)

The allowable substitutions for Blue Grama may be either of the following:
e Little Bluestem (Schizachyrium scoparium) varieties ‘ltasca’ and ‘Badlands’. The
substitution rate for both varieties will be 2:1 (substitution seed:specified seed)
e Sideoats Grama (Bouteloua curtipendula) varieties ‘Butte’ and ‘Pierre’. The
substitution rate for both varieties will be 1:1.

The Department will make no additional payment for these allowable substitutions.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
RESTRICTION OF BOYCOTT OF ISRAEL

JANUARY 31, 2020

In accordance with the State of South Dakota Office of the Governor Executive Order
2020-01 the following will apply to all contracts unless the amount being bid is less than
$100,000:

By submitting a bid proposal for this contract, the bidder certifies and agrees the
following information is correct for the bidder and all subcontractors (all tiers) and
suppliers with five (5) or more employees:

The bidder, in preparing the bid proposal or in considering proposals submitted
from qualified potential suppliers and subcontractors, or in the solicitation,
selection, or commercial treatment of any supplier or subcontractor; has not
refused to transact business activities, has not terminated business activities, and
has not taken other similar actions intended to limit its commercial relations, related
to the subject matter of the bid proposal, with a person or entity on the basis of
Israeli national origin, or residence or incorporation in Israel or its territories, with
the specific intent to accomplish a boycott or divestment of Israel in a
discriminatory manner. Itis understood and agreed that, if this certification is false,
such false certification will constitute grounds for the Department to reject the bid
proposal submitted by the bidder on this contract and terminate any contract
awarded based on the bid. The bidder agrees to provide immediate written notice
to the Department if, during the term of the contract awarded to the bidder, the
bidder no longer complies with this certification. The bidder further agrees such
noncompliance may be grounds for contract termination.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

CONTRACTOR ADMINISTERED PRECONSTRUCTION MEETING

DECEMBER 18, 2019

DESCRIPTION

This work consists of the Contractor scheduling and conducting a preconstruction
meeting prior to beginning work on this contract. Additionally, this work consists of
the Contractor providing the Area Engineer a completed list of required submittals.

MATERIALS (Not Specified)
CONSTRUCTION REQUIREMENTS

The Area Engineer will provide the Contractor the Authorization Form for
Preconstruction Meeting (Form DOT-270) and the Contractor's Required
Submittals Form (Form DOT-272) after the date of the Notice of Award and no
later than 10 business days after the date of the Notice to Proceed.

The Contractor’'s authorized representative as indicated on the Signature
Authorization Form (Form DOT-209) will complete, in its entirety, the first page of
the Authorization Form for Preconstruction Meeting and will initial each proceeding
section. By initialing each section, the Contractor is confirming comprehension of
each section.

The Contractor's Required Submittals Form is a document outlining information
required prior to the completion of the project. This list will include two types of
submittals; 1) information required before scheduling a preconstruction meeting
and 2) information required before the Contractor begins related work. The
Department reserves the right to request additional information not included in the
original list of required submittals. The list of required submittals will include, but is
not limited to, proposed sequence changes, shop drawings, permits, certifications,
mix designs, labor compliance, equal employment opportunity, and disadvantaged
business enterprise documents. The Area Engineer will update the Contractor’s
Required Submittals Form with any project specific requirements and cross out or
delete those that do not apply prior to providing the document to the Contractor.

Prior to scheduling the preconstruction meeting, the Contractor will complete and
provide the Area Engineer all items on the list of required submittals that are



required as described in 1) above. If the Contractor cannot complete and provide
a submittal item required prior to scheduling the preconstruction meeting, the
Contractor will contact the Area Engineer to establish a mutually agreed upon date
when the required submittal will be completed and provided to the Area office.

The Contractor will not begin work on an item until the Contractor has provided the
Area Engineer with all required information for the applicable work item and the
appropriate office has approved the information, if necessary. The Contractor will
make every reasonable effort to deliver the required submittals at the earliest
possible time.

When the Contractor has provided the Area Engineer all required submittals,
except those mutually agreed upon to be provided at a later date or dates, the
Contractor will schedule a preconstruction meeting with the Area Engineer.

Within 2 business days following the Contractor scheduling the preconstruction
meeting, the Area Engineer will prepare and send the Contractor a meeting
confirmation and the Preconstruction Meeting Outline (Form DOT-271).

The Area Engineer will edit and amend the Preconstruction Meeting Outline, as
necessary, to meet the specific needs of the project. The Area Engineer will
complete the project information and the Department information prior to furnishing
the form to the Contractor.

The Contractor will complete the Contractor’s portion of the Preconstruction
Meeting Outline and will add additional discussion items as needed. The
Contractor will send the meeting notice and final Preconstruction Meeting Outline
to the Area Engineer, all subcontractors, utility companies, railroad companies (if
applicable), and all suppliers at least 5 business days prior to the preconstruction
meeting.

The Area Engineer will send the notice of the meeting and the final Preconstruction
Meeting Outline of discussion items to any other government entities and other
principle stakeholders involved in the project at least 3 business days prior to the
preconstruction meeting.

At the discretion of the Area Engineer, the preconstruction meeting may be held in
person, videoconference, or over the phone. The Contractor's competent
superintendent who will be working on this project, as required by Section 5.5, or
the Contractors Project Manager, as required by the Special Provision for
Cooperation by Contractor and Department (if applicable), , is required to attend
the preconstruction meeting.

The Contractor will lead the meeting discussion as described in the
Preconstruction Meeting Outline. The Area Engineer will prepare the meeting
minutes including any unresolved items and distribute the minutes to all attendees



and principle stakeholders within 5 business days following the preconstruction
meeting.

METHOD OF MEASUREMENT

The Department will not make a separate measurement for the preconstruction
meeting.

BASIS OF PAYMENT

The Department will not make a separate payment for the preconstruction meeting.
All costs associated with the preconstruction meeting will be incidental to other
contract items.
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DOT-208
(07/15)

FUEL ADJUSTMENT AFFIDAVIT

Project Number
PCN
County

For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated
fuel cost of subcontractors.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a
fixed price? No adjustments in fuel prices will be made if “No” is checked.

[] Yes [ ] No

If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made
for the fuel types that are left blank or completed with a $0.00 value.

Diesel (x) $

Unleaded (y) $

Burner Fuel (z) $ Type of Burner Fuel Used:

Sum (x+y+2)=$

Note: The sum of the X, y, and z may not exceed 15% of the original contract amount.
The following must be completed regardless of whether the Contractor elects to participate in the fuel
adjustment affidavit

Under the penalty of law for perjury or falsification, the undersigned, ,
(Printed Name)

of )
(Title) (Contractor)

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of
the company.

| hereby agree that the Department or its authorized representative shall have the right to examine and copy
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of
the fuel costs shown above.

Dated Signature

Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit

Subscribed and sworn before me this day of , 20

Notary Public My Commission Expires






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

STANDARD TITLE VI / NONDISCRIMINATION ASSURANCES
APPENDIX A & E

MARCH 1, 2016

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as they
may be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor will not participate directly or indirectly in the discrimination prohibited by the
Acts and the Regulations, including employment practices when the contract covers any
activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the Federal Highway Administration to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a contractor
is in the exclusive possession of another who fails or refuses to furnish the information, the
contractor will so certify to the Recipient or the Federal Highway Administration, as
appropriate, and will set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as
it or the Federal Highway Administration may determine to be appropriate, including, but not
limited to:

a. withholding payments to the contractor under the contract until the contractor complies;
and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto.
The contractor will take action with respect to any subcontract or procurement as the Recipient
or the Federal Highway Administration may direct as a means of enforcing such provisions
including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or



is threatened with litigation by a subcontractor, or supplier because of such direction, the
contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation
to protect the interests of the United States.

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

o Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

o The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

o The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

o Titles Il and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

o Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

o Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
DISADVANTAGED BUSINESS ENTERPRISE

AUGUST 14, 2018

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The Contractor
shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of Department-assisted contracts. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the Department deems appropriate.

1. Definitions

A.

Specified Goal: A DBE participation goal for a contract as indicated by a
specific numerical percentage of the total dollar amount of the contract in the
bidding documents.

Not Specified: No specific DBE participation goal is specified for a contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business that
is certified by the Department and is listed in the DBE Directory available on
the Department’s web site.

Good Faith Effort (GFE): Efforts to achieve a DBE goal which; by their
scope, intensity, and appropriateness to the objective; can reasonably be
expected to meet the objective of the Department’s DBE program pursuant to
49 CFR 26.1.

Positive Contact: Communication between the bidder and the DBE in which
the bidder receives an oral or written response from the DBE stating the
DBE'’s intention to quote or not quote a project.

Commitment: The dollar amount of work to be subcontracted to DBEs,
according to the bidder’s bid. The commitment may be compared to the dollar
amount of all contract items in the bidder's bid and expressed as a
percentage of the total bid amount.
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Bidding Requirements

A bidder must not discriminate on the basis of race, color, national origin, or sex
in the solicitation or award to subcontractors and material suppliers. Bidders who
demonstrate a pattern of possible discrimination through consistent and repeated
under-utilization of DBEs may be subject to investigation and sanctions allowed
by regulation, administrative rule, or law.

The Bidder’s failure to carry out the requirements of this special provision will be
treated as a non-responsive bid.

On contracts that specify a specific DBE contract participation goal, all bidders
must include their DBE commitment for the contract in the bidding files provided
by the Department.

If the contract indicates “Not Specified,” all bidders are encouraged to include
their anticipated DBE utilization for the contract in the bidding files provided by
the Department.

Each bidder must submit a list of all subcontractors and suppliers (DBEs and
non-DBEs) the bidder received quotes from for that contract with the bid files.

A Contractor must make reasonable efforts to provide opportunities for DBEs to
participate on Federal-aid contracts throughout the life of the contract.

On contracts let with a specified DBE contract participation goal, where the low
bidder has not met or exceeded that goal, upon request from the Department all
bidders who did not meet or exceed the goal must provide GFE documentation
as indicated in Section Il of this special provision.

When the DBE participation is “Not Specified” on a contract, each bidder is
encouraged to use DBE Contractors; however no bidder will be required to
furnish GFE documentation.

Bidders must submit GFE documentation, when requested by the Department,
within 2 business days from the date bidders are contacted by the Department.
Section Il of this special provision provides information on the types of action
bidders should make as part of their GFE to obtain DBE participation. Bidders
may submit documentation with the bidding files provided all pertinent
information is included. Bidders must submit any missing documentation within 2
business days from the date the Department contacts the bidder. If the bidder
fails to comply with this requirement, the Department will consider the bid
proposal irregular and may reject the bid proposal.

If the apparent low bidder does not provide documentation showing GFE as
required by this special provision, the Department will consider that bid
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nonresponsive and may either award the contract to the next lowest responsible
bidder with a responsive bid, or reject all bids. Subsequent to the DBE
committee’s decision that the apparent low bidder’s efforts do not establish GFE,
the apparent low bidder will be notified that the bid is not responsive. The
apparent low bidder will have 2 business days from the date of notification to
contact the Bid Letting Engineer to arrange a meeting with the Department
Secretary, or the Secretary’s designee, to present documentation and argument
about why the bid should not be rejected. The Department Secretary or the
Secretary’s designee will issue a written decision on responsiveness of the bid
within 2 business days after the meeting.

If the apparent low bid is rejected for failure to meet the GFE or other
requirements, the next apparent low bidder's GFE will be reviewed, unless all
bids are rejected. Unless all bids are rejected, award of the contract will be made
to the lowest bidder with a responsive bid.

The lowest responsive bidder will be required to complete form DOT-289B, as
included in the contract documents, when the contract is sent for signature. This
form requires a signature from each DBE identified in the low bidder's DBE
commitment. A separate form will be supplied for each DBE and will be included
in the contract documents.

Bidders are encouraged to assist interested DBEs in obtaining bonding, lines of
credit, insurance, necessary equipment, supplies, materials, or other related
services.

Good Faith Efforts

If a GFE package is requested on a contract with a specified goal, the bidders
must submit documentation showing compliance with the following requirements:

A. The bidders will submit a contact log of all solicitation efforts including:

e Name of the DBE firm

e Name and phone number of the individual with whom contact was
made

e Date, time, and manner of each and every contact (by phone, in
person, fax, mail, e-mail, etc.)

e The DBE’s response to the solicitation

e Result of the solicitation effort

An example of a solicitation log is available on the Department’s Bid Letting
website. When bidding utilizing the South Dakota Department of
Transportation Electronic Bid System (SDEBS), SDEBS may be used to
document the log of solicitation efforts for the project.
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B. The bidders will also submit documentation that shows GFE in relation to the
following requirements:

1.

7.

The bidder must select contract work items to encourage DBE
participation. This includes breaking out contract work items into
economically feasible units to facilitate DBE participation, even when the
bidder might otherwise prefer to perform these work items with its own
forces.

The bidder must solicit all certified DBEs that are listed in the appropriate
work classifications in the DBE directory and that have indicated in the
directory they are willing to work in the project’'s geographic area. Without
exception, all DBEs who are listed on the plan holders list by 10 AM
central time 7 calendar days prior to the bid letting must be solicited in
accordance with Section 111.B.3 of this special provision. If the bidder has
not solicited any DBE meeting these requirements, the bidder will provide
a detailed written explanation showing why the DBE was not solicited.

To provide adequate time for the DBE to respond with a quote in the
normal course of business, the bidder must make the initial solicitation at
least 6 calendar days by mail or 5 calendar days by phone, fax, or e-mail
prior to the letting date. Without exception, all DBEs who are listed on the
plan holders list by 10 AM central time 7 calendar days prior to the bid
letting must be solicited.

If the bidder does not receive a positive contact from a DBE, the bidder
must follow up the initial solicitation with a second solicitation by phone,
fax, or e-mail to determine whether the DBE is interested in quoting. The
bidder must make this second solicitation at least 2 business days prior to
the letting.

The bidder will provide interested DBEs with adequate and timely
information about plans, specifications, and requirements of the contract
to assist DBEs in responding to a solicitation.

If a bidder rejects a DBE quote because of previous problems with a
particular DBE, the bidder must prepare a detailed written explanation of
the problem. Additional cost involved in finding and using DBEs is not, in
itself, sufficient reason for a bidder to reject a quote. A bidder must not
reject a DBE as being unqualified without sound reasons based on a
thorough investigation of the DBE’s capabilities.

Any additional information requested by the Department.

C. The bidder must consider qualified DBEs whose quotes are reasonably
competitive. If the bidder rejects any quote because it is considered not to be
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“reasonably competitive,” the bidder must provide copies of all DBE and non-
DBE quotes, and a work item price spreadsheet comparing DBE quotes to
non-DBE quotes. The spreadsheet must show which quote was included in
the bid for the work items being compared. The ability or desire of a bidder to
perform the work with its own forces does not relieve the bidder of the
responsibility to make GFE. In the event a bidder elects to use its own forces
over a DBE, the bidder must include, on the spreadsheet, documentation of
the costs of using the bidder’s own forces. This can be shown in a number of
ways, which may include submitting portions of the bidder’'s work sheets used
to prepare the bid.

D. The bidder must explain why the specified goal could not be met.

E. The bidder must identify any additional efforts the bidder made to secure DBE
participation.

Counting DBE Participation

On projects with a specified goal, the contract commitment, as submitted with the
bid, will be documented on form DOT-289R/C as included in the contract
documents.

If the project is shown as “Not Specified,” the anticipated DBE utilization, as
submitted with the bid, will be documented on form DOT-289 R/N — DBE
Utilization Form, as included in the contract documents. The DBE utilization
shown on this form is not a commitment to use the DBE. This information will be
used by the Department to track anticipated DBE usage.

Only the portion of a contract performed by the DBE’s own forces will count
toward DBE participation. Included is the cost of supplies and materials obtained
by the DBE for the contract, including supplies purchased or equipment leased
by the DBE. Supplies and equipment the DBE subcontractor purchased or
leased from the Contractor or its affiliate is not allowed to be included.

When a DBE performs as a participant in an approved joint venture, only the
portion of the total dollar value of the contract equal to the distinct, clearly defined
portion of the work of the contract that the DBE performs with its own forces will
count toward DBE participation.

A bidder may count toward its DBE participation only that percentage of
expenditures to DBEs that perform a commercially useful function (CUF) in the
performance of a contract. A DBE performs a CUF when the DBE is responsible
for execution of the work of a contract and is carrying out the DBE'’s
responsibilities by actually performing, managing and supervising the work
involved. To perform a CUF, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating prices, determining
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quality and quantity, ordering and installing (where applicable) the materials, and
paying for the material itself. To determine whether a DBE is performing a CUF,
the Department will evaluate the amount of work subcontracted, the industry
practice, and whether the amount the DBE is to be paid is commensurate with
the work it is actually performing, DBE credit claimed for performance of the
work, and other relevant factors.

A DBE is not performing a CUF if the DBE performs less than 30% of the total
cost of its contract with its own work force, or if its role is limited to that of an
extra participant in a transaction, project, or contract through which funds are
passed in order to obtain the appearance of DBE participation. In determining
whether a DBE is simply an extra participant, the Department will examine similar
transactions, particularly those in which DBEs do not participate.

DBE participation will be counted for trucking services as follows:

The bidder/Contractor will receive credit toward DBE participation for the total
value of the transportation services the DBE provides on the contract using
trucks the DBE owns, insures, and operates and which are driven by drivers
the DBE employs.

A DBE may lease trucks from another DBE firm, including an owner-operator
who is certified as a DBE. When a DBE leases trucks from another DBE, the
bidder/Contractor can count the total value of the transportation services the
lessee DBE provides on the contract toward DBE participation.

The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. When a DBE leases trucks from a non-DBE, the bidder/Contractor
can count toward DBE participation only the fee or commission the DBE
receives as a result of the lease arrangement. The bidder/Contractor does not
receive credit toward DBE participation for the total value of the transportation
services, since all services are not provided by a DBE.

The bidder may count toward DBE participation expenditures to DBE firms for
materials, supplies, or services as follows:

If the materials or supplies are obtained from a DBE manufacturer, count
100% of the cost of the materials or supplies toward DBE participation. A
manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract and of general character described by the
specifications.

If the materials or supplies are purchased from a DBE regular dealer, count

60% of the cost of the materials or supplies toward DBE participation. A
regular dealer is a firm that owns, operates, or maintains a store, warehouse
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or other establishment in which the materials, supplies, articles, or equipment
are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

If the materials or supplies are purchased from a DBE which is neither a
manufacturer nor a regular dealer, count only the amount of fee or
commission charged for assistance in the procurement of the materials or
supplies or fee or transportation charges for the delivery of materials or
supplies required at the job site toward DBE participation. In order to be
counted, the Department must determine the fee to be reasonable and not
excessive as compared to fees customarily allowed for similar services. The
cost of the materials and supplies themselves will not count toward DBE
goals.

The Department will not count toward DBE participation materials or services
provided by a DBE who is not currently certified prior to and including the date
of the Notice of Award. Additionally, the Department will not count toward
DBE participation materials or services provided by a DBE who loses
certification at any time after the date of the Notice of Award except in the
case of a DBE whose ineligibility is cause solely by having exceeded the size
standard.

No intended or actual subcontracting arrangement which is contrived to artificially
inflate DBE participation is allowed. This includes, but is not limited to, DBE
middlemen which serve no commercially useful function, or arrangements where
a DBE is acting essentially as a broker of goods or services, but has been
counted as a manufacturer, regular dealer, or subcontractor.

The Department will review and monitor projects for compliance with the bidder’s
intended DBE participation. Failure by the Contractor to fulfill the contract
commitment constitutes a breach of contract. The Department may also
investigate the form and substance of particular business arrangements between
and among DBE and Contractors with regard to specific contracts. If, as a result
of an investigation, the Department determines a particular business
arrangement is not allowable, the dollar amount of the unallowable DBE
participation will be subtracted from the Contractor's DBE participation on that
project. The Contractor will be notified if the apparent DBE participation is not
adequate to meet the DBE participation stated on the form DOT-289R/C. The
Contractor will be directed to seek additional participation from other DBEs to
meet the unallowable portion on that contract.

All Contractors and DBEs shall cooperate fully and promptly with the Department
in compliance reviews, investigations, and other requests for information. If the
Department determines a Contractor was a knowing and willing participant in an
unallowable business arrangement, or in the event of repeated violations,
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falsification, or misrepresentation, the Department will impose sanctions.
Sanctions may include, but are not limited to one or more of the following:

= Assessment of liquidated damages as stated in Section VIl of this special
provision

= Suspension of bidding privileges or debarment

= Withholding progress payments

= Securing additional DBE participation on future Federal-aid contracts
sufficient to make up for the DBE participation found to be unallowable

= Referral of the matter for criminal prosecution

V. Joint Checks to DBEs

A joint check is a check issued by a prime Contractor to a DBE subcontractor
and to a material supplier or another third party for items or services to be
incorporated into a project. For a prime Contractor to receive DBE credit, the
DBE must perform a commercially useful function and be responsible for
negotiating price, determining quality and quantity, ordering materials and
installing (where applicable) and paying for materials.

To ensure that the DBE is independent of the prime Contractor and in
compliance with the regulation, use of joint checks will be reviewed and allowed
only under following conditions:

e |Issued for valid reasons only, not simply for the convenience of the prime
Contractor

e Used for a specific contract or specific time frame and not long-term or
open ended

e Payment is made to the DBE and not directly to the supplier

e Requested and received prior written approval from the DBE Compliance
Officer.

The request must include the following:

Name of the DBE

The DOT contract number(s)

The DOT PCN number(s)

The work the DBE will be performing on each contract
Name of the supplier(s) used by the DBE

The specific reason(s) for issuing joint checks

The Department will review the request and verify the circumstances indicated in
the request with the DBE. A copy of the request and approval will be provided to
the prime Contractor and the DBE.
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VL.

Certification of DBE Performance and Payments

Within 30 calendar days of the date of the Acceptance of Field Work the
Contractor is required to submit form DOT-289 (Certification of DBE Performance
and Payments), listing all DBEs that participated in the contract, and the total
dollar amount paid (and anticipated to be paid) to each. DBE attainments are
compared to commitments on form DOT-289R/C and any payments less than
90% of that commitment, without proper justification and documentation, will
have liquidated damages assessed against the contract. The Contractor’s final
payment is not released until receipt of the form DOT-289.

Contractors are required to maintain a running tally of payments to DBEs. For
reports of payments not being made in accordance with the prompt payment
provision, alleged discrimination against a DBE or other similar complaint, the
tally may be requested for review by the Department. The Department may
perform audits of contract payments to DBEs to ensure that the amounts paid
were as reported on the form DOT-289. All Contractors participating in Federal-
aid contracts are expected cooperate fully and promptly with the Department in
compliance reviews, investigations and other requests for information regarding
payments to DBEs. Their failure to do so is grounds for appropriate sanctions or
action against the Contractor.

The Department will monitor the running tally on a program basis and if reporting
issues are identified, additional reporting requirements may be implemented.

The Contractor is required to report payments to DBEs twice a year from the date
of the Notice to Proceed until the date of the Acceptance of Field Work.
Reporting periods and deadlines for payment reporting submittals will be in
accordance with the following:

Reporting Period: Reporting Deadline:
October 1 to March 31 April 30
April 1 to September 30 October 31

For each reporting period, the Contractor is required to submit form DOT-289
listing all DBEs that participated in the contract, the payments to DBEs for that
reporting period, and the total dollar amount paid to each DBE. For each
reporting period after the Notice to Proceed, the Contractor will mark the form
DOT-289 as “On-Going” when reporting payments to DBEs prior to the Date of
the Acceptance of Field Work. Within 30 calendar days of the date of the
Acceptance of Field Work and all DBE payments have been made, the
Contractor is required to submit form DOT-289 and the Contractor will mark the
form DOT-289 as “Final’.

Each form DOT-289 must be provided to the Engineer by the reporting deadline
stated above.
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VII.

VIIL.

DBE payment are compared to commitment on form DOT-289R/C and any
payment less than 90% of that commitment, without proper justification and
documentation, will result in the Department assessing liquidated damages
against the contract. The Contractor's final payment will not be released until
receipt of the form DOT-289 marked “Final”.

Liquidated Damages
A. If the Contractor does not meet its contract commitment documented on form

DOT-289 R/C, the Department will assess liquidated damages according to
the following schedule:

-_—

. For the first $1,000 DBE deficiency, 100% of the deficiency.
2. For the next $9,000 DBE deficiency, 50% of the deficiency.
3. For the next $10,000 DBE deficiency, 25% of the deficiency.

4. For any remaining DBE deficiency in excess of $20,000, 10% of the
deficiency.

This liquidated damage provision will not be applicable where actual payment
to a DBE is within 90% of the commitment or where there are good and
sufficient reasons, properly documented, for the deficiency such as quantity
under-runs, project changes, or other unexpected occurrences.

B. If a Contractor finds it impossible, for reasons beyond its control, to meet the
contract commitment on form DOT-289R/C, the Contractor may, at any time
prior to completion of the project, provide a written request to the DBE
Compliance Officer for a complete or partial waiver of liquidated damages. No
request for a waiver will be accepted after Acceptance of Field Work has
been issued.

Termination or Substitution of a DBE

The Contractor will not be allowed to terminate or substitute a DBE without the
Department’s prior verbal consent followed by written approval. This includes, but
is not limited to, instances in where the Contractor desires to perform work
originally committed to a DBE with its own forces, with an affiliated company, with
a non-DBE, or with another DBE. Department approval is required when the
contract contains a “specified goal” on form DOT-289R/C and the DBE to be
terminated or substituted is listed as a commitment on the form DOT-289R/C.
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The Department will provide written consent only if the Department agrees the
Contractor has good cause to terminate the DBE listed on the form DOT-289R/C.
Good cause includes the following:

e The DBE fails or refuses to execute a written contract

e The DBE fails or refuses to perform the work of the DBE subcontract in a
manner consistent with normal industry standards or Department
specifications unless the failure or refusal by the DBE is a result of unfair
or discriminatory actions by the Contractor

e The DBE fails or refuses to meet the Contractor's reasonable
nondiscriminatory bond requirements

e The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness

e The DBE in ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180,
215, and 1,200 or applicable state law

e The Department has determined that the DBE is not a responsible
Contractor

e The DBE voluntarily withdraws from the project and provided the
Department with a written notice of withdrawal

e The DBE is found to be ineligible to receive DBE credit for the type of work
required

e A DBE owner dies or becomes disabled with the result that the DBE is
unable to complete its work on the contract

e Other documented good cause that the Department determines to
substantiate the termination of the DBE.

Good cause does not exist if the Contractor seeks to terminate a DBE so the
Contractor can self-perform the work for which the DBE was committed, or so the
Contractor can substitute another DBE or non-DBE Contractor after the contract
award.

Before submitting a request to terminate or substitute a DBE to the Department,
the Contractor must first provide written notice to the DBE, with a copy of the
notice to the DBE Compliance Officer, of the Contractor’s intent to request to
terminate or substitute, and the reason for the request.

The Contractor must give the DBE 5 calendar days to respond to the notice and
advise the Department and the Contractor of the reasons, if any, why it objects to
the proposed termination of its subcontract and why the Department should not
approve the Contractor’'s action. If required in a particular case as a matter of
public necessity (e.g. safety), the Department may provide a response period
shorter than 5 calendar days.

When a DBE is terminated or fails to complete its work on the contract for any

reason, the Contractor must make good faith efforts to replace the committed
DBE with another DBE. The Contractor must make efforts to find another DBE to
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perform the same amount of work under the contract as the DBE that was
terminated. The letter to the Department requesting termination or substitution
must include the name of the DBE and dollar amount of the replacement DBE. If
the Contractor is unable to find another DBE, the Contractor must provide the
names of the DBEs it contacted and reason why they were unable to use those
DBEs.

If the Contractor does not utilize or pay DBEs as required, liquidated damages
will be assessed as specified in Section VIl of this special provision. In addition, if
the Contractor is found to have knowingly and willingly attempted to circumvent
the DBE contract provisions, the Department will not make payment for the work
that was originally committed to a DBE and the Department may impose
sanctions referred to in Section IV of this special provision.

The Contractor does not need Department approval to terminate or substitute a
DBE under the following circumstances:

e The DBE is being used on a contact with a “Specified Goal” however the
DBE was not listed as a DBE commitment on form DOT-289R/C.

e The DBE was listed as a commitment on a “Not Specified” DBE goal
contract on form DOT-289R/N.

L S
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SPECIAL PROVISION FOR
EEO AFFIRMATIVE ACTION REQUIREMENTS ON
FEDERAL AND FEDERAL-AID CONSTRUCTION CONTRACTS

SEPTEMBER 1, 1997

APPENDIX A
Notice or Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal
Equal Employment Opportunity Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

Aurora 0.8% Fall River 7.9% Marshall 1.3%
Beadle 0.8% Faulk 1.3% Meade 3.4%
Bennett 7.9% Grant 1.3% Mellette 7.9%
Bon Homme 1.2% Gregory 0.8% Miner 0.8%
Brookings 0.8% Haakon 7.9% Minnehaha 1.2%
Brown 1.3% Hamlin 1.3% Moody 0.8%
Brule 0.8% Hand 0.8% Pennington  3.4%
Buffalo 7.9% Hanson 0.8% Perkins 7.9%
Butte 7.9% Harding 7.9% Potter 7.9%
Campbell 7.9% Hughes 7.9% Roberts 1.3%
Charles Mix  0.8% Hutchinson 0.8% Sanborn 0.8%
Clark 1.3% Hyde 7.9% Shannon 7.9%
Clay 1.2% Jackson 7.9% Spink 1.3%
Codington 1.3% Jerauld 0.8% Stanley 7.9%
Corson 7.9% Jones 7.9% Sully 7.9%
Custer 7.9% Kingsbury  0.8% Todd 7.9%
Davison 0.8% Lake 0.8% Tripp 7.9%
Day 1.3% Lawrence 7.9% Turner 0.8%
Deuel 1.3% Lincoln 0.8% Union 1.2%
Dewey 7.9% Lyman 7.9% Walworth 7.9%
Douglas 0.8% McCook 0.8% Yankton 1.2%
Edmunds 1.3% McPherson 1.3% Ziebach 7.9%

GOALS FOR FEMALE PARTICIPATION IN EACH TRADE

Statewide - - -------- 6.9%

These goals are applicable to all the contractor’s construction work (whether or not it is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor’'s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3 (a), and its efforts to meet the goals established for the geographical
area where the contract resulting from this solicitation is to be performed. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the contractor shall make good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project
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for the sole purpose of meeting the contractor’s goals shall be a violation of the contract, the Executive Order and
the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.

3.

The Contractor when requesting permission to sublet shall provide written notification to the Department of
Transportation as specified in Section 8.1 of the Standard Specifications for Roads and Bridges. When the
subcontract is in excess of $10,000, the request for permission to sublet shall list the name, address and
telephone number of subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which
the contract is to be performed. The Department of Transportation will then provide written notification to the
Director of the Office of Federal Contract Compliance Programs through proper channels.

As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is as shown by
county designation on the Title Sheet of the plans.

APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246)

1.

As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which this contract
resulted,;

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States Department of
Labor, or any person to whom the Director delegates authority;

c. “Employer identification number” means the Federal Social Security number used on the Employer’s
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:
(I) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(I1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(1M Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(IV) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor of
Subcontractor participating in an approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which each
goal under the Plan in each trade in which it has employees. The overall good faith performance by other
Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s
or Subcontractor’s failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p
of these specifications. The goals set forth in the solicitation from which this contract resulted are expressed
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as percentages of the total hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction trade in which it has employees in the covered
area. Covered Construction contractors performing construction work in geographical areas where they do
not have a Federal or federally assisted construction contract shall apply the minority and female goals
established for the geographical area where the work is being performed. Goals are published periodically in
the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract
Compliance Programs office, from Federal procurement contracting officers or from the South Dakota
Department of Transportation. The Contractor is expected to make substantially uniform progress toward its
goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor’s obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor’s compliance with these specifications shall be based upon its effort to achieve maximum
results from its actions. The Contractor shall document these efforts fully and shall implement affirmative
action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor's employees are assigned to work. The
Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such
a working environment, with specific attention to minority or female individuals working at
such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available, and
maintain a record of the organization’s responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and of what action was taken with respect to each
individual. If such individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or if referred, not employed by the Contractor, this shall
be documented in the file with the reason thereof, along with whatever additional actions the
Contractor may have taken.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that
the union referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources complied under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its
EEO obligations; by including it in any policy manual and collective bargaining agreement; by
publicizing it in the company newspaper, annual report, etc., by specific review of the policy
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with all management personnel and with all minority and female employees at least once a
year; and by posting the company EEO policy on bulletin boards accessible to all employees
at each location where construction work is performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as Superintendents, General Foremen, etc., prior to the initiation
of construction work at any job site. A written record shall be made and maintained
identifying the time and place of these meetings, persons attending, subject matter discussed,
and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing written
notification to and discussing the Contractors and Subcontractors with whom the Contractor
does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on the site and in other areas of a Contractor’s workforce.

Validate all tests and other selection requirements where there is an obligation to do so under
41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc. such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s obligations
under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction contractors and suppliers, including circulation of solicitations to
minority and female contractor associations and other business associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance under
the Contractor’'s EEO policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-
union contractor-community, or other similar group of which the contractor is a member and participant, may
be asserted as fulfilling any one or more of its obligations under 7a through p of these specifications provided
that the contractor actively participates in the group, makes every effort to assure that the group, has a
positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits
of the program are reflected in the Contractor’s minority and female workforce participation, makes a good
faith effort to meet its individual goal and timetables, and can provide access to documentation which
demonstrates the effectiveness of actions taken on behalf of the Contractor. The obligation to comply,
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10.

11.

12.

13.

14.

15.

however, is the Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the
Contractor’'s noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be
in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by
the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions
and penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records shall at least include for each employee the name,
address, telephone numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and retrievable form; however, to
the degree that existing records satisfy this requirement, contractors shall not be required to maintain
separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon application of requirements for the hiring of local or other area

residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

* k% % %
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA 1273 (OCTOBER 23, 2023)

OCTOBER 18, 2023

The following are amendments to the above contract provisions.
Section 1.4.
Delete this section and replace with the following:

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict
labor for any purpose within the limits of a Federal-aid construction project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

Section IV.
Delete the first three sentences of the first paragraph and replace with the following:

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway and to all portions
of Transportation Alternatives Program (TAP) funded projects.

Section IV.3.b.(1)
Delete this section and replace with the following:

The Contractor and each related subcontractor must submit weekly, for each week in which any
contract work is performed, an electronic certified weekly payroll report. The Contractor is
responsible for the submission of certified payroll reports by all subcontractors. The payroll report
must be submitted electronically to the Elation System website. The Contractor must submit a
legally valid electronic signature. The Elation System website can be accessed by logging onto
the State of South Dakota’s single sign-on website at https://mysd.sd.gov/ or can also be
accessed at https://elationsys.com/. First time users will need to use the Promotion Code SDDOT-
19. The payroll report must be submitted within fourteen (14) calendar days after the end of the
workweek.
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Section 1V.3.b.(2)

Delete the third sentence.

Section IV.3.b.(3)
Delete the first paragraph and replace with the following:

Each certified weekly payroll report must include the most recent South Dakota Department of
Transportation (SDDOT) Statement of Compliance Form, signed by the Contractor or related
subcontractor or his or her agent who pays or supervises the payment of the persons employed
under the contract. The Instructions for the SDDOT Statement of Compliance Form are found at
https://dot.sd.gov/doing-business/contractors/labor-compliance/certified-payrolls-let-after-6/5/19.
The SDDOT will not accept any payroll report which does not include the most recent SDDOT
Statement of Compliance Form. The SDDOT Statement of Compliance Form must certify the
following:

Section IV.3.b.(4)

Delete this paragraph and replace with the following:

The weekly submission of a properly executed SDDOT Statement of Compliance Form shall
satisfy the requirement for submission of the “Statement of Compliance Form” required by
paragraph 3.b.(3) of this section.

Section IV.4.a.(1)

Delete the first sentence and replace with the following:

Apprentices will be permitted to work at less than the predetermined rate for the work they
perform, but not less than the Common Laborer wage rate contained in the bid documents, when
they are employed pursuant to and individually registered in a bona fide apprenticeship program

registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship (OA), or with a State Apprenticeship Agency recognized by the OA.

sk sk sk ok sk
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok



2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
MINIMUM WAGE ON FEDERAL-AID PROJECTS

OCTOBER 24, 2019

This proposal contains a copy of the most recent United States Department of Labor
(USDOL) Davis-Bacon Act Wage Decision.

The Contractor and each related subcontractor will pay their respective employees not
less than the USDOL minimum wage for each work classification an employee actually
performs at the site of the work.

The Contractor and each related subcontractor must submit weekly, for each week in
which any contract work is performed, an electronic certified weekly payroll report. The
payroll report must be submitted electronically to the Elation System website. The Elation
System website can be accessed by logging onto the State of South Dakota’s single sign-
on website at https://mysd.sd.gov/ or can also be accessed at https://elationsys.com/.
First time users will need to use the Promotion Code SDDOT-19. The payroll report must
be submitted within fourteen (14) calendar days after the end of the workweek. The payroll
reports submitted shall set out accurately and completely all the information required to
be maintained under 29 C.F.R. 5.5(a)(3)(i). Weekly transmittals must include an
individually identifying number for each employee, such as the last four digits of the
employee’s social security number, but these weekly transmittals must not include full
social security numbers or home addresses. The Contractor is responsible for the
submission of certified payroll reports by all subcontractors.

Each certified weekly payroll report must include the most recent South Dakota
Department of Transportation (SDDOT) Statement of Compliance Form, signed by the
Contractor or related subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract. The Instructions for the SDDOT
Statement of Compliance Form are found at https://dot.sd.gov/doing-
business/contractors/labor-compliance/certified-payrolls-let-after-6/5/19. The SDDOT will
not accept any payroll report which does not include the most recent SDDOT Statement
of Compliance Form.

k ok sk ok sk
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Wage and Hour Division
U.S. Department of Labor (DOL)
200 Constitution Avenue, N.W.
Washington, DC 20210
Davis-Bacon Act Wage Decisions
State: South Dakota

Construction Types: Heavy and Highway

Counties: South Dakota Statewide Agency: | U.S. DOL
Wage Decision Number: | SD20230032 SD1

Counties: | SD Statewide

*SUSD2023-001 01-11-2023 Wage Decision Date: | 03/10/2023 (Mod-0)
LABORERS
GROUP GL1 Rates Fringes
Air Tool Operator; Common Laborer; Landscape Worker; Flagger; Pilot Car Driver; 22.38 0.00
Trucks under 26,000 GVW; Blue-top Checker; Materials Checker
GROUP GL2
Mechanic Tender (Helper); Pipe Layer (except culvert); Form Builder Tender; 23.16 0.00
Special Surface Finish Applicator; Striping
GROUP GL3
Asphalt Plant Tender; Pile Driver Leadsman; Form Setter; Oiler/Greaser 24.41 0.00
GROUP GL5
Carpenter; Form Builder 3194 0.00
GROUP GL6
Concrete Finisher; Painter; Grade Checker 26.45 0.00

POWER EQUIPMENT OPERATORS

GROUP G01
Concrete Paving Cure Machine; Concrete Paving Joint Sealer; Conveyor; Tractor (farm type with 24.57 0.00
attachments); Self Propelled Broom; Concrete Routing Machine; Paver Feeder; Pugmill; Skid Steer

GROUP G02
Bull Dozer 80 HP or less; Front End Loader 1.25 CY or less; Self Propelled Roller (except Hot Mix); 24.68 0.00

Sheepsfoot/50Ton Pneumatic Roller; Pneumatic Tired Tractor or Crawler (includes Water Wagon and
Power Spray units); Wagon Drill; Air Trac; Truck Type Auger; Concrete Paving Saw
GROUP G03
Asphalt Distributor; Bull Dozer over 80 HP; Concrete Paving Finishing Machine; Backhoes/ Excavators 26.07 0.00
20 tons or less; Crusher (may include internal screening plant); Front End Loader over 1.25 CY;
Rough Motor Grader; Self Propelled Hot Mix Roller; Push Tractor; Euclid or Dumpster; Material Spreader;
Rumble Strip Machine
GROUP G04
Asphalt Paving Machine Screed; Asphalt Paving Machine; Cranes/Derricks/Draglines/Pile Drivers/Shovels 27.18 0.00
30 to 50 tons; Backhoes/Excavators 21 to 40 tons; Maintenance Mechanic; Scrapers; Concrete Pump Truck
GROUP G05
Asphalt Plant; Concrete Batch Plant; Backhoes/Excavators over 40 Tons; Cranes/ Derricks/Draglines/Pile 30.01 0.00
Drivers/Shovels over 50 tons; Heavy Duty Mechanic; Finish Motor Grader; Automatic Fine Grader;
Milling Machine; Bridge Welder

TRUCK DRIVERS
GROUP GT1
Tandem Truck without trailer or pup; Single Axle Truck over 26,000 GVW with Trailer 24,52 0.00

GROUP GT2
Semi-Tractor and Trailer; Tandem Truck with Pup 25.88 4.28

ELECTRICIANS
GROUP EO01
Electrician 29.78 5.04

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award, pursuant to 29 CFR
5.5(a)(1)(ii); contractors are responsible for requesting SDDOT to secure necessary additional work classifications and rates.

* Classifications listed under an "SU" identifier were derived from survey data and the published rate is the weighted average rate of all the rates reported in
the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates.

Survey wage rates are not updated and will remain in effect until a new survey is conducted.

A COPY OF THIS DOCUMENT, COLORED TAN, MUST BE CONSPICUOUSLY POSTED AT THE PROJECT SITE



$D20230032 Mod-0 03/10/2023 Page 2 of 2
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

Davis-Bacon Act Wage Decisions
State: South Dakota
Construction Types: Heavy and Highway
Counties: South Dakota Statewide

In the listing above, the "SU" identifier indicates the rates were derived from survey data. As these weighted average rates include all
rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates
are survey rates based on weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is
the year of the survey on which these classifications and rates are based. The next number, 007 in this example, is an internal number
used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

For SDDOT Defined Work Classifications, please visit: https://dot.sd.gov/doing-business/contractors/labor-compliance

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
e an existing published wage determination
® a survey underlying a wage determination
e a Wage and Hour Division letter setting forth a position on a wage determination matter
® a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional
Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of
Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data,
project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board
(formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUPPLEMENTAL SPECIFICATIONS TO
2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES

SEPTEMBER 7, 2022

The Supplemental Specifications dated September 7, 2022 are in effect for and made a part of this
contract.

The Supplemental Specifications may be obtained from the Department website or the local Area
Office or by contacting the Operations Support Office.

Department Website:
https://dot.sd.gov/doing-business/contractors/standard-specifications/2015-standard-specifications

Operations Support:
605-773-3571
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS

APRIL §, 2023

The following unit bid prices have been established by the South Dakota Department of
Transportation Commission.

These prices will be pre-entered in the bidding package for each project or will establish
a standard price to be used whenever no project contract unit price exists for that item.

Each unit price listed is considered full compensation for the cost of labor, material, and
equipment to provide the item of work and/or material, complete in place, including (but
not limited to) royalty, waste of unsuitable materials, equipment rental, overhead, profit,

and incidentals.

Items specified in this document may be paid for on progressive estimates without the
benefit of a prior approved Construction Change Order.

Specification
Section Specification Section Name Item Name Price per Item
Number
Construction Stakes, Lines, and Engineer Directed
58 Grades Surveying/Staking $150.00/hour
7.7 Public Convenience and Safety Water for Dust $25.00/M.Gal
Control
$0.20/ton mile (Truck)
9.3 Payment for extra haul of Materials Extra Haul gg 08/ cubic yard station
(Scraper)
. Unclassified
120.5 A5. Roadway and Drainage Exc. & Emb. Excavation, Digouts $11.00/cu.yd.
$0.20 /ton mile (Truck)
120.5 H. Roadway and Drainage Exc. & Emb. | Extra Haul gg 08 /cubic yard station
(Scraper)
. Water for
120.5 1. Roadway and Drainage Exc. & Emb. Embankment $25.00/M.Gal
. . . Undercutting
421.5 Undercutting Pipe & Plate Pipe Culverts $15.00/cu.yd.




$750.00/each

510.5 D. Timber, Prestressed, and Steel Piles | Timber Pile Splice
Steel Pile Splices Splice made before either
. ) of the pieces has been
(*All Weights) driven
8 HP* $150.00/each
10 HP* $175.00/each
12 HP* $200.00/each
14 HP* $225.00/each
Steel Pile Splices Spllc_e made after one of
" . the pieces has been
(*All Weights) driven
8 HP* $325.00/each
10 HP* $425.00/each
12 HP* $525.00/each
14 HP* $600.00/each
510.5E. | Timber, Prestressed, and Steel Piles ﬁ::g)‘ghoes (Timber | ¢150.00/each
Pile Tip
510.5 H. Timber, Prestressed, and Steel Piles | Reinforcement
(Steel Pile)
10" HP Tip
Reinforced $160.00/each
12" HP Tip
Reinforced $185.00/each
14" HP Tip
Reinforced $225.00/each
601.5 Haul Roads Granular Material $20.00/ton
601.5 Haul Roads Asphalt Concrete | ¢4 nt0n
(including asphalt)
601.5 Haul Roads Cover Aggregate $45.00/ton
601.5 Haul Roads Asphalt for Prime $925.00/ton
Asphalt (Tack, Flush
601.5 Haul Roads & Surface $600.00/ton
Treatment)
601.5 Haul Roads Water $25.00/M.Gal
Dust Control
601.5 Haul Roads Chlorides $0.45/Ib
634.5 Temporary Traffic Control Flagging $36.03/hour
634.5 Temporary Traffic Control Pilot Car $52.75/hour

* k% k%




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
REGARDING
STORM WATER DISCHARGE
TO WATERS OF THE UNITED STATES
WITHIN INDIAN RESERVATIONS

SEPTEMBER 7, 2022

In compliance with the provisions of the Clean Water Act, 33 U.S.C. §1251 et. seq,,
(hereafter CWA), as amended by the Water Quality Act of 1987, P.L. 100-4, “operators”
of construction activities (defined in Appendix A) that meet the requirements of Part 1.1
of this National Pollutant Discharge Elimination System (NPDES) Construction General
Permit (CGP), are authorized to discharge pollutants in accordance with the effluent
limitations and conditions set forth herein.

The Contractor must review Section 1.4 of the CGP and submit a Notice of Intent to
the EPA before commencing construction activities. Instructions for this procedure can
be found in Section 1.4 of the CGP, which is linked below.

The Contractor, by submitting a bid or proposal, certifies the following:

“I certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gathered and
evaluated the information contained therein. Based on my inquiry of the
person or persons who manage the system, or those persons directly
responsible for gathering the information, the information contained is, to
the best of my knowledge and belief, true, accurate, and complete. | am
aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations.”

A copy of the full version of the Environmental Protection Agency National Pollutant
Discharge Elimination System Construction General Permit (CGP) for Stormwater
Discharges from Construction Activities, dated February 17, 2022 must be posted on
the job site. The permit is available for downloading and printing from the US EPA
website:

https://www.epa.gov/npdes/2022-construction-general-permit-cgp#2022cgp

The Contractor may also obtain a printed copy of the permit from the SDDOT Project
Development office or from the SDDOT Area Office assigned to this project.
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