

Department of Transportation

Mitchell Region Office

PO Box 1206

Mitchell, SD 57301-7206 605/995-8129

FAX: 605/995-8135

February 20, 2014

June Hansen Civil Rights Officer Department of Transportation 700 Broadway Avenue East Pierre, South Dakota 57501

RE: 000I-271, Minnehaha & Lincoln Counties - PCN I3A7, I3A8 & I3A9

Mowing of I29, I90 & I229 Looping Sioux Falls

June,

Enclosed are a Contract Proposal and plans for the above referenced project that is being let to contract by the informal bidding procedure in the Mitchell Region on March 20, 2014.

We have sent a bid invitation letter to the DBE/WBE Contractor listed below:

Guardrail Enterprises Inc.

If you know of any other interested Contractors, please advise us.

Very truly yours,

DEPARTMENT OF TRANSPORTATION

Craig Smith, Region Engineer

Monte D. Rice, Region Design Engineer

cc: Humphrey – Construction and Maintenance Dressen/Carlson/Aalberg/Vandam – Sioux Falls Area

NOTICE TO CONTRACTORS



Department of Transportation Mitchell Region Office

PO Box 1206

Mitchell, SD 57301-7206 605/995-8129

FAX: 605/995-8135

February 20, 2014

TO: Interested Bidders

RE: 000I-271, Minnehaha & Lincoln Counties - PCN I3A7, I3A8 & I3A9

Mowing of I29, I90 & I229 Looping Sioux Falls

The South Dakota Department of Transportation (SDDOT) desires to solicit bids for Mowing of I29, I90 & I229 Looping Sioux Falls. Refer to the proposal and plans (in the link below) for location and details of the work to be done.

A Contract Proposal (DOT 123) form is enclosed for submission of your bid. Be sure to have the form signed and notarized as indicated on the form. FAX bids will not be accepted.

The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability in consideration for an award.

A Special Provision for Fuel Cost Adjustment is included in the Proposal. The successful bidder will need to submit the DOT-208 Fuel Adjustment Affidavit (Attachment A) prior to the contract being awarded; therefore, all bidders are encouraged to submit the Fuel Adjustment Affidavit prior to or at the time of bidding.

If you submit a bid for this project, a bid bond, certified check, cashier's check, or bank draft will be required for NOT LESS THAN FIVE (5) PERCENT OF THE TOTAL AMOUNT OF THE BID. If an electronic bid bond is used, the Contractor is required to submit the bid bond identification number with the bid. Except for the lowest bidder on the project, all guarantees will be returned immediately following the receipt and checking of all bids.

The successful bidder shall furnish a performance bond in a sum equal to the full amount of the contract, prior to contract award. Therefore, please provide the performance bond as soon as possible after letting. The performance bond will not be returned for one (1) year after the completion of the project.

A Certificate of Insurance will be required from the successful bidder prior to beginning work.

All bid proposals must be returned in the enclosed self-addressed envelope to Craig Smith, Region Engineer, 1300 S. Ohlman St., Post Office Box 1206, Mitchell, South Dakota 57301-7206 before 1:30 P.M. on Thursday, March 20, 2014.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link: http://sddot.com/business/contractors/bid/region/Default.aspx. It is the Contractor's responsibility to obtain the proposal, plans and any addenda pertaining to this contract prior to submitting a bid. Addenda, if and when applicable to this contract, will be posted on this website with the contract.

Very truly yours,

Questions regarding the plans and/or proposal should be directed to: Travis Dressen, Larry Carlson or Greg Aalberg at 605-367-5680 or Monte Rice at 605-995-3302.

The SDDOT reserves the right to reject any or all bids.

Please verify that all required information is complete prior to mailing bid documents.

cc: Humphrey – Construction and Maintenance
Hansen – Civil Rights
Dressen/Aalberg/Carlson/Aalberg/Vandam – SF Area

DEPARTMENT OF TRANSPORTATION
Craig Smith, Region Engineer

Monte D. Rice, Region Design Engineer

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

		PROJECT	Γ	MAINT	CONTROL			BEGIN	END
CODE	PRE	ROUTE	AGR	UNIT	REFERENCE	AFE	FUNCTION	MRM	MRM
		0001		271		I3A7	2301		
		0001		271		I3A8	2301		
		0001		271		I3A9	2301		

			0001		271		I3A9	2301					
CITY AND/C	R CO	JNTY	Sioux	Falls -	Minneh	aha & Lincolr	n Counti	es	BUDG	ET SOURCE	<u>:</u>	Contract Ma	intenance
	REGIO CERT	ON MA	ATERIAI INSPEC	LS CE	RTIFICA 5/TESTE	QUIRED: ATION REQU RS REQUIR		YES YES YES YES	7	NO NO NO NO			
TYPE, PURI	TO BE INSTALLED ON CM&P:												
	Sioux Falls. The mowing will add to the safety of the highway user, enhance aesthetics and control noxious weed problems along										· · · · · · · · · · · · · · · · · · ·		
the intersta	ate. 129	9 from	MRM 7	2.81 to	MRM 8	4.55, I90 from	n MRM	394.84 to M	IRM 401	.00 and I22	from N	IRM 0.00 to MF	RM 11.10.
					ES	TIMATE O	QUAN	ITITIES AI	ND CO	ST			
BID ITEM NUMBER					I	ITEM				QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0197	Mobiliz	zation	1				,	YEAR 2014		1	Each		
900E2300	Mowin	g (Tot	tal of all	3 Mow	ing Cycl	es)		PCN I3A7		3048.9			
00050100												4 - PCN I3A7:	
009E0198							ļ '	YEAR 2015		1			
900E2300	Mowin	g (Tot	tal of all	3 Mow	ing Cycl	es)		PCN I3A8	SUBTO	3048.9		F DCN 12AG.	
009E0199	Mobili	zotion	2				Ι ,	YEAR 2016		AL FOR YE		5 - PCN I3A8:	
							+		'				
900E2300	$1 \times 1 \cap 1 \times 1 \cap 1$	$\alpha \iota \iota \alpha$	tal of all	3 Maw	ina (`vcl	AC)		DCN 1370		30/18/0	ΔcrΔ		
900E2300	Mowin	g (101	tal of all	3 Mow	ing Cycl	es)		PCN I3A9	SUBTO	3048.9		6 - PCN I3A9:	
900E2300	Mowin	g (Tot	tal of all	3 Mow	ing Cycl	es)			SUBTO			6 - PCN 13A9: TOTAL	
900E2300	The Dunsation	epartr sfacto	ment of T ry perfoi tor's perf	Fransp rmance forman	ortation e by the ice durin	reserves the Contractor. g the duratio	The Dep	terminate th artment will agreement	is contra I continu . Should	act based or ally monitor d the	AR 201		
900E2300	The Double unsatistite Condition Department Also, infuture	epartr sfacto ontract tment t is un appro	ment of T ry perfor tor's perfor desire to derstood	rmansprmance forman terminal and a	ortation be by the loce durin loce the loce durin loce the the loce the loce the loce the loce the loce the loce the the loce the the loce the the loce the lo	reserves the Contractor.	The Dep n of this e Contra or this aq lature.	terminate the artment will agreement ctor shall be greement is note event	is contra I continu . Should e notified depend	act based or ally monitor d the d in writing.	AR 201		
The unders the place a This docum The Contra agrees to p	The Dounsation the Condition and the Condition a	epartresfacto ontract tis un appro availa does accordecement accordeceme	ment of Tory performs desire to priations ble, the hereby dance we set the Control of the contro	Franspromance formand and a sof the State rate vith attachment of ins	ortation be by the lice during the lagreed the South I may term CO to furnities to furnities to furnities in the lagrees in t	reserves the Contractor. In gethe duration a contract, the hat funding for Dakota Legis hinate this ago INTRACTO hish the laboration of the compliance of th	The Dep n of this e Contra or this ag lature. I reement R'S PR or and/o pon app the Cor- ce with the	terminate the artment will agreement ctor shall be greement is in the event it. OPOSAL Some material is proval of the tractor and the Americang work, fo	is contra I continu Should e notified depend sufficier STATE In the qualis Proper d a Deperans with	act based or ally monitor the din writing. ent upon the funding went upon the funding went upon the funding went upon the funding artment of the Disabilities of coverage	the un State Transpes Act of	it price, for the Fransportation ortation Repress of 1990. The 0	n Commission. esentative.
The unders the place a This docum The Contra agrees to p	The Dounsation the Condition and in a condition and	epartresfacto ontract tis un approavaila does accordecome grees a centre of the contract of th	ment of Tory performs tor's performs desire to priations ble, the hereby dance we see the Control of the SDD o	Franspromance formand and a sof the State rate vith attachment of ins	ortation be by the lice during the lagreed the South I may term CO to furnities to furnities to furnities in the lagrees in t	reserves the Contractor. In the duration of the contract, the contract, the hat funding for Dakota Legis minate this ago of the laboration	The Dep n of this e Contra or this ag lature. I reement R'S PR or and/o pon app the Cor- ce with the	terminate the partment will agreement ctor shall be greement is in the event it. OPOSAL so material is proval of the tractor and the Americal grown, for Roads and	is contra I continu Should e notified depend sufficier sufficier an the quality is Properans with r liability Bridges	act based or ally monitor the din writing. ent upon the funding went upon the funding went upon the funding went upon the funding artment of the Disabilities of coverage	t the un State Transpes Act of	it price, for the Fransportation ortation Repress of 1990. The God duration of th	Commission. esentative.

COMPANY ADDRESS

PRINTED NAME

FEDERAL TAX ID NUMBER

_____, 20____

NOTARY - My Commission Expires (SEAL)

DOT-123 (5/05) 2 of 2

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION CONTRACT PROPOSAL

	PROJECT		MAINT	CONTROL			BEGIN	END	
CODE	PRE	ROUTE	AGR	UNIT	REFERENCE	AFE	FUNCTION	MRM	MRM
		0001		271		I3A7	2301		
		0001		271		I3A8	2301		
		0001		271		I3A9	2301		

RECOMMENDED FOR APP	ROVAL:				
		CONSTRUCTION	& MAINTENANCE ENGI	NEER	DATE
REGION ENGINEER	DATE	DIRECTOR OF O	PERATIONS	_	DATE
APPROVED FOR THE TRA	NSPORTATION COMM	IISSION			
NAME		TITLE		DATE	
APPROVED as per Federal	Highway Stewardship	Provisions this	day of		_, 20
PROJECT DEVELOPMENT	FNGINFFR				

FUEL ADJUSTMENT AFFIDAVIT

Project Number
PCNCounty
For formally let projects (projects let through the South Dakota Electronic Bid System), the Contractor of not required to notify the Department at the time of submitting bids whether he will or will not participate in the fuel cost adjustment program. The Fuel Adjustment Affidavit shall include the anticipated fuel cost of subcontractors.
Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a fixed price? No adjustments in fuel prices will be made if "No" is checked.
☐ Yes ☐ No
If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made for the fuel types that are left blank or completed with a \$0.00 value.
Diesel (x) \$
Unleaded (y) \$
Burner Fuel (z) \$ Type of Burner Fuel Used:
Sum $(x + y + z) = $ \$
Note: The sum of the x, y, and z may not exceed 15% of the original contract amount.
The following must be completed regardless of whether the Contractor elects to participate in the fuel adjustment affidavit Under the penalty of law for perjury or falsification, the undersigned,
of
hereby certifies that the documentation is submitted in good faith, that the information provided is accurate and complete to the best of their knowledge and belief, and that the monetary amount identified accurately reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of the company.
I hereby agree that the Department or its authorized representative shall have the right to examine and copy all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of the fuel costs shown above.
Dated Signature
Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit
Subscribed and sworn before me this day of, 20
Notary Public My Commission Expires

STATE OF SOUTH DAKOTA

DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR FUEL COST ADJUSTMENT ON INFORMAL CONTRACTS

SEPTEMBER 12, 2008

General

Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the contract shall be determined by the Engineer in accordance with the provisions set forth herein.

Compensation adjustments will be assessed for the cost of the motor fuels and burner fuels whenever the Current Fuel Index (CFI) is outside the range of 85 percent to 115 percent of the Base Fuel Index (BFI). Compensation adjustments for burner fuel will only be made when asphalt concrete bid items are paid for on the estimate.

Bidders are required to notify the Department at the time of submitting bids whether he will or will not participate in the fuel cost adjustment program. The Bidder shall submit the Fuel Adjustment Affidavit - Form DOT-208 to the Department when he submits a bid.

Determination of whether to participate in the Fuel Adjustment program is the decision of the Prime Contractor. If the Prime Contractor decides not to participate, or if he has a fixed fuel cost for any of the fuel types, no compensation adjustments will be made for the subcontractors by the Department. The Fuel Adjustment Affidavit shall include the anticipated fuel cost of subcontractors, if the Prime Contractor chooses to participate in the fuel cost adjustment program. If compensation adjustments are made, the prime contractor shall ensure that all subcontractors including second and lower tier, are included in the adjustments in proportion to the percentage of work and anticipated fuel cost by that subcontractor.

Each week the Department will record the average wholesale price for No. 2 fuel oil (diesel), regular unleaded gasoline, and propane (LPG), Freight On Board (FOB) South Dakota terminals, as listed in the "Oil Price Information Service" (OPIS) publication.

The BFI price for motor fuels and burner fuel to be used in the contract will be the average of the recorded wholesale fuel prices for the four most recent weekly reporting periods prior to the week of the bid letting.

The CFI price for motor fuels and burner fuel to be used for each progress payment will be the average for the recorded wholesale fuel prices for the four most recent weekly reporting periods available at the time when the progress payment is prepared.

Burner fuel adjustment will use the BFI and CFI as determined for No. 2 fuel oil (diesel), except when the contractor lists the burner fuel as propane (LPG) on Form DOT-208, Fuel Adjustment Affidavit. In that case, the BFI and CFI will be as determined for propane (LPG).

Compensation adjustments will not be assessed for fuel items which the contractor has obtained a fixed fuel cost, or if the contractor elects not to participate in fuel adjustments on Form DOT-208, Fuel Adjustment Affidavit. Fixed fuel costs are defined as a fuel cost that has been set and will remain the same for the entire length of the contract.

Compensation adjustments made in accordance with these provisions may be made on progress payments without a prior approved Construction Change Order.

Fuel Cost Percentage Change

The biweekly change in fuel cost percentage will be determined by Equation 1 as follows:

Equation 1

Change_(x, y, z) =
$$\left(\frac{CFI_{(x, y, z)} - BFI_{(x, y, z)}}{BFI_{(x, y, z)}}\right)$$

(x) = Motor Fuel (Diesel)

(y) = Motor Fuel (Unleaded)

(z) = Burner Fuel

Change $_{(x, y, z)}$ = Percent change in the respective fuel price compared to the

Base Fuel Index Price set for the contract.

 $CFI_{(x, y, z)}$ = Current Fuel Index Price for the respective fuel type (\$\$).

 $BFI_{(x, y, z)}$ = Base Fuel Index Price for the respective fuel type (\$\$).

Contract Fuel Percentage

For the purpose of determining fuel cost adjustment, a percent of contract will be determined for Motor Fuel (Diesel), and Motor Fuel (Unleaded) based on the original

contract prices. Burner Fuel will be adjusted based on the original contract prices of the plant mix asphalt concrete pavement bid items.

The percent of the contract will remain the same throughout the length of the contract. No changes to this percentage will be allowed for any reason. The sum of the individual fuel costs shall not exceed 15% of the Original Contract Cost. The percent of the contract will be determined by Equation 2 as follows:

Equation 2

%
$$Contract(x, y, z) = \left(\frac{Affidavit\ Cost(x, y, z)}{Original\ Contract\ Cost(x, y, z)}\right) x\ 100$$

(x) = Motor Fuel (Diesel) (y) = Motor Fuel (Unleaded)

(z) = Burner Fuel

% Contract $_{(x,y,z)}$ = Percent of contract for each respective fuel item.

Affidavit $Cost_{(x,y,z)}$ = Cost from Fuel Adjustment Affidavit (Form DOT-

208)

Original Contract $Cost_{(x,y)}$ = Total of the original contract bid cost excluding lane

rental, and Part B of the bid (when A+B bidding is

used), if applicable (\$\$).

Original Contract $Cost_{(z)}$ = Total original contract cost for all plant mix asphalt

concrete pavement bid items combined, excluding bid items for asphalt binder, hydrated lime, sawing and sealing joints, compaction samples, etc. Only bid items measured by the Ton will be included in

the calculation.

Compensation Adjustment

The compensation adjustments will be determined for Motor Fuel (diesel), Motor Fuel (Unleaded), and Burner Fuel separately. The calculation will be based on the current Engineer's pay estimate, the percent of the contract for each of the respective fuel items, and the portion of the Current Fuel Index price that falls outside the 85 to 115 percent range of the Base Fuel Index price.

When the "Change(x, y, z)" from Equation 1 is greater than 15%, Equation 3 will be used to determine the compensation adjustment for each item as follows:

Equation 3

$$FCA_{(x, y, z)} = \frac{\% \ Contract_{(x, y, z)}}{100} \ x \ Estimate \ Cost_{(x, y, z)} \ x \left(Change_{(x, y, z)} - 0.15\right)$$

(x) = Motor Fuel (Diesel)

(y) = Motor Fuel (Unleaded)

(z) = Burner Fuel

 $FCA_{(x,y,z)}$ = Fuel Cost Adjustment for the respective fuel item

for the current Engineer's estimate (\$\$).

% Contract $_{(x,y,z)}$ = Percent of contract for each respective fuel item

(from Equation 2).

Estimate $Cost_{(x,y)}$ = Amount to be paid on the biweekly pay estimate

excluding all pay adjustments made for incentive, disincentive, price adjustments, pay factor

adjustments, liquidated damages, and royalties.

Estimate $Cost_{(2)}$ = Amount to be paid on the biweekly pay estimate for

all plant mix asphalt concrete pavement bid items combined, excluding bid items for asphalt binder,

hydrated lime, sawing and sealing joints,

compaction samples, all pay adjustments made for incentive, disincentive, price adjustments, pay

factor adjustments, liquidated damages, and royalties. Only asphalt concrete bid items measured

by the Ton will be included in the calculation.

 $Change_{(x,y,z)} \hspace{1cm} = \hspace{1cm} Change \ in \ the \ respective \ fuel \ price \ compared \ to \ the$

Base Fuel Index price (from Equation 1).

When the "Change $_{(x,y,z)}$ " from Equation 1 is less than -15%, the Equation 4 will be used to determine the compensation adjustment for each item.

Equation 4

$$FCA_{(x, y, z)} = \frac{\% \ Contract_{(x, y, z)}}{100} \ x \ Estimate \ Cost_{(x, y, z)} \ x \left(Change_{(x, y, z)} + 0.15\right)$$

(x) = Motor Fuel (Diesel)

(y) = Motor Fuel (Unleaded)

= Burner Fuel

 $FCA_{(x,y,z)} \\$ Fuel Cost Adjustment for the respective fuel item for the current Engineer's estimate (\$\$). % Contract_(x,y,z) Percent of contract for each respective fuel item (from Equation 2). Estimate $Cost_{(x,y)}$ Amount to be paid on the biweekly pay estimate = excluding all pay adjustments made for incentive, disincentive, price adjustments, pay factor adjustments, liquidated damages, and royalties. Amount to be paid on the biweekly pay estimate for Estimate Cost_(z) =all plant mix asphalt concrete pavement bid items combined, excluding bid items for asphalt binder, hydrated lime, sawing and sealing joints, compaction samples, all pay adjustments made for incentive, disincentive, price adjustments, pay factor adjustments, liquidated damages and royalties. Only asphalt concrete bid items measured by the Ton will be included in the calculation.

Payment

Change_(x,y,z)

Adjustments will be determined by the Engineer on biweekly progress payments based on when the completed work is paid for, not when the work is completed. Adjustments will be made by utilizing the following lump sum line items: Motor Fuel Cost Adjustment, Diesel; Motor Fuel Cost Adjustment, Unleaded; Burner Fuel Cost Adjustment, Propane; and Burner Fuel Cost Adjustment, Diesel.

Change in the respective fuel price compared to the

Base Fuel Index price (from Equation 1).

* * * * *

For informational purposes, Form DOT-208 follows in Attachment A.

FUEL ADJUSTMENT AFFIDAVIT

Project Number
PCNCounty
For formally let projects (projects let through the South Dakota Electronic Bid System), the Contractor of not required to notify the Department at the time of submitting bids whether he will or will not participate in the fuel cost adjustment program. The Fuel Adjustment Affidavit shall include the anticipated fuel cost of subcontractors.
Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a fixed price? No adjustments in fuel prices will be made if "No" is checked.
☐ Yes ☐ No
If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made for the fuel types that are left blank or completed with a \$0.00 value.
Diesel (x) \$
Unleaded (y) \$
Burner Fuel (z) \$ Type of Burner Fuel Used:
Sum $(x + y + z) = $ \$
Note: The sum of the x, y, and z may not exceed 15% of the original contract amount.
The following must be completed regardless of whether the Contractor elects to participate in the fuel adjustment affidavit Under the penalty of law for perjury or falsification, the undersigned,
of
hereby certifies that the documentation is submitted in good faith, that the information provided is accurate and complete to the best of their knowledge and belief, and that the monetary amount identified accurately reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of the company.
I hereby agree that the Department or its authorized representative shall have the right to examine and copy all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of the fuel costs shown above.
Dated Signature
Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit
Subscribed and sworn before me this day of, 20
Notary Public My Commission Expires