

ABSTRACT OF BIDS RECEIVED
SDDOT MITCHELL REGION OFFICE

PROJECT: 229N-271

COUNTY: Minnehaha

PCN: I4M9

TYPE OF WORK: Clearing, Excavation, Contractor Furnished Borrow & Topsoil,

LOCATION: Fencing, Erosion Control & Riprap along I229 Rice St NB On Ramp

ENGINEER'S ESTIMATE: \$149,886.25
LETTING DATE: 6/20/2017

BIDDERS				Soukup Construction 701 N. Ebenezer Sioux Falls, SD 57107		First Rate Excavate Inc 1509 E 39th St N Sioux Falls, SD 57104		Dirt Specialties 26608 454th Ave Parker, SD 57053		Runge Enterprises 4801 N Velocity Ave Sioux Falls, SD 57118		Nelson & Rock Contracting 23565 Hwy K45 Onawa, IA 51040	
PREQUALIFICATION STATUS				Not Applicable		Not Applicable		Not Applicable		Prequalified		Not Prequalified	
BID SECURITY				Annual Bid Bond		Bid Bond		Bid Bond		Annual Bid Bond		Bid Bond	
BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS	Lump Sum	\$4,900.00	Lump Sum	\$7,200.00	Lump Sum	\$18,296.00	Lump Sum	\$104,237.30		
100E0100	Clearing	Lump Sum	LS	Lump Sum	\$8,500.00	Lump Sum	\$30,397.54	Lump Sum	\$11,660.00	Lump Sum	\$20,000.00		
110E0600	Remove Fence	373	Ft	\$1.50	\$559.50	\$1.54	\$574.42	\$4.00	\$1,492.00	\$1.70	\$634.10		
120E0010	Unclassified Excavation	1725	CuYd	\$4.00	\$6,900.00	\$8.50	\$14,662.50	\$15.00	\$25,875.00	\$15.00	\$25,875.00		
120E0600	Contractor Furnished Borrow Excavation	1980	CuYd	\$7.50	\$14,850.00	\$12.50	\$24,750.00	\$18.00	\$35,640.00	\$20.00	\$39,600.00		
230E0020	Contractor Furnished Topsoil	215	CuYd	\$14.00	\$3,010.00	\$17.00	\$3,655.00	\$22.00	\$4,730.00	\$35.00	\$7,525.00		
230E0100	Remove and Replace Topsoil	Lump Sum	LS	Lump Sum	\$2,700.00	Lump Sum	\$12,800.00	Lump Sum	\$2,200.00	Lump Sum	\$15,000.00		
620E0030	Type 3 Right-of-Way Fence	340	Ft	\$3.05	\$1,037.00	\$3.03	\$1,030.20	\$6.00	\$2,040.00	\$3.27	\$1,111.80		
620E1020	2 Post Panel	2	Each	\$205.00	\$410.00	\$220.00	\$440.00	\$175.00	\$350.00	\$240.00	\$480.00		
632E2520	Type 2 Object Marker	2	Each	\$38.00	\$76.00	\$38.50	\$77.00	\$40.00	\$80.00	\$45.00	\$90.00		
634E0110	Traffic Control Signs	81	SqFt	\$4.20	\$340.20	\$4.40	\$356.40	\$5.00	\$405.00	\$4.80	\$388.80		
634E0120	Traffic Control Miscellaneous	Lump Sum	LS	Lump Sum	\$1,105.00	Lump Sum	\$1,155.00	Lump Sum	\$1,000.00	Lump Sum	\$1,250.00		
700E0210	Class B Riprap	1268	Ton	\$28.00	\$35,504.00	\$30.00	\$38,040.00	\$40.00	\$50,720.00	\$40.00	\$50,720.00		
730E0251	Special Permanent Seed Mixture 1	42	Lb	\$17.90	\$751.80	\$18.70	\$785.40	\$20.00	\$840.00	\$20.25	\$850.50		
734E0103	Type 3 Erosion Control Blanket	2097	SqYd	\$1.80	\$3,774.60	\$1.82	\$3,816.54	\$4.00	\$8,388.00	\$2.00	\$4,194.00		
734E0133	Type 3 Turf Reinforcement Mat	465	SqYd	\$4.20	\$1,953.00	\$4.40	\$2,046.00	\$2.00	\$930.00	\$4.80	\$2,232.00		
831E0110	Type B Drainage Fabric	1604	SqYd	\$1.90	\$3,047.60	\$2.00	\$3,208.00	\$3.50	\$5,614.00	\$3.00	\$4,812.00		
TOTALS:				\$89,418.70		\$144,994.00		\$170,260.00		\$279,000.50		Invalid Bid - Contractor not prequalified Affidavit form not submitted	