

Division of Operations

Mitchell Region Design Office

Better Lives Through Better Transportation 1300 S Ohlman St - PO Box 1206, Mitchell, SD 57301 Phone: 605-995-8129 | Fax: 605-995-8135

dot.sd.gov

May 16, 2023

TO: Interested Bidders

ADDENDUM 1

RE: 0009-271 & 0009-271, Sioux Falls Areawide – PCN I6XU & I77W 2023 On-Call Pavement Restoration on various routes throughout the Sioux Falls Area

The following addenda to the contract proposal will be inserted and made a part of your contract proposal and plans for the above referenced projects:

PROPOSAL

Discard the existing Index of Special Provisions and replace it with the attached Index of Special Provisions.

Discard the existing Special Provision for Contract Time, dated 5/1/2023, and replace it with the attached Special Provision for Contract Time, dated 5/12/2023.

PLANS

No change.

Proposal and Plans (and Addenda, when applicable) can be accessed at the following link: https://apps.sd.gov/HC65BidLetting/RegionDefault.aspx Prior to submitting a bid, it is the bidder's responsibility to examine the project in accordance with Section 2.5 of the specifications. It is also the bidder's responsibility to acknowledge and account for any addenda issued prior to bid opening.

Please verify that all required information is complete prior to mailing bid documents.

Very truly yours,

DEPARTMENT OF TRANSPORTATION

Travis Dressen, Region Engineer

Monte Rice, Region Design Engineer

cc: Bennett – Construction and Maintenance
R. Johnson/Paul/Kruger – Operations Support
Hansen – Civil Rights
Johnston/Pfaff/Aalberg/Vandam/Thompson – Sioux Falls Area
Weisz – Operations
Horstman – Materials
Leiferman – Project Development
Kaus – Data Inventory

INDEX OF SPECIAL PROVISIONS

PROJECTS: 0009-271 & 0009-271 PCN I6XU & I77W

COUNTIES: SIOUX FALLS AREAWIDE

TYPE OF WORK: ON-CALL PAVEMENT RESTORATION

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 5/12/23.

Special Provision for Restriction on Contracts with Prohibited Entities, dated 1/25/23.

Special Provision for Buy America, dated 1/20/23.

Special Provision for Liability Insurance, dated 4/21/22.

Special Provision for Responsibility for Damage Claims, dated 4/21/22.

Special Provision for Grass Seed Substitution, dated 2/9/23.

Special Provision for Restriction of Boycott of Israel, dated 1/31/20.

Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.

Fuel Adjustment Affidavit, DOT form 208, dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Implementation of Clean Air Act & Federal Water Pollution Control Act, dated 9/1/97.

Special Provision Regarding Minimum Wage on State Funded Projects, dated 10/24/19.

Wage and Hour Division US Department of Labor Washington DC.

- US Dept. of Labor Decision Number SD180001, dated 3/10/23.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and Bridges, dated 9/7/22.

Special Provision for Price Schedule for Miscellaneous Items, dated 10/7/20.

Plans for Project – Sheets 1 through 40.

* * * *

STATE OF SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR CONTRACT TIME

PROJECT 0009-271; PCN I6XU, I77W LAKE, MINER, MOODY, MINNEHAH, TURNER, LINCOLN COUNTY

MAY 12, 2023

November 17, 2023 Interim Completion Requirement

The Contractor will complete all pavement repair work on the project by the November 17, 2023 interim completion date.

If the Contractor does not complete the work by the interim completion requirement, the Department will make a disincentive assessment in the amount of \$500 per working day. The Department will count working days in accordance with Section 8.6 C.

SD 11 Restrictions

The Contractor will remove all traffic control from the SD 11 roadway by 12:00 PM (noon) on all days when races are scheduled at Huset's Speadway.

The race schedule can be viewed at the following website: https://www.husetsspeedway.com/schedules/

If the Contractor does not open all lanes of SD 11 to unimpeded traffic as required, the Department will make a disincentive assessment amounting to \$200 per hour.

I-29 Working Day Count and Interim Completion Requirement

The Contractor will complete all pavement repair work on the I-29 portion of the project by the November 17, 2023 interim completion date and within 40 working days (the 40 days may be non-consecutive). The Department will count a working day each day the Contractor is working until the Contractor completes the work on the I-29 portion of the project

If the Contractor does not complete the work within the working day completion requirement and prior to the interim completion date or if the Contractor does not complete the work by the interim completion date, the Department will make a disincentive assessment in the amount of \$500 per working day. The Department will count working days in accordance with Section 8.6 C.

Field Work Completion

The Contractor will complete the project by the May 17, 2024 field work completion date.

Failure to Complete on Time

The Contractor will complete all work on the project prior to the field work completion requirement. If the Contractor does not complete all work by the field work completion requirement, the Department will assess liquidated damages in accordance with Section 8.8. The Department will assess liquidated damages for each working day the work (project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will count working days in accordance with Section 8.6 C.

Expected Adverse Weather Days

The Department has provided Attachment 1 for information purposes only as a guide to bidders. Table 1 depicts the typical number of adverse weather days expected for any given month, based on historical records. The Department will consider this project a surfacing project in Zone 6.

The Department will consider expected adverse weather days cumulative in nature over the time period when the Contractor is actively pursuing completion of the work. The Department will not consider adverse weather days during an extended period of time when the Contractor is not pursuing completion of the work. When considering a time extension for working day count completion, interim completion, or field work completion of the project, the Engineer will compare the total number of expected adverse weather days against the total number of actual adverse weather days for the time period during which the work was being completed.

* * * * *

ATTACHMENT 1

Figure A - Expected Adverse Weather Days for South Dakota




Table 1 - Expected Adverse Weather Days for South Dakota

i	Table 1 Expedited Naverse Weather Bays for Court Baketa											
	Grading Projects					Surfacing and Structural Projects						
	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6	Zone 1	Zone 2	Zone 3	Zone 4	Zone 5	Zone 6
Jan	18	18	16	16	22	24	18	18	15	16	21	23
Feb	19	18	12	14	19	21	19	18	12	14	19	21
Mar	12	10	9	8	11	13	12	10	9	8	10	12
Apr	6	5	8	5	6	6	5	4	6	4	4	4
May	6	6	8	6	6	6	5	5	6	4	4	5
Jun	7	6	7	6	7	8	5	5	5	4	5	6
Jul	5	5	6	5	6	7	4	4	5	3	4	5
Aug	4	4	5	4	5	6	3	3	4	3	4	4
Sep	3	3	4	3	4	5	2	2	3	2	3	4
Oct	4	3	5	3	4	4	3	3	4	2	3	3
Nov	11	9	8	7	10	12	11	9	8	7	10	11
Dec	21	19	15	14	20	22	21	19	15	14	20	22

NOTE: Includes Holidays and Weekends.