



Department of Transportation

Aberdeen Region Office

West Highway 12

PO Box 1767

Aberdeen, South Dakota 57402-1767 605/626-2244

FAX: 605/626-7875

January 16, 2009

ADDENDUM NO. 1

Re: **012-151, PCN i1dc**
Brown County
Replace Luminaire Pole Base Couplers

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your plans for the referenced project:

Please add the attached SPECIAL PROVISION FOR CONTRACT TIME, dated January 16, 2009 to the project proposal.

When sending in your sealed bid please state on the front of the envelope that Addendum No. **1** was received.

Sincerely,

DEPARTMENT OF TRANSPORTATION

Jeff Senst, P.E.
Region Engineer

cc: Plan Holders Humphrey File

**STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION
FOR
CONTRACT TIME**

**012-151, PCEMS i1dc
BROWN COUNTY**

January 16, 2009

The overall completion date for the project is June 1, 2009.

There is an interim completion date of March 27, 2009 for the all work, other than removing the Luminaire Pole Footing and installation of the 18" Diameter Junction Box.

For each working day work remains uncompleted after the March 27, 2009 interim completion date, the Contractor will be assessed liquidated damages in accordance with Sec. 8.7 of the Standard Specifications, until required work is completed.

Time extension of the interim and overall completion date will not be given unless extraordinary circumstances occur which substantially impact the controlling items of work. Time extensions will not be allowed on a monetary basis for overruns or added work. Time extensions will only be given if the Contractor can document a delay and justify the time extension request.

* * * * *