



Department of Transportation

Rapid City Region Office

2300 Eglin Street

P.O. Box 1970

Rapid City, SD 57709-1970

Phone: 605/394-2244

FAX: 605/394-1904

April 14, 2014

ADDENDUM NO. 1

RE: April 24, 2014 Rapid City Region Office Informal Letting
090E-452, Pennington Co., PCN i36m, Erosion Repair, I-90

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made part of your proposal for the referenced project.

PROPOSAL:

- Replace DOT-123 with attached. Insert attached special provision for contract time working around the Sturgis Motorcycle Rally.

PLANS:

- No change.

Sincerely,

John Rehorst
Region Design Engineer

**STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION**

**SPECIAL PROVISION
FOR
CONTRACT TIME**

**PROJECT 090 E-452; PCN I36M
PENNINGTON COUNTY**

APRIL 14, 2014

The Contractor shall complete all work on the project by the October 31, 2014 overall completion date.

Sturgis Motorcycle Rally Restrictions

The Contractor will open all traffic lanes of Interstate I-90 to unimpeded traffic and will not work on any portion of the project that will impede Interstate I-90 traffic from July 30, 2014 to August 11, 2014 (inclusive) due to the Sturgis Motorcycle Rally.

The Department will assess liquidated damages to the Contractor in the amount of **\$1000.00** per calendar day for the Contractor's failure to comply with the Sturgis Motorcycle Rally restrictions. The Department will not grant time extensions for the Sturgis Motorcycle Rally restrictions for any reason.

* * * * *

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL**

DOT-123
(5/05)

CODE	PRE	PROJECT ROUTE	AGR	MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
		090 E		452		i36m		0550	0620

CITY AND /OR COUNTY Pennington BUDGET SOURCE FY14 Cont. Maint.
 FINALS ENGINEER REVIEW REQUIRED YES NO
 REGION MATERIALS CERTIFICATION REQUIRED YES NO
 CERTIFIED INSPECTORS/TESTERS REQUIRED YES NO
 TO BE INSTALLED ON THE CM&P YES NO
 TYPE, PURPOSE AND LOCATION OF WORK Erosion Repair along I90

ESTIMATE OF QUANTITIES AND COST

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS		
120E0600	Contractor Furnished Borrow	49	CuYd		
230E0020	Placing Contractor Furnished Topsoil	1819	CuYd		
634E0100	Traffic Control	1378	Unit		
634E0120	Traffic Control, Miscellaneous	Lump Sum	LS		
634E0420	Type C Advance Warning Arrow Panel	2	Each		
634E0920	Hazard Identification Beacon	2	Site		
730E0210	Type F Permanent Seed Mixture	176	Lb		
731E0200	Fertilizing	6	Ton		
732E0200	Fiber Mulching	6.7	Ton		
734E0103	Type 3 Erosion Control Blanket	769	SqYd		
734E0154	12" Diameter Erosion Control Wattle	300	Ft		
734E0510	Shaping for Erosion Control Blanket	300	Ft		
TOTAL					

CONTRACTORS PROPOSAL STATEMENT

The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose and in the place all in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission. This document becomes the contract when signed by the Contractor and a Department of Transportation Representative. The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per the current edition of the SDDOT Standard Specifications for Roads and Bridges.

PROPOSED START DATE May 8, 2014 OVERALL COMPLETION DATE October 31, 2014

SUBSCRIBED AND SWORN TO BEFORE ME THE _____ DAY OF _____, 20____ SIGNATURE _____
 COMPANY _____
 ADDRESS _____

NOTARY - My Commission Expires _____ FED. TAX ID NUMBER _____

RECOMMENDED FOR APPROVAL: _____ CONSTRUCTION/MAINTENANCE ENGR. DATE _____

REGION ENGINEER _____ DATE _____ DIRECTOR OF OPERATIONS _____ DATE _____

APPROVED FOR THE TRANSPORTATION COMMISSION
 NAME _____ TITLE _____ DATE _____

APPROVED as per Federal Highway Stewardship Provisions this _____ day of _____, 20____

PROJECT DEVELOPMENT ENGINEER _____