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ESTIMATE OF QUANTITIES

Action Taken/Required:

Harassment or other measures to cause the Whooping Crane to leave the site
is a violation of the Endangered Species Act. If a Whooping Crane is sighted
roosting in the vicinity of the project, borrow pits, or staging areas associated
with the project, cease construction activities in the affected area until the
Whooping Crane departs and immediately contact the Project Engineer. The
Project Engineer will contact the Environmental Office so that the sighting can

Construction activities constitute less than 1 acre of disturbance.

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required
Provisions, Supplemental Specifications, and Special Provisions as included in
the Proposal.

ENVIRONMENTAL COMMITMENTS

The SDDOT is committed to protecting the environment and uses Section A
Environmental Commitments as a communication tool for the Engineer and
Contractor to ensure that attention is given to avoid, minimize, and/or mitigate
an environmental impact. Environmental commitments to various agencies and
the public have been made to secure approval of this project. An agency with
permitting authority can delay a project if identified environmental impacts have
not been adequately addressed. Unless otherwise designated, the Contractor’s
primary contact regarding matters associated with these commitments will be
the Project Engineer. These environmental commitments are not subject to
change without prior written approval from the SDDOT Environmental Office.

Additional guidance on SDDOT's Environmental Commitments can be
accessed through the Environmental Procedures Manual found at:
https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf

For questions regarding change orders in the field that may have an effect on
an Environmental Commitment, the Project Engineer will contact the
Environmental Office at 605-773-3098 or 605-773-4336 to determine whether
an environmental analysis and/or resource agency coordination is necessary.

COMMITMENT B2: WHOOPING CRANE

The Whooping Crane is a spring and fall migratory bird in South Dakota that is
about 5 feet tall and typically stops on wetlands, rivers, and agricultural lands
along their migration route. An adult Whooping Crane is white with a red crown
and a long, dark, pointed bill. Immature Whooping Cranes are cinnamon brown.
While in flight, their long necks are kept straight and their long dark legs trail
behind. Adult Whooping Cranes' black wing tips are visible during flight.

At a minimum and regardless of project size, appropriate erosion and sediment
control measures must be installed to control the discharge of pollutants from

BID ITEM
ITEM QUANTITY UNIT
NUMBER
009ED010 | Mobilization Lump Sum LS
120E0100 | Unclassified Excavation, Digouts 76 | Cuyd
260E1010 | Base Course 100.7 Ton
be reported to USFWS.
320E1200 | Asphalt Concrete Composite 716.6 Ton
633E1220 | High Build Waterborne Pavement Marking Paint, 5.464 Ft COMMITMENT E: STORM WATER
4" White
633E1222 | High Build Waterborne Pavement Marking Paint, 3,465 Ft
4" Yellow
G634E0010 | Flagging 300.0 | Hour Action Taken/Required:
634E0020 | Pilot Car 150.0 | Hour
634E0110 | Traffic Control Signs 201.0 | SgFt
634E0120 | Traffic Control, Miscellaneous Lump Sum LS . .
the construction site.
634E0640 | Temporary Pavement Marking 11,088 Ft

WASTE DISPOSAL SITE

The Contractor will furnish a site(s) for the disposal of construction and/or
demolition debris generated by this project.

Action Taken/Required:

Construction and/or demolition debris may not be disposed of within the Public
ROW.

The waste disposal site(s) will be managed and reclaimed in accordance with
the following from the General Permit for Construction/Demolition Debris
Disposal Under the South Dakota Waste Management Program issued by the
Department of Environment and Natural Resources.

The waste disposal site(s) will not be located in a wetland, within 200 feet of
surface water, or in an area that adversely affects wildlife, recreation, aesthetic
value of an area, or any threatened or endangered species, as approved by the
Environmental Office and the Project Engineer.

If the waste disposal site(s) is located such that it is within view of any ROW,
the following additional requirements will apply:

1. Construction and/or demolition debris consisting of concrete, asphalt
concrete, or other similar materials will be buried in a trench completely
separate from wood debris. The final cover over the construction and/or
demolition debris will consist of a minimum of 1 foot of soil capable of
supporting vegetation. Waste disposal sites provided outside of the
Public ROW will be seeded in accordance with Natural Resources
Conservation Service recommendations. The seeding
recommendations may be obtained through the appropriate County
NRCS Office. The Contractor will control the access to waste disposal
sites not within the Public ROW with fences, gates, and placement of
a sign or signs at the entrance to the site stating, “No Dumping
Allowed”.

2. Concrete and asphalt concrete debris may be stockpiled within view of
the ROW for a period of time not to exceed the duration of the project.
Prior to project completion, the waste shall be removed from view of
the ROW or buried, and the waste disposal site reclaimed as noted
above.
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The above requirements will not apply to waste disposal sites that are covered
by an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-
6-1.13, and ARSD 74:27:10:06.

Failure to comply with the requirements stated above may result in civil
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31.

All costs associated with furnishing waste disposal site(s), disposing of waste,
maintaining control of access (fence, gates, and signs), and reclamation of the
waste disposal site(s) will be incidental to the various contract items.

COMMITMENT I: HISTORICAL PRESERVATION OFFICE CLEARANCES

State Historical Preservation Office (SHPO or THPO) concurrence has not
been obtained for this project.

Action Taken/Required:

All earth disturbing activities not designated within the plans require a cultural
resource review prior to scheduling the pre-construction meeting. This work
includes, but is not limited to: Contractor furnished material sources, material
processing sites, stockpile sites, storage areas, plant sites, and waste areas.

The Contractor will arrange and pay for a record search and when necessary,
a cultural resource survey. The Contractor has the option to contact the state
Archaeological Research Center (ARC) at 605-394-1936 or another qualified
archaeologist, to obtain either a records search or a cultural resources survey.
A record search might be sufficient for review if the site was previously
surveyed; however, a cultural resources survey may need to be conducted by
a qualified archaeologist.

The Contractor will provide ARC with the following: a topographical map or
aerial view of which the site is clearly outlined, site dimensions, project number,
and PCN. If applicable, provide evidence that the site has been previously
disturbed by farming, mining, or construction activities with a landowner
statement that artifacts have not been found on the site.

The Contractor will submit the cultural resources survey report to SDDOT
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586.
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30
Days from the date this information is submitted to the Environmental Engineer
for SHPO/THPO review.

In the event of an inadvertent discovery of human remains, funerary objects, or
if evidence of cultural resources is identified during project construction
activities, then such activities will immediately cease and the Project Engineer
will be immediately notified. The Project Engineer will contact the SDDOT
Environmental Office to determine an appropriate course of action.

The Contractor is responsible for obtaining any additional permits and
clearances for Contractor furnished material sources, material processing sites,
stockpile sites, storage areas, plant sites, and waste areas that affect wetlands,
threatened and endangered species, or waterways. The Contractor will not
utilize a site known or suspected of having contaminated soil or water. The
Contractor will provide the required permits and clearances to the Project
Engineer at the preconstruction meeting.



https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf

ASPHALT CONCRETE COMPOSITE

Locations and quantities of asphalt repair are subject to change. The exact
locations within MRM ranges will be determined in the field by the Engineer.
The Engineer reserves the right to adjust quantities and/or add locations at no
additional cost to the state

SURFACING THICKNESS DIMENSIONS

Plans tonnage will be applied even though the thickness may vary from that
shown in the plans. At those locations where material must be placed to
achieve a required elevation for smoothness, plans tonnage may be varied to
achieve the required elevation.

EXCAVATION OF UNSTABLE MATERIAL

Digouts will be to a depth of 1.5 feet.

The in-place asphalt concrete will be sawcut to a vertical face at the limits of
the digout as directed by the Engineer prior to removal of material.

Backfill of digouts shall be 12" of Base Course and 6” Asphalt Concrete
Composite. Tge Asphalt Concrete Composite will be placed in tw0 3” lifts.
Base Course and Asphalt Concrete Composite will be paid for at the contract
unit price per ton.

Compaction of Base Course shall be to the Satisfaction of the Engineer.
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Table of Material Quantities

High Build High Build
Waterborne |Waterborne
Pavement Pavement
Unclassified Asphalt Temporary Marking Marking
Type of Excavation, | Base Concrete Pavement Paint, 4" Paint, 4"
MRM MRM Repair Length| Width Digouts Course | Composite Marking White Yellow
Ft Ft (Cuyd) (Ton) (Ton) (Ft) (Ft) (Ft) Description
87 87.3 AC Overlay | 1000 28 247.0 4000 2000 1250
88 88.25 ACOverlay | 1000 28 247.0 4000 2000 1250
88.4 88.5 AC Overlay 692 28 170.9 2768 1384 865
92.63 EB 92.63 EB Digout 80 17 75.6 100.7 51.7 320 80 100 Digout depth 1.5'
Total 2772 75.6 100.7 716.6 11088 5464 3465




GENERAL TRAFFIC CONTROL

Existing guide, route, informational logo, regulatory, and warning signs will be
temporarily reset and maintained during construction. Removing, relocating,
covering, salvaging, and resetting of existing traffic control devices, including
delineation, will be the responsibility of the Contractor. Cost for this work will be
incidental to the contract unit prices for the various items unless otherwise
specified in the plans. Any delineators and signs damaged or lost will be
replaced by the Contractor at no cost to the State.

All temporary traffic control sign locations will be set in the field by the
Contractor and verified by the Engineer prior to installation.

All construction operations will be conducted in the general direction of traffic
movement.

If there is a discrepancy between the traffic control plans, standard plates, and
the MUTCD, whichever is more stringent will be used, as determined by the
Engineer.

Unless otherwise stated in these plans, work will not be allowed during hours
of darkness.

Traffic Control Signs, as shown in the Estimate of Quantities, are estimates.
Contractor’'s operation may require adjustments in quantities, either more or
less. Payment will be for those signs actually ordered by the Engineer and
used.

Fixed location signing placed more than 4 calendar days prior to the start of
construction will be covered or laid down until the time of construction. The
covers must be approved by the Engineer prior to installation. The cost of
materials, labor, and equipment necessary to complete this work will be
incidental to other contract items. No separate payment will be made.

All fixed location signs, sign posts, and breakaway bases will be removed within
7 calendar days following pavement marking.

All haul trucks will be equipped with an additional flashing amber light that is
visible from the backside of the haul truck. The costs for the flashing amber
lights will be incidental to the various related contract bid items.

Traffic will be maintained on the driving lanes. Use of the shoulder as a driving
lane will not be permitted. Any damage to the shoulder due to rerouted traffic
or Contractor’s equipment will be repaired at no expense to the Department.

A mobile work operation will be allowed provided the rumble strip or rumble
stripe grooving, flush sealing, and pavement marking can be completed
satisfactorily by a continuously moving work operation. A mobile work operation
will require approval by the Engineer.

The Contractor will be required to have one work zone to encompassing the
three overlay locations. A separate work zone will be required for the digout
area

The digout will be completed by the Contractor entirely in one day (removal,
digout, base course, and asphalt)

FLAGGING

Operations will be conducted so that the traveling public will not have to wait
longer than 15 minutes at the flagger station.

It is required that the flaggers and pilot car operators be able to communicate
with one another. If an emergency vehicle needs to pass through the project,
the Contractor will be required to expedite traffic movement. All costs
associated with this will be incidental to the contract unit price per hour for

Flagging.
ITEMIZED LIST OF TRAFFIC CONTROL DEVICES

CONVENTIONAL ROAD
SIGN SQFT
CODE SIGN DESCRIPTION NUMBER| SIGN SIZE PER SIGN SQFT
W3-4 |BEPREPARED TO STOP 2 48" x 48" 16.0 32.0
W8-11 |UNEVEN LANES 2 48" x 48" 16.0 32.0
W20-1 |ROAD WORK AHEAD 2 48" x 48" 16.0 32.0
W20-4 |ONE LANE ROAD AHEAD 2 48" x 48" 16.0 32.0
W20-7 |FLAGGER (symbol) 2 48" x 48" 16.0 32.0
W21-1 |WORKERS (symbol) 2 48" x 48" 16.0 32.0
G20-2 |END ROAD WORK 2 36" x 18" 4.5 9.0
CONVENTIONAL ROAD 201.0
TRAFFIC CONTROL SIGNS SQFT )

TEMPORARY PAVEMENT MARKING

Temporary flexible vertical markers (tabs) will be used to mark dashed
centerline, No Passing Zones, and applicable lane lines. Paint will not be
allowed for temporary pavement marking on the asphalt concrete wear course
or after application of the flush seal.

Covers on the tabs will be sufficiently secured to prevent traffic from dislodging
the cover and when removed, the covers will be properly disposed of. The
Contractor will remove and properly dispose of the tabs after permanent
pavement marking is applied. Method of removal will be nondestructive to the
road surface and will be accomplished within one week of completion of the
permanent pavement marking.

Any temporary flexible vertical markers (tabs) with covers removed before the
flush seal will be replaced prior to application of the flush seal. Full reflectivity
of all temporary flexible vertical markers (tabs) is required at all times. The
Contractor will be required to replace any missing or non-reflective tabs at no
additional cost to the State.

Quantities of Temporary Pavement Markings consist of:

One pass on the top lift of asphalt concrete
One pass on top of the flush seal

In the absence of a signed lane closure or pilot car operation, FLAGGER (W20-
7) symbol signs and flaggers, or a shadow vehicle with rotating yellow lights or
strobe lights will be positioned on the shoulder in advance of workers for both
directions of traffic during the installation and removal of the temporary flexible
vertical markers (tabs). The traffic control device used will be moved
intermittently to provide proper warning of the work operation. A ROAD WORK
AHEAD (W20-1) sign, a WORKER (W21-1) symbol sign or a BE PREPARED
TO STOP (W3-4) sign will be mounted on the rear of the shadow vehicle. The
method of traffic control used by the Contractor for this work must be approved
by the Engineer.
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PERMANENT PAVEMENT MARKING

The Contractor will be required to repaint all existing pavement markings
including centerline, edge line, and lane lines. The cost to duplicate the existing
marking locations will be incidental to the contract unit prices for High Build
Waterborne Pavement Marking Paint.

The application of permanent pavement marking will begin no sooner than 7
calendar days following completion of the fog or flush seal. Application of
permanent pavement marking will be completed within 14 calendar days
following completion of the final surfacing.

HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT

All materials will be applied as per manufacturer's recommendations.

This material will consist of a durable high build, low VOC, fast drying,
waterborne traffic paint with a 100% acrylic polymer (Arkema DT-400, Dow HD-
21A, or equivalent). The Contractor will provide certification that the material is
one of the following products or an equivalent as approved by the Operations
Traffic Engineer:

Diamond Vogel's Waterborne High Build Polymer Marking Paint
Ennis-Flint’s High Build Polymer Marking Paint

No further testing of this material will be required. Reflective media will consist
of glass beads.

High Build Waterborne Pavement Marking Paint applied after October 15 must
be formulated as cold-weather waterborne paint. Cold weather waterborne
paint will meet the requirements of Section 980.1 B.

RATES OF MATERIALS FOR HIGH BUILD WATERBORNE PAVEMENT
MARKING PAINT

Solid 4” line = 22.5 Gals/Mile
Glass Beads = 8 Lbs/Gal.

All cost for materials, labor and equipment necessary to furnish and install the
pavement markings will be incidental to the contract unit price for the respective
High Build Waterborne Pavement Marking Paint items.
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ASPHALT CONCRETE PRORFILE
AT BEGIN AND END OF REPAIR

PLOT SCALE - 1:200

1”7 PER 40" TAPER RATE
60" |

1.5” AC OVERLAY 1.5"

In-Place Asphalt Surfacing
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Install additional UNEVEN LANES signs at 2
mile intervals throughout the entire
length of the uneven area and at
affected major intersections, edge of
towns, and other sites deemed necessary.

l 1 Posted Spacing of
Speed |Advance Warning
Prior to Signs
Work (Feet)
(M.P.H.) (A)
0 - 30 200
35 - 40 350
45 - 50 500
55 750
60 - 75 1000
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GUIDES FOR TRAFFIC CONTROL DEVICES
UNEVEN ROAD SURFACE

PLATE NUMBER
634.22

Plotting Date:
Posted Spacing of Spacing of
Speed |Advance Warning|Channelizing Warning sign sequence—/
Prior to Signs Devices in opposite direction same
Work (Feet) (Feet) as below.
(M.P.H.) (A) (G)
0 - 30 200 25
35 - 40 350 25
45 500 25
50 500 50
55 750 50
60 - 65 1000 50
[ Flagger

B Channelizing Device

For low-volume traffic situations
with short work zones on straight
roadways where the flagger is visible
to road users approaching from both
directions, a single flagger may be used.

The ROAD WORK AHEAD and the END ROAD
WORK signs may be omitted for short
duration operations (I hour or less).

For tack and/or flush seal operations,
when flaggers are not being used, the
FRESH OIL sign (W21-2) shall be displayed
in advance of the liquid asphalt

areas. _O'Tﬂ_.. S
Flashing warning lights and/or flags N

may be used to call attention to the [ |
advance warning signs.

(Max.)
One Lane Two-way
Traffic Taper

The channelizing devices shall be drums

XXX

or 42" cones. = FEET
. . . Wi6-2P
Channelizing devices are not required (Optional)

along the centerline adjacent to work
area when pilot cars are utilized for
escorting traffic through the work
area.

2-029
YJOM QVOY
ON3

Channelizing devices and flaggers shall
be used at intersecting roads to
control intersecting road traffic as
required.

The buffer space should be extended
so that the two-way traffic taper is
placed before a horizontal or vertical
curve to provide adequate sight
distance for the flagger and queue
of stopped venhicles.

The length of A may be adjusted to l 1
fit field conditions.

June 3, 2016

Sheet | of |

GUIDES FOR TRAFFIC CONTROL DEVICES
LANE CLOSURE WITH FLAGGER PROVIDED

NQOUU®
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URBAN DISTRICT

* |f the bottom of supplemental plate is
mounted lower than 7 feet above a
pedestrian walkway, the supplemental
plate should not project more than 4"
into the pedestrian facility.

6'to |2

4' Minimum
5' Minimum
7" Minimum

e e L ]
\ Paved Shouk‘

RURAL DISTRICT WITH
SUPPLEMENTAL PLATE

6' Minimum

Sign shall
be level,

RURAL DISTRICT
3 DAY MAXIMUM

(Not applicable to regulatory signs)

September 22,2014

e Ny
/’ \~
Examples of e N
60" Chord Linew X
Clearance Checks P \,
I, ‘\
/ kY
l’ \
/ |
l’ \
| \
[ [m f}
1 - i
. |
\ ;
\ j
\\ o. /
\ e ? /I
S y
\ y
. ,
N ,
. P .
N e \L 120" Diameter
I~ - (Perimeter of stub height
e - = clearance checks)
PLAN VIEW

(Examples of stub height clearance checks)

Top of Anchor Post or Slip Base

4n

Chord Line/

Ground Line

ELEVATION VIEW
GENERAL NOTES:

The top of anchor posts and slip bases SHALL NOT extend above a 60"chord line
within a 120" diameter circle around the post with ends 4" above the ground.

At locations where there is curb and gutter adjacent to the breakaway sign
support, the stub height shall be a maximum of 4"above the ground line at the
localized area adjacent to the breakaway support stub.

The 4"stub height clearance is not necessary for U-channel lap splices where
the support is designed to yield (bend) at the base.

July I, 2005

PLATE NUMBER
634.99

S PLATE NUMBER
D CRASHWORTHY SIGN SUPPORTS 634.85
Publshed Date: 2nd 0. 2020 | @ (Typial Construction Signing) -

Published Date: 2nd Qtr, 2020
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BREAKAWAY SUPPORT STUB CLEARANCE
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