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  PROJECT STATE OF 
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025-151 
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Estimate of Quantities 
 

 
 
 
SPECIFICATIONS 
 
Standard Specifications for Roads and Bridges, 2015 Edition and Required 
Provisions, Supplemental Specifications, and Special Provisions as included in 
the Proposal. 
 
 
ENVIRONMENTAL COMMITMENTS 
 
The SDDOT is committed to protecting the environment and uses 
Environmental Commitments as a communication tool for the Engineer and 
Contractor to ensure that attention is given to avoid, minimize, and/or mitigate 
an environmental impact. Environmental commitments to various agencies and 
the public have been made to secure approval of this project. An agency with 
permitting authority can delay a project if identified environmental impacts have 
not been adequately addressed. Unless otherwise designated, the Contractor’s 
primary contact regarding matters associated with these commitments will be 
the Project Engineer. During construction, the Project Engineer will verify that 
the Contractor has met Environmental Commitment requirements. These 
environmental commitments are not subject to change without prior written 
approval from the SDDOT Environmental Office.  
 
Additional guidance on SDDOT’s Environmental Commitments can be 
accessed through the Environmental Procedures Manual found at:  
<https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf > 
 
For questions regarding change orders in the field that may have an effect on 
an Environmental Commitment, the Project Engineer will contact the 
Environmental Engineer at 605-773-3180 or 605-773-4336 to determine 
whether an environmental analysis and/or resource agency coordination is 
necessary. 
 
Once construction is complete, the Project Engineer will review all 
environmental commitments for the project and document their completion.  
 
 
 
 

COMMITMENT E:  STORM WATER  
 

Construction activities constitute less than 1 acre of disturbance. 
 
Action Taken/Required: 
 
At a minimum and regardless of project size, appropriate erosion and sediment 
control measures must be installed to control the discharge of pollutants from 
the construction site. 
 
 
COMMITMENT H:  WASTE DISPOSAL SITE  
 
The Contractor will furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project. 
 
Action Taken/Required: 
 
Construction and/or demolition debris may not be disposed of within the Public 
ROW.  
 
The waste disposal site(s) will be managed and reclaimed in accordance with 
the following from the General Permit for Construction/Demolition Debris 
Disposal Under the South Dakota Waste Management Program issued by the 
Department of Agriculture and Natural Resources. 
 
The waste disposal site(s) will not be located in a wetland, within 200 feet of 
surface water, or in an area that adversely affects wildlife, recreation, aesthetic 
value of an area, or any threatened or endangered species, as approved by the 
Environmental Office and the Project Engineer. 
 
If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements will apply: 
 
1. Construction and/or demolition debris consisting of concrete, asphalt 
concrete, or other similar materials will be buried in a trench separate from 
wood debris. The final cover over the construction and/or demolition debris will 
consist of a minimum of 1 foot of soil capable of supporting vegetation. Waste 
disposal sites provided outside of the Public ROW will be seeded in accordance 
with Natural Resources Conservation Service recommendations. The seeding 
recommendations may be obtained through the appropriate County NRCS 
Office. The Contractor will control the access to waste disposal sites not within 
the Public ROW with fences, gates, and placement of a sign or signs at the 
entrance to the site stating, “No Dumping Allowed”. 
 
2. Concrete and asphalt concrete debris may be stockpiled within view of 
the ROW for a period not to exceed the duration of the project. Prior to project 
completion, the waste will be removed from view of the ROW or buried, and the 
waste disposal site reclaimed as noted above. 
 
The above requirements will not apply to waste disposal sites that are covered 
by an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-
6-1.13, and ARSD 74:27:10:06. 
Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31. 
 
All costs associated with furnishing waste disposal site(s), disposing of waste, 
maintaining control of access (fence, gates, and signs), and reclamation of the 
waste disposal site(s) will be incidental to the various contract items. 

 
COMMITMENT I:  HISTORIC PRESERVATION OFFICE CLEARANCES  
 
State Historic Preservation Office (SHPO or THPO) concurrence has not been 
obtained for this project. 
 
Action Taken/Required: 
 
All earth disturbing activities not designated within the plans require a cultural 
resource review prior to scheduling the pre-construction meeting. This work 
includes but is not limited to: Contractor furnished material sources, material 
processing sites, stockpile sites, storage areas, plant sites, and waste areas. 
 
The Contractor will arrange and pay for a record search and when necessary, 
a cultural resource survey. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources survey. 
A record search might be sufficient for review if the site was previously 
surveyed; however, a cultural resources survey may need to be conducted by 
a qualified archaeologist. 
 
The Contractor will provide ARC with the following: a topographical map or 
aerial view in which the site is clearly outlined, site dimensions, project number, 
and PCN. If applicable, provide evidence that the site has been previously 
disturbed by farming, mining, or construction activities with a landowner 
statement that artifacts have not been found on the site. 
 
The Contractor will submit the cultural resources survey report to SDDOT 
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586. 
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30 
Days from the date this information is submitted to the Environmental Engineer 
for SHPO/THPO review. 
 
In the event of an inadvertent discovery of human remains, funerary objects, or 
if evidence of cultural resources is identified during project construction 
activities, then such activities within 100 feet of the inadvertent discovery will  
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will contact 
the appropriate SHPO/THPO within 48 hours of the discovery to determine an 
appropriate course of action.  
 
The Contractor is responsible for obtaining any additional permits and 
clearances for Contractor furnished material sources, material processing sites, 
stockpile sites, storage areas, plant sites, and waste areas that affect wetlands, 
threatened and endangered species, or waterways. The Contractor will not 
utilize a site known or suspected of having contaminated soil or water. The 
Contractor will provide the required permits and clearances to the Project 
Engineer at the preconstruction meeting. 
 
 
 
 
 
 
 
 
 
 
 

ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS 
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GRADING OPERATIONS 
 
Water for Embankment is estimated at the rate of 10 gallons of water per cubic 
yard of Embankment minus Waste. No separate payment will be made for the 
Water for Embankment and all costs associated will be incidental to the contract 
unit price per cubic yard of “Unclassified Excavation”. 
 
 
UTILITIES 
 
The Contractor will be aware that the existing utilities were not surveyed prior 
to the design of this project. The utilities are not expected to be impacted. 
 
Prior to excavation in or adjacent to BNSF (Burlington Northern Santa Fe) 
Railway ROW and in conjunction with contacting the SD One-Call, the 
Contractor will call the BNSF Utility Locate number 1-800-533-2891. 
 
 
PROCEDURES FOR DETERMINING UNCLASSIFIED EXCAVATION 
QUANTITY 
 
The Unclassified Excavation plans quantity will be used for final payments and 
will not be adjusted according to field measurements. 
 
Compaction will be to the satisfaction of the Engineer. 
 
 
REMOVAL OF EXISTING CONCRETE SIDEWALK 
 
The Contractor will dispose of the concrete sidewalk at a site approved by the 
Engineer. 
 

 
 
The existing P.C.C. Sidewalk is typically 5 feet wide. The sidewalk detail shown 
above is typical for this project; however, other special details are shown on the 
Original Construction Plans for project P 0025(21)181 PCN 3241 included in 
this plan set. This information is from original construction plans and actual 
sidewalk thickness may vary. 
 
 
6” CONCRETE SIDEWALK 
 
The concrete sidewalk will be constructed in accordance with Section 651. 
 
Concrete will be 6” for RR Approach at the following locations.  
 

Station Offset  Station Offset   
669+62.58 41.27 to 669+63.35 22.00  

 
 

GRAVEL CUSHION 
 
All costs associated with the estimated 15 tons of gravel cushion material will 
be incidental to the contract unit price per square foot for 6” Concrete Sidewalk 
and 4” Concrete Sidewalk. 
 
The gravel cushion will meet the requirements of Section 882. Compaction will 
be to the satisfaction of the Engineer. 
 
 
TYPE 1 DETECTABLE WARNINGS 
 
Detectable warnings will be in compliance with the Americans with Disabilities 
Act regulations. 
 
The detectable warnings will be installed according to the manufacturer’s 
installation instructions. 
 
A concrete thickness equal to the adjacent concrete sidewalk thickness and 2 
inches of granular cushion material will be placed below the Type 1 Detectable 
Warnings. When concrete is placed below the detectable warnings then the 
concrete thickness will be transitioned at the rate of 1” per foot to match the 
adjacent concrete sidewalk thickness. 
 
The detectable warnings will be a brick red color for application in concrete curb 
ramps. Cast iron plates may be a natural patina (weathered steel). 
 
Type 1 Detectable Warning Panels will be one of the following products: 

 

Type 1 Detectable Warnings 

Product Manufacturer 

Detectable Warning Plate 
Cast Iron Plate 

Neenah Foundry Company 
Neenah, WI 
800-558-5075 
http://www.neenahfoundry.com/ 

Detectable Warning Plate 
Cast Iron Plate 

Deeter Foundry 
Lincoln, NE 
800-234-7466 
http://www.deeter.com/ 

Detectable Warning Plate 
Cast Iron Plate(No 

Coating) 

East Jordan Iron Works, Inc. 
301 Spring Street 
East Jordan, MI  49727 
800-626-4653 
http://www.ejiw.com 

Iron Dome 
Cast Iron Detectable 

Warning Tile 

 

 

 

 

ADA Solutions, Inc. 
323 Andover Street 
Suite 3 
Wilmington, MA  01887 
800-372-0519 
https://adatile.com 
 

 
TufTile (wet-set) 

Cast Iron 
Replaceable Tile 

 

 

Advantage Tactile 
Detectable Warning  

Cast Iron Plate 

 

TufTile 
1200 Flex Court 
Lake Zurich, IL 60047 
888-960-8897 
http://www.tuftile.com/ 
 

Advantage Tactile Systems, Inc. 
241 Main Street, Suite 100 
Buffalo, NY  14203 
800-679-4022 
https://advantagetactile.com/ 
 

 
 
COORDINATION WITH RAILROAD 
 
A separate project to remove, replace, and relocate the signal pole and lever arm 
to northwest of the industrial railroad crossings on SD 25 that will be done prior to 
this project. A railroad crossing extension will also be added prior in preparation 
for this project.  
 
The Contractor will coordinate with the Railroad to provide traffic control and when 
scheduling construction. 
 
 
REGION BRIDGE ENGINEER CLEARANCES 
 
The Engineer will contact Senior Region Bridge Engineer Josh Olson after the 
new RR crossing signals and final surfacing are installed for measurement of 
vertical and horizontal clearances. Office phone is (605)626-7894. 
 
 
SEQUENCE OF OPERATIONS 
 
The Contractor will submit a sequence of operations for approval two weeks 
prior to the preconstruction meeting. If changes to the sequence of operations 
are proposed during the project, these must be submitted for review a minimum 
of one week prior to potential implementation. Approval for changes to the 
sequence of operations will only be allowed when the proposed changes meet 
with the Department’s intent for traffic control and sequencing of the work. 
 
 
SD HWY 25 TRAFFIC CONTROL 
 
Access to businesses will be maintained at all times. 
 
Pedestrians will be directed to the side of the project where no work is taking place. 
Pedestrian traffic control will be according to standard plate 634.33. The 
pedestrian crossings will be at 4th Avenue and 5th Avenue respectively on SD 
Highway 25. 
 
Traffic control for the sidewalk work will be according to standard plate 634.03.  A 
12’ driving lane must be maintained in each direction at all times on SD 25. Typical 
Section for SD 25 has 22’ width of concrete from centerline to Curb and Gutter as 
determined from Original Construction Plans. The work areas will be separated 
from traffic using channelizing devices, as per standard plate 634.03. Pedestrian 
traffic control will be according to Standard Plate 634.33.  
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GENERAL TRAFFIC CONTROL 
 
Existing guide, route, informational logo, regulatory, and warning signs will be 
temporarily reset and maintained during construction. Removing, relocating, 
covering, salvaging, and resetting of existing traffic control devices, including 
delineation, will be the responsibility of the Contractor. Cost for this work will be 
incidental to the contract unit prices for the various items unless otherwise 
specified in the plans. Any delineators and signs damaged or lost will be 
replaced by the Contractor at no cost to the State. 
 
All temporary traffic control sign locations will be set in the field by the 
Contractor and verified by the Engineer prior to installation. 
 
Portable sign supports will not be located on sidewalks, bicycle facilities, or 
other areas designated for pedestrian or bicycle traffic. 
 
The bottom of signs on portable or temporary supports will not be less than 
seven feet above the pavement in urban areas. Portable sign supports may be 
used as long as the duration is less than 3 days. If the duration is more than 3 
days the signs will be on fixed location, ground mounted, breakaway supports. 
 
All construction operations will be conducted in the general direction of traffic 
movement. 
 
If there is a discrepancy between the traffic control plans, standard plates, and 
the MUTCD, whichever is more stringent will be used, as determined by the 
Engineer. 
 
Unless otherwise stated in these plans, work will not be allowed during hours 
of darkness. 
 
Fixed location signing placed more than 4 calendar days prior to the start of 
construction will be covered or laid down until the time of construction. The 
covers must be approved by the Engineer prior to installation. The cost of 
materials, labor, and equipment necessary to complete this work will be 
incidental to other contract items. No separate payment will be made. 
 
All fixed location signs, sign posts, and breakaway bases will be removed within 
7 calendar days following pavement marking. 
 
All haul trucks will be equipped with an additional flashing amber light that is 
visible from the backside of the haul truck. The costs for the flashing amber 
lights will be incidental to the various related contract items. 
 
The Contractor will notify businesses/homeowners a minimum of two weeks 
prior to construction to inform them of upcoming construction and again a 
minimum of 48 hours prior to any blocked access to make appropriate 
arrangements. 
 
 
TRAFFIC CONTROL SIGNS 
 
Traffic control sign estimates have been included in a table. Contractor’s 
operation may require adjustments in quantities. Payment will only be for those 
signs used. 
 
 
 
 

LONGITUDINAL PEDESTRIAN BARRICADE 
 
Longitudinal pedestrian barricades should not be used to provide positive 
protection for pedestrians. 
 
To prevent any tripping hazard to pedestrians, ballast will be located behind or 
internal to the device. 
 
When longitudinal pedestrian barricades are combined in a series, the 
maximum gap between devices that do not interlock will be one inch. Joints 
between devices that do interlock will be closed and flush to prevent canes or 
small wheels from being trapped and to facilitate safe hand trailing. When used 
as a sidewalk closure mechanism, longitudinal pedestrian barricade must run 
the entire width of the sidewalk. Longitudinal pedestrian barricade should 
provide a color contrasting pattern. Black should not be used to color any base 
on a device. The devices should comply with the general color and stripe 
pattern requirements of Section 6F.68 of the MUTCD. 
 
Longitudinal pedestrian barricade will have continuous bottom and top 
surfaces. The top surface will be smooth to allow safe hand trailing. Both upper 
and lower surfaces will share a common vertical plane. 
 
All costs will be incidental to the contract unit price per foot for “Longitudinal 
Pedestrian Barricade”. 
 
 
PEDESTRIAN CHANNELIZING DEVICE DETAILS 
 

 
 

1. Barricade rail supports may not extend into the pedestrian walkway 
more than 4 inches from the face of the barricade. 

 
2. The top edge of the bottom portion will be a minimum of 8 inches above 

the walkway. 
 

3. Devices will not block water drainage from the walkway. A gap height 
or opening from the walkway surface up to a maximum of 2 inches in 
height is allowed for drainage purposes. 

 
4. The top edge of the longitudinal pedestrian barricade is to be used as 

a guiderail to provide visual and tactile guidance to pedestrians along 
a designated route. The top surface should have a minimum width of 
0.5 inches to allow the hand to feel the surface. The surface should be 
smooth and free of any sharp or abrasive elements to allow safe hand 
trailing. 

 
5. Longitudinal pedestrian barrier used to provide positive protection from 

traffic to pedestrians should be crashworthy. 
 

 

 
SEDIMENT CONTROL AT INLETS WITH FRAMES AND GRATES 
 
This type of sediment control device should be used where there is pavement 
in the vicinity of the drop inlets and storm water or sediment could possibly 
enter the frame and grate. Sediment Control at Inlet with Frame and Grate will 
be installed prior to working in the vicinity of the drop inlets. 
 
The Contractor will be responsible for maintaining and repairing the sediment 
control devices for the duration of the project for which sediment control 
measures are required. Maintenance will be scheduled to prevent storm water 
from backing up into the driving lane. 
 
“Sediment Control at Inlet with Frame and Grate” will be paid for one time at 
each location, regardless of the number of times the sediment control devices 
are installed, inspected, cleaned, removed, repaired, or replaced. All costs 
associated with furnishing, installing, inspecting, maintaining, cleaning, 
sediment removal, and repairing Sediment Control at Inlet with Frame and 
Grate will be incidental to the contract unit price per each for “Sediment Control 
at Inlet with Frame and Grate”. 
 
Sediment collection devices will be: 
 
 A sediment control device as shown on Standard Plate 734.10. Filter fabric 

used for constructing the sediment control at inlets with frames and grates 
will be the same type of fabric that is used in high flow silt fence from the 
approved product list. The approved product list may be viewed at the 
following internet site: 

 
http://sddot.com/business/certification/products/Default.aspx 
 
 
DEBRI CLEANUP 
 
Vehicle tracking of sediment from the construction site will be minimized. Street 
sweeping will be used if sediment control best management practices are not 
adequate to prevent sediment from being tracked onto the street. 
 
The Contractor will use a pickup broom having integral self-contained storage 
to clean the roadway. The pickup broom used will be a minimum of 6 feet wide 
and have working gutter brooms. 
 
At a minimum, sweeping will be required prior to opening any segment or 
roadway to traffic. 
 
All costs for cleaning the roadway with a pickup broom will be incidental to the 
contract unit price per hour for “Sweeping”. 
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