



**Rapid City Region Design Office**

2300 Eglin Street, PO Box 1970

Rapid City, SD 57709-1970

Phone: 605-394-2244 FAX: 605-394-1904

Website: <https://dot.sd.gov/> and <https://sd.511.org>

April 9, 2024

**ADDENDUM NO. 1**

RE: April 11, 2024 Rapid City Region Office Informal Letting  
085-471, Butte County, PCN i7em  
Cattle Pass Extensions on Hwy 85

**TO WHOM IT MAY CONCERN:**

The completion date for the project is changed to December 6, 2024. An updated DOT-123 will be issued to those on the bidders list to reflect this change

**PROPOSAL:**

- Changed the completion date to December 6, 2024.

**PLANS:**

- No change

Sincerely,

---

John Rehorst  
Region Design Engineer

**SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
CONTRACT PROPOSAL**

DOT-123  
March 2017  
1 of 1

CODE	PROJECT			MAINT UNIT	CONTROL REFERENCE	AFE	FUNCTION	BEGIN MRM	END MRM
	PRE	ROUTE	AGR						
		085		471		i7em	2290	1250	1320

CITY AND/OR COUNTY: Harding County BUDGET SOURCE: FY 24 Cont. Maint.  
 REGION MATERIALS CERTIFICATION REQUIRED:  YES  NO WIP#: \_\_\_\_\_  
 CERTIFIED INSPECTORS/TESTERS REQUIRED:  YES  NO  
 TO BE INSTALLED ON CM&P:  YES  NO  
 TYPE, PURPOSE AND LOCATION OF WORK: Cattle Pass Extensions on Hwy 85 near Buffalo

**ESTIMATE OF QUANTITIES AND COST**

BID ITEM NUMBER	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
009E0010	Mobilization	Lump Sum	LS	Lump Sum	
110E0600	Remove Fence	572	Ft		
110E7150	Remove Sign for Reset	3	Each		
110E7152	Remove Delineator for Reset	8	Each		
110E7540	Remove Cattle Pass End Section for Reset	6	Each		
120E0600	Contractor Furnished Borrow Excavation	8873	CuYd		
230E0100	Remove and Replace Topsoil	Lump Sum	LS	Lump Sum	
250E0020	Incidental Work, Grading	Lump Sum	LS	Lump Sum	
260E6010	Granular Material	98.8	Ton		
421E0100	Pipe Culvert Undercut	52	CuYd		
560E5001	4'x6' Reinforced Concrete Cattle Pass, Furnish	58	Ft		
560E5002	4'x6' Reinforced Concrete Cattle Pass, Install	58	Ft		
560E5002	4'x6' Reinforced Concrete Cattle Pass, Install	42	Ft		
560E5101	Reset Reinforced Concrete Cattle Pass End Section	6	Each		
620E0020	Type 2 Right-of-Way Fence	530	Ft		
620E1020	2 Post Panel	13	Each		
620E1030	3 Post Panel	1	Each		
632E2100	Reset Delineator	8	Each		
632E3500	Reset Sign	3	Each		
634E0010	Flagging	300	Hour	\$36.03	\$10,809.00
634E0110	Traffic Control Signs	411	SqFt		
730E0210	Type F Permanent Seed Mixture	74	Lb		
731E0100	Fertilizing	4200	Lb		
732E0250	Fiber Mulching	5600	Lb		
734E0154	12" Diameter Erosion Control Wattle	2180	Ft		
<b>TOTAL</b>					

**CONTRACTOR'S PROPOSAL STATEMENT**

The undersigned agrees to offer the labor and material in the quantities, at the unit price, for the purpose, in the place, and in accordance with attached provisions. The Contractor will provide services in compliance with the Americans with Disabilities Act of 1990 and any amendments.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE \_\_\_\_\_  
 FIELD WORK COMPLETION DATE December 6, 2024 SIGNATURE \_\_\_\_\_  
 SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME \_\_\_\_\_  
 DAY OF \_\_\_\_\_, 20\_\_ COMPANY \_\_\_\_\_  
 NOTARY \_\_\_\_\_ STR. ADDRESS \_\_\_\_\_  
 My Commission Expires: \_\_\_\_\_ CITY, STATE, ZIP \_\_\_\_\_  
 PHONE NUMBER \_\_\_\_\_  
 DATE \_\_\_\_\_ (SEAL) FEDERAL TAX ID NUMBER \_\_\_\_\_

<b>TO BE FILLED OUT BY STATE PERSONNEL:</b>		
The parties agree that the Department of Transportation may execute this contract by electronic signature.		
RECOMMENDED FOR APPROVAL:	CONSTRUCTION & MAINTENANCE ENGINEER	DATE
AREA / REGION / OPS ENGINEER	DIRECTOR OF OPERATIONS	DATE
	INTERNAL SERVICES / AUDITS	DATE
ACCEPTED BY SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION		
NAME	TITLE	DATE
IF FEDERAL FUNDS WILL BE EXPENDED UNDER THIS AGREEMENT, ACCEPTANCE BY PROJECT DEVELOPMENT IS REQUIRED		
PROJECT DEVELOPMENT ENGINEER		DATE