
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Contractors and interested parties are invited to provide input on the update to the On-the-Job Training (OJT) Program Manual and 

forms.  A copy of the draft documents; contact information for submitting comments; and additional information is online at:  

http://www.sddot.com/services/civil/ojt.aspx.  Please submit any comments by February 20, 2016.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, January 20, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results 

posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1. BRO 8029(18) (PCN 01DT) Hamlin

SWPPP = 0.38 AC

--- Structure 2 miles north & 1.2 miles 

west of Castlewood over the Big 

Sioux River

Structure & Approach Grading 

(96'0" Prestressed Girder 

Bridge)

2.* P 0017(08)42 (PCN 028V) Lincoln

SWPPP = 17.00 AC

1.203 SD17 - Fm the Jct. with SD44 to the 

north city limits in Lennox

Grading, C&G, Lighting & 

Asphalt Concrete Surfacing

3.* 10214 (  ) (PCN X04D) Lincoln --- SD17 - Fm the Jct. with SD44 to the 

north city limits in Lennox

Water Main, Sanitary Sewer 

and Storm Sewer

4. IM 0295(38)125 (PCN 035C) Brookings, Deuel --- I29 - Structures Over I29 at: SD30, 

207th St, 209th St, SD324, 219th St & 

SD28

Bridge Painting

5. P 014A(13)11 (PCN 03RV) Lawrence 12.140 US14A - From Spearfish to SavoyAsphalt Concrete Resurfacing, 

Guardrail, and Pipe Repair

6. P 0028(32)319 (PCN 02QK) Clark, Hamlin

SWPPP = 4.00

9.968 SD28 from the South Jct. with SD25 

to East of Bryant

Cold Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

ADA Upgrades, and Drainage 

Improvements

7. NH 0012(190)212, NH 

0083(83)205 (PCN 04W9, 

053U)

Edmunds, Walworth

SWPPP = 12.21 AC

24.211 US12 - from 2 miles South of Selby 

through Bowdle

Cold Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

& Pipe Repair

8. PH 0040(214) (PCN 04GR) Custer

SWPPP = 2.20 AC

0.155 Intersection of SD87 & US16AIntersection Improvements

9. PH 6187(05), PH 6127(06), 

PH 6353(15), PH 6804(09), 

PH 8014(34) (PCN 051G, 

051J, 051E, 051F, 051D)

Beadle, Buffalo, Clay, 

Codington, Minnehaha

60.700 Various Routes in the Aberdeen 

and Mitchell Regions

Rumble Stripe and Durable 

Pavement Markings



10. NH 0018(197)327 (PCN 

04XV)

Gregory

SWPPP = 2.75 AC

0.225 US18, MRM 327.87, Approximately 

3.25 miles West of the 

Gregory/Charles Mix County Line

Traffic Diversion for Landslide

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



BRO 8029(18)

Work Type 7

1. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 6001 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Clearing LS  1.000

 3 Unclassified Excavation CuYd  436.000

 4 Placing Topsoil CuYd  110.000

 5 Incidental Work, Structure LS  1.000

 6 Structural Steel, Miscellaneous LS  1.000

 7 Structure Excavation, Bridge CuYd  104.000

 8 Class A45 Concrete, Bridge Deck CuYd  87.800

 9 Class A45 Concrete, Bridge CuYd  49.200

 10 Type T101 Bridge Railing Ft  224.000

 11 Reinforcing Steel Lb  8,784.000

 12 Epoxy Coated Reinforcing Steel Lb  16,458.000

 13 Preboring Pile Ft  140.000

 14 HP 12x53 Steel Test Pile, Furnish and Drive Ft  160.000

 15 HP 12x53 Steel Bearing Pile, Furnish and Drive Ft  900.000

 16 45" Minnesota Shape Prestressed Concrete Beam Ft  377.000

 17 Type II Field Laboratory Each  1.000

 18 Traffic Control Signs SqFt  152.000

 19 Traffic Control, Miscellaneous LS  1.000

 20 Type 3 Barricade, 6' Double Sided Each  2.000

 21 Type 3 Barricade, 8' Single Sided Each  6.000

 22 Class B Riprap Ton  760.000

 23 Erosion Control LS  1.000

 24 Type 2 Erosion Control Blanket SqYd  1,100.000

 25 12" Diameter Erosion Control Wattle Ft  100.000

 26 Shaping for Erosion Control Blanket Ft  422.000

 27 High Flow Silt Fence Ft  500.000

 28 Mucking Silt Fence CuYd  35.000

 29 Repair Silt Fence Ft  125.000

 30 Floating Silt Curtain Ft  300.000

 31 Type B Drainage Fabric SqYd  948.000

P 0017(08)42

Work Type 2 or Work Type 5

2. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5507 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  1.808

 3 Miscellaneous Staking Mile  1.207

 4 Slope Staking Mile  1.207

 5 Three Man Survey Crew Hour  40.000

 6 Training Program Hour  1,200.000

 7 Clearing LS  1.000

 8 Remove Concrete Curb and Gutter Ft  208.000

 9 Remove Concrete Gutter Ft  46.000

 10 Remove Drop Inlet Each  4.000

 11 Remove Manhole Each  3.000

 12 Remove Fence Ft  3,645.000

 13 Remove Chain Link Fence Ft  131.000

 14 Remove Concrete Approach Pavement SqYd  324.400

 15 Remove Sediment CuYd  12.000

 16 Remove Erosion Control Wattle Ft  60.000

 17 Remove Sediment Filter Bag Ft  1,384.000

 18 Remove Silt Fence Ft  1,185.000

 19 Salvage Delineator Each  22.000

 20 Salvage Traffic Sign Each  55.000



 21 Unclassified Excavation CuYd  82,934.000

 22 Contractor Furnished Borrow Excavation CuYd  28,023.000

 23 Contaminated Material Excavation CuYd  300.000

 24 Muck Excavation CuYd  1,912.000

 25 Undercutting CuYd  39,595.000

 26 Water for Embankment MGal  373.400

 27 Water for Granular Material MGal  330.300

 28 Placing Topsoil CuYd  5,646.000

 29 Incidental Work LS  1.000

 30 Incidental Work, Grading LS  1.000

 31 Base Course Ton  9,957.800

 32 Base Course, Salvaged Ton  16,852.000

 33 Gravel Surfacing Ton  647.900

 34 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  16,852.000

 35 Haul and Stockpile Granular Material Ton  109.800

 36 PG 58-34 Asphalt Binder Ton  447.700

 37 Class HR Asphalt Concrete Ton  9,518.500

 38 MC-70 Asphalt for Prime Ton  0.400

 39 SS-1h or CSS-1h Asphalt for Tack Ton  9.100

 40 SS-1h or CSS-1h Asphalt for Flush Seal Ton  7.400

 41 Sand for Flush Seal Ton  134.600

 42 Cold Milling Asphalt Concrete SqYd  18,326.000

 43 4" Barrier Type Median PCC Pavement SqYd  94.800

 44 6" PCC Driveway Pavement SqYd  140.100

 45 6" PCC Approach Pavement SqYd  833.600

 46 6" PCC Fillet Section SqYd  192.600

 47 Pipe Culvert Undercut CuYd  59.000

 48 18" RCP Class 2, Furnish Ft  3,504.000

 49 18" RCP, Install Ft  3,504.000

 50 24" RCP Class 2, Furnish Ft  1,396.000

 51 24" RCP, Install Ft  1,396.000

 52 36" RCP Class 2, Furnish Ft  90.000

 53 36" RCP, Install Ft  90.000

 54 18" RCP Bend, Furnish Each  3.000

 55 18" RCP Bend, Install Each  3.000

 56 36" RCP Flared End, Furnish Each  2.000

 57 36" RCP Flared End, Install Each  2.000

 58 24" RCP Sloped End, Furnish Each  8.000

 59 24" RCP Sloped End, Install Each  8.000

 60 18" RCP Safety End, Furnish Each  15.000

 61 18" RCP Safety End, Install Each  15.000

 62 30" RCP Arch Class 2, Furnish Ft  348.000

 63 30" RCP Arch, Install Ft  348.000

 64 36" RCP Arch Class 2, Furnish Ft  156.000

 65 36" RCP Arch, Install Ft  156.000

 66 54" RCP Arch Class 2, Furnish Ft  92.000

 67 54" RCP Arch, Install Ft  92.000

 68 54" RCP Arch Flared End, Furnish Each  2.000

 69 54" RCP Arch Flared End, Install Each  2.000

 70 30" RCP Arch Sloped End, Furnish Each  3.000

 71 30" RCP Arch Sloped End, Install Each  3.000

 72 18" CMP 16 Gauge, Furnish Ft  222.000

 73 18" CMP, Install Ft  222.000

 74 18" CMP Safety End, Furnish Each  8.000

 75 18" CMP Safety End, Install Each  8.000

 76 30" CMP Arch 16 Gauge, Furnish Ft  120.000



 77 30" CMP Arch, Install Ft  120.000

 78 36" CMP Arch 16 Gauge, Furnish Ft  34.000

 79 36" CMP Arch, Install Ft  34.000

 80 36" CMP Arch Flared End, Furnish Each  2.000

 81 36" CMP Arch Flared End, Install Each  2.000

 82 30" CMP Arch Sloped End, Furnish Each  2.000

 83 30" CMP Arch Sloped End, Install Each  2.000

 84 Class M6 Concrete CuYd  75.300

 85 Controlled Density Fill CuYd  3.100

 86 Reinforcing Steel Lb  11,181.000

 87 Type III Field Laboratory Each  1.000

 88 Type 2 Right-of-Way Fence Ft  3,189.000

 89 2 Post Panel Each  14.000

 90 3 Post Panel Each  25.000

 91 6' Chain Link Fence with Top Rail Ft  131.000

 92 Double Vehicular Swing Gate Each  1.000

 93 1.25' Diameter Breakaway Support Concrete Footing Ft  52.000

 94 2.0"x2.0" Perforated Tube Post Ft  150.600

 95 2.5"x2.5" Perforated Tube Post Ft  217.400

 96 Type 2 Object Marker Back to Back Each  6.000

 97 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  183.000

 98 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  60.900

 99 Remove, Salvage, Relocate, and Reset Traffic Sign Each  3.000

 100 Durable Pavement Marking, 4" White Ft  7,473.000

 101 Durable Pavement Marking, 4" Yellow Ft  17,038.000

 102 Durable Pavement Marking, 24" Yellow Ft  207.000

 103 Durable Pavement Marking, Area SqFt  281.000

 104 Durable Pavement Marking, Arrow Each  46.000

 105 Durable Pavement Marking, Railroad Crossing Each  2.000

 106 Flagging Hour  100.000

 107 Pilot Car Hour  100.000

 108 Traffic Control Signs SqFt  649.000

 109 Traffic Control, Miscellaneous LS  1.000

 110 Type 3 Barricade, 8' Double Sided Each  44.000

 111 Temporary Pavement Marking Mile  1.300

 112 Detour Signing SqFt  715.000

 113 Temporary Business Signing SqFt  120.000

 114 Contractor Furnished Portable Changeable Message Sign Each  2.000

 115 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  29.000

 116 Roadway Luminaire, 400 Watt with Photoelectric Cell Each  29.000

 117 2' Diameter Footing Ft  232.000

 118 Type 2 Electrical Junction Box Each  17.000

 119 Electrical Service Cabinet Each  2.000

 120 2" Rigid Conduit, Schedule 40 Ft  6,680.000

 121 3" Rigid Conduit, Schedule 40 Ft  240.000

 122 2" Rigid Conduit, Schedule 80 Ft  335.000

 123 3" Rigid Conduit, Schedule 80 Ft  850.000

 124 1/C #1 AWG Copper Wire Ft  7,760.000

 125 1/C #3 AWG Copper Wire Ft  7,120.000

 126 1/C #6 AWG Copper Wire Ft  34,620.000

 127 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,885.000

 128 Type F66 Concrete Curb and Gutter Ft  7,086.000

 129 Type FL66 Concrete Curb and Gutter Ft  254.000

 130 Type P6 Concrete Gutter Ft  340.000

 131 6" Concrete Valley Gutter Ft  37.000

 132 6" Concrete Sidewalk SqFt  52,698.000



 133 Type 1 Detectable Warnings SqFt  347.000

 134 Type B Frame and Grate Assembly Each  38.000

 135 Type C Frame and Grate Each  7.000

 136 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  3.000

 137 Precast Drop Inlet Collar Each  38.000

 138 Type A7 Manhole Frame and Lid Each  2.000

 139 Type D Permanent Seed Mixture Lb  1,645.000

 140 Special Permanent Seed Mixture 1 Lb  139.000

 141 Fertilizing Ton  7.140

 142 Mulching Ton  12.600

 143 Fiber Mulching Ton  5.400

 144 Soil Stabilizer Acre  3.000

 145 20" Diameter Erosion Control Wattle Ft  230.000

 146 Remove and Reset Erosion Control Wattle Ft  60.000

 147 Sediment Filter Bag Ft  1,384.000

 148 Low Flow Silt Fence Ft  2,000.000

 149 High Flow Silt Fence Ft  2,740.000

 150 Mucking Silt Fence CuYd  329.000

 151 Repair Silt Fence Ft  1,185.000

 152 Flocculent Housing Unit Each  2.000

 153 500K Gallon Treatment Flocculent Bag Each  2.000

 154 Sediment Control at Inlet with Frame and Grate Each  40.000

 155 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  39.000

 156 Dewatering LS  1.000

 157 Sweeping Hour  50.000

 158 Refurbish Single Mailbox Each  4.000

 159 Refurbish Double Mailbox Each  1.000

 160 Construction Entrance Each  1.000

 161 Railroad Protective Insurance LS  1.000

10214 (  )

Work Type 2 or Work Type 5

3. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

Contract Id: 6006 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Manhole Each  3.000

 3 Remove Sewer Pipe Ft  74.000

 4 Remove Storm Sewer Pipe Ft  250.000

 5 Remove Water Main Ft  67.000

 6 Incidental Work LS  1.000

 7 48" RCP Class 3, Furnish Ft  534.000

 8 48" RCP, Install Ft  534.000

 9 48" RCP Arch Class 3, Furnish Ft  344.000

 10 48" RCP Arch, Install Ft  344.000

 11 Storm Sewer Video Inspection Ft  860.000

 12 Trash Guard, Furnish Each  1.000

 13 Trash Guard, Install Each  1.000

 14 16" Steel Encasement Pipe Ft  252.000

 15 Install Carrier Pipe Ft  180.000

 16 6" PVC Water Main Ft  5.000

 17 8" PVC Water Main Ft  1,445.000

 18 8" PVC Sewer Pipe Ft  863.000

 19 6" Sewer Service Ft  68.000

 20 2" Water Service Each  3.000

 21 Sanitary Sewer Video Inspection Ft  863.000

 22 8"x6" Pipe Wye Each  3.000

 23 8"x6" Pipe Tee Each  1.000

 24 8"x8" Pipe Tee Each  3.000



 25 8"x8" Pipe Cross Each  1.000

 26 2" Corporation Stop with Tapping Saddle Each  3.000

 27 2" Curb Stop with Box Each  3.000

 28 8" Pipe Bend Each  2.000

 29 8" Pipe Bend Each  1.000

 30 8" Pipe Cap Each  3.000

 31 6" Pipe Coupling Each  3.000

 32 8" Pipe Coupling Each  4.000

 33 8" Oversize Pipe Sleeve Each  7.000

 34 8" Gate Valve with Box Each  9.000

 35 6" Fire Hydrant Extension Each  2.000

 36 Standard Fire Hydrant Each  1.000

 37 Temporary Fire Hydrant Each  1.000

 38 Casing Pipe Spacer Each  31.000

 39 Trench Stabilization Material Ton  50.000

 40 Trench 8' to 10' Deep Ft  78.000

 41 Trench 10' to 12' Deep Ft  767.000

 42 Trench 14' to 16' Deep Ft  18.000

 43 Bore and Jack 16" Pipe Ft  180.000

 44 Cut and Tie to Existing Water Main Each  5.000

 45 Reconnect Sewer Service Each  3.000

 46 Sewer Bypass Pumping LS  1.000

 47 Locate Utilities Each  15.000

 48 PVC Pipe Deflection Test Ft  863.000

 49 Class M6 Concrete CuYd  34.400

 50 Reinforcing Steel Lb  7,131.000

 51 Type 2 Object Marker Each  1.000

 52 Traffic Control, Miscellaneous LS  1.000

 53 48" Manhole 8' to 10' Deep Each  1.000

 54 48" Manhole 10' to 12' Deep Each  1.000

 55 48" Manhole 14' to 16' Deep Each  1.000

 56 External Manhole Seal Each  6.000

 57 8" Manhole Boot Each  8.000

 58 Type A7 Manhole Frame and Lid Each  8.000

 59 Adjust Manhole Each  6.000

 60 Connect Into Existing Manhole Each  1.000

 61 Reconstruct Manhole Each  3.000

 62 Manhole Exfiltration/Vacuum Test Each  3.000

 63 Abandon Manhole Each  1.000

IM 0295(38)125

Work Type 15

4. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5508 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Field Weld In  118.000

 3 Grind Weld In  151.000

 4 Bridge Repainting, Class II LS  1.000

 5 Rust Penetrating Sealer LS  1.000

 6 Paint Residue Containment LS  1.000

 7 Flagging Hour  120.000

 8 Traffic Control Signs SqFt  1,144.000

 9 Traffic Control, Miscellaneous LS  1.000

 10 Type 3 Barricade, 8' Single Sided Each  10.000

 11 Temporary Raised Pavement Markers Ft  23,040.000

 12 Type C Advance Warning Arrow Board Each  4.000

P 014A(13)11

Work Type 5

5. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 5125 See Special Provisions for Completion Requirements



 1 Mobilization LS  1.000

 2 Checker LS  1.000

 3 Remove Thrie Beam Bridge Rail for Reset Ft  250.000

 4 Remove Asphalt Concrete Curb Ft  898.000

 5 Remove Pipe Culvert Ft  10.000

 6 Remove Silt Fence Ft  37.000

 7 Salvage W Beam Guardrail Tangent End Terminal Each  9.000

 8 Salvage Traffic Sign Each  79.000

 9 Remove Double Thrie Beam Guardrail for Reset Ft  100.000

 10 Remove Double W Beam Guardrail for Reset Ft  25.000

 11 Remove W Beam Guardrail for Reset Ft  2,700.000

 12 Remove W Beam to Thrie Beam Guardrail Transition for Reset Each  8.000

 13 Remove W Beam Guardrail Flared End Terminal for Reset Each  2.000

 14 Remove W Beam Guardrail Tangent End Terminal for Reset Each  1.000

 15 Remove Rubrail for Reset Ft  25.000

 16 Unclassified Excavation CuYd  311.000

 17 Unclassified Excavation, Digouts CuYd  612.000

 18 Contractor Furnished Borrow Excavation CuYd  58.000

 19 Remove and Replace Topsoil LS  1.000

 20 Base Course Ton  1,957.000

 21 PG 64-34 Asphalt Binder Ton  948.600

 22 Class S Asphalt Concrete Ton  16,429.800

 23 Asphalt Concrete Composite Ton  4,250.800

 24 Stabilizing Additive for Asphalt Concrete Ton  47.900

 25 SS-1h or CSS-1h Asphalt for Tack Ton  96.200

 26 Cold Milling Asphalt Concrete SqYd  1,874.000

 27 24" CMP 16 Gauge, Furnish Ft  6.000

 28 24" CMP, Install Ft  6.000

 29 24" CMP Flared End, Furnish Each  1.000

 30 24" CMP Flared End, Install Each  1.000

 31 Reset Thrie Beam Bridge Rail Ft  250.000

 32 Type II Field Laboratory Each  1.000

 33 Straight Class A W Beam Guardrail with Wood Posts Ft  112.500

 34 W Beam Guardrail Flared End Terminal Each  9.000

 35 Beam Guardrail Post and Block Each  960.000

 36 Reset Double Thrie Beam Rail Ft  100.000

 37 Reset W Beam Rail Ft  2,700.000

 38 Reset Double W Beam Rail Ft  25.000

 39 Reset W Beam to Thrie Beam Guardrail Transition Each  8.000

 40 Reset W Beam Guardrail Flared End Terminal Each  2.000

 41 Reset W Beam Guardrail Tangent End Terminal Each  1.000

 42 Reset Rubrail Ft  25.000

 43 2.0"x2.0" Perforated Tube Post Ft  384.000

 44 Guardrail Delineator Each  92.000

 45 Type 2 Object Marker Back to Back Each  144.000

 46 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  60.500

 47 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  356.000

 48 Remove, Salvage, Relocate, and Reset Traffic Sign Each  86.000

 49 Cold Applied Plastic Pavement Marking, 4" Ft  4,738.000

 50 Cold Applied Plastic Pavement Marking, 24" Ft  658.000

 51 Cold Applied Plastic Pavement Marking, Area SqFt  160.000

 52 Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 53 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  675.000

 54 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  675.000

 55 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  4,738.000

 56 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  658.000



 57 Grooving for Cold Applied Plastic Pavement Marking, Area SqFt  160.000

 58 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 59 Flagging Hour  2,000.000

 60 Pilot Car Hour  500.000

 61 Traffic Control Signs SqFt  578.000

 62 Traffic Control, Miscellaneous LS  1.000

 63 Temporary Pavement Marking Mile  12.000

 64 Temporary Pavement Marking Ft  1,000.000

 65 Groove 4" Wide Rumble Strip Ft  836.000

 66 Contractor Furnished Portable Changeable Message Sign Each  2.000

 67 Type D46 Concrete Curb and Gutter Ft  898.000

 68 Bank and Channel Protection Gabion CuYd  9.000

 69 Erosion Control LS  1.000

 70 12" Diameter Erosion Control Wattle Ft  24.000

 71 Low Flow Silt Fence Ft  37.000

P 0028(32)319

Work Type 5

6. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5128 See Special Provisions for Completion Requirements

 1 Construction and Maintenance of Detour(s) LS  1.000

 2 Mobilization LS  1.000

 3 Clear and Grub Stump Each  6.000

 4 Clear and Grub Tree Each  176.000

 5 Clearing LS  1.000

 6 Remove Traffic Sign Each  103.000

 7 Remove Concrete Curb and Gutter Ft  2,272.000

 8 Remove Drop Inlet Each  5.000

 9 Remove Pipe Culvert Ft  2.000

 10 Remove Pipe End Section Each  12.000

 11 Remove Asphalt Concrete Pavement SqYd  634.000

 12 Remove Concrete Driveway Pavement SqYd  211.700

 13 Remove Concrete Sidewalk SqYd  170.600

 14 Remove Sediment CuYd  4.000

 15 Remove Sediment Filter Bag Ft  592.000

 16 Remove Silt Fence Ft  640.000

 17 Salvage Drop Inlet Frame and Grate Assembly Each  3.000

 18 Remove Pipe for Reset Ft  289.000

 19 Remove Pipe End Section for Reset Each  27.000

 20 Unclassified Excavation CuYd  2,486.000

 21 Unclassified Excavation, Digouts CuYd  498.000

 22 Contractor Furnished Borrow Excavation CuYd  500.000

 23 Contaminated Material Excavation CuYd  100.000

 24 Reprofiling Ditch Sta  4.600

 25 Remove and Replace Topsoil LS  1.000

 26 Incidental Work, Grading LS  1.000

 27 Base Course Ton  3,982.800

 28 PG 64-28 Asphalt Binder Ton  1,617.000

 29 Class Q2 Hot Mixed Asphalt Concrete Ton  28,063.600

 30 Asphalt Concrete Composite Ton  376.000

 31 Hydrated Lime Ton  280.400

 32 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  18.200

 33 SS-1h or CSS-1h Asphalt for Tack Ton  128.500

 34 SS-1h or CSS-1h Asphalt for Flush Seal Ton  36.900

 35 Sand for Flush Seal Ton  542.200

 36 Cold Milling Asphalt Concrete SqYd  8,544.000

 37 6" PCC Driveway Pavement SqYd  88.500

 38 8" PCC Approach Pavement SqYd  243.400



 39 Pipe Culvert Undercut CuYd  97.000

 40 15" RCP Class 2, Furnish Ft  6.000

 41 15" RCP, Install Ft  6.000

 42 18" RCP Class 2, Furnish Ft  296.000

 43 18" RCP, Install Ft  296.000

 44 24" RCP Class 2, Furnish Ft  330.000

 45 24" RCP, Install Ft  330.000

 46 18" RCP Bend, Furnish Each  6.000

 47 18" RCP Bend, Install Each  6.000

 48 15" RCP Flared End, Furnish Each  1.000

 49 15" RCP Flared End, Install Each  1.000

 50 18" RCP Flared End, Furnish Each  7.000

 51 18" RCP Flared End, Install Each  7.000

 52 24" RCP Flared End, Furnish Each  6.000

 53 24" RCP Flared End, Install Each  6.000

 54 36" RCP Flared End, Furnish Each  1.000

 55 36" RCP Flared End, Install Each  1.000

 56 24" RCP Sloped End, Furnish Each  10.000

 57 24" RCP Sloped End, Install Each  10.000

 58 18" RCP Safety End, Furnish Each  2.000

 59 18" RCP Safety End, Install Each  2.000

 60 RCP Arch to Round Transition Furnish Each  1.000

 61 RCP Arch to Round Transition Install Each  1.000

 62 18" RCP Arch Class 2, Furnish Ft  570.000

 63 18" RCP Arch, Install Ft  570.000

 64 18" CMP Flared End, Furnish Each  1.000

 65 18" CMP Flared End, Install Each  1.000

 66 18" CMP Arch 16 Gauge, Furnish Ft  146.000

 67 18" CMP Arch, Install Ft  146.000

 68 18" CMP Arch Safety End, Furnish Each  6.000

 69 18" CMP Arch Safety End, Install Each  6.000

 70 Culvert Joint Cleaning Ft  100.000

 71 Repair Culvert Joint Ft  100.000

 72 Chemical Grout Void Fill Gal  100.000

 73 Cleanout Pipe Culvert Each  7.000

 74 Reset Pipe Ft  289.000

 75 Reset Pipe End Section Each  27.000

 76 Class M6 Concrete CuYd  12.000

 77 Controlled Density Fill CuYd  4.400

 78 Reinforcing Steel Lb  1,497.000

 79 Type III Field Laboratory Each  1.000

 80 2.0"x2.0" Perforated Tube Post Ft  984.000

 81 2.5"x2.5" Perforated Tube Post Ft  38.000

 82 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  174.300

 83 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  451.500

 84 Cold Applied Plastic Pavement Marking, 24" Ft  14.000

 85 Pavement Marking Paint, White Gal  337.000

 86 Pavement Marking Paint, Yellow Gal  172.000

 87 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  14.000

 88 Flagging Hour  500.000

 89 Pilot Car Hour  150.000

 90 Traffic Control Signs SqFt  1,298.000

 91 Traffic Control, Miscellaneous LS  1.000

 92 Type 3 Barricade, 6' Double Sided Each  4.000

 93 Type 3 Barricade, 8' Double Sided Each  12.000

 94 4" Temporary Pavement Marking Tape Type I Ft  11,750.000



 95 Temporary Pavement Marking Mile  30.500

 96 Groove 6" Wide Rumble Strip Ft  425.000

 97 Longitudinal Pedestrian Barricade Ft  120.000

 98 Temporary Pedestrian Access Route LS  1.000

 99 Temporary Curb Ramp Each  3.000

 100 Type B66 Concrete Curb and Gutter Ft  2,315.000

 101 Type P8 Concrete Gutter Ft  294.000

 102 8" Concrete Valley Gutter SqYd  193.500

 103 4" Concrete Sidewalk SqFt  1,942.000

 104 Type 1 Detectable Warnings SqFt  50.000

 105 Type B Frame and Grate Assembly Each  8.000

 106 Type C Frame and Grate Each  6.000

 107 Adjust Manhole Each  8.000

 108 Type C Permanent Seed Mixture Lb  32.000

 109 Type D Permanent Seed Mixture Lb  280.000

 110 Fertilizing Lb  92.000

 111 Mulching Ton  2.000

 112 Fiber Mulching Ton  0.900

 113 12" Diameter Erosion Control Wattle Ft  550.000

 114 Remove and Reset Erosion Control Wattle Ft  140.000

 115 Sediment Filter Bag Ft  592.000

 116 High Flow Silt Fence Ft  640.000

 117 Mucking Silt Fence CuYd  45.000

 118 Repair Silt Fence Ft  160.000

 119 Flocculent Housing Unit Each  2.000

 120 500K Gallon Treatment Flocculent Bag Each  2.000

 121 Sediment Control at Inlet with Frame and Grate Each  14.000

 122 Dewatering LS  1.000

 123 Sweeping Hour  5.000

 124 Geogrid Reinforcement SqYd  1,213.000

 125 Refurbish Single Mailbox Each  10.000

 126 Refurbish Double Mailbox Each  1.000

 127 Multiple Mailbox Support Each  1.000

 128 Storage Unit Each  1.000

NH 0012(190)212, NH 

0083(83)205

Work Type 5

7. Area Engineer: John Villbrandt, PO Box 488, Mobridge, SD, 57601-0488 Phone: 605/845-3844

DBE Goal:  Not Specified Contract Id: 5503 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Training Program Hour  1,200.000

 3 Remove Pipe End Section Each  10.000

 4 Remove Asphalt Concrete Pavement SqYd  168.000

 5 Remove Sediment CuYd  2.000

 6 Remove Erosion Control Wattle Ft  620.000

 7 Remove Silt Fence Ft  269.000

 8 Remove Pipe for Reset Ft  90.000

 9 Remove Pipe End Section for Reset Each  47.000

 10 Unclassified Excavation, Digouts CuYd  1,211.000

 11 Contractor Furnished Borrow Excavation CuYd  979.000

 12 Reprofiling Ditch Sta  6.000

 13 Remove and Replace Topsoil LS  1.000

 14 Base Course Ton  3,989.100

 15 Base Course, Salvaged Asphalt Mix Ton  1,198.200

 16 Haul and Stockpile Granular Material Ton  13,960.800

 17 PG 58-34 Asphalt Binder Ton  3,331.100

 18 Class Q3R Hot Mixed Asphalt Concrete Ton  65,541.100

 19 Asphalt Concrete Blade Laid Ton  3,632.300



 20 Hydrated Lime Ton  688.300

 21 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  48.400

 22 SS-1h or CSS-1h Asphalt for Tack Ton  290.200

 23 SS-1h or CSS-1h Asphalt for Flush Seal Ton  122.100

 24 Sand for Flush Seal Ton  1,389.800

 25 Cold Milling Asphalt Concrete SqYd  580,703.000

 26 Pipe Culvert Undercut CuYd  12.000

 27 18" RCP Class 2, Furnish Ft  54.000

 28 18" RCP, Install Ft  54.000

 29 18" RCP Flared End, Furnish Each  4.000

 30 18" RCP Flared End, Install Each  4.000

 31 42" RCP Flared End, Furnish Each  1.000

 32 42" RCP Flared End, Install Each  1.000

 33 18" RCP Safety End with Bars, Furnish Each  1.000

 34 18" RCP Safety End, Install Each  1.000

 35 30" RCP Arch Flared End, Furnish Each  2.000

 36 30" RCP Arch Flared End, Install Each  2.000

 37 Tie Bolts for RCP Each  126.000

 38 Culvert Joint Cleaning Ft  1,249.500

 39 Repair Culvert Joint Ft  1,249.500

 40 Chemical Grout Void Fill Gal  305.000

 41 Cleanout Pipe Culvert Each  5.000

 42 Reset Pipe Ft  90.000

 43 Reset Pipe End Section Each  47.000

 44 Controlled Density Fill CuYd  5.100

 45 Type III Field Laboratory Each  1.000

 46 Cold Applied Plastic Pavement Marking, 4" Ft  97,100.000

 47 Cold Applied Plastic Pavement Marking, 8" Ft  12,571.000

 48 Cold Applied Plastic Pavement Marking, 24" Ft  2,339.000

 49 Cold Applied Plastic Pavement Marking, Arrow Each  16.000

 50 Pavement Marking Paint, White Gal  479.000

 51 Pavement Marking Paint, Yellow Gal  174.000

 52 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  97,100.000

 53 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  12,571.000

 54 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  2,339.000

 55 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  16.000

 56 Flagging Hour  1,340.000

 57 Pilot Car Hour  670.000

 58 Traffic Control Signs SqFt  829.000

 59 Traffic Control, Miscellaneous LS  1.000

 60 Type 3 Barricade, 8' Single Sided Each  4.000

 61 Type C Advance Warning Arrow Board Each  1.000

 62 Temporary Pavement Marking Mile  96.800

 63 Groove 6" Wide Rumble Strip Ft  739.000

 64 Bank and Channel Protection Gabion CuYd  10.000

 65 Type G Permanent Seed Mixture Lb  317.000

 66 Mulching Ton  24.400

 67 12" Diameter Erosion Control Wattle Ft  620.000

 68 High Flow Silt Fence Ft  1,075.000

 69 Mucking Silt Fence CuYd  74.000

 70 Repair Silt Fence Ft  269.000

 71 Type B Drainage Fabric SqYd  24.000

 72 Refurbish Single Mailbox Each  8.000

 73 Storage Unit Each  1.000



PH 0040(214)

Work Type 2 or Work Type 5

8. Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

DBE Goal:  Not Specified Contract Id: 5512 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Checker LS  1.000

 3 Clearing LS  1.000

 4 Remove Sediment CuYd  2.000

 5 Salvage Traffic Sign Each  22.000

 6 Muck Excavation CuYd  90.000

 7 Unclassified/Rock Excavation CuYd  8,473.000

 8 Undercutting CuYd  3,049.000

 9 Water for Embankment MGal  110.000

 10 Water for Granular Material MGal  42.800

 11 Placing Topsoil CuYd  608.000

 12 Incidental Work, Grading LS  1.000

 13 Base Course Ton  2,527.200

 14 Base Course, Salvaged Ton  1,041.000

 15 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  1,041.000

 16 Asphalt Concrete Composite Ton  1,053.000

 17 Pipe Culvert Undercut CuYd  95.000

 18 30" RCP Class 2, Furnish Ft  272.000

 19 30" RCP, Install Ft  272.000

 20 30" RCP Sloped End, Furnish Each  4.000

 21 30" RCP Sloped End, Install Each  4.000

 22 36" RCP Arch Class 2, Furnish Ft  76.000

 23 36" RCP Arch, Install Ft  76.000

 24 36" RCP Arch Sloped End, Furnish Each  2.000

 25 36" RCP Arch Sloped End, Install Each  2.000

 26 Class M6 Concrete CuYd  2.200

 27 Controlled Density Fill CuYd  38.000

 28 Reinforcing Steel Lb  289.000

 29 2.0"x2.0" Perforated Tube Post Ft  24.000

 30 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  23.800

 31 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  46.600

 32 Remove, Salvage, Relocate, and Reset Traffic Sign Each  13.000

 33 Cold Applied Plastic Pavement Marking, 4" Ft  1,211.000

 34 Cold Applied Plastic Pavement Marking, 8" Ft  152.000

 35 Cold Applied Plastic Pavement Marking, 24" Ft  96.000

 36 Cold Applied Plastic Pavement Marking, Arrow Each  3.000

 37 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  13.000

 38 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  15.000

 39 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  1,211.000

 40 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  152.000

 41 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  96.000

 42 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  3.000

 43 Grooving for Durable Pavement Marking, 4" Ft  2,510.000

 44 Flagging Hour  2,500.000

 45 Pilot Car Hour  360.000

 46 Traffic Control Signs SqFt  287.000

 47 Traffic Control, Miscellaneous LS  1.000

 48 Type 3 Barricade, 8' Single Sided Each  10.000

 49 Remove Pavement Marking, 4" or Equivalent Ft  200.000

 50 Temporary Pavement Marking Mile  3.000

 51 Contractor Furnished Portable Changeable Message Sign Each  3.000

 52 Type C Frame and Grate Each  2.000

 53 Bank and Channel Protection Gabion CuYd  16.000



 54 Special Permanent Seed Mixture 1 Lb  44.000

 55 Fertilizing Ton  1.700

 56 Bonded Fiber Matrix Ton  4.300

 57 Type 3 Erosion Control Blanket SqYd  1,590.000

 58 12" Diameter Erosion Control Wattle Ft  400.000

 59 20" Diameter Erosion Control Wattle Ft  180.000

 60 Remove and Reset Erosion Control Wattle Ft  550.000

 61 Shaping for Erosion Control Blanket Ft  825.000

 62 Type B Drainage Fabric SqYd  50.000

 63 Construction Entrance Each  1.000

PH 6187(05), PH 6127(06), PH 

6353(15), PH 6804(09), PH 

8014(34)

Work Type 11

9. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 5514 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  91.800

 3 SS-1h or CSS-1h Asphalt for Flush Seal Ton  17.800

 4 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  2,904.000

 5 Flagging Hour  25.000

 6 Traffic Control Signs SqFt  850.000

 7 Traffic Control, Miscellaneous LS  1.000

NH 0018(197)327

Work Type 2

10. Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206 Phone: 605/995-8120

DBE Goal:  Not Specified Contract Id: 5513 See Special Provisions for Completion Requirements

 1 Maintenance of Traffic Diversion(s) LS  1.000

 2 Mobilization LS  1.000

 3 Clearing LS  1.000

 4 Remove Fence Ft  1,089.000

 5 Remove Sediment CuYd  1.000

 6 Remove Silt Fence Ft  29.000

 7 Remove Pipe End Section for Reset Each  1.000

 8 Unclassified Excavation CuYd  6,596.000

 9 Water for Granular Material MGal  27.900

 10 Placing Topsoil CuYd  1,336.000

 11 Base Course Ton  1,502.800

 12 Gravel Surfacing Ton  833.000

 13 18" CMP 16 Gauge, Furnish Ft  70.000

 14 18" CMP, Install Ft  70.000

 15 18" CMP Elbow, Furnish Each  1.000

 16 18" CMP Elbow, Install Each  1.000

 17 Reset Pipe End Section Each  1.000

 18 Type 2 Right-of-Way Fence Ft  378.000

 19 Type 3 Right-of-Way Fence Ft  585.000

 20 2 Post Panel Each  14.000

 21 Flagging Hour  30.000

 22 Traffic Control Signs SqFt  138.000

 23 Traffic Control, Miscellaneous LS  1.000

 24 Special Permanent Seed Mixture 1 Lb  69.000

 25 Fertilizing Ton  2.060

 26 Mulching Ton  5.500

 27 Type 3 Erosion Control Blanket SqYd  45.000

 28 12" Diameter Erosion Control Wattle Ft  450.000

 29 Shaping for Erosion Control Blanket Ft  50.000

 30 High Flow Silt Fence Ft  116.000

 31 Mucking Silt Fence CuYd  8.000

 32 Repair Silt Fence Ft  29.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1, 2, 4 through 10 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 

2 must also submit a bid on Item 3.  Award of these combinations (Items 2 & 3) will be to the same bidder based on the total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


