
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Contractors and interested parties are invited to provide input on the update to the On-the-Job Training (OJT) Program Manual and 

forms.  A copy of the draft documents; contact information for submitting comments; and additional information is online at:  

http://www.sddot.com/services/civil/ojt.aspx.  Please submit any comments by February 20, 2016.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, February 17, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results 

posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* NH 0034(160)386 (PCN 02R6) Lake

SWPPP = 9.77 AC

1.007 SD34 from the north US81 junction 

to Washington Ave. in Madison

Urban Grading, Storm Sewer, 

Curb & Gutter, Sidewalk, 

Traffic Signals, Roadway 

Lighting, PCC Surfacing

2.* 2016 1(  ) (PCN X03J) Lake --- SD34 - from the N US81 Jct to 

Washington Ave. in Madison

Water and Sanitary Sewer 

Replacement

3.** IM 0901(162)14, P 014A(11)8 

(PCN 020U, 0217)

Lawrence

SWPPP = 56.00

2.210  I90 - Exit 14 (US14A) SpearfishReconstruct Interchange, 

Reconfigure Ramps, & 

Reconfigure Service Road

4.** 2015 01(  ), 2016 02(  ) (PCN 

X03K)

Lawrence --- From the 27th Street Intersection 

East Approximately 4300 Feet along 

Colorado Boulevard in Spearfish

Water Main Improvements, 

Sewer Manhole Adjustments 

and Sidewalk Extensions

5. BRO 8064(28) (PCN 0334) Union

SWPPP = 2.07

--- Structure 10.2 miles south of 

Beresford over Brule Creek on 471 

Ave.

Structure & Approach Grading

6. BRO 8025(15) (PCN 01E0) Faulk

SWPPP = 0.29 AC

--- Structure 1N & 1.1W of Chelsea 

over Preachers Run Creek

Structure & Approach Grading

7. P 0034(150)272 (PCN 02RW) Buffalo

SWPPP = 3.00 AC

0.118 SD34 - 2.8 miles west of the Jct 

SD50 S over Campbell Creek

Structure and Approach 

Grading

8. P 0028(35)297 (PCN 03A2) Beadle, Clark

SWPPP = 1.95 AC

--- SD28 1.7 and 2.8 miles east of the 

Spink Co Line over Shue Creek & a 

branch of Shue Creek

Structure & Approach Grading

9. IM 0294(66)164 (PCN 034T) Codington, Hamlin --- I29 - Strs, US212 Interchange; US81 

Interchange; 1.7 N of US212 

Interchange Over Willow Creek; 2.3 

SE of US212 over 458th Ave; At the 

Hamlin/Codington Co Line Over 

462nd Ave; At the SD22 

Interchange; Over RR, & 4.8 S of 

SD20 Interchange

Bridge Deck Polymer Chip 

Seals



10. PH 0020(139) (PCN 04GP) Clay, Lincoln, McCook, 

Minnehaha, Moody, 

Turner

SWPPP = 10.42

--- Various Routes in Mitchell RegionIntersection Improvements

11. IM 0909(76)403 (PCN 00WX) Minnehaha

SWPPP = 3.90 AC

--- I90 from MRM 403 to MRM 408Construct Crossovers

12. NH 0050(123)390 (PCN 05HE) Yankton --- SD50E, 6.2 miles east  of US81 over 

the James River

Replace Approach Slabs

13. P 0020(122)383 (PCN 037U) Codington

SWPPP = 2.00 AC

10.634 SD20 - Fm Florence to WatertownCold Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

& Pipe Repair

14. PH 6525(03) (PCN 04Q0) Brown 0.530 382nd Avenue (County Road 

6/Richmond Lake Road) from 129th 

Street (County Road 13) to 125th 

Street in Brown County

Guardrail Retrofit

15. IM 0903(97)172 (PCN 035G) Jackson, Jones --- I90 - Strs, 3.0 Mi E of Exit 201 

(Draper) Over 282 Ave; Over County 

Rd, Exit 201 (Draper)

Bridge Deck Polymer Chip 

Seals

16. P 6109(04), P 6575(01), P 

8212(02), P 8611(02) (PCN 

04LJ, 04RE, 04RA, 04RD)

Butte 8.980 County Roads from SD79, 7 miles 

south of Newell, east 6 mi. on 

Valley Township Road; Business 

212 from US212 SW 0.5 miles; 

Ziebach St. from Helmer Rd, west 

0.75 mi.; & Fruitdale Rd. from 8 

miles east of Belle Fourche, south 

1.25 miles

Asphalt Surface Treatment 

(Chip Seal)

17. P 0022(53) (PCN 053J) Minnehaha 25.227 Various Locations in the Sioux 

Falls Area

Asphalt Surface Treatment 

(Chip Seal)

18. P 6419(08), P 6641(02), P 

6642(02) (PCN 04VK, 04VL, 

04VM)

Custer 6.402 From the Junction of Park Ave. and 

Sidney Park Road, South of US16A 

in Custer, S 3.5 mi. to Flynn Creek 

Road

Asphalt Surface Treatment 

(Chip Seal)

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



NH 0034(160)386

Work Type 2 or Work Type 3

1. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5518 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Restoration of Stockpile Site LS  1.000

 3 Grade Staking Mile  5.159

 4 Structure Staking Each  10.000

 5 Three Man Survey Crew Hour  40.000

 6 Construction Schedule, Category III LS  1.000

 7 Training Program Hour  1,200.000

 8 Clearing LS  1.000

 9 Remove Concrete Curb and Gutter Ft  1,009.000

 10 Remove Concrete Curb Ft  26.000

 11 Remove Concrete Gutter Ft  86.000

 12 Remove Drop Inlet Each  47.000

 13 Remove Manhole Each  12.000

 14 Remove Chain Link Fence Ft  117.000

 15 Remove Asphalt Concrete Pavement SqYd  2,801.000

 16 Remove Concrete Pavement SqYd  38,017.100

 17 Remove Concrete Approach Pavement SqYd  1,793.300

 18 Remove Concrete Median Pavement SqYd  33.200

 19 Remove Concrete Driveway Pavement SqYd  365.100

 20 Remove Concrete Sidewalk SqYd  4,467.900

 21 Remove Concrete Retaining Wall Ft  1,151.800

 22 Remove Luminaire Pole Each  4.000

 23 Remove Signal Equipment LS  1.000

 24 Remove Signal Pole Footing Each  2.000

 25 Remove Luminaire Pole Footing Each  20.000

 26 Remove Sediment CuYd  27.500

 27 Remove Sediment Filter Bag Ft  4,104.000

 28 Remove Silt Fence Ft  3,074.000

 29 Salvage Traffic Sign Each  72.000

 30 Salvage Luminaire Pole Each  13.000

 31 Salvage Signal Equipment LS  1.000

 32 Salvage Fence Ft  82.000

 33 Remove Fence for Reset Ft  30.000

 34 Unclassified Excavation CuYd  34,022.000

 35 Contaminated Material Excavation CuYd  100.000

 36 Undercutting CuYd  26,470.000

 37 Water for Granular Material MGal  179.800

 38 Placing Topsoil CuYd  470.000

 39 Incidental Work, Grading LS  1.000

 40 Gravel Cushion Ton  2,170.000

 41 Gravel Cushion, Salvaged Ton  12,797.900

 42 Granular Material, Furnish Ton  28,143.500

 43 Blend, Haul, and Stockpile Granular Material Ton  56,287.000

 44 Asphalt Concrete Composite Ton  1,051.800

 45 8.5" Nonreinforced PCC Pavement SqYd  36,149.400

 46 4" Barrier Type Colored Median PCC Pavement SqYd  56.400

 47 6" PCC Driveway Pavement SqYd  348.900

 48 8" PCC Driveway Pavement SqYd  859.700

 49 6" PCC Approach Pavement SqYd  338.500

 50 8" PCC Approach Pavement SqYd  1,268.800

 51 8.5" PCC Fillet Section SqYd  1,273.300

 52 Fast Track Concrete SqYd  247.800

 53 Dowel Bar Each  21,703.000



 54 Insert Steel Bar in PCC Pavement Each  222.000

 55 12" RCP Class 3, Furnish Ft  124.000

 56 12" RCP, Install Ft  124.000

 57 18" RCP Class 3, Furnish Ft  2,990.000

 58 18" RCP, Install Ft  2,990.000

 59 24" RCP Class 3, Furnish Ft  890.000

 60 24" RCP, Install Ft  890.000

 61 30" RCP Class 3, Furnish Ft  280.000

 62 30" RCP, Install Ft  280.000

 63 36" RCP Class 3, Furnish Ft  742.000

 64 36" RCP, Install Ft  742.000

 65 36" RCP Arch Class 3, Furnish Ft  224.000

 66 36" RCP Arch, Install Ft  224.000

 67 48" RCP Arch Class 3, Furnish Ft  376.000

 68 48" RCP Arch, Install Ft  376.000

 69 54" RCP Arch Class 3, Furnish Ft  1,480.000

 70 54" RCP Arch, Install Ft  1,480.000

 71 60" RCP Arch Class 3, Furnish Ft  1,124.000

 72 60" RCP Arch, Install Ft  1,124.000

 73 12" High Density Polyethylene Pipe, Furnish Ft  12.000

 74 12" High Density Polyethylene Pipe, Install Ft  12.000

 75 Class A45 Concrete, Self Consolidating CuYd  3.400

 76 Breakout Structural Concrete CuYd  1.300

 77 Install Dowel in Concrete Each  118.000

 78 Class M6 Concrete CuYd  325.500

 79 Pipe Handrail Ft  113.000

 80 Reinforcing Steel Lb  59,905.000

 81 Epoxy Coated Reinforcing Steel Lb  1,224.000

 82 Type C Concrete Retaining Wall SqFt  695.000

 83 Special Type C Concrete Retaining Wall SqFt  949.000

 84 Gravity Segmental Block Wall SqFt  1,700.000

 85 Type III Field Laboratory Each  1.000

 86 Reset Fence Ft  30.000

 87 2.0"x2.0" Perforated Tube Post Ft  70.500

 88 2.5"x2.5" Perforated Tube Post Ft  443.600

 89 Miscellaneous Post Hardware LS  1.000

 90 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  278.000

 91 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  250.800

 92 Remove, Salvage, Relocate, and Reset Traffic Sign Each  14.000

 93 Cold Applied Plastic Pavement Marking, 8" Ft  930.000

 94 Cold Applied Plastic Pavement Marking, 24" Ft  2,065.000

 95 Cold Applied Plastic Pavement Marking, Arrow Each  56.000

 96 Pavement Marking Paint, Arrow Each  2.000

 97 Durable Pavement Marking, 4" White Ft  3,505.000

 98 Durable Pavement Marking, 4" Yellow Ft  11,065.000

 99 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  930.000

 100 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  2,065.000

 101 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  56.000

 102 Grooving for Durable Pavement Marking, 4" Ft  14,570.000

 103 Flagging Hour  80.000

 104 Traffic Control Signs SqFt  2,086.000

 105 Traffic Control, Miscellaneous LS  1.000

 106 Type 3 Barricade, 8' Double Sided Each  118.000

 107 Temporary Raised Pavement Markers Ft  22,868.000

 108 Type C Advance Warning Arrow Board Each  6.000

 109 Remove Pavement Marking, 4" or Equivalent Ft  4,360.000



 110 Remove Pavement Marking, Arrow Each  28.000

 111 4" Temporary Pavement Marking Tape Type I Ft  26,222.000

 112 Temporary Pavement Marking Ft  20,252.000

 113 Detour Signing SqFt  499.000

 114 Temporary Business Signing SqFt  126.000

 115 Longitudinal Pedestrian Barricade Ft  340.000

 116 Temporary Curb Ramp Each  2.000

 117 Longitudinal Pedestrian Channelizer Ft  340.000

 118 Audible Message Device Each  4.000

 119 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  25.000

 120 Signal Pole with 40' Mast Arm and Luminaire Arm Each  1.000

 121 Roadway Luminaire, LED with Photoelectric Cell Each  33.000

 122 1 Section Vehicle Signal Head Each  2.000

 123 2' Diameter Footing Ft  257.000

 124 3' Diameter Footing Ft  24.000

 125 Type 2 Electrical Junction Box Each  29.000

 126 Type 3 Electrical Junction Box Each  3.000

 127 Type 4 Electrical Junction Box Each  4.000

 128 Reset Electrical Junction Box Each  1.000

 129 Electrical Service Cabinet Each  4.000

 130 Master Controller Each  1.000

 131 Preformed Detector Loop Each  25.000

 132 Sawed-In, Preformed Detector Loop Each  11.000

 133 Detector Unit Each  21.000

 134 Pedestrian Push Button Each  16.000

 135 Pedestrian Push Button Pole Each  16.000

 136 Pedestrian Signal Head with Countdown Timer Each  8.000

 137 Pedestrian Crossing Sign Each  16.000

 138 Remove and Reset Luminaire Pole Each  1.000

 139 Remove and Reset Signal Pole Each  1.000

 140 Relocate Signal Equipment LS  1.000

 141 2" Rigid Conduit, Schedule 40 Ft  6,395.000

 142 4" Rigid Conduit, Schedule 40 Ft  55.000

 143 2" Rigid Conduit, Schedule 80 Ft  2,300.000

 144 3" Rigid Conduit, Schedule 80 Ft  830.000

 145 1/C #2 AWG Copper Wire Ft  5,645.000

 146 1/C #4 AWG Copper Wire Ft  14,505.000

 147 1/C #6 AWG Copper Wire Ft  10,405.000

 148 1/C #10 AWG Copper Wire Ft  1,840.000

 149 2/C #12 AWG Copper Wire Ft  1,125.000

 150 1/C #14 AWG Copper Wire Ft  90.000

 151 4/C #14 AWG Copper Tray Cable, K2 Ft  3,075.000

 152 7/C #14 AWG Copper Tray Cable, K2 Ft  475.000

 153 12/C #14 AWG Copper Tray Cable, K2 Ft  1,015.000

 154 19/C #14 AWG Copper Tray Cable, K2 Ft  330.000

 155 24/C #14 AWG Copper Tray Cable, K2 Ft  640.000

 156 #16 AWG Copper Twisted Shielded Pair Ft  4,405.000

 157 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,755.000

 158 24 Strand Fiber Optic Cable Ft  1,250.000

 159 Type B68.5 Concrete Curb and Gutter Ft  8,148.000

 160 Type BL68.5 Concrete Curb and Gutter Ft  374.000

 161 Type P8.5 Concrete Gutter Ft  1,332.000

 162 4" Concrete Sidewalk SqFt  8,548.000

 163 6" Concrete Sidewalk SqFt  35,154.000

 164 6" Reinforced Concrete Sidewalk SqFt  3,881.000

 165 4" Colored Concrete Sidewalk SqFt  2,896.000



 166 Type 1 Detectable Warnings SqFt  1,170.000

 167 Type B Frame and Grate Assembly Each  44.000

 168 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  23.000

 169 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  25.000

 170 Precast Drop Inlet Collar Each  44.000

 171 2" Adjusting Ring for Manhole Each  36.000

 172 Type A9 Manhole Frame and Lid Each  17.000

 173 Type D Permanent Seed Mixture Lb  273.000

 174 Special Permanent Seed Mixture 1 Lb  110.000

 175 Fertilizing Lb  1,326.000

 176 Bonded Fiber Matrix Ton  12.500

 177 Soil Stabilizer SqYd  1,083.000

 178 Sediment Filter Bag Ft  4,104.000

 179 High Flow Silt Fence Ft  3,030.000

 180 Repair Silt Fence Ft  769.000

 181 Sediment Control at Inlet with Frame and Grate Each  47.000

 182 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  499.000

 183 Water Pollution Control LS  1.000

 184 Dewatering Hour  24.000

 185 Reinforcement Fabric (MSE) SqYd  3,961.000

 186 Curb Stop Each  1.000

 187 Construction Entrance Each  1.000

2016 1(  )

Work Type 2 or Work Type 3

2. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

Contract Id: 6028 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Miscellaneous Staking Mile  2.402

 3 Remove Manhole Each  18.000

 4 Remove Sewer Pipe Ft  5,798.000

 5 Remove Fire Hydrant Each  16.000

 6 Remove Valve Box Each  47.000

 7 Remove Gate Valve Each  47.000

 8 Remove Water Main Ft  6,552.000

 9 Pipe Encasement Each  3.000

 10 6" PVC Water Main Ft  955.000

 11 8" PVC Water Main Ft  2,783.000

 12 10" PVC Water Main Ft  3,100.000

 13 4" Water Main Restraining Device Each  21.000

 14 6" Water Main Restraining Device Each  190.000

 15 8" Water Main Restraining Device Each  86.000

 16 10" Water Main Restraining Device Each  88.000

 17 6" PVC Sewer Pipe Ft  289.000

 18 8" PVC Sewer Pipe Ft  5,318.000

 19 10" PVC Sewer Pipe Ft  75.000

 20 12" PVC Sewer Pipe Ft  162.000

 21 4" Sewer Service Ft  1,946.000

 22 1" Water Service Each  58.000

 23 1.5" Water Service Each  5.000

 24 Sanitary Sewer Video Inspection Ft  5,844.000

 25 8"x4" Pipe Wye Each  53.000

 26 12"x4" Pipe Wye Each  2.000

 27 6"x6" Pipe Tee Each  7.000

 28 8"x6" Pipe Tee Each  7.000

 29 8"x8" Pipe Tee Each  1.000

 30 10"x6" Pipe Tee Each  9.000

 31 10"x10" Pipe Tee Each  1.000



 32 8"x6" Pipe Cross Each  1.000

 33 8"x8" Pipe Cross Each  1.000

 34 10"x6" Pipe Cross Each  1.000

 35 10"x8" Pipe Cross Each  1.000

 36 10"x10" Pipe Cross Each  1.000

 37 6"x4" Pipe Reducer Each  6.000

 38 8"x4" Pipe Reducer Each  1.000

 39 8"x6" Pipe Reducer Each  1.000

 40 10"x6" Pipe Reducer Each  2.000

 41 10"x8" Pipe Reducer Each  1.000

 42 6" Pipe Bend Each  28.000

 43 8" Pipe Bend Each  13.000

 44 10" Pipe Bend Each  16.000

 45 4" Pipe Sleeve Each  7.000

 46 6" Pipe Sleeve Each  7.000

 47 8" Pipe Sleeve Each  4.000

 48 10" Pipe Sleeve Each  2.000

 49 6" Gate Valve with Box Each  27.000

 50 8" Gate Valve with Box Each  12.000

 51 10" Gate Valve with Box Each  13.000

 52 Pipe Insulation SqFt  244.000

 53 Standard Fire Hydrant Each  15.000

 54 Temporary Fire Hydrant Each  3.000

 55 Water Main Bedding Material Ft  6,803.000

 56 6" Sewer Pipe Bedding Material Ft  289.000

 57 8" Sewer Pipe Bedding Material Ft  5,318.000

 58 10" Sewer Pipe Bedding Material Ft  75.000

 59 12" Sewer Pipe Bedding Material Ft  162.000

 60 Connect To Existing Water Main Each  22.000

 61 Temporary Water Main Bypass Each  1.000

 62 Connect to Existing Sewer Main Each  24.000

 63 Sewer Bypass Pumping LS  1.000

 64 Locate Utilities Each  2.000

 65 Verify Utilities Each  2.000

 66 PVC Pipe Deflection Test Ft  5,844.000

 67 Pipe Exfiltration Test Ft  5,844.000

 68 48" Manhole 8' to 10' Deep Each  16.000

 69 48" Manhole 10' to 12' Deep Each  4.000

 70 48" Manhole 14' to 16' Deep Each  1.000

 71 External Manhole Seal Each  21.000

 72 6" Manhole Boot Each  7.000

 73 8" Manhole Boot Each  45.000

 74 10" Manhole Boot Each  1.000

 75 12" Manhole Boot Each  3.000

 76 Temporary Manhole Cover Each  21.000

 77 Type A10 Manhole Frame and Lid Each  21.000

IM 0901(162)14, P 014A(11)8

Work Type 3 or Work Type 7

3. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  2.000% Contract Id: 5120 See Special Provisions for Completion Requirements

 1 Remove Traffic Diversion(s) LS  1.000

 2 Mobilization LS  1.000

 3 Grade Staking Mile  13.297

 4 Final Cross Section Survey Mile  5.058

 5 Miscellaneous Staking Mile  5.058

 6 Slope Staking Mile  5.058

 7 Structure Staking Each  3.000



 8 Three Man Survey Crew Hour  40.000

 9 Bridge Elevation Survey LS  1.000

 10 Checker LS  1.000

 11 Construction Schedule, Category III LS  1.000

 12 Concrete Penetrating Sealer SqYd  3,105.000

 13 Training Program Hour  2,400.000

 14 Clearing LS  1.000

 15 Remove Concrete Footing(s) LS  1.000

 16 Remove Traffic Sign Each  101.000

 17 Remove Concrete Curb and Gutter Ft  2,839.000

 18 Remove Drop Inlet Each  8.000

 19 Remove Edge Drains LS  1.000

 20 Remove Fence Ft  160.000

 21 Remove Chain Link Fence Ft  350.000

 22 Remove Interim Crossover Closure Ft  1,304.000

 23 Remove 3 Cable Guardrail Ft  586.000

 24 Remove 3 Cable Guardrail Anchor Assembly Each  4.000

 25 Remove Asphalt Concrete Pavement CuYd  13,749.800

 26 Remove Concrete Pavement CuYd  10,020.700

 27 Remove Concrete Approach Pavement SqYd  356.200

 28 Remove Concrete Sidewalk SqYd  633.200

 29 Remove Luminaire Pole Each  2.000

 30 Remove Luminaire Arm Each  1.000

 31 Remove Signal Equipment LS  1.000

 32 Remove Signal Pole Footing Each  15.000

 33 Remove Luminaire Pole Footing Each  5.000

 34 Remove Granular Material CuYd  21,174.900

 35 Remove Sediment CuYd  12.000

 36 Remove Erosion Control Wattle Ft  1,300.000

 37 Remove Sediment Filter Bag Ft  2,965.000

 38 Remove Triangular Silt Barrier Ft  500.000

 39 Remove Silt Fence Ft  5,038.000

 40 Salvage Luminaire Pole Each  15.000

 41 Salvage Signal Equipment LS  1.000

 42 Remove 3 Cable Guardrail for Reset Ft  2,120.000

 43 Remove 3 Cable Guardrail Anchor Assembly for Reset Each  1.000

 44 Remove Crossover Closure for Reset Ft  1,760.000

 45 Remove Pipe End Section for Reset Each  6.000

 46 Remove Chain Link Fence for Reset Ft  845.000

 47 Remove Fence for Reset Ft  300.000

 48 Unclassified Excavation CuYd  358,975.000

 49 Option Borrow Excavation CuYd  268,036.000

 50 Contaminated Material Excavation CuYd  100.000

 51 Undercutting CuYd  75,100.000

 52 Water for Embankment MGal  5,321.000

 53 Water for Granular Material MGal  1,022.900

 54 Water for Vegetation MGal  19.000

 55 Shoulder Shaping Mile  5.347

 56 Placing Topsoil CuYd  12,965.000

 57 Incidental Work, Grading LS  1.000

 58 Incidental Work, Structure LS  1.000

 59 Base Course Ton  42,849.000

 60 Gravel Cushion Ton  53,137.500

 61 Salvage and Stockpile Asphalt Mix Material Ton  3,400.000

 62 Asphalt Concrete Composite Ton  200.000

 63 Saw and Seal Shoulder Joint Ft  28,235.000



 64 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  2.900

 65 MC-70 Asphalt for Prime Ton  48.700

 66 SS-1h or CSS-1h Asphalt for Tack Ton  9.200

 67 SS-1h or CSS-1h Asphalt for Flush Seal Ton  4.900

 68 Sand for Flush Seal Ton  5.800

 69 9" Nonreinforced PCC Pavement SqYd  52,420.500

 70 11" Nonreinforced PCC Pavement SqYd  53,418.700

 71 4" Barrier Type Colored Median PCC Pavement SqYd  2,395.000

 72 8" PCC Approach Pavement SqYd  63.000

 73 Dowel Bar Each  56,501.000

 74 Insert Steel Bar in PCC Pavement Each  96.000

 75 Structural Steel, Miscellaneous LS  1.000

 76 Membrane Sealant Expansion Joint Ft  690.800

 77 Structure Excavation, Bridge CuYd  1,084.000

 78 Structure Excavation, Retaining Wall CuYd  2,685.000

 79 Pipe Culvert Undercut CuYd  119.000

 80 Footing Undercut CuYd  2,857.000

 81 Granular Bridge End Backfill CuYd  578.000

 82 15" RCP Class 2, Furnish Ft  22.000

 83 15" RCP, Install Ft  22.000

 84 18" RCP Class 2, Furnish Ft  2,482.000

 85 18" RCP, Install Ft  2,482.000

 86 24" RCP Class 2, Furnish Ft  920.000

 87 24" RCP, Install Ft  920.000

 88 36" RCP Class 2, Furnish Ft  52.000

 89 36" RCP Class 4, Furnish Ft  214.000

 90 36" RCP, Install Ft  266.000

 91 60" RCP Class 2, Furnish Ft  162.000

 92 60" RCP, Install Ft  162.000

 93 RCP Tee, Furnish Each  1.000

 94 RCP Tee, Install Each  1.000

 95 18" RCP Flared End, Furnish Each  3.000

 96 18" RCP Flared End, Install Each  3.000

 97 36" RCP Flared End, Furnish Each  1.000

 98 36" RCP Flared End, Install Each  1.000

 99 18" RCP Safety End, Furnish Each  1.000

 100 18" RCP Safety End, Install Each  1.000

 101 18" CMP 14 Gauge, Furnish Ft  354.000

 102 18" CMP, Install Ft  354.000

 103 24" CMP 14 Gauge, Furnish Ft  408.000

 104 24" CMP, Install Ft  408.000

 105 42" CMP 14 Gauge, Furnish Ft  26.000

 106 42" CMP, Install Ft  26.000

 107 18" CMP Elbow, Furnish Each  6.000

 108 18" CMP Elbow, Install Each  6.000

 109 36" CMP Elbow, Furnish Each  1.000

 110 36" CMP Elbow, Install Each  1.000

 111 18" CMP Flared End, Furnish Each  3.000

 112 18" CMP Flared End, Install Each  3.000

 113 18" RCP to CMP Transition, Furnish Each  1.000

 114 18" Pipe Transition, Install Each  1.000

 115 Reset Pipe End Section Each  6.000

 116 Class A45 Concrete, Bridge Deck CuYd  1,526.700

 117 Class A45 Concrete, Bridge CuYd  996.700

 118 Class A45 Concrete, Miscellaneous CuYd  18.400

 119 Concrete Approach Slab for Bridge SqYd  1,246.600



 120 Concrete Approach Sleeper Slab for Bridge SqYd  278.100

 121 Install Dowel in Concrete Each  450.000

 122 Deck Drain, Girder Bridge Each  3.000

 123 Roadway Canopy LS  1.000

 124 Class M6 Concrete CuYd  85.400

 125 Reinforcing Steel Lb  185,314.000

 126 Epoxy Coated Reinforcing Steel Lb  2,850.000

 127 Bridge Deck Polymer Chip Seal SqYd  1,970.000

 128 Extract Pile Each  6.000

 129 HP 12 Pile Tip Reinforcement Each  152.000

 130 HP 12x74 Steel Test Pile, Furnish and Drive Ft  182.000

 131 HP 12x74 Steel Bearing Pile, Furnish and Drive Ft  9,966.000

 132 Type C Concrete Retaining Wall SqFt  75.000

 133 MSE Large Panel Wall, Furnish SqFt  17,832.000

 134 MSE Large Panel Wall, Install SqFt  17,832.000

 135 Granular Backfill for MSE Large Panel Wall CuYd  12,339.000

 136 54" Minnesota Shape Prestressed Concrete Beam Ft  5,220.000

 137 Type III Field Laboratory Each  1.000

 138 Reset Fence Ft  300.000

 139 6' Chain Link Fence with Tension Wired Top Ft  738.000

 140 Chain Link Fence for Bridge Sidewalk Ft  364.000

 141 Reset Chain Link Fence Ft  845.000

 142 3 Cable Guardrail Ft  1,248.000

 143 Reset 3 Cable Guardrail Ft  2,120.000

 144 3 Cable Guardrail Anchor Assembly Each  4.000

 145 Reset 3 Cable Guardrail Anchor Assembly Each  1.000

 146 Interim Crossover Closure Ft  448.000

 147 Reset Crossover Closure Ft  1,760.000

 148 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  50.000

 149 Straight Class A W Beam Guardrail with Wood Posts Ft  875.000

 150 W Beam to Thrie Beam Guardrail Transition Each  4.000

 151 W Beam Guardrail Tangent End Terminal Each  4.000

 152 1.75' Diameter Breakaway Support Concrete Footing Ft  72.000

 153 2' Diameter Breakaway Support Concrete Footing Ft  36.000

 154 W6x12 Steel Post Ft  232.100

 155 W8x24 Steel Post Ft  45.400

 156 W10x33 Steel Post Ft  113.900

 157 2.0"x2.0" Perforated Tube Post Ft  958.100

 158 2.25"x2.25" Perforated Tube Post Ft  106.200

 159 2.5"x2.5" Perforated Tube Post Ft  297.200

 160 4"x4" Amber Delineator with 1.12 Lb/Ft Post Each  51.000

 161 4"x8" Amber Delineator with 1.12 Lb/Ft Post Each  48.000

 162 4"x4" White Delineator with 1.12 Lb/Ft Post Each  54.000

 163 4"x8" White Delineator with 1.12 Lb/Ft Post Each  130.000

 164 4" Tubular Amber Delineator Reflector Each  18.000

 165 4" Tubular White Delineator Reflector Each  94.000

 166 Type 2 Object Marker Back to Back Each  2.000

 167 Type 2 Object Marker Each  8.000

 168 Aluminum Overlay Sign, Nonremovable Copy High Intensity SqFt  108.800

 169 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  2,110.100

 170 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  168.600

 171 Remove, Salvage, Relocate, and Reset Traffic Sign Each  14.000

 172 Single Beam Sign Bridge Each  1.000

 173 Cold Applied Plastic Pavement Marking, 4" Ft  570.000

 174 Cold Applied Plastic Pavement Marking, 8" Ft  3,450.000

 175 Cold Applied Plastic Pavement Marking, 12" Ft  3,740.000



 176 Cold Applied Plastic Pavement Marking, 24" Ft  2,350.000

 177 Cold Applied Plastic Pavement Marking, Arrow Each  50.000

 178 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  178.000

 179 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  108.000

 180 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  570.000

 181 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  3,450.000

 182 Grooving for Cold Applied Plastic Pavement Marking, 12" Ft  3,750.000

 183 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  2,350.000

 184 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  50.000

 185 Grooving for Durable Pavement Marking, 4" Ft  54,870.000

 186 Flagging Hour  400.000

 187 Traffic Control Signs SqFt  2,540.000

 188 Traffic Control, Miscellaneous LS  1.000

 189 Traffic Control Supervisor LS  1.000

 190 Type 3 Barricade, 6' Single Sided Each  18.000

 191 Type 3 Barricade, 6' Double Sided Each  22.000

 192 Type 3 Barricade, 8' Single Sided Each  1.000

 193 Temporary Raised Pavement Markers Ft  211,945.000

 194 Type C Advance Warning Arrow Board Each  2.000

 195 Linear Delineation System Panel, Barrier Mounted Each  1,129.000

 196 Remove Pavement Marking, 4" or Equivalent Ft  314,745.000

 197 Temporary Pavement Marking Mile  49.000

 198 Traffic Control Movable Concrete Barrier Each  565.000

 199 Remove and Reset Traffic Control Movable Concrete Barrier Each  265.000

 200 Temporary Concrete Barrier End Protection Each  7.000

 201 Remove and Reset Temporary Concrete Barrier End Protection Each  7.000

 202 Temporary Concrete Barrier End Protection Module Set or Repair Kit Each  2.000

 203 Short Term Temporary Traffic Control Signal Site  7.000

 204 Detour Signing SqFt  682.000

 205 Contractor Furnished Portable Changeable Message Sign Each  8.000

 206 Temporary Pedestrian Facility(s) LS  1.000

 207 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  38.000

 208 Pedestal Signal Pole Each  4.000

 209 Signal Pole with 25' Mast Arm and Luminaire Arm Each  1.000

 210 Signal Pole with 45' Mast Arm and Luminaire Arm Each  1.000

 211 Signal Pole with 55' Mast Arm and Luminaire Arm Each  1.000

 212 Signal Pole with 60' Mast Arm and Luminaire Arm Each  2.000

 213 Signal Pole with 65' Mast Arm and Luminaire Arm Each  2.000

 214 Roadway Luminaire, 400 Watt with Photoelectric Cell Each  48.000

 215 Under Bridge Deck Luminaire, 250 Watt Each  14.000

 216 3 Section Vehicle Signal Head Each  15.000

 217 4 Section Vehicle Signal Head Each  15.000

 218 2' Diameter Footing Ft  426.000

 219 3' Diameter Footing Ft  89.000

 220 Controller Cabinet Footing Each  1.000

 221 Type 1 Electrical Junction Box Each  46.000

 222 Type 2 Electrical Junction Box Each  22.000

 223 Type 3 Electrical Junction Box Each  9.000

 224 Type 4 Electrical Junction Box Each  3.000

 225 Surface Mounted Junction Box Each  11.000

 226 Electrical Service Cabinet Each  4.000

 227 Traffic Signal Controller Each  3.000

 228 Master Controller Each  1.000

 229 Meter Socket Each  4.000

 230 Video Detection System Each  3.000

 231 Emergency Vehicle Preemption Unit Each  3.000



 232 Optical Detector Each  11.000

 233 Pedestrian Push Button Each  16.000

 234 Pedestrian Push Button Pole Each  12.000

 235 Pedestrian Signal Head with Countdown Timer Each  16.000

 236 Pedestrian Crossing Sign Each  16.000

 237 Rectangular Rapid Flashing Beacon Each  4.000

 238 Remove and Reset Luminaire Pole Each  4.000

 239 Relocate Signal Equipment LS  1.000

 240 2" Rigid Galvanized Steel Conduit Ft  2,540.000

 241 3" Rigid Galvanized Steel Conduit Ft  2,060.000

 242 2" Rigid Conduit, Schedule 40 Ft  12,050.000

 243 3" Rigid Conduit, Schedule 40 Ft  1,780.000

 244 4" Rigid Conduit, Schedule 40 Ft  70.000

 245 2" Rigid Conduit, Schedule 80 Ft  2,540.000

 246 3" Rigid Conduit, Schedule 80 Ft  2,060.000

 247 1/C #2 AWG Copper Wire Ft  21,690.000

 248 1/C #4 AWG Copper Wire Ft  29,070.000

 249 1/C #6 AWG Copper Wire Ft  10,490.000

 250 1/C #10 AWG Copper Wire Ft  39,580.000

 251 2/C #12 AWG IMSA Copper Cable, K1 Ft  100.000

 252 4/C #12 AWG IMSA Copper Cable, K1 Ft  3,350.000

 253 7/C #12 AWG IMSA Copper Cable, K1 Ft  2,700.000

 254 12/C #12 AWG IMSA Copper Cable, K1 Ft  690.000

 255 19/C #12 AWG IMSA Copper Cable, K1 Ft  870.000

 256 24/C #12 AWG IMSA Copper Cable, K1 Ft  1,360.000

 257 2/C #10 AWG Copper Pole and Bracket Cable Ft  3,740.000

 258 Preemption Cable Ft  2,570.000

 259 Video Cable Ft  1,720.000

 260 12 Strand Fiber Optic Cable Ft  2,120.000

 261 Type B69 Concrete Curb and Gutter Ft  5,268.000

 262 Type BL69 Concrete Curb and Gutter Ft  4,237.000

 263 Type F69 Concrete Curb and Gutter Ft  2,721.000

 264 Type FL69 Concrete Curb and Gutter Ft  2,321.000

 265 Type P6 Concrete Gutter Ft  133.000

 266 8" Concrete Valley Gutter SqYd  44.000

 267 6" Concrete Sidewalk SqFt  19,181.000

 268 6" Reinforced Concrete Sidewalk SqFt  140.000

 269 Sidewalk Drain Ft  16.000

 270 Type 1 Detectable Warnings SqFt  198.000

 271 Type B Frame and Grate Assembly Each  20.000

 272 Type C Frame and Grate Each  12.000

 273 Type M Frame and Grate Assembly Each  5.000

 274 3' x 4' Drop Inlet Cover Each  4.000

 275 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  5.000

 276 Precast Drop Inlet Collar Each  20.000

 277 48" Manhole Cone Section Ft  4.000

 278 2" Adjusting Ring for Manhole Each  3.000

 279 Type A9 Manhole Frame and Lid Each  4.000

 280 Adjust Manhole Each  1.000

 281 Reconstruct Manhole Each  3.000

 282 Bank and Channel Protection Gabion CuYd  28.500

 283 Cover Crop Seeding Bu  8.000

 284 Type D Permanent Seed Mixture Lb  21.000

 285 Type E Permanent Seed Mixture Lb  580.000

 286 Mulching Ton  64.000

 287 Fiber Mulching Ton  3.200



 288 Sodding SqYd  1,056.000

 289 Soil Stabilizer Acre  2.000

 290 Type 3 Erosion Control Blanket SqYd  25,000.000

 291 Erosion Bale Each  500.000

 292 12" Diameter Erosion Control Wattle Ft  5,200.000

 293 Remove and Reset Erosion Control Wattle Ft  5,200.000

 294 Sediment Filter Bag Ft  1,585.000

 295 Surface Roughening Acre  2.100

 296 Rock Check Dam CuYd  100.000

 297 Triangular Silt Barrier Ft  500.000

 298 Remove and Reset Triangular Silt Barrier Ft  500.000

 299 Shaping for Erosion Control Blanket Ft  11,000.000

 300 Low Flow Silt Fence Ft  20,000.000

 301 High Flow Silt Fence Ft  150.000

 302 Mucking Silt Fence CuYd  1,398.000

 303 Repair Silt Fence Ft  5,038.000

 304 Flocculent Housing Unit Each  1.000

 305 500K Gallon Treatment Flocculent Bag Each  1.000

 306 Sediment Control at Inlet with Frame and Grate Each  39.000

 307 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  150.000

 308 Bridge Berm Slope Protection, Crushed Aggregate SqYd  213.000

 309 Dewatering Hour  50.000

 310 Sweeping Hour  90.000

 311 Geogrid Reinforcement SqYd  3,364.000

 312 Refurbish Single Mailbox Each  1.000

 313 Reset Road Closure Gate Each  2.000

 314 Drop Arm Road Closure Gate Each  1.000

 315 Concrete Washout Facility Each  1.000

 316 Construction Entrance Each  2.000

 317 Stainless Reinforcing Steel Lb  385,150.000

 318 Zinc and Epoxy Dual-Coated Reinforcing Steel Lb  385,150.000

 319 PG 58-28 Asphalt Binder Ton  389.300

 320 Class HR Asphalt Concrete Ton  9,734.400

 321 PG 58-28 Asphalt Binder Ton  359.900

 322 Class HR Asphalt Concrete Ton  9,996.700

 323 PG 58-28 Asphalt Binder Ton  26.000

 324 Class HR Asphalt Concrete Ton  646.300

 325 PG 58-28 Asphalt Binder Ton  23.900

 326 Class HR Asphalt Concrete Ton  663.800

2015 01(  ), 2016 02(  )

Work Type 3 or Work Type 7

4. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  NONE Contract Id: 5123 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Remove Concrete Curb and Gutter Ft  289.000

 4 Remove Asphalt Concrete Pavement SqYd  606.000

 5 Remove Concrete Pavement SqYd  57.000

 6 Remove Water Main Ft  111.000

 7 Remove and Replace Topsoil LS  1.000

 8 Incidental Work, Grading LS  1.000

 9 Base Course Ton  216.400

 10 Asphalt Concrete Composite Ton  97.100

 11 6" PCC Fillet Section SqYd  22.400

 12 24" Steel Pipe, Furnish Ft  192.000

 13 24" PVC Encasement Pipe Ft  92.000

 14 Pipe Encasement Each  3.000



 15 6" PVC Water Main Ft  104.000

 16 8" PVC Water Main Ft  9.000

 17 10" PVC Water Main Ft  18.000

 18 12" PVC Water Main Ft  4,493.000

 19 12"x6" Pipe Tee Each  5.000

 20 12"x12" Pipe Tee Each  3.000

 21 12"x10" Pipe Cross Each  1.000

 22 12"x6" Pipe Reducer Each  1.000

 23 12"x8" Pipe Reducer Each  1.000

 24 12" Pipe Bend Each  2.000

 25 12" Pipe Plug Each  1.000

 26 6" Gate Valve with Box Each  6.000

 27 8" Gate Valve with Box Each  1.000

 28 10" Gate Valve with Box Each  2.000

 29 12" Gate Valve with Box Each  11.000

 30 Standard Fire Hydrant Each  5.000

 31 Bore and Jack 24" Pipe Ft  191.000

 32 Connect To Existing Water Main Each  6.000

 33 Steel Pedestrian Railing on Sidewalk Ft  29.000

 34 Special Type C Concrete Retaining Wall SqFt  57.000

 35 Flagging Hour  120.000

 36 Traffic Control Signs SqFt  273.000

 37 Traffic Control, Miscellaneous LS  1.000

 38 Type 3 Barricade, 8' Single Sided Each  9.000

 39 Type B66 Concrete Curb and Gutter Ft  299.000

 40 4" Concrete Sidewalk SqFt  1,704.000

 41 Type 1 Detectable Warnings SqFt  30.000

 42 Reconstruct Manhole Each  5.000

 43 Class C Riprap Ton  19.000

 44 Type F Permanent Seed Mixture Lb  59.000

 45 Fertilizing Lb  2,866.000

 46 Fiber Mulching Lb  3,770.000

 47 9" Diameter Erosion Control Wattle Ft  3,805.000

 48 Sediment Control at Type B Reinforced Concrete Drop Inlet Each  1.000

 49 Type B Drainage Fabric SqYd  25.000

BRO 8064(28)

Work Type 7

5. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 4246 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Concrete Penetrating Sealer SqYd  492.100

 3 Clearing LS  1.000

 4 Remove Concrete Pavement SqYd  1,807.300

 5 Remove Erosion Control Wattle Ft  65.000

 6 Remove Silt Fence Ft  110.000

 7 Unclassified Excavation CuYd  2,345.000

 8 Placing Topsoil CuYd  849.000

 9 Incidental Work, Grading LS  1.000

 10 Incidental Work, Structure LS  1.000

 11 Base Course Ton  1,483.900

 12 Asphalt Concrete Composite Ton  358.100

 13 Structure Excavation, Bridge CuYd  359.000

 14 Class A45 Concrete, Bridge Deck CuYd  331.300

 15 Class A45 Concrete, Bridge CuYd  178.000

 16 Controlled Density Fill CuYd  9.400

 17 Type SL-1 Bridge Railing Ft  279.000

 18 Reinforcing Steel Lb  29,008.000



 19 Epoxy Coated Reinforcing Steel Lb  95,639.000

 20 Extract Pile Each  4.000

 21 Preboring Pile Ft  120.000

 22 HP 10x42 Steel Test Pile, Furnish and Drive Ft  225.000

 23 HP 10x42 Steel Bearing Pile, Furnish and Drive Ft  1,665.000

 24 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  50.000

 25 Straight Class A W Beam Guardrail with Wood Posts Ft  100.000

 26 W Beam to Thrie Beam Guardrail Transition Each  4.000

 27 W Beam Guardrail Flared End Terminal Each  4.000

 28 Traffic Control Signs SqFt  110.000

 29 Traffic Control, Miscellaneous LS  1.000

 30 Type 3 Barricade, 8' Single Sided Each  6.000

 31 Type 3 Barricade, 8' Double Sided Each  2.000

 32 Temporary Pavement Marking Mile  0.200

 33 Detour Signing SqFt  226.000

 34 Class B Riprap Ton  2,458.500

 35 Cover Crop Seeding Bu  1.000

 36 Erosion Control LS  1.000

 37 Type 2 Erosion Control Blanket SqYd  1,052.000

 38 12" Diameter Erosion Control Wattle Ft  260.000

 39 Shaping for Erosion Control Blanket Ft  200.000

 40 High Flow Silt Fence Ft  428.000

 41 Mucking Silt Fence CuYd  30.000

 42 Repair Silt Fence Ft  110.000

 43 Floating Silt Curtain Ft  587.000

 44 Type B Drainage Fabric SqYd  2,520.000

 45 Orange Plastic Safety Fence Ft  1,300.000

BRO 8025(15)

Work Type 9

6. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  Not Specified Contract Id: 6035 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Three Man Survey Crew Hour  40.000

 4 Remove Silt Fence Ft  90.000

 5 Salvage Riprap Ton  155.000

 6 Unclassified Excavation CuYd  45.000

 7 Contractor Furnished Borrow Excavation CuYd  193.000

 8 Incidental Work, Structure LS  1.000

 9 Structural Steel, Miscellaneous LS  1.000

 10 Structure Excavation, Bridge CuYd  340.000

 11 Type T101 Bridge Railing Ft  132.000

 12 HP 10x42 Steel Test Pile, Furnish and Drive Ft  150.000

 13 HP 10x42 Steel Bearing Pile, Furnish and Drive Ft  1,060.000

 14 Sheet Piling, Furnish and Drive SqFt  1,530.000

 15 3'-10" Wide Deck x 23" Prestressed Concrete Double Tee Ft  400.000

 16 Type 3 Object Marker Each  4.000

 17 Traffic Control Signs SqFt  123.000

 18 Traffic Control, Miscellaneous LS  1.000

 19 Type 3 Barricade, 6' Single Sided Each  6.000

 20 Type 3 Barricade, 6' Double Sided Each  3.000

 21 Class B Riprap Ton  320.000

 22 Place Riprap Ton  155.000

 23 Low Flow Silt Fence Ft  90.000

 24 Mucking Silt Fence CuYd  15.000

 25 Repair Silt Fence Ft  45.000

 26 Floating Silt Curtain Ft  605.000



 27 Type B Drainage Fabric SqYd  740.000

P 0034(150)272

Work Type 7

7. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5501 See Special Provisions for Completion Requirements

 1 Maintenance of Traffic Diversion(s) LS  1.000

 2 Mobilization LS  1.000

 3 Grade Staking Mile  0.104

 4 Miscellaneous Staking Mile  0.104

 5 Slope Staking Mile  0.104

 6 Structure Staking Each  1.000

 7 Three Man Survey Crew Hour  40.000

 8 Concrete Penetrating Sealer SqYd  424.700

 9 Clearing LS  1.000

 10 Remove Fence Ft  980.000

 11 Remove Beam Guardrail Ft  374.000

 12 Remove Sediment CuYd  1.800

 13 Remove Erosion Control Wattle Ft  200.000

 14 Remove Silt Fence Ft  288.000

 15 Unclassified Excavation CuYd  8,277.000

 16 Contractor Furnished Borrow Excavation CuYd  6,856.000

 17 Undercutting CuYd  3,724.000

 18 Water for Embankment MGal  125.000

 19 Water for Granular Material MGal  25.800

 20 Placing Topsoil CuYd  1,580.000

 21 Incidental Work, Grading LS  1.000

 22 Incidental Work, Structure LS  1.000

 23 Base Course Ton  545.800

 24 Base Course, Salvaged Ton  1,645.900

 25 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  1,984.200

 26 Asphalt Concrete Composite Ton  621.200

 27 Membrane Sealant Expansion Joint Ft  75.800

 28 Structure Excavation, Bridge CuYd  18.000

 29 Bridge End Embankment CuYd  630.000

 30 Granular Bridge End Backfill CuYd  48.700

 31 Approach Slab Underdrain Excavation CuYd  2.600

 32 Precast Concrete Headwall for Drain Each  4.000

 33 18" RCP Class 2, Furnish Ft  50.000

 34 18" RCP, Install Ft  50.000

 35 18" RCP Safety End, Furnish Each  1.000

 36 18" RCP Safety End, Install Each  1.000

 37 Class A45 Concrete, Bridge Deck CuYd  247.300

 38 Class A45 Concrete, Bridge CuYd  39.300

 39 Concrete Approach Slab for Bridge SqYd  173.100

 40 Concrete Approach Sleeper Slab for Bridge SqYd  37.900

 41 Class M6 Concrete CuYd  2.500

 42 Controlled Density Fill CuYd  7.400

 43 Class A45 Concrete, Drilled  Shaft CuYd  32.700

 44 Drilled Shaft Excavation CuYd  32.000

 45 38" Permanent Casing Ft  39.000

 46 Reinforcing Steel Lb  14,075.000

 47 Epoxy Coated Reinforcing Steel Lb  69,373.000

 48 No. 7 Rebar Splice Each  96.000

 49 Preboring Pile Ft  100.000

 50 HP 10x42 Steel Test Pile, Furnish and Drive Ft  285.000

 51 HP 10x42 Steel Bearing Pile, Furnish and Drive Ft  400.000

 52 Dynamic Pile Test (during driving) Each  5.000



 53 Dynamic Pile Test (during restrike) Each  5.000

 54 Static Pile Load Test Each  3.000

 55 Type III Field Laboratory Each  1.000

 56 Type 2 Right-of-Way Fence Ft  820.000

 57 Type 1 Temporary Fence Ft  1,251.000

 58 2 Post Panel Each  3.000

 59 3 Post Panel Each  8.000

 60 Straight Class A Thrie Beam Guardrail with Wood Posts Ft  50.000

 61 Straight Class A W Beam Guardrail with Wood Posts Ft  250.000

 62 W Beam to Thrie Beam Guardrail Transition Each  4.000

 63 W Beam Guardrail Flared End Terminal Each  4.000

 64 Guardrail Delineator Each  16.000

 65 Pavement Marking Paint, White Gal  4.000

 66 Pavement Marking Paint, Yellow Gal  1.000

 67 Flagging Hour  50.000

 68 Traffic Control Signs SqFt  377.000

 69 Traffic Control, Miscellaneous LS  1.000

 70 Type 3 Barricade, 6' Double Sided Each  3.000

 71 Type 3 Barricade, 8' Single Sided Each  16.000

 72 Detour Signing SqFt  785.700

 73 Type D Frame and Grate Each  2.000

 74 Precast Drop Inlet Collar Each  2.000

 75 4" Underdrain Pipe Ft  250.000

 76 Porous Backfill Ton  24.700

 77 Class C Riprap Ton  1,634.500

 78 Type G Permanent Seed Mixture Lb  78.000

 79 Fertilizing Ton  1.500

 80 Mulching Ton  6.000

 81 Type 3 Turf Reinforcement Mat SqYd  580.000

 82 12" Diameter Erosion Control Wattle Ft  800.000

 83 Remove and Reset Erosion Control Wattle Ft  200.000

 84 Low Flow Silt Fence Ft  450.000

 85 High Flow Silt Fence Ft  125.000

 86 Mucking Silt Fence CuYd  40.000

 87 Repair Silt Fence Ft  144.000

 88 Type B Drainage Fabric SqYd  1,406.000

P 0028(35)297

Work Type 2 or Work Type 9 

or Work Type 12

8. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5532 See Special Provisions for Completion Requirements

 1 Maintenance of Traffic Diversion(s) LS  1.000

 2 Remove Traffic Diversion(s) LS  1.000

 3 Mobilization LS  1.000

 4 Grade Staking Mile  0.208

 5 Graded Centerline Staking Mile  0.208

 6 Slope Staking Mile  0.208

 7 Structure Staking Each  2.000

 8 Three Man Survey Crew Hour  40.000

 9 Remove Fence Ft  980.000

 10 Remove Sediment CuYd  1.000

 11 Remove Erosion Control Wattle Ft  100.000

 12 Remove Silt Fence Ft  125.000

 13 Unclassified Excavation CuYd  19,215.000

 14 Contractor Furnished Borrow Excavation CuYd  12,048.000

 15 Muck Excavation CuYd  364.000

 16 Undercutting CuYd  2,198.000

 17 Water for Embankment MGal  129.700



 18 Placing Topsoil CuYd  1,360.000

 19 Incidental Work, Structure LS  1.000

 20 Base Course Ton  1,003.400

 21 Base Course, Salvaged Ton  2,429.400

 22 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  2,429.400

 23 Asphalt Concrete Composite Ton  780.800

 24 Structure Excavation, Box Culvert CuYd  95.000

 25 Box Culvert Undercut CuYd  564.000

 26 Class A45 Concrete, Box Culvert CuYd  251.400

 27 Reinforcing Steel Lb  33,637.000

 28 Type II Field Laboratory Each  1.000

 29 Type 2 Right-of-Way Fence Ft  1,015.000

 30 Type 1 Temporary Fence Ft  1,060.000

 31 2 Post Panel Each  11.000

 32 3 Post Panel Each  14.000

 33 Pavement Marking Paint, White Gal  4.000

 34 Pavement Marking Paint, Yellow Gal  1.000

 35 Flagging Hour  50.000

 36 Traffic Control Signs SqFt  499.000

 37 Traffic Control, Miscellaneous LS  1.000

 38 Type 3 Barricade, 6' Double Sided Each  3.000

 39 Type 3 Barricade, 8' Double Sided Each  24.000

 40 4" Temporary Pavement Marking Tape Type I Ft  2,545.000

 41 Detour Signing SqFt  444.500

 42 Class B Riprap Ton  379.000

 43 Special Permanent Seed Mixture 1 Lb  25.000

 44 Fertilizing Ton  1.250

 45 Mulching Ton  5.000

 46 Soil Stabilizer SqYd  400.000

 47 12" Diameter Erosion Control Wattle Ft  400.000

 48 Remove and Reset Erosion Control Wattle Ft  100.000

 49 Low Flow Silt Fence Ft  500.000

 50 Mucking Silt Fence CuYd  35.000

 51 Repair Silt Fence Ft  125.000

 52 Temporary Diversion Channel and/or Pipe Each  2.000

 53 Type B Drainage Fabric SqYd  660.000

 54 Reinforcement Fabric (MSE) SqYd  526.000

 55 Structure Excavation, Box Culvert CuYd  107.000

 56 Box Culvert Undercut CuYd  613.000

 57 Class A45 Concrete, Box Culvert CuYd  283.100

 58 Reinforcing Steel Lb  40,404.000

 59 Class B Riprap Ton  177.200

 60 Type B Drainage Fabric SqYd  215.000

 61 Reinforcement Fabric (MSE) SqYd  572.000

 62 Structure Excavation, Box Culvert CuYd  101.000

 63 Box Culvert Undercut CuYd  614.000

 64 2-11'x10' Precast Concrete Box Culvert, Furnish Ft  104.000

 65 2-11'x10' Precast Concrete Box Culvert, Install Ft  104.000

 66 2-11'x10' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 67 2-11'x10' Precast Concrete Box Culvert End Section, Install Each  2.000

 68 Class B Riprap Ton  59.600

 69 Type B Drainage Fabric SqYd  76.000

 70 Reinforcement Fabric (MSE) SqYd  582.000

IM 0294(66)164

Work Type 8

9. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5519 See Special Provisions for Completion Requirements



 1 Mobilization LS  1.000

 2 Asphalt Concrete Composite Ton  60.000

 3 Replace Expansion Device Each  1.000

 4 Concrete Patching Material, Bridge Deck CuFt  363.200

 5 Two Coat Bridge Deck Polymer Chip Seal SqYd  13,008.400

 6 Abrasive Blasting of Bridge Deck SqYd  13,008.400

 7 Bridge Deck Grinding SqYd  13,008.400

 8 Concrete Removal, Class A SqYd  49.000

 9 Concrete Removal, Class B SqYd  49.000

 10 Pavement Marking Paint, 4" White Ft  6,906.000

 11 Pavement Marking Paint, 4" Yellow Ft  3,866.000

 12 Flagging Hour  225.000

 13 Traffic Control Signs SqFt  1,114.000

 14 Traffic Control, Miscellaneous LS  1.000

 15 Type 3 Barricade, 8' Single Sided Each  20.000

 16 Type C Advance Warning Arrow Board Each  4.000

 17 4" Temporary Pavement Marking Tape Type I Ft  18,530.000

 18 Detour Signing SqFt  1,874.500

PH 0020(139)

Work Type 2 or Work Type 3 

or Work Type 5

10. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 4905 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  1.952

 3 Miscellaneous Staking Mile  1.827

 4 Slope Staking Mile  1.827

 5 Three Man Survey Crew Hour  40.000

 6 Remove Drop Inlet Each  1.000

 7 Remove Asphalt Concrete Pavement SqYd  565.400

 8 Remove Concrete Pavement SqYd  2,479.700

 9 Remove Concrete Approach Pavement SqYd  29.700

 10 Remove Concrete Driveway Pavement SqYd  227.100

 11 Remove Sediment CuYd  1.100

 12 Remove Sediment Filter Bag Ft  29.000

 13 Remove Silt Fence Ft  87.000

 14 Remove Delineator for Reset Each  17.000

 15 Remove Pipe End Section for Reset Each  4.000

 16 Unclassified Excavation CuYd  21,276.000

 17 Contractor Furnished Borrow Excavation CuYd  17,279.000

 18 Undercutting CuYd  11,865.000

 19 Water for Embankment MGal  295.000

 20 Water for Granular Material MGal  177.600

 21 Placing Topsoil CuYd  3,421.000

 22 Incidental Work, Grading LS  1.000

 23 Base Course Ton  3,557.800

 24 Base Course, Salvaged Ton  5,031.000

 25 Gravel Cushion Ton  1,597.300

 26 Gravel Cushion, Salvaged Ton  4,465.000

 27 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  10,550.200

 28 Asphalt Concrete Composite Ton  4,430.800

 29 Saw and Seal Shoulder Joint Ft  6,877.000

 30 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  1.000

 31 8" Nonreinforced PCC Pavement SqYd  6,907.700

 32 8" PCC Driveway Pavement SqYd  184.600

 33 6" PCC Approach Pavement SqYd  24.500

 34 8" PCC Approach Pavement SqYd  28.900

 35 Dowel Bar Each  2,552.000



 36 Insert Steel Bar in PCC Pavement Each  3,096.000

 37 18" RCP Class 2, Furnish Ft  146.000

 38 18" RCP, Install Ft  146.000

 39 24" RCP Class 2, Furnish Ft  40.000

 40 24" RCP, Install Ft  40.000

 41 36" RCP Class 2, Furnish Ft  24.000

 42 36" RCP, Install Ft  24.000

 43 24" RCP Sloped End, Furnish Each  4.000

 44 24" RCP Sloped End, Install Each  4.000

 45 36" RCP Sloped End with Bars, Furnish Each  2.000

 46 36" RCP Sloped End, Install Each  2.000

 47 18" RCP Safety End, Furnish Each  10.000

 48 18" RCP Safety End, Install Each  10.000

 49 48" RCP Arch Class 2, Furnish Ft  50.000

 50 48" RCP Arch, Install Ft  50.000

 51 18" CMP 16 Gauge, Furnish Ft  20.000

 52 18" CMP, Install Ft  20.000

 53 18" CMP Safety End, Furnish Each  4.000

 54 18" CMP Safety End, Install Each  4.000

 55 42" CMP Arch 14 Gauge, Furnish Ft  18.000

 56 42" CMP Arch, Install Ft  18.000

 57 42" CMP Arch Sloped End with Bars, Furnish Each  1.000

 58 42" CMP Arch Sloped End, Install Each  1.000

 59 Reset Pipe End Section Each  4.000

 60 Class M6 Concrete CuYd  0.900

 61 Reinforcing Steel Lb  96.000

 62 2.0"x2.0" Perforated Tube Post Ft  88.000

 63 Reset Delineator Each  17.000

 64 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  44.800

 65 Remove, Salvage, Relocate, and Reset Traffic Sign Each  38.000

 66 Cold Applied Plastic Pavement Marking, 24" Ft  848.000

 67 Cold Applied Plastic Pavement Marking, Arrow Each  29.000

 68 Pavement Marking Paint, 4" White Ft  16,324.000

 69 Pavement Marking Paint, 4" Yellow Ft  30,473.000

 70 Pavement Marking Paint, 24" White Ft  56.000

 71 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  848.000

 72 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  29.000

 73 Flagging Hour  120.000

 74 Traffic Control Signs SqFt  1,321.000

 75 Traffic Control, Miscellaneous LS  1.000

 76 Type 3 Barricade, 8' Double Sided Each  19.000

 77 Flexible Delineator Each  6.000

 78 Remove Pavement Marking, 4" or Equivalent Ft  22,243.000

 79 Remove Pavement Marking, Arrow Each  2.000

 80 Remove Pavement Marking, Area SqFt  560.000

 81 Contractor Furnished Portable Changeable Message Sign Each  2.000

 82 1 Section Vehicle Signal Head Each  4.000

 83 Type 2 Electrical Junction Box Each  4.000

 84 Signal Flasher Unit Each  4.000

 85 Miscellaneous, Electrical LS  1.000

 86 1.5" Rigid Galvanized Steel Conduit Ft  40.000

 87 2" Rigid Conduit, Schedule 80 Ft  250.000

 88 1/C #10 AWG Copper Wire Ft  1,100.000

 89 Type F68 Concrete Curb and Gutter Ft  373.000

 90 Type P8 Concrete Gutter Ft  99.000

 91 Type B Frame and Grate Assembly Each  1.000



 92 Precast Drop Inlet Collar Each  1.000

 93 Adjust Manhole Each  2.000

 94 Type D Permanent Seed Mixture Lb  255.000

 95 Type G Permanent Seed Mixture Lb  144.000

 96 Fertilizing Lb  1,239.000

 97 Mulching Ton  15.700

 98 12" Diameter Erosion Control Wattle Ft  370.000

 99 Remove and Reset Erosion Control Wattle Ft  93.000

 100 Sediment Filter Bag Ft  29.000

 101 High Flow Silt Fence Ft  346.000

 102 Mucking Silt Fence CuYd  24.000

 103 Repair Silt Fence Ft  87.000

 104 Sediment Control at Inlet with Frame and Grate Each  1.000

 105 Refurbish Single Mailbox Each  4.000

IM 0909(76)403

Work Type 2 or Work Type 5

11. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5500 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Miscellaneous Staking Mile  0.585

 3 Three Man Survey Crew Hour  40.000

 4 Remove Pipe End Section Each  1.000

 5 Remove Sediment CuYd  2.000

 6 Unclassified Excavation CuYd  7,412.000

 7 Water for Granular Material MGal  255.200

 8 Pit Run Ton  11,911.200

 9 Remove and Replace Topsoil LS  1.000

 10 Base Course Ton  3,094.900

 11 Base Course, Salvaged Ton  6,256.300

 12 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  6,256.300

 13 PG 64-28 Asphalt Binder Ton  313.900

 14 Class E Asphalt Concrete Ton  5,507.100

 15 Compaction Sample Each  3.000

 16 SS-1h or CSS-1h Asphalt for Tack Ton  6.400

 17 18" CMP 16 Gauge, Furnish Ft  1,270.000

 18 18" CMP, Install Ft  1,270.000

 19 24" CMP 16 Gauge, Furnish Ft  20.000

 20 24" CMP, Install Ft  20.000

 21 15" CMP Elbow, Furnish Each  3.000

 22 15" CMP Elbow, Install Each  3.000

 23 18" CMP Elbow, Furnish Each  6.000

 24 18" CMP Elbow, Install Each  6.000

 25 24" CMP Elbow, Furnish Each  1.000

 26 24" CMP Elbow, Install Each  1.000

 27 CMP Tee, Furnish Each  3.000

 28 CMP Tee, Install Each  3.000

 29 18" CMP Safety End, Furnish Each  6.000

 30 18" CMP Safety End, Install Each  6.000

 31 24" CMP Safety End, Furnish Each  1.000

 32 24" CMP Safety End, Install Each  1.000

 33 15" Slotted CMP 16 Gauge, Furnish Ft  540.000

 34 15" Slotted CMP, Install Ft  540.000

 35 24" Smooth Tapered Sleeve, Furnish Each  1.000

 36 24" Smooth Tapered Sleeve, Install Each  1.000

 37 Class M6 Concrete CuYd  52.900

 38 Controlled Density Fill CuYd  21.300

 39 Interim Crossover Closure Ft  896.000



 40 Flagging Hour  40.000

 41 Traffic Control Signs SqFt  1,016.000

 42 Traffic Control, Miscellaneous LS  1.000

 43 Type 3 Barricade, 8' Single Sided Each  6.000

 44 Temporary Raised Pavement Markers Ft  5,400.000

 45 Type C Advance Warning Arrow Board Each  2.000

 46 Contractor Furnished Portable Changeable Message Sign Each  2.000

 47 Special Permanent Seed Mixture 1 Lb  34.000

 48 Mulching Ton  2.600

 49 12" Diameter Erosion Control Wattle Ft  100.000

 50 Remove and Reset Erosion Control Wattle Ft  50.000

 51 Non-woven Separator Fabric SqYd  14,731.000

NH 0050(123)390

Work Type 8

12. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 5539 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Concrete Bridge Approach Slab SqYd  163.100

 3 Remove Drop Inlet Each  2.000

 4 Remove Pipe Culvert Ft  46.000

 5 Remove Concrete Pavement SqYd  272.000

 6 Remove 3 Cable Guardrail for Reset Ft  25.000

 7 Remove Double Thrie Beam Guardrail for Reset Ft  25.000

 8 Remove W Beam Guardrail for Reset Ft  50.000

 9 Remove W Beam to Thrie Beam Guardrail Transition for Reset Each  2.000

 10 Remove Drop Inlet Frame and Grate Assembly for Reset Each  2.000

 11 Unclassified Excavation CuYd  85.000

 12 Contractor Furnished Borrow Excavation CuYd  170.000

 13 Gravel Surfacing Ton  84.000

 14 9" Nonreinforced PCC Pavement SqYd  419.000

 15 Dowel Bar Each  156.000

 16 Insert Steel Bar in PCC Pavement Each  35.000

 17 Membrane Sealant Expansion Joint Ft  125.600

 18 Granular Bridge End Backfill CuYd  13.000

 19 18" RCP Class 2, Furnish Ft  38.000

 20 18" RCP, Install Ft  38.000

 21 18" CMP 16 Gauge, Furnish Ft  10.000

 22 18" CMP, Install Ft  10.000

 23 18" CMP Elbow, Furnish Each  2.000

 24 18" CMP Elbow, Install Each  2.000

 25 Class A45 Concrete, Bridge Repair CuYd  1.100

 26 Concrete Approach Slab for Bridge SqYd  107.600

 27 Concrete Approach Sleeper Slab for Bridge SqYd  33.800

 28 Breakout Structural Concrete CuYd  1.200

 29 Epoxy Coated Reinforcing Steel Lb  130.000

 30 No. 4 Rebar Splice Each  16.000

 31 No. 5 Rebar Splice Each  27.000

 32 No. 6 Rebar Splice Each  25.000

 33 Galvanic Anode Each  20.000

 34 3 Cable Guardrail Ft  295.000

 35 Reset 3 Cable Guardrail Ft  25.000

 36 3 Cable Guardrail Slip Base Anchor Assembly Each  1.000

 37 3 Cable Guardrail Anchor Assembly Each  1.000

 38 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  25.000

 39 Straight Class A W Beam Guardrail with Wood Posts Ft  87.500

 40 W Beam to Thrie Beam Guardrail Transition Each  2.000

 41 W Beam Guardrail Tangent End Terminal Each  1.000



 42 W Beam Guardrail Breakaway Cable Terminal Each  1.000

 43 Beam Guardrail Post and Block Each  24.000

 44 Reset Double Thrie Beam Rail Ft  25.000

 45 Reset W Beam Rail Ft  50.000

 46 Reset W Beam to Thrie Beam Transition Rail Each  2.000

 47 Guardrail Delineator Each  11.000

 48 Type 2 Object Marker Each  1.000

 49 Flagging Hour  80.000

 50 Traffic Control Signs SqFt  234.000

 51 Traffic Control, Miscellaneous LS  1.000

 52 Type 3 Barricade, 8' Single Sided Each  1.000

 53 Type C Advance Warning Arrow Board Each  1.000

 54 Temporary Pavement Marking Ft  4,100.000

 55 1.5' x 3' Type D Drop Inlet Each  2.000

 56 Precast Drop Inlet Collar Each  2.000

 57 Reset Drop Inlet Frame and Grate Assembly Each  2.000

 58 Erosion Control LS  1.000

P 0020(122)383

Work Type 5

13. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5502 See Special Provisions for Completion Requirements

 1 Construction and Maintenance of Detour(s) LS  1.000

 2 Mobilization LS  1.000

 3 Clearing LS  1.000

 4 Remove Traffic Sign Each  74.000

 5 Remove Pipe End Section Each  3.000

 6 Remove Sediment CuYd  1.000

 7 Remove Silt Fence Ft  40.000

 8 Remove Pipe for Reset Ft  54.000

 9 Remove Pipe End Section for Reset Each  17.000

 10 Remove Cattle Pass for Reset Ft  6.000

 11 Remove Cattle Pass End Section for Reset Each  2.000

 12 Unclassified Excavation CuYd  1,396.000

 13 Unclassified Excavation, Digouts CuYd  532.000

 14 Contractor Furnished Borrow Excavation CuYd  1,150.000

 15 Incidental Work, Grading LS  1.000

 16 Base Course Ton  2,526.400

 17 Blend and Stockpile Granular Material Ton  3,500.000

 18 Haul Material CuYd  2,275.000

 19 PG 58-34 Asphalt Binder Ton  1,567.200

 20 Asphalt Concrete Composite Ton  150.000

 21 Class Q2R Hot Mixed Asphalt Concrete Ton  28,309.600

 22 Asphalt Concrete Leveling Lift Ton  4,242.900

 23 Hydrated Lime Ton  279.200

 24 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  18.800

 25 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  18.800

 26 SS-1h or CSS-1h Asphalt for Tack Ton  126.700

 27 SS-1h or CSS-1h Asphalt for Flush Seal Ton  49.600

 28 Sand for Flush Seal Ton  565.800

 29 Cold Milling Asphalt Concrete SqYd  179,525.000

 30 Pipe Culvert Undercut CuYd  30.000

 31 24" RCP Class 2, Furnish Ft  84.000

 32 24" RCP, Install Ft  84.000

 33 30" RCP Class 2, Furnish Ft  198.000

 34 30" RCP, Install Ft  198.000

 35 42" RCP Class 2, Furnish Ft  82.000

 36 42" RCP, Install Ft  82.000



 37 24" RCP Flared End, Furnish Each  1.000

 38 24" RCP Flared End, Install Each  1.000

 39 30" RCP Flared End, Furnish Each  1.000

 40 30" RCP Flared End, Install Each  1.000

 41 42" RCP Flared End, Furnish Each  3.000

 42 42" RCP Flared End, Install Each  3.000

 43 24" RCP Sloped End, Furnish Each  2.000

 44 24" RCP Sloped End, Install Each  2.000

 45 30" RCP Sloped End, Furnish Each  4.000

 46 30" RCP Sloped End, Install Each  4.000

 47 24" CMP Flared End, Furnish Each  1.000

 48 24" CMP Flared End, Install Each  1.000

 49 Cleanout Pipe Culvert Each  4.000

 50 Reset Pipe Ft  54.000

 51 Reset Pipe End Section Each  17.000

 52 Controlled Density Fill CuYd  108.500

 53 4'x6' Reinforced Concrete Cattle Pass, Furnish Ft  4.000

 54 4'x6' Reinforced Concrete Cattle Pass, Install Ft  4.000

 55 Reset Reinforced Concrete Cattle Pass Ft  6.000

 56 Reset Reinforced Concrete Cattle Pass End Section Each  2.000

 57 Type III Field Laboratory Each  1.000

 58 2.0"x2.0" Perforated Tube Post Ft  878.000

 59 Type 2 Object Marker Back to Back Each  4.000

 60 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  293.900

 61 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  287.800

 62 Cold Applied Plastic Pavement Marking, 24" Ft  230.000

 63 Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 64 Pavement Marking Paint, White Gal  360.000

 65 Pavement Marking Paint, Yellow Gal  101.000

 66 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  230.000

 67 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 68 Flagging Hour  500.000

 69 Pilot Car Hour  200.000

 70 Traffic Control Signs SqFt  946.000

 71 Traffic Control, Miscellaneous LS  1.000

 72 Type 3 Barricade, 8' Double Sided Each  4.000

 73 4" Temporary Pavement Marking Tape Type I Ft  2,350.000

 74 Temporary Pavement Marking Mile  41.200

 75 Detour Signing SqFt  228.700

 76 Type C Permanent Seed Mixture Lb  32.000

 77 Mulching Ton  4.500

 78 12" Diameter Erosion Control Wattle Ft  150.000

 79 Remove and Reset Erosion Control Wattle Ft  40.000

 80 High Flow Silt Fence Ft  150.000

 81 Mucking Silt Fence CuYd  10.000

 82 Repair Silt Fence Ft  40.000

 83 Geogrid Reinforcement SqYd  361.000

 84 Refurbish Single Mailbox Each  2.000

 85 Refurbish Double Mailbox Each  1.000

 86 Storage Unit Each  1.000

PH 6525(03)

Work Type 13

14. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  Not Specified Contract Id: 6036 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Incidental Work LS  1.000

 3 Base Course Ton  422.000



 4 Asphalt Concrete Composite Ton  14.800

 5 6" Miscellaneous PCC Pavement SqYd  65.500

 6 Concrete Barrier End Protection Each  1.000

 7 NCHRP 350 Test Level 3 High Tension Cable Guardrail Ft  3,678.000

 8 NCHRP 350 Test Level 3 High Tension Cable Guardrail Anchor Assembly Each  8.000

 9 W Beam to High Tension Cable Guardrail Transition Each  4.000

 10 Furnish High Tension Cable Guardrail Post and Sleeve Each  20.000

 11 Straight Class A W Beam Guardrail with Wood Posts Ft  137.500

 12 Straight Class B W Beam Guardrail with Wood Posts Ft  87.500

 13 Straight Double Class B W Beam Guardrail with Wood Posts Ft  87.500

 14 W Beam Guardrail Flared End Terminal Each  3.000

 15 Flagging Hour  320.000

 16 Traffic Control Signs SqFt  116.000

 17 Traffic Control, Miscellaneous LS  1.000

 18 Type B66 Concrete Curb and Gutter Ft  70.000

 19 Type B6 Concrete Curb Ft  71.000

IM 0903(97)172

Work Type 8

15. Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771 Phone: 605/842-0810

DBE Goal:  Not Specified Contract Id: 5540 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Class A45 Concrete, Bridge Repair CuYd  3.000

 3 Concrete Patching Material, Bridge Deck CuFt  380.300

 4 Breakout Structural Concrete CuYd  3.000

 5 Install Dowel in Concrete Each  50.000

 6 Epoxy Coated Reinforcing Steel Lb  264.000

 7 Two Coat Bridge Deck Polymer Chip Seal SqYd  2,846.100

 8 Abrasive Blasting of Bridge Deck SqYd  2,846.100

 9 Bridge Deck Grinding SqYd  2,846.100

 10 Concrete Removal, Class A SqYd  29.100

 11 Concrete Removal, Class B SqYd  29.100

 12 Pavement Marking Paint, 4" White Ft  1,423.000

 13 Pavement Marking Paint, 4" Yellow Ft  1,138.000

 14 Flagging Hour  10.000

 15 Traffic Control Signs SqFt  1,028.000

 16 Traffic Control, Miscellaneous LS  1.000

 17 Type 3 Barricade, 8' Double Sided Each  6.000

 18 Temporary Flexible Vertical Markers (Tabs) Ft  5,760.000

 19 Type C Advance Warning Arrow Board Each  3.000

 20 Temporary Pavement Marking Ft  3,414.000

P 6109(04), P 6575(01), P 

8212(02), P 8611(02)

Work Type 6

16. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  Not Specified Contract Id: 5249 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Unclassified Excavation, Digouts CuYd  150.000

 3 Base Course Ton  300.000

 4 Asphalt Concrete Composite Ton  212.600

 5 SS-1h or CSS-1h Asphalt for Fog Seal Ton  25.100

 6 Asphalt Concrete Crack Sealing Lb  1,638.000

 7 CRS-2P Asphalt for Surface Treatment Ton  164.400

 8 Modified Cover Aggregate Ton  147.000

 9 Modified Cover Aggregate Ton  1,010.600

 10 Modified Cover Aggregate Ton  95.200

 11 Modified Cover Aggregate Ton  197.500

 12 Pavement Marking Paint, White Gal  289.000

 13 Pavement Marking Paint, Yellow Gal  230.000

 14 Flagging Hour  210.000

 15 Pilot Car Hour  95.000



 16 Traffic Control Signs SqFt  1,281.000

 17 Traffic Control, Miscellaneous LS  1.000

 18 Temporary Pavement Marking Mile  17.000

 19 Railroad Protective Insurance LS  1.000

P 0022(53)

Work Type 6

17. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5537 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 SS-1h or CSS-1h Asphalt for Fog Seal Ton  189.300

 3 Sand for Fog Seal Ton  15.000

 4 CRS-2P Asphalt for Surface Treatment Ton  786.500

 5 Type 2B Cover Aggregate Ton  554.400

 6 Type 2B Cover Aggregate Ton  1,393.000

 7 Type 2B Cover Aggregate Ton  3,439.700

 8 Pavement Marking Paint, White Gal  1,151.000

 9 Pavement Marking Paint, Yellow Gal  489.000

 10 Flagging Hour  604.000

 11 Pilot Car Hour  151.000

 12 Traffic Control Signs SqFt  1,097.000

 13 Traffic Control, Miscellaneous LS  1.000

 14 Temporary Pavement Marking Mile  50.000

 15 Railroad Protective Insurance LS  1.000

P 6419(08), P 6641(02), P 

6642(02)

Work Type 6

18. Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

DBE Goal:  Not Specified Contract Id: 6037 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Unclassified Excavation, Digouts CuYd  160.000

 3 Base Course Ton  635.100

 4 Asphalt Concrete Composite Ton  254.900

 5 SS-1h or CSS-1h Asphalt for Fog Seal Ton  19.400

 6 CRS-2P Asphalt for Surface Treatment Ton  125.800

 7 Modified Cover Aggregate Ton  230.300

 8 Modified Cover Aggregate Ton  168.600

 9 Modified Cover Aggregate Ton  711.100

 10 Pavement Marking Paint, White Gal  255.000

 11 Pavement Marking Paint, Yellow Gal  94.000

 12 Pavement Marking Paint, Arrow Each  5.000

 13 Flagging Hour  220.000

 14 Pilot Car Hour  110.000

 15 Traffic Control Signs SqFt  1,068.000

 16 Traffic Control, Miscellaneous LS  1.000

 17 Temporary Pavement Marking Mile  7.500



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1, 3, 5 through 18 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 

1 must also submit a bid on Item 2.  Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.  

Bidders submitting a bid on Item 3 must also submit a bid on Item 4.  award of these combinations (Items 3 & 4) will be to the same bidder based on the 

total of the combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


