
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Contractors and interested parties are invited to provide input on the update to the On-the-Job Training (OJT) Program Manual and 

forms.  A copy of the draft documents; contact information for submitting comments; and additional information is online at:  

http://www.sddot.com/services/civil/ojt.aspx.  Please submit any comments by February 20, 2016.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, February 24, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results 

posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* NH-PH 0018(177)104, P 

0391(06)0 (PCN 02QC, 02NH)

Oglala Lakota

SWPPP = 338.00

20.341 US18 from Pine Ridge to SD391 and 

SD391 from the Nebraska State 

Line to the Jct with US18

Shoulder Widening, Cold 

Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

& Replace Structures

2.* 2246.029.08 (  ) (PCN X03R) Oglala Lakota --- US18 from Pine Ridge to SD391Waterline Relocation

3.** NH 0016(79)68 (PCN 027C) Pennington

SWPPP = 11.00 AC

0.782 US16 (Mt. Rushmore Road) from St 

James St to Omaha St in Rapid City

Urban Grading, Storm Sewer, 

C&G, Sidewalk, Lighting, 

Signals & PCC Surfacing; Minor 

Joint & Spall Repair

4.** 13 2139(  ) (PCN X03L) Pennington --- US16 (Mt. Rushmore Rd) from St. 

James Street to Kansas City Street

Sanitary Sewer, Water Main, 

and Landscaping

5.*** EM 1648(06) (PCN 04P6) Pennington

SWPPP = 1.70 AC

0.189 East Anamosa Street Extension 

from LaCrosse Street to Century 

Road

Landscaping, Midblock Ped. 

Crossing with Signals and 

Push Buttons, Median Island 

and ADA Ramps, Grading, C&G, 

PCCP, & Sidewalk

6.*** 13 2125(  ) (PCN X02X) Pennington --- Anamosa Street Extension from 

Lacrosse Street to Century Road in 

Rapid City

City Utility Improvements

7. P 0115(47)102 (PCN 025C) Minnehaha

SWPPP = 27.00 AC

2.116 SD115 - Fm 248th St, south of Dell 

Rapids, to Quarry Road/Zero St in 

Dell Rapids

Grading, Curb & Gutter, Storm 

Sewer, Structure, & PCC 

Surfacing

8. NH 0012(192) (PCN 052T) Brookings, Grant, 

Roberts

35.386 Various Routes in the Watertown 

Area

Joint and Spall Repair

9. P 6358(03) (PCN 6857) Turner 9.953 280 St. (Co. Rd 32) from 2 miles 

west of SD19, east 10 miles

Asphalt Concrete Resurfacing



10. P 6302(03), P 6139(09) (PCN 

04LL, 04LK)

Tripp 28.600 296th St from 310th Ave to 321st 

Ave and 315th Ave from 296th St to 

Winner

Maintenance Patching & 

Asphalt Surface Treatment

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



NH-PH 0018(177)104, P 

0391(06)0

Work Type 1 or Work Type 5

1. Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

DBE Goal:  2.000% Contract Id: 4897 See Special Provisions for Completion Requirements

 1 Maintenance of Traffic Diversion(s) LS  1.000

 2 Remove Traffic Diversion(s) LS  1.000

 3 Mobilization LS  1.000

 4 Grade Staking Mile  22.369

 5 Final Cross Section Survey Mile  17.823

 6 Miscellaneous Staking Mile  17.823

 7 Slope Staking Mile  17.823

 8 Structure Staking Each  5.000

 9 Three Man Survey Crew Hour  40.000

 10 Checker LS  1.000

 11 Construction Schedule, Category II LS  1.000

 12 Training Program Hour  2,400.000

 13 Clearing LS  1.000

 14 Remove Pipe End Section Each  10.000

 15 Remove Cattle Guard Each  3.000

 16 Remove Fence Ft  94,577.000

 17 Remove Chain Link Fence Ft  100.000

 18 Remove 3 Cable Guardrail Ft  1,573.000

 19 Remove Asphalt Concrete Pavement SqYd  43,838.700

 20 Remove Concrete Sidewalk SqYd  285.000

 21 Remove Sediment CuYd  37.000

 22 Remove Silt Fence Ft  3,060.000

 23 Salvage Delineator Each  514.000

 24 Salvage Traffic Sign Each  26.000

 25 Remove Gate for Reset Each  4.000

 26 Unclassified Excavation CuYd  1,082,082.000

 27 Unclassified Excavation, Digouts CuYd  1,017.000

 28 Contractor Furnished Borrow Excavation CuYd  172.000

 29 Contaminated Material Excavation CuYd  100.000

 30 Muck Excavation CuYd  11,381.000

 31 Undercutting CuYd  194,440.000

 32 Water for Embankment MGal  766.600

 33 Water for Granular Material MGal  2,471.800

 34 Placing Topsoil CuYd  169,970.000

 35 Obliterate Old Road Sta  12.000

 36 Incidental Work, Grading LS  1.000

 37 Incidental Work, Structure LS  1.000

 38 Base Course Ton  201,167.900

 39 Base Course, Salvaged Ton  4,622.500

 40 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  4,018.700

 41 Asphalt Concrete Blade Laid Ton  3,051.200

 42 Saw Joint in Asphalt Concrete Ft  176,431.000

 43 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  6.700

 44 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  33.900

 45 SS-1h or CSS-1h Asphalt for Tack Ton  121.700

 46 SS-1h or CSS-1h Asphalt for Flush Seal Ton  112.700

 47 Sand for Flush Seal Ton  1,127.500

 48 Cold Milling Asphalt Concrete SqYd  289,799.000

 49 Structure Excavation, Box Culvert CuYd  61.000

 50 Structure Excavation, Miscellaneous CuYd  3.000

 51 Pipe Culvert Undercut CuYd  2,759.000

 52 Box Culvert Undercut CuYd  212.000

 53 6" Extruded Polystyrene Insulation Board SqYd  8.000



 54 24" RCP Class 2, Furnish Ft  2,906.000

 55 24" RCP Class 3, Furnish Ft  30.000

 56 24" RCP, Install Ft  2,936.000

 57 30" RCP Class 2, Furnish Ft  732.000

 58 30" RCP, Install Ft  732.000

 59 36" RCP Class 2, Furnish Ft  296.000

 60 36" RCP, Install Ft  296.000

 61 48" RCP Class 2, Furnish Ft  102.000

 62 48" RCP, Install Ft  102.000

 63 66" RCP Class 2, Furnish Ft  476.000

 64 66" RCP, Install Ft  476.000

 65 72" RCP Class 2, Furnish Ft  148.000

 66 72" RCP Class 3, Furnish Ft  40.000

 67 72" RCP, Install Ft  188.000

 68 78" RCP Class 2, Furnish Ft  168.000

 69 78" RCP, Install Ft  168.000

 70 24" RCP Bend, Furnish Each  1.000

 71 24" RCP Bend, Install Each  1.000

 72 36" RCP Flared End, Furnish Each  6.000

 73 36" RCP Flared End, Install Each  6.000

 74 48" RCP Flared End, Furnish Each  2.000

 75 48" RCP Flared End, Install Each  2.000

 76 66" RCP Flared End, Furnish Each  8.000

 77 66" RCP Flared End, Install Each  8.000

 78 72" RCP Flared End, Furnish Each  2.000

 79 72" RCP Flared End, Install Each  2.000

 80 78" RCP Flared End, Furnish Each  2.000

 81 78" RCP Flared End, Install Each  2.000

 82 24" RCP Sloped End, Furnish Each  60.000

 83 24" RCP Sloped End, Install Each  60.000

 84 30" RCP Sloped End, Furnish Each  16.000

 85 30" RCP Sloped End, Install Each  16.000

 86 18" RCP Arch Class 4, Furnish Ft  92.000

 87 18" RCP Arch, Install Ft  92.000

 88 24" RCP Arch Class 2, Furnish Ft  234.000

 89 24" RCP Arch Class 4, Furnish Ft  318.000

 90 24" RCP Arch, Install Ft  552.000

 91 30" RCP Arch Class 2, Furnish Ft  598.000

 92 30" RCP Arch, Install Ft  598.000

 93 36" RCP Arch Class 2, Furnish Ft  240.000

 94 36" RCP Arch, Install Ft  240.000

 95 42" RCP Arch Class 2, Furnish Ft  242.000

 96 42" RCP Arch, Install Ft  242.000

 97 54" RCP Arch Class 2, Furnish Ft  180.000

 98 54" RCP Arch, Install Ft  180.000

 99 18" RCP Arch Flared End, Furnish Each  4.000

 100 18" RCP Arch Flared End, Install Each  4.000

 101 36" RCP Arch Flared End, Furnish Each  6.000

 102 36" RCP Arch Flared End, Install Each  6.000

 103 42" RCP Arch Flared End, Furnish Each  6.000

 104 42" RCP Arch Flared End, Install Each  6.000

 105 54" RCP Arch Flared End, Furnish Each  4.000

 106 54" RCP Arch Flared End, Install Each  4.000

 107 24" RCP Arch Sloped End, Furnish Each  6.000

 108 24" RCP Arch Sloped End, Install Each  6.000

 109 30" RCP Arch Sloped End, Furnish Each  16.000



 110 30" RCP Arch Sloped End, Install Each  16.000

 111 18" RCP Arch Safety End, Furnish Each  3.000

 112 18" RCP Arch Safety End, Install Each  3.000

 113 18" CMP 16 Gauge, Furnish Ft  2,354.000

 114 18" CMP, Install Ft  2,354.000

 115 24" CMP 16 Gauge, Furnish Ft  282.000

 116 24" CMP, Install Ft  282.000

 117 42" CMP 16 Gauge, Furnish Ft  88.000

 118 42" CMP, Install Ft  88.000

 119 18" CMP Elbow, Furnish Each  1.000

 120 18" CMP Elbow, Install Each  1.000

 121 18" CMP Flared End, Furnish Each  6.000

 122 18" CMP Flared End, Install Each  6.000

 123 42" CMP Flared End, Furnish Each  4.000

 124 42" CMP Flared End, Install Each  4.000

 125 36" CMP Sloped End with Bars, Furnish Each  2.000

 126 36" CMP Sloped End, Install Each  2.000

 127 42" CMP Sloped End with Bars, Furnish Each  2.000

 128 42" CMP Sloped End, Install Each  2.000

 129 18" CMP Safety End, Furnish Each  73.000

 130 18" CMP Safety End, Install Each  73.000

 131 24" CMP Safety End, Furnish Each  10.000

 132 24" CMP Safety End, Install Each  10.000

 133 18" CMP Arch 16 Gauge, Furnish Ft  252.000

 134 18" CMP Arch, Install Ft  252.000

 135 24" CMP Arch 16 Gauge, Furnish Ft  324.000

 136 24" CMP Arch, Install Ft  324.000

 137 30" CMP Arch 16 Gauge, Furnish Ft  54.000

 138 30" CMP Arch, Install Ft  54.000

 139 18" CMP Arch Flared End, Furnish Each  2.000

 140 18" CMP Arch Flared End, Install Each  2.000

 141 18" CMP Arch Safety End, Furnish Each  8.000

 142 18" CMP Arch Safety End, Install Each  8.000

 143 24" CMP Arch Safety End, Furnish Each  14.000

 144 24" CMP Arch Safety End, Install Each  14.000

 145 30" CMP Arch Safety End with Bars, Furnish Each  2.000

 146 30" CMP Arch Safety End, Install Each  2.000

 147 24" CMP to RCP Transition, Furnish Each  1.000

 148 24" RCP to CMP Transition, Furnish Each  1.000

 149 24" Pipe Transition, Install Each  2.000

 150 Cleanout Pipe Culvert Each  6.000

 151 Class A45 Concrete, Box Culvert CuYd  161.900

 152 Class M6 Concrete CuYd  6.900

 153 Controlled Density Fill CuYd  121.500

 154 Reinforcing Steel Lb  23,155.000

 155 5'x7' Reinforced Concrete Cattle Pass, Furnish Ft  84.000

 156 5'x7' Reinforced Concrete Cattle Pass, Install Ft  84.000

 157 5'x7' Reinforced Concrete Cattle Pass End Section, Furnish Each  2.000

 158 5'x7' Reinforced Concrete Cattle Pass End Section, Install Each  2.000

 159 Type III Field Laboratory Each  1.000

 160 12' Cattle Guard Each  1.000

 161 20' Cattle Guard Each  2.000

 162 Type 2 Right-of-Way Fence Ft  148,422.000

 163 Type 3 Right-of-Way Fence Ft  5,918.000

 164 Modified Type 2 Right-of-Way Fence Ft  12,254.000

 165 Type 1 Temporary Fence Ft  26,362.000



 166 2 Post Panel Each  350.000

 167 3 Post Panel Each  302.000

 168 12' Tubular Gate Each  2.000

 169 Reset Gate Each  4.000

 170 8' Chain Link Fence with Tension Wired Top Ft  90.000

 171 10' Chain Link Fence with Tension Wired Top Ft  834.000

 172 2.0"x2.0" Perforated Tube Post Ft  92.000

 173 2.5"x2.5" Perforated Tube Post Ft  426.000

 174 4"x4" White Delineator with 1.12 Lb/Ft Post Each  579.000

 175 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  20.000

 176 Type 2 Object Marker Back to Back Each  267.000

 177 Flexible Object Marker Post Each  11.000

 178 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  197.100

 179 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  323.500

 180 Remove, Salvage, Relocate, and Reset Traffic Sign Each  156.000

 181 Install State Furnished Sign Each  20.000

 182 Cold Applied Plastic Pavement Marking, 24" Ft  12.000

 183 Cold Applied Plastic Pavement Marking, Arrow Each  65.000

 184 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  1,151.000

 185 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  691.000

 186 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  12.000

 187 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  65.000

 188 Flagging Hour  7,000.000

 189 Pilot Car Hour  2,500.000

 190 Traffic Control Signs SqFt  1,766.000

 191 Traffic Control, Miscellaneous LS  1.000

 192 Type 3 Barricade, 8' Single Sided Each  20.000

 193 Temporary Pavement Marking Mile  82.000

 194 Remove and Reset Luminaire Pole Each  1.000

 195 4" Concrete Sidewalk SqFt  1,876.000

 196 6" Concrete Sidewalk SqFt  689.000

 197 Type C Manhole Frame and Lid Each  2.000

 198 Adjust Manhole Each  1.000

 199 Reconstruct Manhole Each  4.000

 200 Class B Riprap Ton  434.700

 201 Class C Riprap Ton  209.000

 202 Bank and Channel Protection Gabion CuYd  298.500

 203 Cover Crop Seeding Bu  58.000

 204 Special Permanent Seed Mixture 1 Lb  7,691.000

 205 Special Permanent Seed Mixture 2 Lb  75.000

 206 Fertilizing Ton  173.000

 207 Mulching Ton  471.100

 208 Type 2 Erosion Control Blanket SqYd  32,530.000

 209 Type 3 Erosion Control Blanket SqYd  15,484.000

 210 Type 3 Turf Reinforcement Mat SqYd  1,697.000

 211 12" Diameter Erosion Control Wattle Ft  15,060.000

 212 20" Diameter Erosion Control Wattle Ft  3,270.000

 213 Remove and Reset Erosion Control Wattle Ft  3,978.000

 214 Surface Roughening Acre  13.000

 215 Shaping for Erosion Control Blanket Ft  21,966.000

 216 Low Flow Silt Fence Ft  7,440.000

 217 High Flow Silt Fence Ft  2,205.000

 218 Mucking Silt Fence CuYd  669.000

 219 Repair Silt Fence Ft  2,411.000

 220 4' to 6' Tree, Furnish and Plant Each  8.000

 221 Type B Drainage Fabric SqYd  321.000



 222 Non-woven Geotextile Separator SqYd  6,559.000

 223 Refurbish Single Mailbox Each  5.000

 224 Refurbish Double Mailbox Each  4.000

 225 Orange Plastic Safety Fence Ft  50.000

 226 Construction Entrance Each  4.000

 227 Storage Unit Each  1.000

 228 Structure Excavation, Box Culvert CuYd  211.000

 229 Box Culvert Undercut CuYd  568.000

 230 Class A45 Concrete, Box Culvert CuYd  554.700

 231 Reinforcing Steel Lb  72,875.000

 232 Class B Riprap Ton  226.000

 233 Type B Drainage Fabric SqYd  283.000

 234 Non-woven Geotextile Separator SqYd  957.000

 235 Structure Excavation, Box Culvert CuYd  170.000

 236 Box Culvert Undercut CuYd  596.000

 237 Controlled Density Fill CuYd  52.600

 238 11'x10' Precast Concrete Box Culvert, Furnish Ft  140.000

 239 11'x10' Precast Concrete Box Culvert, Install Ft  140.000

 240 11'x10' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 241 11'x10' Precast Concrete Box Culvert End Section, Install Each  2.000

 242 2-11'x10' Precast Concrete Box Culvert, Furnish Ft  140.000

 243 2-11'x10' Precast Concrete Box Culvert, Install Ft  140.000

 244 2-11'x10' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 245 2-11'x10' Precast Concrete Box Culvert End Section, Install Each  2.000

 246 Class B Riprap Ton  65.000

 247 Type B Drainage Fabric SqYd  86.000

 248 Non-woven Geotextile Separator SqYd  982.000

 249 Structure Excavation, Box Culvert CuYd  50.000

 250 Box Culvert Undercut CuYd  179.000

 251 Class A45 Concrete, Box Culvert CuYd  122.600

 252 Reinforcing Steel Lb  14,494.000

 253 Class B Riprap Ton  49.300

 254 Type B Drainage Fabric SqYd  82.000

 255 Non-woven Geotextile Separator SqYd  357.000

 256 Structure Excavation, Box Culvert CuYd  43.000

 257 Box Culvert Undercut CuYd  174.000

 258 2-8'x4' Precast Concrete Box Culvert, Furnish Ft  80.000

 259 2-8'x4' Precast Concrete Box Culvert, Install Ft  80.000

 260 2-8'x4' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 261 2-8'x4' Precast Concrete Box Culvert End Section, Install Each  2.000

 262 Class B Riprap Ton  29.900

 263 Type B Drainage Fabric SqYd  48.000

 264 Non-woven Geotextile Separator SqYd  347.000

 265 Base Course Ton  154.800

 266 Structure Excavation, Box Culvert CuYd  90.000

 267 Box Culvert Undercut CuYd  269.000

 268 Class A45 Concrete, Box Culvert CuYd  242.000

 269 Reinforcing Steel Lb  33,606.000

 270 Class C Riprap Ton  262.800

 271 Type B Drainage Fabric SqYd  271.000

 272 Non-woven Geotextile Separator SqYd  557.000

 273 Base Course Ton  165.800

 274 Structure Excavation, Box Culvert CuYd  97.000

 275 Box Culvert Undercut CuYd  301.000

 276 2-12'x10' Precast Concrete Box Culvert, Furnish Ft  86.000

 277 2-12'x10' Precast Concrete Box Culvert, Install Ft  86.000



 278 2-12'x10' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 279 2-12'x10' Precast Concrete Box Culvert End Section, Install Each  2.000

 280 Class C Riprap Ton  106.100

 281 Type B Drainage Fabric SqYd  111.000

 282 Non-woven Geotextile Separator SqYd  591.000

 283 Structure Excavation, Box Culvert CuYd  36.000

 284 Box Culvert Undercut CuYd  157.000

 285 Class A45 Concrete, Box Culvert CuYd  93.500

 286 Reinforcing Steel Lb  11,903.000

 287 Class B Riprap Ton  50.200

 288 Type B Drainage Fabric SqYd  78.000

 289 Non-woven Geotextile Separator SqYd  342.000

 290 Structure Excavation, Box Culvert CuYd  28.000

 291 Box Culvert Undercut CuYd  134.000

 292 9'x6' Precast Concrete Box Culvert, Furnish Ft  80.000

 293 9'x6' Precast Concrete Box Culvert, Install Ft  80.000

 294 9'x6' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 295 9'x6' Precast Concrete Box Culvert End Section, Install Each  2.000

 296 Class B Riprap Ton  23.300

 297 Type B Drainage Fabric SqYd  35.000

 298 Non-woven Geotextile Separator SqYd  281.000

 299 PG 58-34 Asphalt Binder Ton  4,220.900

 300 Class Q3R Hot Mixed Asphalt Concrete Ton  90,635.800

 301 Hydrated Lime Ton  914.900

 302 PG 58-34 Asphalt Binder Ton  3,874.900

 303 Class Q3R Hot Mixed Asphalt Concrete Ton  93,085.900

 304 Hydrated Lime Ton  962.300

 305 PG 58-34 Asphalt Binder Ton  396.600

 306 Class Q3R Hot Mixed Asphalt Concrete Ton  8,088.000

 307 Hydrated Lime Ton  86.700

 308 PG 58-34 Asphalt Binder Ton  367.700

 309 Class Q3R Hot Mixed Asphalt Concrete Ton  8,305.200

 310 Hydrated Lime Ton  90.100

2246.029.08 (  )

Work Type 1 or Work Type 5

2. Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

DBE Goal:  NONE Contract Id: 4965 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 1.5" PVC Pipe Ft  250.000

 3 3" PVC Pipe Ft  1,700.000

 4 6" PVC Water Main Ft  200.000

 5 12" PVC Water Main Ft  5,150.000

 6 14" PVC Water Main Ft  3,350.000

 7 1.5" Water Service Each  6.000

 8 2" Air Release Valve Assembly Each  3.000

 9 3" Air Release Valve Assembly Each  1.000

 10 12" Butterfly Valve with Box Each  1.000

 11 14" Butterfly Valve with Box Each  1.000

 12 3" Gate Valve with Box Each  3.000

 13 6" Gate Valve with Box Each  1.000

 14 Tracer Wire Access Box Each  3.000

 15 Pipe Insulation SqFt  8,800.000

 16 Imported Trench Backfill CuYd  20.000

 17 Bore and Jack 3" Pipe Ft  250.000

 18 Bore and Jack 6" Pipe Ft  125.000

 19 Bore and Jack 14" Pipe Ft  125.000

 20 Connect To Existing Water Main Each  32.000



 21 Remove and Reset Fire Hydrant Each  1.000

NH 0016(79)68

Work Type 2 or Work Type 3

3. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  2.000% Contract Id: 5506 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  3.051

 3 Miscellaneous Staking Mile  0.705

 4 Slope Staking Mile  0.705

 5 Structure Staking Each  13.000

 6 Three Man Survey Crew Hour  100.000

 7 Checker LS  1.000

 8 Construction Schedule, Category III LS  1.000

 9 Training Program Hour  1,200.000

 10 Clear and Grub Tree Each  7.000

 11 Clearing LS  1.000

 12 Remove Concrete Curb and Gutter Ft  893.000

 13 Remove Concrete Curb Ft  43.000

 14 Remove Concrete Gutter Ft  583.000

 15 Remove Drop Inlet Each  31.000

 16 Remove Manhole Each  17.000

 17 Remove Asphalt Concrete Pavement SqYd  5,016.100

 18 Remove Concrete Pavement SqYd  21,945.400

 19 Remove Concrete Approach Pavement SqYd  575.800

 20 Remove Concrete Driveway Pavement SqYd  470.200

 21 Remove Concrete Sidewalk SqYd  5,347.300

 22 Remove Concrete Retaining Wall Ft  2,126.100

 23 Remove Signal Equipment LS  1.000

 24 Remove Signal Pole Footing Each  9.000

 25 Remove Luminaire Pole Footing Each  12.000

 26 Remove Pedestrian Push Button Pole Each  1.000

 27 Remove Sediment CuYd  18.000

 28 Remove Erosion Control Wattle Ft  75.000

 29 Remove Sediment Filter Bag Ft  612.000

 30 Remove Triangular Silt Barrier Ft  288.000

 31 Remove Silt Fence Ft  418.000

 32 Salvage Traffic Sign Each  62.000

 33 Salvage Luminaire Pole Each  12.000

 34 Salvage Signal Equipment LS  1.000

 35 Unclassified Excavation CuYd  15,571.000

 36 Contractor Furnished Borrow Excavation CuYd  250.000

 37 Contaminated Material Excavation CuYd  100.000

 38 Undercutting CuYd  9,086.000

 39 Water for Embankment MGal  131.500

 40 Water for Granular Material MGal  293.500

 41 Water for Vegetation MGal  40.200

 42 Dust Control Chloride Lb  500.000

 43 Placing Contractor Furnished Topsoil CuYd  196.000

 44 Incidental Work LS  1.000

 45 Incidental Work, Grading LS  1.000

 46 Gravel Cushion Ton  24,469.900

 47 Salvage and Stockpile Asphalt Mix Material Ton  2,880.000

 48 Asphalt Concrete Composite Ton  1,747.400

 49 Maintenance Patching Ton  100.000

 50 10" Nonreinforced PCC Pavement SqYd  15,530.600

 51 4" Barrier Type Colored and Patterned Median PCC Pavement SqYd  208.300

 52 8" PCC Driveway Pavement SqYd  733.700



 53 8" Fast Track Concrete Driveway Pavement SqYd  29.800

 54 8" PCC Approach Pavement SqYd  832.200

 55 8" Fast Track Concrete Approach Pavement SqYd  138.000

 56 6" PCC Fillet Section SqYd  12.800

 57 10" PCC Fillet Section SqYd  711.700

 58 Fast Track Concrete SqYd  1,594.500

 59 Dowel Bar Each  8,703.000

 60 Insert Steel Bar in PCC Pavement Each  322.000

 61 Temporary Gravel Crossing Each  6.000

 62 Saw and Seal Joint Ft  202.000

 63 Repair Type A Spall SqFt  72.500

 64 Structure Excavation, Retaining Wall CuYd  100.000

 65 Pipe Culvert Undercut CuYd  100.000

 66 Footing Undercut CuYd  97.000

 67 12" RCP Class 3, Furnish Ft  4.000

 68 12" RCP, Install Ft  4.000

 69 18" RCP Class 3, Furnish Ft  2,046.000

 70 18" RCP, Install Ft  2,046.000

 71 24" RCP Class 3, Furnish Ft  184.000

 72 24" RCP, Install Ft  184.000

 73 36" RCP Class 2, Furnish Ft  94.000

 74 36" RCP, Install Ft  94.000

 75 42" RCP Class 2, Furnish Ft  1,500.000

 76 42" RCP, Install Ft  1,500.000

 77 48" RCP Class 2, Furnish Ft  816.000

 78 48" RCP, Install Ft  816.000

 79 24" RCP Bend, Furnish Each  2.000

 80 24" RCP Bend, Install Each  2.000

 81 RCP Tee, Furnish Each  10.000

 82 RCP Tee, Install Each  10.000

 83 RCP Cross, Furnish Each  1.000

 84 RCP Cross, Install Each  1.000

 85 RCP Increaser, Furnish Each  1.000

 86 RCP Increaser, Install Each  1.000

 87 8" High Density Polyethylene Pipe, Furnish Ft  126.000

 88 8" High Density Polyethylene Pipe, Install Ft  126.000

 89 Storm Sewer Video Inspection Ft  2,230.000

 90 24" Pipe Cap Each  1.000

 91 Class M6 Concrete CuYd  192.800

 92 Controlled Density Fill CuYd  50.000

 93 Pipe Handrail Ft  383.300

 94 Steel Pedestrian Railing Ft  732.100

 95 Reinforcing Steel Lb  37,643.000

 96 Special Type C Concrete Retaining Wall SqFt  1,693.000

 97 Gravity Large Concrete Block Wall SqFt  2,838.000

 98 Type II Field Laboratory Each  1.000

 99 4' Chain Link Fence with Top Rail Ft  55.000

 100 Pedestrian Swing Gate Each  1.000

 101 2.0"x2.0" Perforated Tube Post Ft  493.200

 102 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  429.200

 103 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  105.500

 104 Remove, Salvage, Relocate, and Reset Traffic Sign Each  26.000

 105 Cold Applied Plastic Pavement Marking, 4" Ft  4,003.000

 106 Cold Applied Plastic Pavement Marking, 8" Ft  181.000

 107 Cold Applied Plastic Pavement Marking, 24" Ft  1,759.000

 108 Cold Applied Plastic Pavement Marking, Arrow Each  27.000



 109 Pavement Marking Paint, 4" White Ft  1,849.000

 110 Pavement Marking Paint, 4" Yellow Ft  2,681.000

 111 Pavement Marking Paint, 8" White Ft  63.000

 112 Pavement Marking Paint, 24" White Ft  23.000

 113 Pavement Marking Paint, 24" Yellow Ft  190.000

 114 Pavement Marking Paint, Arrow Each  6.000

 115 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  4,003.000

 116 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  181.000

 117 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  1,759.000

 118 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  27.000

 119 Flagging Hour  12,000.000

 120 Pilot Car Hour  100.000

 121 Traffic Control Signs SqFt  2,519.000

 122 Traffic Control, Miscellaneous LS  1.000

 123 Traffic Control Supervisor Day  50.000

 124 Type 3 Barricade, 8' Double Sided Each  68.000

 125 Temporary Raised Pavement Markers Ft  7,000.000

 126 Tubular Marker Each  285.000

 127 Type C Advance Warning Arrow Board Each  4.000

 128 Remove Pavement Marking, 4" or Equivalent Ft  3,000.000

 129 Temporary Pavement Marking Ft  88,000.000

 130 Short Term Temporary Traffic Control Signal Site  1.000

 131 Detour Signing SqFt  170.000

 132 Temporary Business Signing SqFt  1,263.000

 133 Contractor Furnished Portable Changeable Message Sign Each  3.000

 134 Contractor Furnished Speed Monitoring Radar Trailer Each  2.000

 135 Longitudinal Pedestrian Barricade Ft  1,000.000

 136 Temporary Sidewalk SqFt  4,000.000

 137 Decorative Luminaire Pole Each  12.000

 138 Decorative Luminaire Arm Each  12.000

 139 Decorative Signal Pole with 20' Mast Arm and Luminaire Arm Each  2.000

 140 Decorative Signal Pole with 40' Mast Arm and Luminaire Arm Each  1.000

 141 Decorative Signal Pole with 50' Mast Arm and Luminaire Arm Each  1.000

 142 Decorative Luminaire, 150 Watt with Photoelectric Cell Each  12.000

 143 Decorative Luminaire, 400 Watt with Photoelectric Cell Each  16.000

 144 3 Section Vehicle Signal Head Each  12.000

 145 4 Section Vehicle Signal Head Each  4.000

 146 2' Diameter Footing Ft  96.000

 147 3' Diameter Footing Ft  47.000

 148 Type 1 Electrical Junction Box Each  2.000

 149 Type 2 Electrical Junction Box Each  23.000

 150 Type 3 Electrical Junction Box Each  4.000

 151 Type 4 Electrical Junction Box Each  8.000

 152 Electrical Service Cabinet Each  6.000

 153 Traffic Signal Controller Each  1.000

 154 Meter Socket Each  6.000

 155 Signal Head Battery Backup and Flash System Each  1.000

 156 Preformed Detector Loop Each  18.000

 157 Detector Unit Each  6.000

 158 Siren Emergency Vehicle Preemption System Each  1.000

 159 Pedestrian Push Button Each  8.000

 160 Pedestrian Push Button Pole Each  8.000

 161 Pedestrian Signal Head with Countdown Timer Each  8.000

 162 Pedestrian Crossing Sign Each  8.000

 163 Miscellaneous, Electrical LS  1.000

 164 2" Rigid Conduit, Schedule 40 Ft  6,530.000



 165 4" Rigid Conduit, Schedule 40 Ft  20.000

 166 2" Rigid Conduit, Schedule 80 Ft  1,475.000

 167 3" Rigid Conduit, Schedule 80 Ft  260.000

 168 4" Rigid Conduit, Schedule 80 Ft  120.000

 169 1/C #2 AWG Copper Wire Ft  90.000

 170 1/C #4 AWG Copper Wire Ft  1,185.000

 171 1/C #6 AWG Copper Wire Ft  15,255.000

 172 1/C #8 AWG Copper Wire Ft  14,265.000

 173 1/C #10 AWG Copper Wire Ft  9,465.000

 174 4/C #14 AWG Copper Tray Cable, K2 Ft  1,790.000

 175 7/C #14 AWG Copper Tray Cable, K2 Ft  460.000

 176 24/C #14 AWG Copper Tray Cable, K2 Ft  560.000

 177 #16 AWG Copper Twisted Shielded Pair Ft  975.000

 178 2/C #10 AWG Copper Pole and Bracket Cable Ft  920.000

 179 48 Strand Fiber Optic Cable Ft  3,090.000

 180 Type B66 Concrete Curb and Gutter Ft  1,432.000

 181 Type B610 Concrete Curb and Gutter Ft  6,491.000

 182 Type F610 Concrete Curb and Gutter Ft  69.000

 183 Type P6 Concrete Gutter Ft  738.000

 184 Type P10 Concrete Gutter Ft  296.000

 185 4" Concrete Sidewalk SqFt  38,143.000

 186 6" Reinforced Concrete Sidewalk SqFt  402.000

 187 4" Colored Concrete Sidewalk SqFt  34,829.000

 188 6" Reinforced Colored Concrete Sidewalk SqFt  727.000

 189 Type 1 Detectable Warnings SqFt  460.000

 190 Type B Frame and Grate Assembly Each  66.000

 191 Type E Frame and Grate Each  1.000

 192 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  1.000

 193 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  1.000

 194 Precast Drop Inlet Collar Each  67.000

 195 2" Adjusting Ring for Manhole Each  7.000

 196 Type A10 Manhole Frame and Lid Each  2.000

 197 4" Underdrain Pipe Ft  968.000

 198 Fertilizing Lb  60.000

 199 Sodding SqYd  2,236.000

 200 Soil Stabilizer SqYd  577.000

 201 12" Diameter Erosion Control Wattle Ft  300.000

 202 Remove and Reset Erosion Control Wattle Ft  75.000

 203 Sediment Filter Bag Ft  2,447.000

 204 Triangular Silt Barrier Ft  1,152.000

 205 High Flow Silt Fence Ft  1,670.000

 206 Mucking Silt Fence CuYd  116.000

 207 Repair Silt Fence Ft  418.000

 208 Sediment Control at Inlet with Frame and Grate Each  68.000

 209 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  18.000

 210 Portable Sediment Containment System Each  1.000

 211 Dewatering Hour  100.000

 212 Sweeping Hour  250.000

 213 Reinforcement Fabric (MSE) SqYd  11,399.000

 214 Multiple Mailbox Support Each  1.000

 215 Curb Stop Each  36.000

 216 Orange Plastic Safety Fence Ft  2,500.000

 217 Construction Entrance Each  8.000

 218 Temporary Surfacing SqFt  3,000.000

 219 Bollard Each  6.000

 220 Railroad Protective Insurance LS  1.000



13 2139(  )

Work Type 2 or Work Type 3

4. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Contract Id: 5247 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Clearing LS  1.000

 4 Remove Concrete Curb and Gutter Ft  156.000

 5 Remove Curb Stop Each  57.000

 6 Remove Manhole Each  16.000

 7 Remove Sewer Pipe Ft  278.000

 8 Remove Asphalt Concrete Pavement SqYd  468.200

 9 Remove Concrete Sidewalk SqYd  31.100

 10 Remove Sediment CuYd  20.000

 11 Remove Erosion Control Wattle Ft  600.000

 12 Remove Sediment Filter Bag Ft  600.000

 13 Remove Contaminated Water MGal  50.000

 14 Remove Water Main Ft  45.000

 15 Salvage Fire Hydrant Each  8.000

 16 Salvage Valve and Valve Box Each  30.000

 17 Unclassified Excavation CuYd  432.000

 18 Contaminated Material Excavation CuYd  500.000

 19 Placing Contractor Furnished Topsoil CuYd  338.000

 20 Incidental Work LS  1.000

 21 Base Course Ton  362.800

 22 Granular Material Ton  150.000

 23 Asphalt Concrete Composite Ton  167.800

 24 4" Barrier Type Colored and Patterned Median PCC Pavement SqYd  416.000

 25 Pipe Encasement Each  11.000

 26 4" PVC Restrained Joint Water Main Ft  44.000

 27 6" PVC Restrained Joint Water Main Ft  367.000

 28 8" PVC Restrained Joint Water Main Ft  5,030.000

 29 10" PVC Restrained Joint Water Main Ft  24.000

 30 12" PVC Restrained Joint Water Main Ft  860.000

 31 1" Copper Pipe Ft  1,531.000

 32 1.5" Copper Pipe Ft  55.000

 33 8" PVC Sewer Pipe Ft  3,520.000

 34 4" Sewer Service Ft  1,802.000

 35 4" Sanitary Sewer Service Cleanout Each  43.000

 36 8"x4" Pipe Tee Each  1.000

 37 8"x6" Pipe Tee Each  12.000

 38 8"x8" Pipe Tee Each  13.000

 39 12"x6" Pipe Tee Each  2.000

 40 12"x8" Pipe Tee Each  2.000

 41 12"x12" Pipe Tee Each  1.000

 42 12"x8" Pipe Cross Each  1.000

 43 8"x4" Pipe Reducer Each  4.000

 44 8"x6" Pipe Reducer Each  5.000

 45 12"x8" Pipe Reducer Each  1.000

 46 12"x10" Pipe Reducer Each  2.000

 47 Tapping Saddle Each  51.000

 48 1.5" Corporation Stop with Tapping Saddle Each  3.000

 49 1" Curb Stop with Box Each  50.000

 50 1.5" Curb Stop with Box Each  3.000

 51 4" Pipe Bend Each  4.000

 52 6" Pipe Bend Each  10.000

 53 8" Pipe Bend Each  25.000



 54 10" Pipe Bend Each  3.000

 55 12" Pipe Bend Each  5.000

 56 8" Pipe Cap Each  8.000

 57 4" Pipe Coupling Each  1.000

 58 6" Pipe Coupling Each  2.000

 59 8" Pipe Coupling Each  4.000

 60 10" Pipe Coupling Each  2.000

 61 12" Pipe Coupling Each  1.000

 62 4" Pipe Transition Coupling Each  3.000

 63 6" Pipe Transition Coupling Each  6.000

 64 8" Pipe Transition Coupling Each  1.000

 65 8" Pipe Plug Each  1.000

 66 4" Gate Valve with Box Each  1.000

 67 8" Gate Valve with Box Each  32.000

 68 12" Gate Valve with Box Each  7.000

 69 Tracer Wire Access Box Each  24.000

 70 Pipe Insulation SqFt  549.000

 71 Fire Hydrant with Auxiliary Valve & Box Each  14.000

 72 Type 1 Bedding Material Ton  57.000

 73 Type 2 Foundation Material Ton  500.000

 74 Type 3 Foundation Material Ton  500.000

 75 Imported Trench Backfill CuYd  1,500.000

 76 Rock Excavation, Trench CuYd  100.000

 77 1" Water Service, Connect Charge Each  2.000

 78 Reconnect Water Service Each  51.000

 79 Connect To Existing Water Main Each  15.000

 80 Adjust Sewer Service Each  1.000

 81 Reconnect Sewer Service Each  38.000

 82 Connect Sewer Service Each  2.000

 83 Connect to Existing Sewer Main Each  12.000

 84 Sewer Bypass Pumping LS  1.000

 85 Test Station Each  14.000

 86 Controlled Density Fill CuYd  50.000

 87 Flagging Hour  100.000

 88 Traffic Control Signs SqFt  222.000

 89 Traffic Control, Miscellaneous LS  1.000

 90 Traffic Control Supervisor Day  4.000

 91 Type 3 Barricade, 8' Double Sided Each  8.000

 92 Temporary Flexible Vertical Markers (Tabs) Ft  710.000

 93 Type C Advance Warning Arrow Board Each  2.000

 94 Linear Delineation System Panel, Barrier Mounted Each  96.000

 95 Traffic Control Movable Concrete Barrier Each  48.000

 96 Remove and Reset Traffic Control Movable Concrete Barrier Each  160.000

 97 Longitudinal Pedestrian Barricade Ft  600.000

 98 Type B66 Concrete Curb and Gutter Ft  158.000

 99 4" Concrete Sidewalk SqFt  288.000

 100 5" Reinforced Colored Concrete Sidewalk SqFt  990.000

 101 48" Manhole Each  22.000

 102 48" Drop Manhole Each  6.000

 103 Extra Depth for 48" Manhole Ft  120.000

 104 Special Manhole Frame and Lid Each  43.000

 105 4" Underdrain Pipe Ft  64.000

 106 4" Corrugated Polyethylene Drainage Tubing Ft  579.000

 107 4" Slotted Corrugated Polyethylene Drainage Tubing Ft  243.000

 108 Fertilizing Lb  6.000

 109 Sodding SqYd  200.000



 110 12" Diameter Erosion Control Wattle Ft  600.000

 111 Remove and Reset Erosion Control Wattle Ft  100.000

 112 Sediment Filter Bag Ft  600.000

 113 Remove and Reset Sediment Filter Bag Ft  100.000

 114 Sweeping Hour  30.000

 115 1 Gallon Perennial Plant, Furnish and Plant Each  579.000

 116 1 Gallon Deciduous Shrub, Furnish and Plant Each  56.000

 117 1 Gallon Coniferous Shrub, Furnish and Plant Each  294.000

 118 1 Gallon Ornamental Grass, Furnish and Plant Each  94.000

 119 Woven Separator Fabric SqYd  200.000

 120 AASHTO T-180 Soil Test Each  30.000

 121 3" Depth Shredded Bark Mulch SqYd  713.000

 122 Planter Each  18.000

 123 Irrigation System LS  1.000

 124 Concrete Foundation Each  1.000

 125 Precast Concrete Welcome Sign, Furnish Each  2.000

 126 Precast Concrete Welcome Sign, Install Each  2.000

EM 1648(06)

Work Type 2 or Work Type 3

5. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 6038 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Reestablish Property Corner Each  3.000

 4 Clearing LS  1.000

 5 Remove Traffic Sign Each  6.000

 6 Remove Concrete Curb and Gutter Ft  56.000

 7 Remove Pipe Culvert Ft  131.000

 8 Remove Fence Ft  649.000

 9 Remove Asphalt Concrete Pavement SqYd  35.000

 10 Remove Concrete Pavement SqYd  47.000

 11 Remove Concrete Sidewalk SqYd  52.000

 12 Remove Sediment CuYd  4.000

 13 Remove Erosion Control Wattle Ft  640.000

 14 Remove Sediment Filter Bag Ft  216.000

 15 Remove Silt Fence Ft  176.000

 16 Remove Chain Link Fence for Reset Ft  61.000

 17 Unclassified Excavation CuYd  1,365.000

 18 Contractor Furnished Borrow CuYd  7,930.000

 19 Placing Topsoil CuYd  850.000

 20 Incidental Work, Grading LS  1.000

 21 Gravel Cushion Ton  1,230.000

 22 Asphalt Concrete Composite Ton  65.000

 23 8" Nonreinforced PCC Pavement SqYd  1,846.000

 24 8" Miscellaneous PCC Pavement SqYd  169.000

 25 4" Barrier Type Colored Median PCC Pavement SqYd  13.000

 26 8" PCC Approach Pavement SqYd  36.000

 27 Dowel Bar Each  1,176.000

 28 Insert Steel Bar in PCC Pavement Each  64.000

 29 18" RCP Class 2, Furnish Ft  214.000

 30 18" RCP, Install Ft  214.000

 31 24" RCP Class 2, Furnish Ft  306.000

 32 24" RCP, Install Ft  306.000

 33 36" RCP Class 2, Furnish Ft  78.000

 34 36" RCP, Install Ft  78.000

 35 18" RCP Flared End, Furnish Each  2.000

 36 18" RCP Flared End, Install Each  2.000



 37 Special 6' Chain Link Fence Ft  55.000

 38 Reset Chain Link Fence Ft  61.000

 39 2.0"x2.0" Perforated Tube Post Ft  124.000

 40 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  8.000

 41 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  98.000

 42 Cold Applied Plastic Pavement Marking, 4" Ft  1,160.000

 43 Cold Applied Plastic Pavement Marking, 8" Ft  46.000

 44 Cold Applied Plastic Pavement Marking, 12" Ft  96.000

 45 Cold Applied Plastic Pavement Marking, 24" Ft  48.000

 46 Cold Applied Plastic Pavement Marking, Arrow Each  1.000

 47 Cold Applied Plastic Pavement Marking, Symbol Each  16.000

 48 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  1,030.000

 49 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  46.000

 50 Grooving for Cold Applied Plastic Pavement Marking, 12" Ft  96.000

 51 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  48.000

 52 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  1.000

 53 Grooving for Cold Applied Plastic Pavement Marking, Symbol Each  16.000

 54 Flagging Hour  100.000

 55 Traffic Control Signs SqFt  410.000

 56 Traffic Control, Miscellaneous LS  1.000

 57 Type 3 Barricade, 8' Double Sided Each  7.000

 58 Type C Advance Warning Arrow Board Each  2.000

 59 Remove Pavement Marking, 4" or Equivalent Ft  112.000

 60 4" Temporary Pavement Marking Tape Type I Ft  565.000

 61 Signal Pole with 35' Mast Arm Each  2.000

 62 Galvanized Steel Utility Pole Each  1.000

 63 1 Section Vehicle Signal Head Each  8.000

 64 3' Diameter Footing Ft  14.000

 65 Type 1 Electrical Junction Box Each  2.000

 66 Electrical Service Cabinet Each  1.000

 67 Signal Flasher Unit Each  1.000

 68 Miscellaneous Signal Parts LS  1.000

 69 Pedestrian Push Button Each  2.000

 70 Pedestrian Push Button Pole Each  2.000

 71 Pedestrian Crossing Sign Each  2.000

 72 2" Rigid Conduit, Schedule 40 Ft  70.000

 73 2" Innerduct, Schedule 80 Ft  85.000

 74 1/C #8 AWG Copper Wire Ft  105.000

 75 1/C #10 AWG Copper Wire Ft  184.000

 76 4/C #14 AWG IMSA Copper Cable, K1 Ft  567.000

 77 7/C #14 AWG IMSA Copper Cable, K1 Ft  151.000

 78 Type B68 Concrete Curb and Gutter Ft  987.000

 79 Type B69 Concrete Curb and Gutter Ft  104.000

 80 Type BL69 Concrete Curb and Gutter Ft  47.000

 81 Type P8 Concrete Gutter Ft  40.000

 82 4" Concrete Sidewalk SqFt  6,071.000

 83 Type 1 Detectable Warnings SqFt  64.000

 84 Type 2 Detectable Warnings SqFt  24.000

 85 2' x 3' Type B Drop Inlet Each  1.000

 86 3' x 4' Type B Drop Inlet Each  1.000

 87 4' x 5' Type C Drop Inlet Each  2.000

 88 4' x 11' Concrete Type S Drop Inlet Base Each  2.000

 89 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  2.000

 90 4" Underdrain Pipe Ft  1,010.000

 91 Crushed Rock Ton  150.000

 92 Cover Crop Seeding Bu  1.000



 93 Type F Permanent Seed Mixture Lb  26.000

 94 Fertilizing Lb  1,500.000

 95 Mulching Ton  4.000

 96 Sodding SqYd  33.000

 97 Soil Stabilizer Acre  1.000

 98 12" Diameter Erosion Control Wattle Ft  1,060.000

 99 Sediment Filter Bag Ft  216.000

 100 Surface Roughening Acre  1.000

 101 High Flow Silt Fence Ft  176.000

 102 Sediment Control at Inlet with Frame and Grate Each  6.000

 103 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  24.000

 104 Sweeping Hour  20.000

 105 Woven Geotextile Separator SqYd  5,194.000

 106 Refurbish Single Mailbox Each  1.000

 107 Construction Entrance Each  1.000

13 2125(  )

Work Type 2 or Work Type 3

6. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Contract Id: 6039 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Salvage Water Main Fitting Each  1.000

 4 Incidental Work LS  1.000

 5 Pipe Encasement Each  2.000

 6 6" PVC Water Main Ft  50.000

 7 10" PVC Water Main Ft  512.000

 8 1" Copper Pipe Ft  118.000

 9 8" PVC Sewer Pipe Ft  531.000

 10 4" Sewer Service Ft  66.000

 11 4" Sanitary Sewer Service Cleanout Each  2.000

 12 10"x6" Pipe Tee Each  1.000

 13 Tapping Saddle Each  2.000

 14 1" Curb Stop with Box Each  2.000

 15 10" Pipe Bend Each  4.000

 16 10" Pipe Cap Each  1.000

 17 10" Gate Valve with Box Each  1.000

 18 Tracer Wire Access Box Each  3.000

 19 Pipe Insulation SqFt  1,484.000

 20 Fire Hydrant with Auxiliary Valve & Box Each  1.000

 21 Imported Trench Backfill CuYd  500.000

 22 Pipe Bedding Material Ton  50.000

 23 Connect To Existing Water Main Each  1.000

 24 Connect to Existing Sewer Main Each  1.000

 25 Test Station Each  1.000

 26 Exploratory Excavation Hour  10.000

 27 48" Manhole Each  3.000

 28 Extra Depth for 48" Manhole Ft  5.900

P 0115(47)102

Work Type 3 or Work Type 7

7. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5516 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  6.411

 3 Final Cross Section Survey Mile  2.114

 4 Miscellaneous Staking Mile  2.114

 5 Slope Staking Mile  2.114

 6 Structure Staking Each  2.000

 7 Three Man Survey Crew Hour  40.000

 8 Bridge Elevation Survey LS  1.000



 9 Construction Schedule, Category II LS  1.000

 10 Concrete Penetrating Sealer SqYd  1,728.000

 11 Training Program Hour  1,800.000

 12 Clearing LS  1.000

 13 Remove Drop Inlet Each  1.000

 14 Remove Fence Ft  2,807.000

 15 Remove Chain Link Fence Ft  78.000

 16 Remove 3 Cable Guardrail Ft  908.000

 17 Remove Beam Guardrail Ft  399.000

 18 Remove 3 Cable Guardrail Anchor Assembly Each  8.000

 19 Remove Asphalt Concrete Pavement SqYd  21,608.700

 20 Remove Concrete Pavement SqYd  29,304.000

 21 Remove Concrete Driveway Pavement SqYd  621.700

 22 Remove Sediment CuYd  7.000

 23 Remove Sediment Filter Bag Ft  168.000

 24 Remove Silt Fence Ft  705.000

 25 Salvage Traffic Sign Each  56.000

 26 Remove Gate for Reset Each  1.000

 27 Unclassified Excavation CuYd  88,467.000

 28 Select Subgrade Topping CuYd  46,510.000

 29 Contractor Furnished Select Subgrade Topping CuYd  2,422.000

 30 Water for Embankment MGal  907.400

 31 Water for Granular Material MGal  356.300

 32 Heavy Roadway Shaping Mile  1.700

 33 Placing Topsoil CuYd  12,194.000

 34 Incidental Work, Grading LS  1.000

 35 Incidental Work, Structure LS  1.000

 36 Base Course Ton  991.200

 37 Gravel Cushion Ton  13,931.300

 38 Gravel Cushion, Salvaged Ton  15,678.400

 39 Salvage Asphalt Mix and Granular Base Material Ton  15,678.400

 40 Haul Material CuYd  13,104.000

 41 PG 64-22 Asphalt Binder Ton  173.200

 42 Class E Asphalt Concrete Ton  3,006.300

 43 Compaction Sample Each  3.000

 44 Saw and Seal Shoulder Joint Ft  18,168.000

 45 MC-70 Asphalt for Prime Ton  2.200

 46 SS-1h or CSS-1h Asphalt for Tack Ton  1.300

 47 SS-1h or CSS-1h Asphalt for Flush Seal Ton  0.700

 48 8" Nonreinforced PCC Pavement SqYd  51,437.700

 49 PCC Shoulder Pavement SqYd  11,193.700

 50 6" PCC Driveway Pavement SqYd  100.600

 51 6" PCC Approach Pavement SqYd  32.000

 52 8" PCC Fillet Section SqYd  25.900

 53 Dowel Bar Each  26,733.000

 54 Insert Steel Bar in PCC Pavement Each  78.000

 55 Membrane Sealant Expansion Joint Ft  197.700

 56 Structure Excavation, Bridge CuYd  1,293.000

 57 Structure Excavation, Retaining Wall CuYd  77.000

 58 Pipe Culvert Undercut CuYd  87.000

 59 Bridge End Embankment CuYd  318.000

 60 Granular Bridge End Backfill CuYd  105.700

 61 18" RCP Class 2, Furnish Ft  480.000

 62 18" RCP, Install Ft  480.000

 63 24" RCP Class 2, Furnish Ft  386.000

 64 24" RCP, Install Ft  386.000



 65 30" RCP Class 2, Furnish Ft  338.000

 66 30" RCP, Install Ft  338.000

 67 48" RCP Class 2, Furnish Ft  114.000

 68 48" RCP, Install Ft  114.000

 69 54" RCP Class 4, Furnish Ft  144.000

 70 54" RCP, Install Ft  144.000

 71 18" RCP Flared End, Furnish Each  6.000

 72 18" RCP Flared End, Install Each  6.000

 73 48" RCP Flared End, Furnish Each  2.000

 74 48" RCP Flared End, Install Each  2.000

 75 54" RCP Flared End, Furnish Each  2.000

 76 54" RCP Flared End, Install Each  2.000

 77 24" RCP Sloped End, Furnish Each  8.000

 78 24" RCP Sloped End, Install Each  8.000

 79 30" RCP Sloped End, Furnish Each  6.000

 80 30" RCP Sloped End, Install Each  6.000

 81 18" CMP 16 Gauge, Furnish Ft  1,390.000

 82 18" CMP, Install Ft  1,390.000

 83 18" CMP Elbow, Furnish Each  2.000

 84 18" CMP Elbow, Install Each  2.000

 85 18" CMP Flared End, Furnish Each  1.000

 86 18" CMP Flared End, Install Each  1.000

 87 18" CMP Safety End, Furnish Each  38.000

 88 18" CMP Safety End, Install Each  38.000

 89 36" CMP Arch 16 Gauge, Furnish Ft  64.000

 90 36" CMP Arch, Install Ft  64.000

 91 36" CMP Arch Safety End, Furnish Each  2.000

 92 36" CMP Arch Safety End, Install Each  2.000

 93 18" RCP to CMP Transition, Furnish Each  1.000

 94 18" Pipe Transition, Install Each  1.000

 95 Class A45 Concrete, Bridge Deck CuYd  950.000

 96 Class A45 Concrete, Bridge CuYd  792.900

 97 Concrete Approach Slab for Bridge SqYd  201.000

 98 Concrete Approach Sleeper Slab for Bridge SqYd  70.400

 99 Install Dowel in Rock Ft  365.000

 100 Class M6 Concrete CuYd  9.600

 101 Controlled Density Fill CuYd  7.100

 102 Steel Pedestrian Railing on Sidewalk Ft  349.000

 103 Steel Pedestrian Railing on Concrete Barrier Ft  325.100

 104 Reinforcing Steel Lb  123,587.000

 105 Epoxy Coated Reinforcing Steel Lb  246,868.000

 106 No. 4 Rebar Splice Each  18.000

 107 No. 7 Rebar Splice Each  112.000

 108 MSE Large Panel Wall, Furnish SqFt  5,264.000

 109 MSE Large Panel Wall, Install SqFt  5,264.000

 110 Granular Backfill for MSE Large Panel Wall CuYd  3,528.000

 111 Type III Field Laboratory Each  1.000

 112 Type 2 Right-of-Way Fence Ft  2,274.000

 113 Type 6 Right-of-Way Fence Ft  345.000

 114 Type 1 Temporary Fence Ft  2,807.000

 115 2 Post Panel Each  22.000

 116 3 Post Panel Each  17.000

 117 Reset Gate Each  1.000

 118 4' Chain Link Fence with Top Rail Ft  291.000

 119 6' Chain Link Fence with Top Rail Ft  60.000

 120 Chain Link Fence for Bridge Sidewalk Ft  349.000



 121 Concrete Barrier End Protection Module Set or Repair Kit Each  2.000

 122 1.12 Lb/Ft Flanged Channel Post Ft  176.000

 123 2.0"x2.0" Perforated Tube Post Ft  262.000

 124 2.25"x2.25" Perforated Tube Post Ft  206.000

 125 2.5"x2.5" Perforated Tube Post Ft  41.500

 126 Type 2 Object Marker Back to Back Each  20.000

 127 Type 2 Object Marker Each  2.000

 128 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  135.500

 129 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  91.600

 130 Remove, Salvage, Relocate, and Reset Traffic Sign Each  8.000

 131 Temporary Signing SqFt  120.000

 132 Pavement Marking Paint, White Gal  77.000

 133 Pavement Marking Paint, Yellow Gal  102.000

 134 Pavement Marking Paint, Arrow Each  30.000

 135 Flagging Hour  200.000

 136 Traffic Control Signs SqFt  895.000

 137 Traffic Control, Miscellaneous LS  1.000

 138 Type 3 Barricade, 8' Double Sided Each  20.000

 139 Type C Advance Warning Arrow Board Each  2.000

 140 Remove Pavement Marking, 4" or Equivalent Ft  11,000.000

 141 Remove Pavement Marking, Arrow Each  3.000

 142 Temporary Pavement Marking Ft  44,656.000

 143 Traffic Control Movable Concrete Barrier Each  320.000

 144 Temporary Concrete Barrier End Protection Each  8.000

 145 Detour Signing SqFt  684.000

 146 Temporary Business Signing SqFt  120.000

 147 Contractor Furnished Portable Changeable Message Sign Each  2.000

 148 Type 2 Electrical Junction Box Each  2.000

 149 2" Rigid Galvanized Steel Conduit Ft  360.000

 150 2" Rigid Conduit, Schedule 40 Ft  50.000

 151 Type B68 Concrete Curb and Gutter Ft  1,171.000

 152 Concrete Barrier Curb and Gutter Ft  296.000

 153 Concrete Barrier Curb and Gutter End Section Ft  21.000

 154 Type P8 Concrete Gutter Ft  24.000

 155 5" Concrete Sidewalk SqFt  15,073.000

 156 6" Reinforced Concrete Sidewalk SqFt  366.000

 157 Type 1 Detectable Warnings SqFt  79.000

 158 Type B Frame and Grate Assembly Each  4.000

 159 Special Frame and Grate Assembly Each  4.000

 160 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  1.000

 161 Precast Drop Inlet Collar Each  8.000

 162 4" Underdrain Pipe Ft  156.000

 163 Porous Backfill Ton  26.900

 164 Class B Riprap Ton  953.900

 165 Bank and Channel Protection Gabion CuYd  33.000

 166 Special Permanent Seed Mixture 1 Lb  702.000

 167 Mulching Ton  54.000

 168 Type 2 Erosion Control Blanket SqYd  896.000

 169 Type 3 Erosion Control Blanket SqYd  364.000

 170 Type 2 Turf Reinforcement Mat SqYd  4,511.000

 171 12" Diameter Erosion Control Wattle Ft  2,200.000

 172 Remove and Reset Erosion Control Wattle Ft  550.000

 173 Sediment Filter Bag Ft  168.000

 174 Surface Roughening Acre  1.600

 175 Shaping for Erosion Control Blanket Ft  567.000

 176 Low Flow Silt Fence Ft  1,640.000



 177 High Flow Silt Fence Ft  1,177.000

 178 Mucking Silt Fence CuYd  195.000

 179 Repair Silt Fence Ft  705.000

 180 Floating Silt Curtain Ft  400.000

 181 Sediment Control at Inlet with Frame and Grate Each  5.000

 182 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  12.000

 183 Sweeping Hour  100.000

 184 Type B Drainage Fabric SqYd  1,228.000

 185 Geogrid Reinforcement SqYd  954.000

 186 Refurbish Single Mailbox Each  9.000

 187 Refurbish Double Mailbox Each  6.000

 188 Construction Entrance Each  2.000

 189 Waterproofing Membrane for Structure SqFt  220.000

NH 0012(192)

Work Type 4

8. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5524 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Concrete Pavement SqYd  3,273.100

 3 Unclassified Excavation CuYd  27.000

 4 Cold Milling Asphalt Concrete SqYd  1,400.000

 5 9" Miscellaneous PCC Pavement SqYd  2,900.100

 6 Nonreinforced PCC Pavement Repair SqYd  373.000

 7 Dowel Bar Each  872.000

 8 Insert Steel Bar in PCC Pavement Each  1,626.000

 9 Seal Random Cracks in PCC Pavement Ft  3,041.000

 10 Saw and Seal Joint Ft  268,615.000

 11 Cold Applied Plastic Pavement Marking, 24" Ft  605.000

 12 Cold Applied Plastic Pavement Marking, Arrow Each  14.000

 13 Durable Pavement Marking, 4" White Ft  373,203.000

 14 Durable Pavement Marking, 4" Yellow Ft  74,943.000

 15 Surface Preparation for Pavement Marking Ft  448,146.000

 16 Surface Preparation for Pavement Marking Each  14.000

 17 Flagging Hour  4,548.000

 18 Pilot Car Hour  2,274.000

 19 Traffic Control Signs SqFt  1,121.000

 20 Traffic Control, Miscellaneous LS  1.000

 21 Type 3 Barricade, 8' Double Sided Each  20.000

 22 Temporary Pavement Marking Ft  4,944.000

P 6358(03)

Work Type 5

9. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 6042 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Unclassified Excavation, Digouts CuYd  736.000

 3 Base Course Ton  1,990.200

 4 Haul and Stockpile Granular Material Ton  132.000

 5 PG 64-28 Asphalt Binder Ton  1,575.500

 6 Class E Asphalt Concrete Ton  25,627.200

 7 Compaction Sample Each  3.000

 8 SS-1h or CSS-1h Asphalt for Tack Ton  85.900

 9 SS-1h or CSS-1h Asphalt for Flush Seal Ton  31.600

 10 Sand for Flush Seal Ton  513.500

 11 Cold Milling Asphalt Concrete SqYd  1,600.000

 12 Type II Field Laboratory Each  1.000

 13 Pavement Marking Paint, White Gal  334.000

 14 Pavement Marking Paint, Yellow Gal  86.000

 15 Flagging Hour  400.000

 16 Pilot Car Hour  200.000



 17 Traffic Control Signs SqFt  629.000

 18 Traffic Control, Miscellaneous LS  1.000

 19 Temporary Pavement Marking Mile  30.000

 20 Groove 4" Wide Rumble Strip Ft  480.000

P 6302(03), P 6139(09)

Work Type 5

10. Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771 Phone: 605/842-0810

DBE Goal:  Not Specified Contract Id: 6043 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Unclassified Excavation, Digouts CuYd  266.000

 3 Base Course Ton  406.100

 4 Maintenance Patching Ton  4,230.100

 5 SS-1h or CSS-1h Asphalt for Fog Seal Ton  84.700

 6 Sand for Fog Seal Ton  20.000

 7 AE150S Asphalt for Surface Treatment Ton  508.000

 8 Type 1B Cover Aggregate Ton  4,383.300

 9 Pavement Marking Paint, White Gal  1,284.000

 10 Pavement Marking Paint, Yellow Gal  563.000

 11 Flagging Hour  440.000

 12 Pilot Car Hour  220.000

 13 Traffic Control Signs SqFt  617.000

 14 Traffic Control, Miscellaneous LS  1.000

 15 Temporary Pavement Marking Mile  56.600



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1,3,5, 7 through 10 have been predetermined by the U.S. Department of Labor and the Department 

of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item  

1 must also submit a bid on Item  2.  Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.  

Bidders submitting a bid on Item 3 must also submit a bid on Item  4.  Award of these combinations (Items 3 & 4) will be to the same bidder based on the 

total of the combined two projects.  Bidders submitting a bid on Item  5 must also submit a bid on Item  6.  Award of these combinations (Items 5 & 6) will 

be to the same bidder based on the total of the combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


