

Projects Anticipated for Letting

03/01/2023 to 04/05/2023

Effective 1/11/2023, new Buy America requirements take effect. Please refer to the Special Provision for Buy America included in the proposal packet for each project. Supplemental information on Buy America Requirements and Bid Item Guidance for Buy America Requirements can be found on the Bid Letting Website at the following link: <https://apps.sd.gov/HC65BidLetting/ebsbiddinginfo.aspx>.

This is a tentative schedule subject to change and shall not be used for the letting. It will be updated periodically as information regarding project status becomes available. The "Advertisement of Highway Bid Letting" will occur 3 - 4 weeks in advance of the bid opening date at which point the plans and bid proposal packages will be made available on the Department's website.

PCN(s)	County(s)	Type of Work	Location
Tentative Letting Date - 03/01/2023			
05DW	Spink	Repair Embankment Settlement, Approach Pavement, Approach Slabs	SD20 - Str 5.2 E of US281
08ED	Minnehaha	PCC Shared Use Path (19k SqFt)	Dell Rapids - along the W side of Old Hwy 77 fm W 10th St to W 7th St
06JF	Hanson, Miner, Minnehaha	Grading (74k CuYd), Culvert Extensions, Asphalt Concrete Surfacing (20k ton)	Various Locations in the Mitchell Region
089E	Pennington	Micro-Surfacing (43k Gal)	Various Locations in the Custer Area
06FR, 06WW	Marshall, Spink	Approach Slab Repair, Polymer Chip Seal & Berm Repair	US281 - Str 2 N of Tulare & SD27 - Str 2 S of Britton
08R2	Bennett, Jackson, Lyman	Rout & Seal	Various Routes in the Winner Area
08QU	Custer, Pennington	Rout & Seal	Various Routes in the Custer Area
08R8	Potter, Stanley, Sully, Walworth	Asphalt Surface Treatment	Various Routes in the Pierre Area
09AQ	Harding	Gravel Surfacing (12k Ton)	SD20 - Fm the MT State Line to Camp Crook
04VC	Minnehaha	Epoxy Chip Seal, Column Repair	SD11 - 5.2 North of the I90 Interchange Over West Pipestone Creek
Tentative Letting Date - 03/22/2023			
08P3	Pennington	Grading (300k CuYd), Drainage, Base Course, Asphalt Concrete Surfacing (37k Ton)	South Rochford Rd fm Rochford SW to Deerfield Rd
086Q	Sully	Structure (3-13'x5' CIP RCBC) & Approach Grading	Structure 4 N & 4.3 W of Agar on 172nd St over a Creek SN 60-267-000□
03WC, 03UA, 03UC	Corson, Haakon, Ziebach	Scour Protection	Structure located 0.5 Miles South of Ziebach/Haakon County line over Hermaphrodite Creek
X05Y	Lincoln	Watermain & Sanitary Sewer	Western Avenue in Sioux Falls
** 01V6, 08DE, 08DF, 08DD	Lincoln	Grading (1.2M CuYd), Structure (172' Prestressed Girder, 12x10 CIP RCBC), MSE Retaining Wall, PCC Surfacing (120k SqYd), Curb & Gutter, Storm Sewer, Signals, Lighting	Veterans Pkwy - Fm Western Ave to Cliff Ave
06K5	Codington, Deuel, Kingsbury, Roberts	Grading (110k CuYds), Culvert Extensions, PCC Surfacing (19k SqYd), Asphalt Concrete Surfacing	Various Locations in the Watertown Area.
08U4	Pennington	Pavement Restoration	Various Routes in the Rapid City Area
08QT	Butte, Harding, Meade, Perkins	Rout & Seal	Various Routes in the Belle Fourche Area
08QX	Hughes	Rout & Seal	Various Routes in the Pierre Area
Tentative Letting Date - 04/05/2023			

Projects Anticipated for Letting

03/01/2023 to 04/05/2023

** 6923	Lincoln	Grading (1.3M CuYd), PCC Surfacing (290K SqYd), Asphalt Concrete Surfacing (15K ton) & Replace Str RCBC (2 - 9'x5' Precast or CIP; 2 - 12'x5' CIP RCBC)	US18, Fm I29 E to Just W of the W Jct of SD11. Tentative Construction Timeframe Subject to Change: Fall 2024 Substantial Project Completion. No Interim Completion requirement for 2023. Traffic will be required to be maintained on a hard driving surface.
---------	---------	---------------------------------------------------------------------------------------------------------------------------------------------------------	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Projects Anticipated for Letting Within 6 Months

The following projects are not yet scheduled for a particular bid opening date, but are anticipated to be let within the next 6 months. The reason they are not slated for a specific letting date is because certain project activities necessary to move the project toward bid advertisement are yet to be fully completed (i.e. final design revisions, environmental clearances / permitting, ROW acquisition, Utility certification, etc.). There is no guaranty the projects on this list will be bid within the next 6 months and this list is not inclusive of all projects that could be let within the next 6 months. The anticipated letting schedule will continually be refined as projects progress and information becomes available.

0749	Charles Mix	Shared Use Path	Wagner along Main Ave from 298th St to the N End of Tomahawk Rd
074F	Mellette	Replace Pipe & Drainage Improvements	US83 - 1.25 S of the S US83/SD44 Jct
08FA	Lawrence	Structure (174' Continuous Concrete) & Approach Grading	1 E of Whitewood on the I90 Service Road over Whitewood Creek SN 41-214-100□
05W7	Meade	Variable Speed Limit & ITS Device	I90 - Fm 2 W of Exit 30 (Sturgis) to 1 W of Exit 44 (Piedmont). Project Summary: IM 0901(194)28 05W7 will deploy Intelligent Transportation System technology and equipment along the I-90 corridor from Sturgis, SD 14 miles eastward to Tilford, SD. The work will include installation of fiber optic communication backbone and power-managed traffic cabinets along the length of the project. Roadside devices will include dynamic message signs; electronic speed limit signs to support variable speed limits; road/weather information systems; ramp and mainline vehicle detection; automation of existing road closure gates; signs with beacons to inform motorists of road closures; and closed circuit television road surveillance cameras. The work will include integration with the State of South Dakota's communications network and advanced traffic management system.
04NJ	Jackson, Jones, Lyman	Modify Cross Roads	Various locations in the Winner Area
08MN	Grant	Structure (4-11'x10' CIP RCBC) & Approach Grading	Structure 2.5 Miles South and 12.2 Miles west of Marvin on 149th Street over the Big Sioux River
08NF, 08NL, 08NM, 08NP	Beadle, Hand, Marshall, Potter	Structure Removal□	Structure 8.6 S & 5 W of Huron on 395th Ave over Cain Ck, Structure 10 S & 4.3 W of Wessington on 212th St over inlet at Rose Hill Lake, Structure 3.2 N & 2 E of Langford on 421st Ave over a Ck, Structure 12.2 W & 4 N of Gettysburg on 160th St over Cheyenn
03RD	Lincoln, Minnehaha	Median Lighting	I229 Corridor
04LA	Hand	Signing & Delineation	Various County, City, & Township Roads in Hand County
04K9	Hutchinson	Signing & Delineation	Various County, City, & Township Roads in Hutchinson County
08QV	Buffalo, Clark, Lyman, Spink	Rout & Seal	Various Routes in the Huron and Winner Area
081V	Deuel	Column Repair	SD28 - Str 1.5 W MN State Line over CK

Projects Anticipated for Letting

03/01/2023 to 04/05/2023

08R5	Butte, Harding, Meade, Perkins	Asphalt Surface Treatment	Various Locations in the Belle Fourche Area
06FT, 089T	Brookings, Codington, Deuel, Hamlin, Kingsbury	Approach Slab Repair, Replace Joint, Polymer Chip Seal	Various Locations Throughout the Watertown Area
08R4	Brown, Edmunds, Faulk, Marshall, McPherson	Asphalt Surface Treatment	Various Locations in the Aberdeen Area
085A, 085E	Lincoln	Structure's (3-12x6 CIP RCB, 2-9x7 CIP RCBC) & Approach Grading	Structure 3.5 W of Tea on 272nd St over Beaver Creek SN 42-007-040; Structure 2 miles w and 0.3 miles n of Beresford on 469th over a tributary to Ash Creek, SN 42-050-287
085K, 085L	Minnehaha	Structure's (3-12x7 CIP RCBC, 3-10x7 CIP RCBC) & Approach Grading	Structure 1 N & 0.3 W of Renner on 257th St over Silver Creek SN 50-208-130 Structure 2.9 N & 1 E of Corson on 483rd Ave over a Tributary to Split Rock Creek SN 50-290-131
08R7	Campbell, Corson, Dewey, McPherson, Walworth	Asphalt Surface Treatment	Various Locations in the Mobridge Area
08P5	Bon Homme, Clay, Lincoln, Minnehaha, Moody, Turner, Yankton	Concrete Penetrating Sealer	Various Locations Throughout the Mitchell Region
08RF	Bennett, Jackson, Jones, Mellette, Todd, Tripp	Asphalt Surface Treatment, Rout & Seal	Various Locations in the Winner Area