
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Contractors and interested parties are invited to provide input on the update to the On-the-Job Training (OJT) Program Manual and 

forms.  A copy of the draft documents; contact information for submitting comments; and additional information is online at:  

http://www.sddot.com/services/civil/ojt.aspx.  Please submit any comments by February 20, 2016.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, March  2, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results posted 

on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* P 7668(05) (PCN 04AE) Meade

SWPPP = 3.70 AC

0.497 Main Street from Middle Street to 

Fourth Street in Sturgis

Grading, Storm Sewer, Curb & 

Gutter, Sidewalk, AC 

Surfacing, Lighting, Mill & AC 

Overlay

A Pre-Bid meeting will be held in Sturgis at the Sturgis Fire Hall (1901 Ballpark Road) from 10:00am to 12:00pm MT on Thursday, 

February 18, 2016.  All interested parties are strongly encouraged to attend.

2.* 14.2030.C02 (  ) (PCN X03P) Meade --- Main Street in SturgisWater Main Improvements

A Pre-Bid meeting will be held in Sturgis at the Sturgis Fire Hall (1901 Ballpark Road) from 10:00am to 12:00pm MT on Thursday, 

February 18, 2016.  All interested parties are strongly encouraged to attend.

3. PH 8041(183) (PCN 01DG) Lawrence

SWPPP = 2.09

0.152 Maitland Rd, 6.4 Miles North of US 

14A in Central City

Grading, Reconstruct Low 

Water Crossing

4. PH 8040(17) (PCN 02MW) Lake --- Various Locations in Lake CountySigning & Delineation

5. P 0044(173)78 (PCN 03A5) Pennington --- SD44 - 14.2 SE of Farmingdale over 

the Cheyenne River

Polymer Chip Seal, Bolted 

Splices and Zone painting

6. IM 0901(171)18 (PCN 02PP) Lawrence --- I90 - Strs, 1.0 SE of the SD34N Exit 

Over Whitewood Creek; 1.0 E of the 

US85 S Exit Over Polo Creek (2); 0.7 

E of the US85S Exit over St. Onge 

Road; 0.8 W of the SD34N Exit Over 

the DM&E RR

Polymer Chip Seal, Joint 

Modification, End Block & 

Approach Slab Repair

7. NH-P 0011(90)74, 090 E-271 

(PCN 052Q, I43X)

Minnehaha 4.655 SD11 from 2.5 Miles North of SD42 

to Hemlock Blvd in Corson, and I90 

EB just west of SD11

Joint and Spall Repair

8. P 0010(114)321 (PCN 054L) Marshall 11.251 SD10 from the east City limits in 

Britton, east 11.2 Miles

Microsurfacing

9. NH-P 0042(60) (PCN 053D) Meade, Perkins 44.138 Various Routes in the Belle 

Fourche Area

Asphalt Surface Treatment 

(Chip Seal)

10. IM-NH 0033(23) (PCN 053K) Bennett, Jackson 67.079 Various Locations in the Winner 

Area

Asphalt Surface Treatment



11. IM-P 0010(125) (PCN 053A) Clark, Codington, Day, 

Deuel, Hamlin

51.215 Various Locations in the 

Watertown Area

Asphalt Surface Treatment 

(Chip Seal)

12. P 0020(124)363, PH 

0025(77)164 (PCN 025V, 

04J6)

Clark

SWPPP = 6.60 AC

9.283 SD20 from east of Crocker to SD25Cold Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

& Pipe Repair

13. IM 0903(102)112, NH 

0014(216)112 (PCN 03W0, 

05EE)

Jackson, Pennington

SWPPP = 46.00 AC

23.746 I90 - WBL, From the Jct. with US 14 

to the East Jct. with SD 240

Cold Milling Asphalt Concrete 

& Asphalt Concrete 

Resurfacing

14. P 0026(01)267 (PCN 026Q) Spink 11.900 SD26 from the Hand/Spink County 

Line to US281

Cold Milling Asphalt Concrete 

& Asphalt Concrete 

Resurfacing

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



P 7668(05)

Work Type 2 or Work Type 5

1. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 6034 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking Mile  0.511

 3 Grade Staking Mile  0.511

 4 Miscellaneous Staking Mile  0.511

 5 Three Man Survey Crew Hour  130.000

 6 Checker LS  1.000

 7 Construction Schedule, Category III LS  1.000

 8 Clear and Grub Tree Each  6.000

 9 Remove Traffic Sign Each  55.000

 10 Remove Concrete Curb and Gutter Ft  54.000

 11 Remove Drop Inlet Each  14.000

 12 Remove Storm Sewer Pipe Ft  556.000

 13 Remove Asphalt Concrete Pavement SqYd  4,134.600

 14 Remove Concrete Pavement SqYd  9,898.400

 15 Remove Concrete Approach Pavement SqYd  265.400

 16 Remove Concrete Sidewalk SqYd  4,382.700

 17 Remove Luminaire Pole Footing Each  24.000

 18 Remove Sediment CuYd  13.000

 19 Remove Sediment Filter Bag Ft  1,484.000

 20 Remove Triangular Silt Barrier Ft  90.000

 21 Remove Silt Fence Ft  1,044.000

 22 Remove Concrete Vault Lid SqFt  980.000

 23 Salvage Traffic Sign Each  13.000

 24 Salvage Luminaire Pole Each  25.000

 25 Remove MSE Segmental Modular Wall for Reset SqFt  918.000

 26 Unclassified Excavation CuYd  11,669.000

 27 Undercutting CuYd  6,005.000

 28 Water for Embankment MGal  101.000

 29 Water for Granular Material MGal  101.000

 30 Placing Topsoil CuYd  3.000

 31 Placing Contractor Furnished Topsoil CuYd  300.000

 32 Incidental Work LS  1.000

 33 Base Course Ton  10,673.000

 34 Compaction Sample Each  3.000

 35 SS-1h or CSS-1h Asphalt for Tack Ton  5.400

 36 SS-1h or CSS-1h Asphalt for Flush Seal Ton  3.000

 37 Sand for Flush Seal Ton  54.600

 38 Cold Milling Asphalt Concrete SqYd  3,057.000

 39 Colored Nonreinforced PCC Pavement SqYd  485.800

 40 6" PCC Approach Pavement SqYd  68.300

 41 6" PCC Fillet Section SqYd  367.900

 42 Structure Excavation, Miscellaneous CuYd  67.000

 43 Granular Bridge End Backfill CuYd  213.000

 44 18" RCP Class 3, Furnish Ft  1,786.000

 45 18" RCP, Install Ft  1,786.000

 46 24" RCP Class 3, Furnish Ft  390.000

 47 24" RCP, Install Ft  390.000

 48 60" RCP Class 3, Furnish Ft  20.000

 49 60" RCP, Install Ft  20.000

 50 18" RCP Bend, Furnish Each  2.000

 51 18" RCP Bend, Install Each  2.000

 52 RCP Tee, Furnish Each  12.000

 53 RCP Tee, Install Each  12.000



 54 4" PVC Encasement Pipe Ft  826.000

 55 8" PVC Pipe Ft  14.000

 56 8" Pipe Bend Each  1.000

 57 Class A45 Concrete, Miscellaneous CuYd  41.000

 58 Install Dowel in Concrete Each  199.000

 59 Class M6 Concrete CuYd  31.300

 60 Reinforcing Steel Lb  3,597.000

 61 Epoxy Coated Reinforcing Steel Lb  4,878.000

 62 Reset MSE Segmental Block Wall SqFt  918.000

 63 Type II Field Laboratory Each  1.000

 64 2.0"x2.0" Perforated Tube Post Ft  88.000

 65 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  38.300

 66 Remove, Salvage, Relocate, and Reset Traffic Sign Each  43.000

 67 Cold Applied Plastic Pavement Marking, 24" Ft  319.000

 68 Cold Applied Plastic Pavement Marking, Symbol Each  9.000

 69 Pavement Marking Paint, 4" White Ft  6,683.000

 70 Pavement Marking Paint, 4" Yellow Ft  4,016.000

 71 Pavement Marking Paint, 12" White Ft  1,200.000

 72 Pavement Marking Paint, 24" White Ft  1,399.000

 73 Pavement Marking Paint, Symbol Each  12.000

 74 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  319.000

 75 Grooving for Cold Applied Plastic Pavement Marking, Symbol Each  9.000

 76 Curb Painting Ft  1,611.000

 77 Flagging Hour  80.000

 78 Traffic Control Signs SqFt  932.000

 79 Traffic Control, Miscellaneous LS  1.000

 80 Type 3 Barricade, 6' Single Sided Each  6.000

 81 Type 3 Barricade, 6' Double Sided Each  2.000

 82 Type 3 Barricade, 8' Single Sided Each  36.000

 83 Type 3 Barricade, 8' Double Sided Each  4.000

 84 Remove Pavement Marking, Area SqFt  201.000

 85 Longitudinal Pedestrian Channelizer Ft  1,000.000

 86 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  9.000

 87 Decorative Luminaire Pole Each  36.000

 88 Roadway Luminaire, LED with Photoelectric Cell Each  9.000

 89 Decorative Luminaire, LED Each  36.000

 90 2' Diameter Footing Ft  261.000

 91 Type 2 Electrical Junction Box Each  11.000

 92 Type 3 Electrical Junction Box Each  4.000

 93 Type 4 Electrical Junction Box Each  8.000

 94 Special Electrical Junction Box Each  4.000

 95 Electrical Service Cabinet Each  5.000

 96 Pedestal Mounted Receptacle with Concrete Base Each  13.000

 97 Miscellaneous, Electrical LS  1.000

 98 0.75" Rigid Conduit, Schedule 40 Ft  400.000

 99 1.25" Rigid Conduit, Schedule 40 Ft  1,400.000

 100 2" Rigid Conduit, Schedule 40 Ft  6,470.000

 101 1" Rigid Conduit, Schedule 80 Ft  1,000.000

 102 1.5" Rigid Conduit, Schedule 80 Ft  250.000

 103 2" Rigid Conduit, Schedule 80 Ft  620.000

 104 3" Rigid Conduit, Schedule 80 Ft  220.000

 105 1/C #2 AWG Copper Wire Ft  6,550.000

 106 1/C #4 AWG Copper Wire Ft  26,745.000

 107 1/C #10 AWG Copper Wire Ft  4,735.000

 108 1/C #12 AWG Copper Wire Ft  1,850.000

 109 1/C #14 AWG Copper Wire Ft  4,530.000



 110 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,385.000

 111 24 Strand Fiber Optic Cable Ft  4,670.000

 112 Type B66 Concrete Curb and Gutter Ft  3,946.000

 113 Special Concrete Curb Ft  334.000

 114 Type P6 Concrete Gutter Ft  311.000

 115 6" Concrete Valley Gutter Ft  149.000

 116 5" Concrete Sidewalk SqFt  31,829.000

 117 5" Reinforced Concrete Sidewalk SqFt  60.000

 118 5" Colored Concrete Sidewalk SqFt  13,676.000

 119 Sidewalk Drain Ft  41.000

 120 Type 1 Detectable Warnings SqFt  646.000

 121 Type B Frame and Grate Assembly Each  34.000

 122 48" Manhole Each  3.000

 123 60" Manhole Each  1.000

 124 Type A7 Manhole Frame and Lid Each  4.000

 125 Adjust Manhole Each  1.000

 126 Sodding SqYd  26.000

 127 Sediment Filter Bag Ft  1,484.000

 128 Triangular Silt Barrier Ft  90.000

 129 High Flow Silt Fence Ft  1,044.000

 130 Repair Silt Fence Ft  140.000

 131 Sediment Control at Inlet with Frame and Grate Each  33.000

 132 Dewatering LS  1.000

 133 Sweeping Hour  200.000

 134 1 Gallon Perennial Plant, Furnish and Plant Each  460.000

 135 2 Gallon Deciduous Shrub, Furnish and Plant Each  180.000

 136 4" Caliper Deciduous Tree, Furnish and Plant Each  13.000

 137 2 Gallon Ornamental Grass, Furnish and Plant Each  324.000

 138 Woven Geotextile Separator SqYd  850.000

 139 MSE Geotextile Fabric SqYd  7,028.000

 140 Construction Entrance Each  4.000

 141 Temporary Surfacing SqFt  9,134.000

 142 Miscellaneous Work Site  1.000

 143 Weed Barrier Fabric SqYd  731.000

 144 3" Depth Shredded Bark Mulch SqYd  619.000

 145 Planter Rail Ft  1,246.000

 146 Irrigation System Each  6.000

 147 Irrigation System LS  1.000

 148 Remove and Replace Brick Each  1,044.000

 149 PG 64-28 Asphalt Binder Ton  211.000

 150 Class E Asphalt Concrete Ton  3,637.800

 151 PG 64-28 Asphalt Binder Ton  186.800

 152 Class E Asphalt Concrete Ton  3,736.100

14.2030.C02 (  )

Work Type 2 or Work Type 5

2. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Contract Id: 6033 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Remove Curb Stop Each  73.000

 4 Remove Contaminated Water MGal  10.000

 5 Remove Valve Box Each  18.000

 6 Remove Gate Valve Each  18.000

 7 Remove Water Main Ft  299.000

 8 Salvage Fire Hydrant Each  5.000

 9 Incidental Work LS  1.000

 10 Granular Material Ton  5.000



 11 Pipe Encasement Each  15.000

 12 4" PVC Water Main Ft  205.000

 13 6" PVC Water Main Ft  60.000

 14 8" PVC Water Main Ft  1,968.000

 15 1" Copper Pipe Ft  2,209.000

 16 8"x4" Pipe Tee Each  5.000

 17 8"x6" Pipe Tee Each  5.000

 18 8"x8" Pipe Tee Each  5.000

 19 8"x4" Pipe Reducer Each  2.000

 20 8"x6" Pipe Reducer Each  4.000

 21 1" Corporation Stop with Tapping Saddle Each  76.000

 22 1" Curb Stop with Box Each  76.000

 23 8" Pipe Bend Each  17.000

 24 4" Pipe Coupling Each  7.000

 25 6" Pipe Coupling Each  4.000

 26 8" Pipe Coupling Each  1.000

 27 4" Gate Valve with Box Each  5.000

 28 8" Gate Valve with Box Each  16.000

 29 Pipe Insulation SqFt  208.000

 30 Fire Hydrant with Auxiliary Valve & Box Each  6.000

 31 Thrust Block Each  46.000

 32 Meter Pit Each  6.000

 33 Type 3 Foundation Material Ton  15.000

 34 Imported Trench Backfill CuYd  90.000

 35 Reconnect Water Service Each  76.000

 36 Abandon Water Main Each  1.000

 37 Connect To Existing Water Main Each  7.000

 38 Locate Utilities Each  10.000

 39 Traffic Control, Miscellaneous LS  1.000

 40 AASHTO T-180 Soil Test Each  5.000

PH 8041(183)

Work Type 2 or Work Type 12

3. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 4522 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Clearing LS  1.000

 4 Remove Pipe Culvert Ft  180.000

 5 Remove Erosion Control Wattle Ft  1,224.000

 6 Remove Silt Fence Ft  129.000

 7 Unclassified Excavation CuYd  3,704.000

 8 Contractor Furnished Borrow CuYd  2,451.000

 9 Placing Topsoil CuYd  761.000

 10 Obliterate Old Road Sta  6.000

 11 Incidental Work LS  1.000

 12 Base Course Ton  36.000

 13 Gravel Surfacing Ton  227.000

 14 Gravel Surfacing, Salvaged Ton  320.000

 15 Salvage and Stockpile Granular Material Ton  320.000

 16 Structure Excavation, Box Culvert CuYd  143.000

 17 Box Culvert Undercut CuYd  75.000

 18 24" CMP 16 Gauge, Furnish Ft  70.000

 19 24" CMP, Install Ft  70.000

 20 24" CMP Flared End, Furnish Each  2.000

 21 24" CMP Flared End, Install Each  2.000

 22 12'x8' Precast Concrete Box Culvert, Furnish Ft  84.000

 23 12'x8' Precast Concrete Box Culvert, Install Ft  84.000



 24 12'x8' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 25 12'x8' Precast Concrete Box Culvert End Section, Install Each  2.000

 26 Type II Field Laboratory Each  1.000

 27 Flagging Hour  400.000

 28 Traffic Control Signs SqFt  294.000

 29 Traffic Control, Miscellaneous LS  1.000

 30 Type 3 Barricade, 6' Single Sided Each  6.000

 31 Class B Riprap Ton  25.000

 32 Special Permanent Seed Mixture 1 Lb  32.000

 33 Mulching Ton  1.600

 34 12" Diameter Erosion Control Wattle Ft  1,224.000

 35 High Flow Silt Fence Ft  129.000

 36 Mucking Silt Fence CuYd  9.000

 37 Repair Silt Fence Ft  32.000

 38 Type B Drainage Fabric SqYd  55.000

 39 Non-woven Geotextile Separator SqYd  266.000

PH 8040(17)

Work Type 11

4. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5504 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Traffic Sign Each  4,200.000

 3 2.0"x2.0" Perforated Tube Post Ft  20,461.000

 4 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  1,157.000

 5 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  108.000

 6 4" Tubular White Delineator Reflector Each  921.000

 7 Guardrail Delineator Each  16.000

 8 Type 2 Object Marker Back to Back Each  346.000

 9 Type 2 Object Marker Each  188.000

 10 Type 3 Flexible Object Marker Each  324.000

 11 Type 4 Object Marker Each  5.000

 12 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  7,239.700

 13 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  7,742.800

 14 Remove, Salvage, Relocate, and Reset Traffic Sign Each  608.000

 15 Type 3 Single Sided Barricade Ft  72.000

 16 Traffic Control, Miscellaneous LS  1.000

P 0044(173)78

Work Type 8

5. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 5215 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Abutment Joint Drain Each  2.000

 3 Finger Type Expansion Joint Assembly Each  2.000

 4 Bridge Repainting, Class I LS  1.000

 5 Concrete Patching Material, Bridge Deck CuFt  24.000

 6 Galvanic Anode Each  64.000

 7 Two Coat Bridge Deck Polymer Chip Seal SqYd  2,624.400

 8 Abrasive Blasting of Bridge Deck SqYd  2,624.400

 9 Bridge Deck Grinding SqYd  2,624.400

 10 Concrete Removal, Class A SqYd  4.000

 11 Concrete Removal, Class B SqYd  4.000

 12 Flagging Hour  200.000

 13 Traffic Control Signs SqFt  178.000

 14 Traffic Control, Miscellaneous LS  1.000

 15 Type 3 Barricade, 8' Double Sided Each  2.000

 16 Remove Pavement Marking, 4" or Equivalent Ft  8,000.000

 17 Temporary Pavement Marking Ft  8,000.000

 18 Portable Temporary Traffic Control Signal Unit  2.000

 19 Bridge Cleaning LS  1.000



IM 0901(171)18

Work Type 8

6. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 5214 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Fatigue Retrofit Steel Girder, Type C Each  144.000

 3 Abutment Joint Drain Each  1.000

 4 Membrane Sealant Expansion Joint Ft  79.600

 5 Magnetic Particle Weld Inspection In  176.000

 6 Bridge Repainting, Class II LS  1.000

 7 Paint Residue Containment LS  1.000

 8 Concrete Patching Material, Bridge Deck CuFt  1,127.500

 9 Concrete Patching Material, Miscellaneous CuFt  9.700

 10 Breakout Structural Concrete CuYd  4.200

 11 Epoxy Coated Reinforcing Steel Lb  246.000

 12 No. 5 Rebar Splice Each  6.000

 13 Galvanic Anode Each  54.000

 14 Two Coat Bridge Deck Polymer Chip Seal SqYd  4,712.400

 15 Abrasive Blasting of Bridge Deck SqYd  4,712.400

 16 Bridge Deck Grinding SqYd  4,712.400

 17 Concrete Removal, Class A SqYd  113.100

 18 Concrete Removal, Class B SqYd  113.100

 19 Flagging Hour  200.000

 20 Traffic Control Signs SqFt  1,218.000

 21 Traffic Control, Miscellaneous LS  1.000

 22 Type 3 Barricade, 8' Double Sided Each  4.000

 23 Type C Advance Warning Arrow Board Each  4.000

 24 Temporary Pavement Marking Ft  2,608.000

 25 Contractor Furnished Portable Changeable Message Sign Each  2.000

 26 Contractor Furnished Speed Monitoring Radar Trailer Each  4.000

NH-P 0011(90)74, 090 E-271

Work Type 4

7. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 5515 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Concrete Curb and Gutter Ft  52.000

 3 Nonreinforced PCC Pavement Repair SqYd  3,323.300

 4 Dowel Bar Each  4,425.000

 5 Insert Steel Bar in PCC Pavement Each  11,527.000

 6 Tie Bar Retrofit Each  355.000

 7 Tie Bar Retrofit, Stitching Each  369.000

 8 Seal Random Cracks in PCC Pavement Ft  393.000

 9 Grinding PCC Pavement SqYd  296.000

 10 Saw and Seal Joint Ft  14,300.000

 11 Repair Type A Spall SqFt  16.500

 12 Membrane Sealant Expansion Joint Ft  26.000

 13 Cold Applied Plastic Pavement Marking, 4" Ft  1,500.000

 14 Cold Applied Plastic Pavement Marking, 24" Ft  60.000

 15 Cold Applied Plastic Pavement Marking, Area SqFt  60.000

 16 Pavement Marking Paint, 4" White Ft  1,001.000

 17 Pavement Marking Paint, 4" Yellow Ft  480.000

 18 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  1,500.000

 19 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  60.000

 20 Grooving for Cold Applied Plastic Pavement Marking, Area SqFt  60.000

 21 Flagging Hour  60.000

 22 Traffic Control Signs SqFt  757.000

 23 Traffic Control, Miscellaneous LS  1.000

 24 Type 3 Barricade, 8' Double Sided Each  9.000

 25 Type C Advance Warning Arrow Board Each  3.000



 26 4" Temporary Pavement Marking Tape Type I Ft  6,624.000

 27 Temporary Pavement Marking Ft  107,600.000

 28 Type B68 Concrete Curb and Gutter Ft  48.000

 29 Type F68 Concrete Curb and Gutter Ft  4.000

P 0010(114)321

Work Type 5

8. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  Not Specified Contract Id: 5224 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Asphalt Emulsion for Microsurfacing Gal  90,020.000

 3 Mineral Aggregate for Microsurfacing Ton  2,946.500

 4 Cold Applied Plastic Pavement Marking, 24" Ft  590.000

 5 Cold Applied Plastic Pavement Marking, Arrow Each  4.000

 6 Pavement Marking Paint, White Gal  380.000

 7 Pavement Marking Paint, Yellow Gal  66.000

 8 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  590.000

 9 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  4.000

 10 Flagging Hour  600.000

 11 Pilot Car Hour  300.000

 12 Traffic Control Signs SqFt  190.000

 13 Traffic Control, Miscellaneous LS  1.000

 14 Temporary Pavement Marking Mile  22.500

NH-P 0042(60)

Work Type 6

9. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  Not Specified Contract Id: 5536 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 SS-1h or CSS-1h Asphalt for Fog Seal Ton  179.000

 3 AE150S Asphalt for Surface Treatment Ton  1,073.900

 4 Type 2A Cover Aggregate Ton  3,066.300

 5 Type 2A Cover Aggregate Ton  6,620.000

 6 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  2,458.000

 7 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  871.000

 8 Pavement Marking Paint, 24" Yellow Ft  300.000

 9 Pavement Marking Paint, Arrow Each  3.000

 10 Flagging Hour  720.000

 11 Pilot Car Hour  180.000

 12 Traffic Control Signs SqFt  2,106.000

 13 Traffic Control, Miscellaneous LS  1.000

 14 Temporary Pavement Marking Mile  88.500

IM-NH 0033(23)

Work Type 6

10. Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771 Phone: 605/842-0810

DBE Goal:  Not Specified Contract Id: 5221 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 SS-1h or CSS-1h Asphalt for Fog Seal Ton  132.300

 3 Sand for Fog Seal Ton  15.000

 4 AE150S Asphalt for Surface Treatment Ton  534.000

 5 CRS-2P Asphalt for Surface Treatment Ton  210.200

 6 Type 1B Cover Aggregate Ton  4,937.000

 7 Modified Cover Aggregate Ton  1,571.800

 8 Cold Applied Plastic Pavement Marking, 4" Ft  6,470.000

 9 Cold Applied Plastic Pavement Marking, 24" Ft  184.000

 10 Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 11 Pavement Marking Paint, White Gal  1,244.000

 12 Pavement Marking Paint, Yellow Gal  378.000

 13 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  6,470.000

 14 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  184.000

 15 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  6.000

 16 Flagging Hour  350.000



 17 Pilot Car Hour  90.000

 18 Traffic Control Signs SqFt  2,409.000

 19 Traffic Control, Miscellaneous LS  1.000

 20 Type 3 Barricade, 8' Double Sided Each  2.000

 21 Type C Advance Warning Arrow Board Each  2.000

 22 Temporary Pavement Marking Mile  49.800

IM-P 0010(125)

Work Type 6

11. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5525 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 SS-1h or CSS-1h Asphalt for Fog Seal Ton  216.900

 3 Sand for Fog Seal Ton  40.000

 4 CRS-2P Asphalt for Surface Treatment Ton  1,113.200

 5 Type 1A Cover Aggregate Ton  2,302.000

 6 Type 1A Cover Aggregate Ton  2,294.000

 7 Type 1A Cover Aggregate Ton  1,202.000

 8 Type 1A Cover Aggregate Ton  2,235.000

 9 Pavement Marking Paint, White Gal  1,020.000

 10 Pavement Marking Paint, Yellow Gal  1,322.000

 11 Flagging Hour  600.000

 12 Pilot Car Hour  130.000

 13 Traffic Control Signs SqFt  2,364.000

 14 Traffic Control, Miscellaneous LS  1.000

 15 Type 3 Barricade, 8' Single Sided Each  2.000

 16 Type C Advance Warning Arrow Board Each  2.000

 17 Temporary Pavement Marking Mile  126.000

P 0020(124)363, PH 0025(77)164

Work Type 5

12. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5530 See Special Provisions for Completion Requirements

 1 Blading Hour  6.000

 2 Construction and Maintenance of Detour(s) LS  1.000

 3 Mobilization LS  1.000

 4 Remove Traffic Sign Each  55.000

 5 Remove Pipe End Section Each  4.000

 6 Remove Cattle Pass End Section Each  2.000

 7 Remove Fence Ft  1,127.000

 8 Remove Sediment CuYd  3.000

 9 Remove Silt Fence Ft  75.000

 10 Remove Sign for Reset Each  3.000

 11 Remove Pipe for Reset Ft  162.000

 12 Remove Pipe End Section for Reset Each  38.000

 13 Unclassified Excavation CuYd  34,927.000

 14 Unclassified Excavation, Digouts CuYd  464.000

 15 Contractor Furnished Borrow Excavation CuYd  4,340.000

 16 Undercutting CuYd  6,331.000

 17 Water for Embankment MGal  19.800

 18 Water for Granular Material MGal  86.400

 19 Dust Control Chloride Lb  10,110.000

 20 Placing Topsoil CuYd  2,530.000

 21 Placing Contractor Furnished Topsoil CuYd  105.000

 22 Remove and Replace Topsoil LS  1.000

 23 Incidental Work, Grading LS  1.000

 24 Base Course Ton  5,007.000

 25 Base Course, Salvaged Ton  6,217.300

 26 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  7,563.800

 27 Haul and Stockpile Granular Material Ton  1,346.500

 28 PG 64-28 Asphalt Binder Ton  1,512.700



 29 Class Q2 Hot Mixed Asphalt Concrete Ton  26,290.400

 30 Asphalt Concrete Composite Ton  558.000

 31 Hydrated Lime Ton  263.000

 32 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  18.600

 33 MC-70 Asphalt for Prime Ton  10.900

 34 SS-1h or CSS-1h Asphalt for Tack Ton  87.500

 35 SS-1h or CSS-1h Asphalt for Flush Seal Ton  42.800

 36 Blotting Sand for Prime Ton  25.600

 37 Sand for Flush Seal Ton  491.700

 38 Cold Milling Asphalt Concrete SqYd  513.000

 39 Pipe Culvert Undercut CuYd  237.000

 40 24" RCP Class 2, Furnish Ft  652.000

 41 24" RCP, Install Ft  652.000

 42 30" RCP Class 2, Furnish Ft  176.000

 43 30" RCP, Install Ft  176.000

 44 36" RCP Class 2, Furnish Ft  70.000

 45 36" RCP, Install Ft  70.000

 46 18" RCP Flared End, Furnish Each  3.000

 47 18" RCP Flared End, Install Each  3.000

 48 24" RCP Flared End, Furnish Each  4.000

 49 24" RCP Flared End, Install Each  4.000

 50 36" RCP Flared End, Furnish Each  2.000

 51 36" RCP Flared End, Install Each  2.000

 52 24" RCP Sloped End, Furnish Each  11.000

 53 24" RCP Sloped End, Install Each  11.000

 54 30" RCP Sloped End, Furnish Each  4.000

 55 30" RCP Sloped End, Install Each  4.000

 56 18" CMP 16 Gauge, Furnish Ft  60.000

 57 18" CMP, Install Ft  60.000

 58 24" CMP Sloped End, Furnish Each  2.000

 59 24" CMP Sloped End, Install Each  2.000

 60 18" CMP Safety End, Furnish Each  2.000

 61 18" CMP Safety End, Install Each  2.000

 62 Culvert Joint Cleaning Ft  66.000

 63 Repair Culvert Joint Ft  66.000

 64 Chemical Grout Void Fill Gal  70.000

 65 Cleanout Pipe Culvert Each  2.000

 66 Reset Pipe Ft  162.000

 67 Reset Pipe End Section Each  38.000

 68 Controlled Density Fill CuYd  32.000

 69 Type III Field Laboratory Each  1.000

 70 Type 2 Right-of-Way Fence Ft  512.000

 71 2 Post Panel Each  2.000

 72 2.0"x2.0" Perforated Tube Post Ft  780.000

 73 2.5"x2.5" Perforated Tube Post Ft  30.000

 74 Type 2 Object Marker Back to Back Each  74.000

 75 Type 2 Object Marker Each  4.000

 76 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  220.100

 77 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  234.100

 78 Reset Sign Each  3.000

 79 Cold Applied Plastic Pavement Marking, 24" Ft  32.000

 80 Pavement Marking Paint, White Gal  320.000

 81 Pavement Marking Paint, Yellow Gal  125.000

 82 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  32.000

 83 Flagging Hour  680.000

 84 Pilot Car Hour  270.000



 85 Traffic Control Signs SqFt  1,859.000

 86 Traffic Control, Miscellaneous LS  1.000

 87 Type 3 Barricade, 8' Double Sided Each  4.000

 88 4" Temporary Pavement Marking Tape Type I Ft  17,808.000

 89 Temporary Pavement Marking Mile  19.300

 90 Groove 6" Wide Rumble Strip Ft  408.000

 91 Detour Signing SqFt  340.000

 92 Bank and Channel Protection Gabion CuYd  9.000

 93 Type G Permanent Seed Mixture Lb  114.000

 94 Fertilizing Ton  2.200

 95 Mulching Ton  12.000

 96 12" Diameter Erosion Control Wattle Ft  640.000

 97 Remove and Reset Erosion Control Wattle Ft  135.000

 98 High Flow Silt Fence Ft  300.000

 99 Mucking Silt Fence CuYd  21.000

 100 Repair Silt Fence Ft  75.000

 101 Floating Silt Curtain Ft  5,300.000

 102 Geogrid Reinforcement SqYd  2,087.000

 103 Refurbish Single Mailbox Each  7.000

 104 Storage Unit Each  1.000

IM 0903(102)112, NH 

0014(216)112

Work Type 5

13. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  Not Specified Contract Id: 5533 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Checker LS  1.000

 3 Training Program Hour  600.000

 4 Remove Concrete Curb and Gutter Ft  183.000

 5 Remove Concrete Gutter Ft  54.000

 6 Remove 3 Cable Guardrail Anchor Assembly Each  14.000

 7 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  1.000

 8 Salvage 3 Cable Guardrail Ft  225.000

 9 Salvage Beam Guardrail Ft  962.500

 10 Salvage Beam Guardrail Trailing End Terminal Each  1.000

 11 Salvage W Beam Guardrail Flared End Terminal Each  4.000

 12 Salvage W Beam Guardrail Tangent End Terminal Each  3.000

 13 Remove 3 Cable Guardrail for Reset Ft  3,050.000

 14 Remove Double Thrie Beam Guardrail for Reset Ft  125.000

 15 Remove W Beam Guardrail for Reset Ft  800.000

 16 Remove W Beam to Thrie Beam Guardrail Transition for Reset Each  10.000

 17 Remove Beam Guardrail Trailing End Terminal for Reset Each  1.000

 18 Remove W Beam Guardrail Breakaway Cable Terminal for Reset Each  5.000

 19 Unclassified Excavation, Digouts CuYd  1,181.000

 20 Contractor Furnished Borrow Excavation CuYd  1,560.000

 21 Placing Contractor Furnished Topsoil CuYd  4,595.000

 22 Remove and Replace Topsoil LS  1.000

 23 Base Course, Salvaged Asphalt Mix Ton  9,798.600

 24 PG 64-34 Asphalt Binder Ton  1,934.800

 25 Class S Asphalt Concrete Ton  33,305.800

 26 Compaction Sample Each  3.000

 27 Stabilizing Additive for Asphalt Concrete Ton  95.000

 28 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  47.200

 29 SS-1h or CSS-1h Asphalt for Tack Ton  284.200

 30 SS-1h or CSS-1h Asphalt for Flush Seal Ton  16.300

 31 Micro-Milling Asphalt Concrete SqYd  391,405.000

 32 Type III Field Laboratory Each  1.000

 33 3 Cable Guardrail Ft  1,632.000



 34 NCHRP 350 Test Level 3 High Tension Cable Guardrail Ft  1,502.000

 35 Reset 3 Cable Guardrail Ft  1,941.000

 36 NCHRP 350 Test Level 3 High Tension Cable Guardrail Anchor Assembly Each  6.000

 37 3 Cable Guardrail Slip Base Anchor Assembly Each  15.000

 38 3 Cable Guardrail Anchor Assembly Each  8.000

 39 Furnish High Tension Cable Guardrail Post and Sleeve Each  25.000

 40 W Beam Guardrail Breakaway Cable Terminal Each  6.000

 41 Beam Guardrail Post and Block Each  226.000

 42 Reset Double Thrie Beam Rail Ft  125.000

 43 Reset W Beam Rail Ft  800.000

 44 Reset W Beam Guardrail Breakaway Cable Terminal Each  5.000

 45 Reset W Beam to Thrie Beam Guardrail Transition Each  10.000

 46 Reset Beam Guardrail Trailing End Terminal Each  1.000

 47 Guardrail Delineator Each  98.000

 48 Type 2 Object Marker Back to Back Each  9.000

 49 Type 2 Object Marker Each  6.000

 50 Cold Applied Plastic Pavement Marking, 4" Ft  28,203.000

 51 Cold Applied Plastic Pavement Marking, 12" Ft  3,150.000

 52 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  657.000

 53 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  657.000

 54 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  28,203.000

 55 Grooving for Cold Applied Plastic Pavement Marking, 12" Ft  3,150.000

 56 Grooving for Durable Pavement Marking, 4" Ft  249,528.000

 57 Flagging Hour  2,200.000

 58 Traffic Control Signs SqFt  1,632.000

 59 Traffic Control, Miscellaneous LS  1.000

 60 Traffic Control Supervisor LS  1.000

 61 Type 3 Barricade, 8' Double Sided Each  5.000

 62 Temporary Flexible Vertical Markers (Tabs) Mile  21.700

 63 Type C Advance Warning Arrow Board Each  3.000

 64 Temporary Pavement Marking Mile  21.700

 65 Contractor Furnished Portable Changeable Message Sign Each  2.000

 66 Contractor Furnished Speed Monitoring Radar Trailer Each  2.000

 67 Type F Permanent Seed Mixture Lb  1,191.000

 68 Fertilizing Ton  35.000

 69 Mulching Ton  92.000

 70 12" Diameter Erosion Control Wattle Ft  2,000.000

 71 Remove and Reset Erosion Control Wattle Ft  1,000.000

 72 Permanent Vehicle Classification System Each  1.000

 73 PG 58-34 Asphalt Binder Ton  516.400

 74 Class HR Asphalt Concrete Ton  13,196.900

 75 Hydrated Lime Ton  124.000

 76 PG 58-34 Asphalt Binder Ton  479.200

 77 Class HR Asphalt Concrete Ton  13,445.700

 78 Hydrated Lime Ton  124.000

 79 Granular Material, Furnish Ton  592.000

 80 Blend, Haul, and Stockpile Granular Material Ton  1,184.000

 81 Granular Material, Furnish Ton  504.000

 82 Blend, Haul, and Stockpile Granular Material Ton  1,008.000

 83 PG 58-34 Asphalt Binder Ton  93.700

 84 Class HR Asphalt Concrete Ton  2,302.000

 85 Hydrated Lime Ton  21.100

 86 PG 58-34 Asphalt Binder Ton  86.400

 87 Class HR Asphalt Concrete Ton  2,345.000

 88 Hydrated Lime Ton  22.300

 89 Granular Material, Furnish Ton  1,908.000



 90 Blend, Haul, and Stockpile Granular Material Ton  3,816.000

 91 Granular Material, Furnish Ton  1,996.000

 92 Blend, Haul, and Stockpile Granular Material Ton  3,992.000

P 0026(01)267

Work Type 5

14. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 6004 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Traffic Sign Each  86.000

 3 Remove Sign for Reset Each  1.000

 4 Unclassified Excavation, Digouts CuYd  594.000

 5 Base Course Ton  3,622.400

 6 PG 64-28 Asphalt Binder Ton  2,125.100

 7 Class Q2 Hot Mixed Asphalt Concrete Ton  36,880.300

 8 Hydrated Lime Ton  363.900

 9 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  15.600

 10 SS-1h or CSS-1h Asphalt for Tack Ton  163.600

 11 SS-1h or CSS-1h Asphalt for Flush Seal Ton  55.000

 12 Sand for Flush Seal Ton  621.000

 13 Cold Milling Asphalt Concrete SqYd  2,394.000

 14 Type III Field Laboratory Each  1.000

 15 2.0"x2.0" Perforated Tube Post Ft  1,263.000

 16 Type 3 Object Marker Each  4.000

 17 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  118.900

 18 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  559.100

 19 Reset Sign Each  1.000

 20 Cold Applied Plastic Pavement Marking, 24" Ft  14.000

 21 Pavement Marking Paint, White Gal  402.000

 22 Pavement Marking Paint, Yellow Gal  202.000

 23 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  14.000

 24 Flagging Hour  350.000

 25 Pilot Car Hour  175.000

 26 Traffic Control Signs SqFt  484.000

 27 Traffic Control, Miscellaneous LS  1.000

 28 Temporary Pavement Marking Mile  23.700

 29 Groove 6" Wide Rumble Strip Ft  408.000

 30 Refurbish Single Mailbox Each  16.000

 31 Refurbish Double Mailbox Each  1.000

 32 Storage Unit Each  1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1, 3 through 14 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 

1 must also submit a bid on Item 2.  Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


