Advertisement of Highway Bid Letting
http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

2015 WAGE SURVEY ANNOUNCEMENT: THERE WILL BE A MANDATORY REQUIREMENT TO USE SDDOT-PROVIDED CERTIFIED PAYROLL REPORT AND STATEMENT OF COMPLIANCE FORMS FOR THE WEEK ENDING JUNE 13, 2015. For additional wage survey details, please visit: http://www.sddot.com/business/contractors/labor/Default.aspx.

The proposed DBE goal percentage and methodology for FFY 2016-2018 will be posted on the DBE section of the DOT website at http://www.sddot.com/business/contractors/dbe/Default.aspx on July 1, 2015. The proposed goal and its rationale will be available for inspection during the hours of 8:00 a.m. to 5:00 p.m. central daylight time until July 1, 2015. Comments on the goal will be accepted until July 10, 2015. Inspection of the percentage rationale can be made, and comments addressed, to the DBE Program, South Dakota DOT, Becker Hansen Building, 700 E Broadway Avenue, Pierre SD.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on Wednesday, July 15, 2015, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

	ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
*	1.	IM 1902(61)0 (PCN 1162)	Pennington SWPPP = 36.60 AC	2.511	Interchange Replacement - Grading, PCCP & Str, Remove & Replace PCCP, AC Surfacing	I190 - Exit 1 in Rapid City (Silver Street) & from the Jct of US16/SD44 (Omaha Street) North 1.1 mile
	A Pre-Bid meeting will be held at the Rapid City Region Office (2300 Eglin Street) from 9:00am to 11:00am MT on Tuesday, June 30, 2015. All interested parties are strongly encouraged to attend.					
*	2.	12 2053( ) (PCN X03T)	Pennington SWPPP = 39.20 AC	---	Water Main and Sanitary Sewer Improvements	I190 - Exit 1 in Rapid City (Silver Street) & from the Jct of US16/SD44 (Omaha Street) North 1.1 mile
	A Pre-Bid meeting will be held at the Rapid City Region Office (2300 Eglin Street) from 9:00am to 11:00am MT on Tuesday, June 30, 2015. All interested parties are strongly encouraged to attend.					
	3.	P 0324(04)358, IM 0295(35)127 (PCN 022B, 022C)	Brookings SWPPP = 7.70 AC	---	Scour Protection	SD324 - 0.8 E of I29 Over Medary Creek; I29 - Over N Deer Creek, Over Br N Deer Creek, 0.6 N of SD30 Interchange Over a Creek 2.3 N of the Moody County Line, Over Medary Creek, & Over Six Mile Creek 1.1 N of the US14 Bypass

*** Indicate combination bids**

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1. IM 1902(61)0 Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Work Type 1 or Work Type 3 or Work Type 7 DBE Goal: 2% Contract Id: 4992 Completion Date: October 27, 2017

1	Mobilization	LS	1.000
2	Grade Staking	Mile	6.165
3	Miscellaneous Staking	Mile	3.449
4	Slope Staking	Mile	3.449
5	Structure Staking	Each	8.000
6	Three Man Survey Crew	Hour	100.000
7	Bridge Elevation Survey	LS	1.000
8	Checker	LS	1.000
9	Construction Schedule, Category III	LS	1.000
10	Concrete Penetrating Sealer	SqYd	1,891.000
11	Training Program	Hour	2,400.000
12	Clear and Grub Stump	Each	31.000
13	Clear and Grub Tree	Each	161.000
14	Remove Concrete Footing(s)	LS	1.000
15	Remove Delineator	Each	14.000
16	Remove Building(s)	LS	1.000
17	Remove Concrete Curb and Gutter	Ft	20,134.000
17	Remove Concrete Curb and Gutter	Ft	57.000
18	Remove Drop Inlet	Each	42.000
19	Remove Manhole	Each	5.000
20	Remove Storm Sewer Pipe	Ft	5,831.000
21	Remove Fence	Ft	223.000
22	Remove Beam Guardrail	Ft	7,140.000
23	Remove Asphalt Concrete Pavement	SqYd	12,611.000
23	Remove Asphalt Concrete Pavement	SqYd	172.000
24	Remove Concrete Pavement	SqYd	36,471.000
25	Remove Concrete Sidewalk	SqYd	2,228.000
26	Remove Concrete Median Barrier	Ft	3,721.000
27	Remove Concrete Retaining Wall	Ft	1,950.000
28	Remove Pavement Marking, 4" or Equivalent	Ft	31,500.000
29	Remove Luminaire Pole	Each	47.000
30	Remove Luminaire Pole Footing	Each	47.000
31	Remove Sediment	CuYd	38.000
32	Remove Sediment Filter Bag	Ft	6,181.000
33	Remove Silt Fence	Ft	1,093.000
34	Salvage Traffic Sign	Each	152.000
35	Salvage Extruded Panel Sign	Each	14.000
36	Salvage Fence	Ft	7,824.000
37	Remove Fence for Reset	Ft	66.000
38	Unclassified Excavation	CuYd	400,125.000
39	Unclassified Excavation, Digouts	CuYd	50.000
40	Select Subgrade Topping	CuYd	118,707.000
41	Water for Embankment	MGal	2,787.300
42	Water for Granular Material	MGal	803.800
42	Water for Granular Material	MGal	1.900
43	Water for Vegetation	MGal	1,620.000
44	Granular Material for Reinforced Embankment	Ton	3,950.000
45	Dust Control Chloride	Lb	1,500.000
46	Ordinary Roadway Shaping	Mile	0.010
47	Placing Topsoil	CuYd	3,623.000
48	Placing Contractor Furnished Topsoil	CuYd	6,321.000
49	Remove and Replace Topsoil	LS	1.000
50	Obliterate Old Road	Sta	5.000
51	Incidental Work, Grading	LS	1.000
52	Incidental Work, Structure	LS	1.000
53	Base Course	Ton	36,858.100
54	Base Course, Salvaged	Ton	162.700
54	Base Course, Salvaged	Ton	26,042.900
55	Gravel Cushion, Salvaged	Ton	12,930.400
56	Gravel Cushion, Modified	Ton	2,597.600
57	Shot Rock	Ton	13,560.000
58	Granular Material	Ton	1,500.000
59	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	38,819.000
60	MC-70 Asphalt for Prime	Ton	1.900
61	SS-1h or CSS-1h Asphalt for Tack	Ton	0.100

61	SS-1h or CSS-1h Asphalt for Tack	Ton	12.300
62	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	0.100
62	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	9.200
63	Sand for Flush Seal	Ton	0.700
63	Sand for Flush Seal	Ton	174.500
64	8" Nonreinforced PCC Pavement	SqYd	1,178.500
65	9" Nonreinforced PCC Pavement	SqYd	9,169.500
66	11" Nonreinforced PCC Pavement	SqYd	29,639.100
67	4" Barrier Type Colored Median PCC Pavement	SqYd	1,839.100
68	6" PCC Approach Pavement	SqYd	72.000
69	6" Reinforced PCC Approach Pavement	SqYd	109.000
70	9" PCC Fillet Section	SqYd	133.000
71	Fast Track Concrete	SqYd	408.700
72	Dowel Bar	Each	20,235.000
73	Insert Steel Bar in PCC Pavement	Each	418.000
74	Temporary Gravel Crossing	Each	1.000
75	Structural Steel	LS	1.000
76	Structural Steel, Miscellaneous	LS	1.000
77	Membrane Sealant Expansion Joint	Ft	171.800
78	Bridge Painting	LS	1.000
79	Structure Excavation, Retaining Wall	CuYd	12,665.000
80	Structure Excavation, Miscellaneous	CuYd	60.000
81	Pipe Culvert Undercut	CuYd	2,968.000
82	Footing Undercut	CuYd	985.000
83	Granular Bridge End Backfill	CuYd	204.000
84	18" RCP Class 3, Furnish	Ft	6,164.000
85	18" RCP Class 4, Furnish	Ft	116.000
86	18" RCP, Install	Ft	6,280.000
87	24" RCP Class 3, Furnish	Ft	1,522.000
88	24" RCP Class 4, Furnish	Ft	324.000
89	24" RCP, Install	Ft	1,846.000
90	30" RCP Class 3, Furnish	Ft	1,000.000
91	30" RCP, Install	Ft	1,000.000
92	36" RCP Class 3, Furnish	Ft	510.000
93	36" RCP Class 4, Furnish	Ft	8.000
94	36" RCP, Install	Ft	518.000
95	42" RCP Class 3, Furnish	Ft	824.000
96	42" RCP Class 4, Furnish	Ft	578.000
97	42" RCP, Install	Ft	1,402.000
98	48" RCP Class 3, Furnish	Ft	56.000
99	48" RCP Class 5, Furnish	Ft	228.000
100	48" RCP, Install	Ft	284.000
101	84" RCP Class 3, Furnish	Ft	200.000
102	84" RCP, Install	Ft	200.000
103	90" RCP Class 3, Furnish	Ft	630.000
104	90" RCP Class 4, Furnish	Ft	480.000
105	90" RCP, Install	Ft	1,110.000
106	96" RCP Class 3, Furnish	Ft	114.000
107	96" RCP Class 4, Furnish	Ft	260.000
108	96" RCP, Install	Ft	374.000
109	24" RCP Bend, Furnish	Each	2.000
110	24" RCP Bend, Install	Each	2.000
111	30" RCP Bend, Furnish	Each	1.000
112	30" RCP Bend, Install	Each	1.000
113	90" RCP Bend, Furnish	Each	1.000
114	90" RCP Bend, Install	Each	1.000
115	96" RCP Bend, Furnish	Each	4.000
116	96" RCP Bend, Install	Each	4.000
117	RCP Tee, Furnish	Each	11.000
118	RCP Tee, Install	Each	11.000
119	RCP Increaser, Furnish	Each	1.000
120	RCP Increaser, Install	Each	1.000
121	18" RCP Flared End, Furnish	Each	4.000
122	18" RCP Flared End, Install	Each	4.000
123	30" RCP Flared End, Furnish	Each	1.000
124	30" RCP Flared End, Install	Each	1.000
125	42" RCP Flared End, Furnish	Each	3.000
126	42" RCP Flared End, Install	Each	3.000

127	48'' RCP Flared End, Furnish	Each	2.000
128	48'' RCP Flared End, Install	Each	2.000
129	18'' RCP Arch Class 3, Furnish	Ft	104.000
130	18'' RCP Arch, Install	Ft	104.000
131	42'' RCP Arch Class 3, Furnish	Ft	74.000
132	42'' RCP Arch, Install	Ft	74.000
133	12'' CMP 16 Gauge, Furnish	Ft	16.000
134	12'' CMP, Install	Ft	16.000
135	12'' CMP Elbow, Furnish	Each	5.000
136	12'' CMP Elbow, Install	Each	5.000
137	12'' Slotted CMP 16 Gauge, Furnish	Ft	940.000
138	12'' Slotted CMP, Install	Ft	940.000
139	Trench 0' to 6' Deep	Ft	390.000
140	Class A45 Concrete, Bridge Deck	CuYd	513.700
141	Class A45 Concrete, Bridge	CuYd	211.500
142	Class A45 Concrete, Miscellaneous	CuYd	152.900
143	Concrete Approach Slab for Bridge	SqYd	515.400
144	Concrete Approach Sleeper Slab for Bridge	SqYd	138.400
145	Install Dowel in Concrete	Each	18.000
146	Class M6 Concrete	CuYd	509.500
147	Controlled Density Fill	CuYd	62.500
148	Cable Handrail	Ft	362.000
149	Reinforcing Steel	Lb	103,754.000
150	Epoxy Coated Reinforcing Steel	Lb	29,269.000
151	No. 7 Rebar Splice	Each	224.000
152	HP 14x89 Steel Test Pile, Furnish and Drive	Ft	126.000
153	HP 14x89 Steel Bearing Pile, Furnish and Drive	Ft	2,477.000
154	Special Type C Concrete Retaining Wall	SqFt	1,619.000
155	1.5' x 1.5' Welded Wire Form	Ft	3,640.000
156	MSE Large Panel Wall, Furnish	SqFt	20,261.000
157	MSE Large Panel Wall, Install	SqFt	20,261.000
158	Soil Nail	Ft	8,410.000
159	Soil Nail Verification Test	Each	2.000
160	Granular Backfill for MSE Large Panel Wall	CuYd	17,252.000
161	Shotcrete Flashcoat/Leveling Course	CuYd	140.000
162	Reinforced Shotcrete Face	SqFt	6,040.000
163	Type III Field Laboratory	Each	1.000
164	Reset Fence	Ft	66.000
165	6' Chain Link Fence with Top Rail	Ft	1,300.000
166	6' Chain Link Fence with Tension Wired Top	Ft	10,145.000
167	Single Vehicular Swing Gate	Each	3.000
168	Straight Concrete Barrier	Ft	2,793.000
169	Curved Concrete Barrier	Ft	536.000
170	Movable F Shape Concrete Barrier, Interior Section	Each	3.000
171	Straight Glare Screen for Concrete Barrier	Ft	2,793.000
172	Curved Glare Screen for Concrete Barrier	Ft	536.000
173	Concrete Barrier End Protection	Each	1.000
174	Straight Double Class A Thrie Beam Guardrail with Wood Posts	Ft	75.000
175	Straight Class A W Beam Guardrail with Wood Posts	Ft	1,187.500
176	Curved Class A W Beam Guardrail with Wood Posts	Ft	77.000
177	Straight Double Class A W Beam Guardrail with Wood Posts	Ft	2,237.500
178	W Beam to Thrie Beam Guardrail Transition	Each	6.000
179	W Beam Guardrail Tangent End Terminal	Each	9.000
180	W Beam Guardrail Special Anchor Assembly	Each	1.000
181	Beam Guardrail Trailing End Terminal	Each	6.000
182	1.25' Diameter Breakaway Support Concrete Footing	Ft	196.000
183	1.75' Diameter Breakaway Support Concrete Footing	Ft	10.000
184	2.25' Diameter Fixed Support Concrete Footing	Ft	176.000
185	2.5' Diameter Fixed Support Concrete Footing	Ft	4.000
186	S3x5.7 Steel Post	Ft	22.000
187	W6x12 Steel Post	Ft	27.400
188	2.0''x2.0'' Perforated Tube Post	Ft	397.500
189	2.5''x2.5'' Perforated Tube Post	Ft	775.500
190	4''x8'' Amber Delineator with 1.12 Lb/Ft Post	Each	16.000
191	4''x8'' White Delineator with 1.12 Lb/Ft Post	Each	67.000
192	4'' Tubular White Delineator Reflector	Each	20.000
193	Guardrail Delineator	Each	86.000
194	Type 2 Object Marker	Each	2.000

195	Extruded Aluminum Sign, Removable Copy High Intensity	SqFt	691.500
196	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	165.500
197	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	574.800
198	Remove, Salvage, Relocate, and Reset Traffic Sign	Each	11.000
199	Overhead Cantilever Sign Support	Each	1.000
200	Mast Arm Sign Support	Each	2.000
201	Cold Applied Plastic Pavement Marking, 4"	Ft	43,598.000
202	Cold Applied Plastic Pavement Marking, 8"	Ft	113.000
203	Cold Applied Plastic Pavement Marking, 12"	Ft	4,448.000
204	Cold Applied Plastic Pavement Marking, 24"	Ft	1,966.000
205	Cold Applied Plastic Pavement Marking, Area	SqFt	478.000
206	Cold Applied Plastic Pavement Marking, Arrow	Each	16.000
207	Cold Applied Plastic Pavement Marking, Lane Reduction Arrow	Each	2.000
208	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	43,598.000
209	Grooving for Cold Applied Plastic Pavement Marking, 8"	Ft	113.000
210	Grooving for Cold Applied Plastic Pavement Marking, 12"	Ft	4,448.000
211	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	1,966.000
212	Grooving for Cold Applied Plastic Pavement Marking, Area	SqFt	478.000
213	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	16.000
214	Grooving for Cold Applied Plastic Pavement Marking, Lane Reduction Arrow	Each	2.000
215	Flagging	Hour	2,000.000
216	Traffic Control	Unit	15,550.000
217	Traffic Control, Miscellaneous	LS	1.000
218	Raised Pavement Markers	Ft	31,500.000
219	Tubular Marker	Each	400.000
220	Type C Advance Warning Arrow Panel	Each	6.000
221	Vertical Panel	Each	70.000
222	Linear Delineation System Panel, Barrier Mounted	Each	816.000
223	Temporary Pavement Marking	Ft	31,500.000
224	Traffic Control Movable Concrete Barrier	Each	443.000
225	Remove and Reset Traffic Control Movable Concrete Barrier	Each	408.000
226	Temporary Concrete Barrier End Protection	Each	10.000
227	Remove and Reset Temporary Concrete Barrier End Protection	Each	8.000
228	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	4.000
229	Temporary Concrete Barrier Glare Screen	Ft	458.000
230	Contractor Furnished Portable Changeable Message Sign	Each	4.000
231	Longitudinal Pedestrian Barricade	Ft	8,100.000
232	Temporary Curb Ramp	Each	12.000
233	Temporary Sidewalk	SqFt	19,905.000
234	Breakaway Base Luminaire Pole with Arm, 40' Mounting Height	Each	8.000
235	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	20.000
236	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	4.000
237	Breakaway Base Luminaire Pole with Top Twin Mount, 50' Mounting Height	Each	6.000
238	Fixed Base Luminaire Pole with Top Twin Mount, 50' Mounting Height	Each	21.000
239	Pedestal Signal Pole	Each	6.000
240	Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	36.000
241	Post Top Luminaire, 400 Watt with Photoelectric Cell	Each	54.000
242	Under Bridge Deck Luminaire, 150 Watt	Each	4.000
243	3 Section Vehicle Signal Head	Each	6.000
244	3 Section Directional Vehicle Signal Head	Each	10.000
245	2' Diameter Footing	Ft	369.000
246	Type 2 Electrical Junction Box	Each	58.000
247	Type 3 Electrical Junction Box	Each	5.000
248	Type 4 Electrical Junction Box	Each	10.000
248	Type 4 Electrical Junction Box	Each	2.000
249	Surface Mounted Junction Box	Each	6.000
250	Electrical Service Cabinet	Each	4.000
251	Circuit Control Center	Each	1.000
252	Traffic Signal Controller	Each	1.000
253	Signal Head Battery Backup and Flash System	Each	1.000
254	Preformed Detector Loop	Each	12.000
255	Detector Unit	Each	4.000
256	Siren Emergency Vehicle Preemption System	Each	1.000
257	Pedestrian Push Button	Each	8.000
258	Pedestrian Push Button Pole	Each	8.000
259	Pedestrian Signal Head with Countdown Timer	Each	8.000
260	Pedestrian Crossing Sign	Each	8.000
261	Miscellaneous, Electrical	LS	1.000

262	2" Rigid Galvanized Steel Conduit	Ft	420.000
263	1" Rigid Conduit, Schedule 40	Ft	240.000
264	2" Rigid Conduit, Schedule 40	Ft	10,090.000
265	3" Rigid Conduit, Schedule 40	Ft	1,530.000
266	4" Rigid Conduit, Schedule 40	Ft	120.000
267	5" Rigid Conduit, Schedule 40	Ft	150.000
268	2" Rigid Conduit, Schedule 80	Ft	3,505.000
269	3" Rigid Conduit, Schedule 80	Ft	605.000
269	3" Rigid Conduit, Schedule 80	Ft	595.000
270	4" Rigid Conduit, Schedule 80	Ft	640.000
271	5" Rigid Conduit, Schedule 80	Ft	200.000
272	1" Innerduct, SDR 13.5	Ft	5,925.000
273	1/C #1 AWG Copper Wire	Ft	765.000
274	1/C #2 AWG Copper Wire	Ft	31,725.000
275	1/C #4 AWG Copper Wire	Ft	6,435.000
276	1/C #6 AWG Copper Wire	Ft	22,740.000
277	1/C #10 AWG Copper Wire	Ft	470.000
277	1/C #10 AWG Copper Wire	Ft	3,695.000
278	4/C #14 AWG Copper Tray Cable, K2	Ft	4,980.000
279	7/C #14 AWG Copper Tray Cable, K2	Ft	1,155.000
280	19/C #14 AWG Copper Tray Cable, K2	Ft	1,770.000
281	25/C #14 AWG Copper Tray Cable, K2	Ft	870.000
282	#16 AWG Copper Twisted Shielded Pair	Ft	1,635.000
283	2/C #10 AWG Copper Pole and Bracket Cable	Ft	5,810.000
284	12 Strand Fiber Optic Cable	Ft	2,840.000
285	Type B66 Concrete Curb and Gutter	Ft	56.000
285	Type B66 Concrete Curb and Gutter	Ft	9,450.000
286	Type B69 Concrete Curb and Gutter	Ft	2,525.000
287	Type BL66 Concrete Curb and Gutter	Ft	627.000
288	Type F66 Concrete Curb and Gutter	Ft	8,690.000
289	Type F69 Concrete Curb and Gutter	Ft	596.000
290	Type F611 Concrete Curb and Gutter	Ft	4,428.000
291	Type D46 Concrete Curb and Gutter	Ft	1,369.000
292	Type D49 Concrete Curb and Gutter	Ft	454.000
293	Type D411 Concrete Curb and Gutter	Ft	919.000
294	Type DL46 Concrete Curb and Gutter	Ft	67.000
295	Type P6 Concrete Gutter	Ft	520.000
296	Type P9 Concrete Gutter	Ft	690.000
297	Type P11 Concrete Gutter	Ft	300.000
298	4" Concrete Sidewalk	SqFt	15,552.000
299	5" Concrete Sidewalk	SqFt	24,631.000
300	6" Concrete Sidewalk	SqFt	2,697.000
301	4" Reinforced Concrete Sidewalk	SqFt	234.000
302	5" Reinforced Concrete Sidewalk	SqFt	101.000
303	4" Colored Concrete Sidewalk	SqFt	3,330.000
304	5" Colored Concrete Sidewalk	SqFt	964.000
305	Type 1 Detectable Warnings	SqFt	543.000
306	Type B Frame and Grate Assembly	Each	76.000
307	Type C Frame and Grate	Each	1.000
308	Type D Frame and Grate	Each	15.000
309	Special Frame and Grate Assembly	Each	28.000
310	4' x 11' Precast Concrete Type S Drop Inlet Lid	Each	18.000
311	4' x 6' Precast Concrete Type S Drop Inlet Lid	Each	1.000
312	Precast Drop Inlet Collar	Each	120.000
313	Special Manhole	Each	1.000
314	48" Manhole Riser Section	Ft	3.000
315	48" Manhole Cone Section	Ft	12.000
316	Type A9 Manhole Frame and Lid	Each	10.000
317	4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	4,020.000
317	4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	4,672.000
318	Porous Backfill	Ton	590.600
318	Porous Backfill	Ton	1,113.000
319	Class A Riprap	Ton	410.000
320	Class C Riprap	Ton	2,068.000
321	Cover Crop Seeding	Bu	7.000
322	Type D Permanent Seed Mixture	Lb	23.000
323	Type F Permanent Seed Mixture	Lb	484.000
324	Special Permanent Seed Mixture 1	Lb	40.000

325	Fertilizing	Ton	16.400
326	Fiber Mulching	Ton	29.800
327	Soil Stabilizer	Acre	3.600
328	Type 3 Erosion Control Blanket	SqYd	12,040.000
329	Type 2 Turf Reinforcement Mat	SqYd	778.000
330	Temporary Sediment Barrier	Ft	9,650.000
331	Sediment Filter Bag	Ft	6,181.000
332	Surface Roughening	Acre	19.800
333	High Flow Silt Fence	Ft	4,372.000
334	Mucking Silt Fence	CuYd	303.000
335	Repair Silt Fence	Ft	1,093.000
336	Sediment Control at Inlet with Frame and Grate	Each	192.000
337	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	235.000
338	Bridge Berm Slope Protection, Crushed Aggregate	SqYd	168.000
339	Portable Sediment Containment System	Each	1.000
340	Sweeping	Hour	200.000
341	6' Coniferous Evergreen, Furnish and Plant	Each	6.000
342	1 Gallon Coniferous Shrub, Furnish and Plant	Each	52.000
343	Type B Drainage Fabric	SqYd	3,215.000
343	Type B Drainage Fabric	SqYd	1,949.000
344	Non-woven Geotextile Separator	SqYd	7,760.000
345	MSE Geotextile Fabric	SqYd	6,920.000
346	Impermeable Plastic Membrane	SqYd	116.000
347	Geogrid Reinforcement	SqYd	8,412.000
348	Slope Reinforcement Geogrid	SqYd	7,300.000
349	Refurbish Single Mailbox	Each	5.000
350	Construction Entrance	Each	6.000
351	Miscellaneous Work	Site	1.000
352	Weed Barrier Fabric	SqYd	796.000
353	Mulch Ring	Each	6.000
354	4" Depth Shredded Bark Mulch	SqYd	796.000
355	Stainless Reinforcing Steel	Lb	98,807.000
356	Zinc and Epoxy Dual-Coated Reinforcing Steel	Lb	98,807.000
357	PG 58-34 Asphalt Binder	Ton	740.400
358	Class Q5R Hot Mixed Asphalt Concrete	Ton	16,625.300
359	Hydrated Lime	Ton	164.700
360	PG 58-34 Asphalt Binder	Ton	676.400
361	Class Q5R Hot Mixed Asphalt Concrete	Ton	17,074.600
362	Hydrated Lime	Ton	168.700
363	PG 58-34 Asphalt Binder	Ton	2.400
364	Class Q5R Hot Mixed Asphalt Concrete	Ton	57.000
365	Hydrated Lime	Ton	0.500
366	PG 58-34 Asphalt Binder	Ton	2.200
367	Class Q5R Hot Mixed Asphalt Concrete	Ton	58.800
368	Hydrated Lime	Ton	0.500

2. 12 2053( ) Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Work Type 1 or Work Type 3 or Work Type 7 DBE Goal: None Contract Id: 5067 Completion Date: October 27, 2017

1	Mobilization	LS	1.000
2	Construction Staking	LS	1.000
3	Reestablish Property Corner	Each	1.000
4	Remove Concrete Sidewalk	SqYd	229.000
5	Remove Erosion Control Wattle	Ft	942.000
6	Remove Silt Fence	Ft	896.000
7	Placing Contractor Furnished Topsoil	CuYd	42.000
8	Incidental Work	LS	1.000
9	Incidental Work, Grading	LS	1.000
10	Gravel Cushion	Ton	2.800
11	Structure Excavation, Miscellaneous	CuYd	4.000
12	36" RCP Class 3, Furnish	Ft	138.000
13	36" RCP, Install	Ft	138.000
14	36" RCP Bend, Furnish	Each	1.000
15	36" RCP Bend, Install	Each	1.000
16	30" Steel Encasement Pipe	Ft	190.000
17	Pipe Encasement	Each	15.000
18	6" PVC Water Main	Ft	163.000
19	8" PVC Water Main	Ft	3,752.000
20	12" PVC Water Main	Ft	1,041.000
21	1" Copper Pipe	Ft	234.000
22	8" PVC Sewer Pipe	Ft	2,175.000
23	10" PVC Sewer Pipe	Ft	1,184.000
24	12" PVC Sewer Pipe	Ft	915.000
25	4" Sewer Service	Ft	62.000
26	4" Sanitary Sewer Service Cleanout	Each	2.000
27	8"x6" Pipe Tee	Each	8.000
28	8"x8" Pipe Tee	Each	6.000
29	12"x6" Pipe Tee	Each	3.000
30	12"x8" Pipe Tee	Each	1.000
31	12"x12" Pipe Tee	Each	1.000
32	8"x6" Pipe Reducer	Each	2.000
33	Tapping Saddle	Each	9.000
34	12"x6" Tapping Tee	Each	1.000
35	1" Curb Stop with Box	Each	9.000
36	6" Pipe Bend	Each	9.000
37	8" Pipe Bend	Each	31.000
38	12" Pipe Bend	Each	13.000
39	8" Pipe Cap	Each	1.000
40	8" Pipe Coupling	Each	2.000
41	6" Pipe Plug	Each	2.000
42	12" Pipe Plug	Each	1.000
43	6" Gate Valve with Box	Each	1.000
44	8" Gate Valve with Box	Each	17.000
45	12" Gate Valve with Box	Each	4.000
46	Fire Hydrant with Auxiliary Valve & Box	Each	11.000
47	Type 1 Bedding Material	Ton	100.000
48	Type 3 Foundation Material	Ton	750.000
49	Imported Trench Backfill	CuYd	500.000
50	Trench 0' to 6' Deep	Ft	83.000
51	Trench 6' to 8' Deep	Ft	435.000
52	Trench 8' to 10' Deep	Ft	1,374.000
53	Trench 10' to 12' Deep	Ft	1,348.000
54	Trench 12' to 14' Deep	Ft	506.000
55	Trench 14' to 16' Deep	Ft	138.000
56	Trench 16' to 18' Deep	Ft	126.000
57	Trench 18' to 20' Deep	Ft	73.000
58	Bore and Jack 30" Pipe	Ft	190.000
59	Reconnect Water Service	Each	5.000
60	Connect To Existing Water Main	Each	16.000
61	Reconnect Sewer Service	Each	2.000
62	Connect to Existing Sewer Main	Each	3.000
63	Sewer Bypass Pumping	LS	1.000
64	8" Temporary Sewer Pipe	Ft	800.000
65	Test Station	Each	6.000

66	Class M6 Concrete	CuYd	2.400
67	Epoxy Coated Reinforcing Steel	Lb	162.000
68	Remove, Salvage, Relocate, and Reset Traffic Sign	Each	1.000
69	Traffic Control, Miscellaneous	LS	1.000
70	4" Concrete Sidewalk	SqFt	52.000
71	5" Concrete Sidewalk	SqFt	2,998.000
72	Type 1 Detectable Warnings	SqFt	12.000
73	48" Manhole	Each	17.000
74	48" Drop Manhole	Each	2.000
75	Extra Depth for 48" Manhole	Ft	86.200
76	Type D Permanent Seed Mixture	Lb	457.000
77	Fertilizing	Ton	1.100
78	Fiber Mulching	Ton	1.600
79	Sodding	SqYd	202.000
80	Erosion Control	LS	1.000
81	12" Diameter Erosion Control Wattle	Ft	942.000
82	Remove and Reset Erosion Control Wattle	Ft	200.000
83	High Flow Silt Fence	Ft	896.000
84	Mucking Silt Fence	CuYd	5.000
85	Repair Silt Fence	Ft	50.000
86	Sediment Control at Inlet with Frame and Grate	Each	2.000
87	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	1.000
88	Sweeping	Hour	6.000
89	Construction Entrance	Each	1.000

3. P 0324(04)358, IM 0295(35)127 Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

Work Type 13 DBE Goal: Not Specified Contract Id: 4678 Completion Date: October 28, 2016

1	Mobilization	LS	1.000
2	Remove Fence	Ft	856.000
3	Remove Sediment	CuYd	6.000
4	Remove Silt Fence	Ft	1,111.000
5	Remove Fence for Reset	Ft	85.000
6	Unclassified Excavation	CuYd	944.000
7	Contractor Furnished Borrow	CuYd	352.000
8	Placing Topsoil	CuYd	226.000
9	Incidental Work	LS	1.000
10	Incidental Work, Grading	LS	1.000
11	Controlled Density Fill	CuYd	304.900
12	Type 3 Right-of-Way Fence	Ft	1,045.000
13	Type 1 Temporary Fence	Ft	1,200.000
14	2 Post Panel	Each	52.000
15	Reset Fence	Ft	85.000
16	Flagging	Hour	25.000
17	Traffic Control	Unit	898.000
18	Traffic Control, Miscellaneous	LS	1.000
19	Type C Advance Warning Arrow Panel	Each	2.000
20	Class C Riprap	Ton	29,202.000
21	Type C Permanent Seed Mixture	Lb	116.000
22	Special Permanent Seed Mixture 1	Lb	2.000
23	Mulching	Ton	21.400
24	12" Diameter Erosion Control Wattle	Ft	2,600.000
25	Low Flow Silt Fence	Ft	675.000
26	High Flow Silt Fence	Ft	4,400.000
27	Mucking Silt Fence	CuYd	321.000
28	Repair Silt Fence	Ft	1,144.000
29	Floating Silt Curtain	Ft	2,000.000
30	Type B Drainage Fabric	SqYd	19,121.000
31	Construction Entrance	Each	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: http://apps.sd.gov/hc65bidletting/ebslettings1.aspx.

MINIMUM WAGE RATES: Minimum wage rates for 1 and 3 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx. . Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 1 must also submit a bid on Item 2. Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE: The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.15 of the Standard Specifications, 2004 Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist
SECRETARY OF TRANSPORTATION