
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, October  5, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results posted 

on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* NH 0016(84)67 (PCN 049F) Pennington

SWPPP = 9.00 AC

0.621 US16 (Mt. Rushmore Road) from 

Flormann St. to St James St. in 

Rapid City

Grading, PCC Surfacing, Storm 

Sewer, C&G, Sidewalk, 

Lighting, & Signals

2.* 12 2051(  ) (PCN X02P) Pennington --- US16 from Flormann St to St James 

St. in Rapid City

Water and Sewer 

Reconstruction, and 

Landscaping

3.** NH 0050(122)384 (PCN 

05HD)

Yankton

SWPPP = 10.50 AC

0.862 SD50 from Marne Creek to Archery 

Lane in Yankton, & structure 0.8 

miles east of US81 over Marne 

Creek

Grading, PCC Surfacing, 

Roadway Lighting, Storm 

Sewer, Curb & Gutter, 

Sidewalk, Traffic Signals, & 

Structure Repair

4.** ES2016 003(  ) (PCN X04H) Yankton --- SD50 from Marne Creek to Archery 

Lane in Yankton

Sanitary Sewer & Water Main

Bidders on item #4 will be required to comply with the federal bid requirements and inclusions for projects involving D.E.N.R. clean 

water State Revolving Fund (SRF) loans, disadvantaged business enterprise (DBE) program, and the president's executive order 

nos. 11246 as amended, 11518 and 11625 as amended.  The requirements for bidders and contractors under this regulation which 

concerns utilization of disadvantaged / minority business enterprises (DBE/MBE) and women's business enterprises (WBE) are 

explained in the state revolving fund (SRF) general conditions contained in the proposal.  The DBE/MBE and WBE goals for 

participation in this contract in terms of percentage of contract value are:  MBE/DBE = 1%; WBE = 4%.  Contractors must also submit 

the MBE/WBE subcontractor solicitation information form (page MBE/WBE-6) and the certification regarding debarment, suspension 

and other responsibility matters (page debar-2) with his bid.  Davis Bacon and related acts wages apply to this project.  All 

provisions relative to those acts must be met. Inquiries regarding completion of these forms should be directed to:  Eric 

Meintsma, Natural Resources Engineer, Water and Waste Funding Program, Dept. of Environment & Natural Resources, Foss 

building, Pierre, SD (605)773-4045.  The low responsive bidder will be required to certify to compliance with the American Iron and 

Steel provisions of the Consolidated Appropriations Act of 2014.  This certification form may be found on page AIS 21-22 of the 

State Revolving Fund (SRF) General Conditions and must be included in the bid proposal.

5. BRO 8017(03) (PCN H072) Custer

SWPPP = 1.10

--- Structure 4.5 miles SE of Custer 

Over French Creek

Structure (2-14'x11' RCBC) & 

Approach Grading

6. BRO 8043(08) (PCN 6583) Lyman

SWPPP = 0.57 AC

--- County Road 7.8 miles north & 5.9 

miles east of Kennebec over 

Medicine Creek

Structure & Approach Grading 

(65'-0" Prestressed Precast 

Concrete Bridge)

7. P TAPR(05) (PCN 04QD) Turner

SWPPP = 1.09 AC

0.381 In Centerville, Along the North Side 

of North St. from Lincoln Ave. to 

Gunderson Park.

Shared Use Path Construction

8. IM 0909(81)406 (PCN 021X) Minnehaha

SWPPP = 9.00 AC

--- I90 - Structure over Split Rock 

Creek, 0.4 miles east of SD11

Replace Structures, Approach 

Grading (Twin 378' 

Prestressed Girder Bridges)



* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



NH 0016(84)67

Work Type 2 or Work Type 3

1. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

DBE Goal:  2.000% Contract Id: 6126 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  3.223

 3 Miscellaneous Staking Mile  0.852

 4 Slope Staking Mile  0.852

 5 Structure Staking Each  13.000

 6 Three Man Survey Crew Hour  100.000

 7 Checker LS  1.000

 8 Construction Schedule, Category III LS  1.000

 9 Project Management, Category III LS  1.000

 10 Training Program Hour  1,000.000

 11 Clear and Grub Tree Each  8.000

 12 Clearing LS  1.000

 13 Remove Concrete Curb and/or Gutter Ft  3,353.000

 14 Remove Asphalt Concrete Curb Ft  226.000

 15 Remove Drop Inlet Each  37.000

 16 Remove Manhole Each  18.000

 17 Remove Asphalt Concrete Pavement SqYd  8,537.700

 18 Remove Concrete Pavement SqYd  21,812.000

 19 Remove Concrete Driveway Pavement SqYd  1,915.800

 20 Remove Concrete Sidewalk SqYd  4,989.900

 21 Remove Concrete Retaining Wall Ft  261.200

 22 Remove Signal Equipment LS  1.000

 23 Remove Signal Pole Footing Each  10.000

 24 Remove Luminaire Pole Footing Each  11.000

 25 Remove Pedestrian Push Button Pole Each  2.000

 26 Remove Sediment CuYd  38.000

 27 Remove Erosion Control Wattle Ft  75.000

 28 Remove Sediment Filter Bag Ft  1,119.000

 29 Remove Triangular Silt Barrier Ft  309.000

 30 Remove Silt Fence Ft  796.000

 31 Salvage Traffic Sign Each  101.000

 32 Salvage Luminaire Pole Each  11.000

 33 Salvage Signal Equipment LS  1.000

 34 Unclassified Excavation CuYd  12,912.000

 35 Contractor Furnished Borrow Excavation CuYd  805.000

 36 Contaminated Material Excavation CuYd  100.000

 37 Undercutting CuYd  10,252.000

 38 Water for Embankment MGal  138.000

 39 Water for Granular Material MGal  277.200

 40 Water for Vegetation MGal  50.000

 41 Dust Control Chloride Lb  500.000

 42 Contractor Furnished Topsoil CuYd  372.000

 43 Incidental Work LS  1.000

 44 Incidental Work, Grading LS  1.000

 45 Gravel Cushion Ton  23,186.300

 46 Salvage and Stockpile Asphalt Mix Material Ton  2,991.000

 47 Asphalt Concrete Composite Ton  2,031.600

 48 Maintenance Patching Ton  100.000

 49 10" Nonreinforced PCC Pavement SqYd  1,548.700

 50 10" Nonreinforced PCC Pavement SqYd  15,404.400

 51 4" Barrier Type Colored and Patterned Median PCC Pavement SqYd  227.800

 52 8" PCC Driveway Pavement SqYd  755.200

 53 8" PCC Approach Pavement SqYd  1,663.100



 54 8" Fast Track Concrete Approach Pavement SqYd  577.800

 55 6" PCC Fillet Section SqYd  13.000

 56 10" PCC Fillet Section SqYd  685.500

 57 Fast Track Concrete SqYd  2,247.100

 58 Dowel Bar Each  9,858.000

 59 Insert Steel Bar in PCC Pavement Each  188.000

 60 Temporary Gravel Crossing Each  6.000

 61 Structure Excavation, Retaining Wall CuYd  100.000

 62 Pipe Culvert Undercut CuYd  100.000

 63 18" RCP Class 3, Furnish Ft  2,666.000

 64 18" RCP, Install Ft  2,666.000

 65 24" RCP Class 3, Furnish Ft  1,186.000

 66 24" RCP, Install Ft  1,186.000

 67 30" RCP Class 2, Furnish Ft  926.000

 68 30" RCP, Install Ft  926.000

 69 36" RCP Class 2, Furnish Ft  252.000

 70 36" RCP, Install Ft  252.000

 71 42" RCP Class 2, Furnish Ft  70.000

 72 42" RCP, Install Ft  70.000

 73 48" RCP Class 2, Furnish Ft  112.000

 74 48" RCP, Install Ft  112.000

 75 18" RCP Bend, Furnish Each  4.000

 76 18" RCP Bend, Install Each  4.000

 77 36" RCP Bend, Furnish Each  2.000

 78 36" RCP Bend, Install Each  2.000

 79 RCP Tee, Furnish Each  11.000

 80 RCP Tee, Install Each  11.000

 81 RCP Cross, Furnish Each  2.000

 82 RCP Cross, Install Each  2.000

 83 RCP Reducer, Furnish Each  1.000

 84 RCP Reducer, Install Each  1.000

 85 RCP Arch to Round Transition Furnish Each  1.000

 86 RCP Arch to Round Transition Install Each  1.000

 87 42" RCP Arch Class 2, Furnish Ft  266.000

 88 42" RCP Arch, Install Ft  266.000

 89 Storm Sewer Video Inspection Ft  3,840.000

 90 4" PVC Pipe Ft  6.000

 91 6" PVC Pipe Ft  24.000

 92 12" PVC Pipe Ft  38.000

 93 Class M6 Concrete CuYd  153.200

 94 Controlled Density Fill CuYd  50.000

 95 Pipe Handrail Ft  162.000

 96 Steel Pedestrian Railing Ft  135.000

 97 Reinforcing Steel Lb  27,866.000

 98 Epoxy Coated Reinforcing Steel Lb  100.000

 99 Special Type C Concrete Retaining Wall SqFt  2,014.000

 100 Type II Field Laboratory Each  1.000

 101 2.0"x2.0" Perforated Tube Post Ft  577.000

 102 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  508.200

 103 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  168.500

 104 Remove, Salvage, Relocate, and Reset Traffic Sign Each  15.000

 105 Cold Applied Plastic Pavement Marking, 4" Ft  6,572.000

 106 Cold Applied Plastic Pavement Marking, 24" Ft  1,789.000

 107 Cold Applied Plastic Pavement Marking, Arrow Each  42.000

 108 Pavement Marking Paint, 4" White Ft  374.000

 109 Pavement Marking Paint, Symbol Each  1.000



 110 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  6,572.000

 111 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  1,789.000

 112 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  42.000

 113 Flagging Hour  12,000.000

 114 Pilot Car Hour  100.000

 115 Traffic Control Signs SqFt  1,441.300

 116 Traffic Control, Miscellaneous LS  1.000

 117 Traffic Control Supervisor Day  400.000

 118 Type 3 Barricade, 8' Double Sided Each  66.000

 119 Temporary Raised Pavement Markers Ft  13,600.000

 120 Tubular Marker Each  315.000

 121 Type C Advance Warning Arrow Board Each  4.000

 122 Remove Pavement Marking, 4" or Equivalent Ft  3,000.000

 123 Temporary Pavement Marking Ft  55,000.000

 124 Portable Temporary Traffic Control Signal Unit  4.000

 125 Short Term Temporary Traffic Control Signal Site  1.000

 126 Detour Signing SqFt  169.000

 127 Temporary Business Signing SqFt  1,478.400

 128 Contractor Furnished Portable Changeable Message Sign Each  2.000

 129 Contractor Furnished Speed Monitoring Radar Trailer Each  2.000

 130 Longitudinal Pedestrian Barricade Ft  1,000.000

 131 Temporary Sidewalk SqFt  4,000.000

 132 Fixed Base Luminaire Pole with Top Mount, 20' Mounting Height Each  1.000

 133 Decorative Luminaire Pole Each  14.000

 134 Decorative Luminaire Arm Each  14.000

 135 Decorative Signal Pole with 15' Mast Arm and Luminaire Arm Each  2.000

 136 Decorative Signal Pole with 25' Mast Arm and Luminaire Arm Each  2.000

 137 Decorative Signal Pole with 40' Mast Arm and Luminaire Arm Each  2.000

 138 Decorative Signal Pole with 50' Mast Arm and Luminaire Arm Each  2.000

 139 Post Top Luminaire, 250 Watt with Photoelectric Cell Each  1.000

 140 Decorative Luminaire, 150 Watt with Photoelectric Cell Each  14.000

 141 Decorative Luminaire, 400 Watt with Photoelectric Cell Each  22.000

 142 3 Section Vehicle Signal Head Each  26.000

 143 4 Section Vehicle Signal Head Each  4.000

 144 2' Diameter Footing Ft  118.000

 145 3' Diameter Footing Ft  94.000

 146 Type 1 Electrical Junction Box Each  1.000

 147 Type 2 Electrical Junction Box Each  30.000

 148 Type 3 Electrical Junction Box Each  8.000

 149 Type 4 Electrical Junction Box Each  5.000

 150 Electrical Service Cabinet Each  7.000

 151 Traffic Signal Controller Each  2.000

 152 Signal Head Battery Backup and Flash System Each  2.000

 153 Preformed Detector Loop Each  30.000

 154 Detector Unit Each  10.000

 155 Siren Emergency Vehicle Preemption System Each  2.000

 156 Pedestrian Push Button Each  16.000

 157 Pedestrian Push Button Pole Each  16.000

 158 Pedestrian Signal Head with Countdown Timer Each  16.000

 159 Pedestrian Crossing Sign Each  16.000

 160 Miscellaneous, Electrical LS  1.000

 161 2" Rigid Conduit, Schedule 40 Ft  9,160.000

 162 4" Rigid Conduit, Schedule 40 Ft  50.000

 163 2" Rigid Conduit, Schedule 80 Ft  1,255.000

 164 3" Rigid Conduit, Schedule 80 Ft  760.000

 165 1/C #2 AWG Copper Wire Ft  4,065.000



 166 1/C #4 AWG Copper Wire Ft  380.000

 167 1/C #6 AWG Copper Wire Ft  22,160.000

 168 1/C #8 AWG Copper Wire Ft  13,955.000

 169 1/C #10 AWG Copper Wire Ft  12,555.000

 170 4/C #14 AWG Copper Tray Cable, K2 Ft  3,735.000

 171 7/C #14 AWG Copper Tray Cable, K2 Ft  890.000

 172 24/C #14 AWG Copper Tray Cable, K2 Ft  1,260.000

 173 #16 AWG Copper Twisted Shielded Pair Ft  1,665.000

 174 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,260.000

 175 48 Strand Fiber Optic Cable Ft  5,535.000

 176 Type B66 Concrete Curb and Gutter Ft  3,060.000

 177 Type B610 Concrete Curb and Gutter Ft  7,011.000

 178 Type F610 Concrete Curb and Gutter Ft  52.000

 179 Special Concrete Curb and Gutter Ft  457.000

 180 Type P6 Concrete Gutter Ft  615.000

 181 Type P10 Concrete Gutter Ft  408.000

 182 8" Concrete Valley Gutter SqYd  49.200

 183 4" Concrete Sidewalk SqFt  37,293.000

 184 6" Reinforced Concrete Sidewalk SqFt  751.000

 185 4" Colored Concrete Sidewalk SqFt  20,988.000

 186 6" Reinforced Colored Concrete Sidewalk SqFt  438.000

 187 Type 1 Detectable Warnings SqFt  630.000

 188 Type B Frame and Grate Assembly Each  97.000

 189 Type E Frame and Grate Each  4.000

 190 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  3.000

 191 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  1.000

 192 Precast Drop Inlet Collar Each  101.000

 193 2" Adjusting Ring for Manhole Each  3.000

 194 Type A10 Manhole Frame and Lid Each  1.000

 195 4" Underdrain Pipe Ft  240.000

 196 Porous Backfill Ton  16.500

 197 Fertilizing Lb  70.000

 198 Sodding SqYd  2,603.000

 199 Soil Stabilizer SqYd  700.000

 200 12" Diameter Erosion Control Wattle Ft  300.000

 201 Remove and Reset Erosion Control Wattle Ft  75.000

 202 Sediment Filter Bag Ft  4,416.000

 203 Triangular Silt Barrier Ft  1,235.000

 204 High Flow Silt Fence Ft  3,184.000

 205 Mucking Silt Fence CuYd  221.000

 206 Repair Silt Fence Ft  796.000

 207 Sediment Control at Inlet with Frame and Grate Each  138.000

 208 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  109.000

 209 Portable Sediment Containment System Each  1.000

 210 Dewatering Hour  100.000

 211 Sweeping Hour  250.000

 212 Reinforcement Fabric (MSE) SqYd  5,324.000

 213 Curb Stop Each  12.000

 214 Orange Plastic Safety Fence Ft  2,500.000

 215 Construction Entrance Each  8.000

 216 Temporary Surfacing SqFt  3,000.000

 217 Bollard Each  4.000

 218 Modify Sprinkler System LS  1.000

12 2051(  )

Work Type 2 or Work Type 3

2. Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2248

Contract Id: 6125 See Special Provisions for Completion Requirements



 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Clearing LS  1.000

 4 Remove Concrete Curb and/or Gutter Ft  38.000

 5 Remove Curb Stop Each  24.000

 6 Remove Manhole Each  6.000

 7 Remove Sewer Pipe Ft  908.000

 8 Remove Asphalt Concrete Pavement SqYd  640.900

 9 Remove Concrete Pavement SqYd  42.600

 10 Remove Sediment CuYd  20.000

 11 Remove Erosion Control Wattle Ft  600.000

 12 Remove Sediment Filter Bag Ft  600.000

 13 Remove Contaminated Water MGal  20.000

 14 Salvage Fire Hydrant Each  11.000

 15 Salvage Valve and Valve Box Each  33.000

 16 Unclassified Excavation CuYd  100.000

 17 Contaminated Material Excavation CuYd  200.000

 18 Contractor Furnished Topsoil CuYd  20.000

 19 Contractor Furnished Topsoil CuYd  150.000

 20 Incidental Work LS  1.000

 21 Base Course Ton  199.400

 22 Base Course Ton  120.000

 23 Granular Material Ton  150.000

 24 Asphalt Concrete Composite Ton  156.100

 25 4" Barrier Type Colored and Patterned Median PCC Pavement SqYd  390.000

 26 6" PCC Driveway Pavement SqYd  42.600

 27 Pipe Encasement Each  7.000

 28 4" PVC Restrained Joint Water Main Ft  59.000

 29 6" PVC Restrained Joint Water Main Ft  244.000

 30 8" PVC Restrained Joint Water Main Ft  1,855.000

 31 12" PVC Restrained Joint Water Main Ft  2,879.000

 32 16" PVC Restrained Joint Water Main Ft  348.000

 33 1" Copper Pipe Ft  608.000

 34 1.5" Copper Pipe Ft  74.000

 35 2" Copper Pipe Ft  43.000

 36 8" PVC Sewer Pipe Ft  3,092.000

 37 4" Sewer Service Ft  683.000

 38 4" Sanitary Sewer Service Cleanout Each  18.000

 39 8"x6" Pipe Tee Each  5.000

 40 8"x8" Pipe Tee Each  2.000

 41 12"x4" Pipe Tee Each  1.000

 42 12"x6" Pipe Tee Each  6.000

 43 12"x8" Pipe Tee Each  3.000

 44 16"x6" Pipe Tee Each  2.000

 45 12"x8" Pipe Cross Each  3.000

 46 12"x12" Pipe Cross Each  1.000

 47 16"x12" Pipe Cross Each  3.000

 48 8"x6" Pipe Reducer Each  4.000

 49 12"x8" Pipe Reducer Each  1.000

 50 1" Corporation Stop with Tapping Saddle Each  18.000

 51 1.5" Corporation Stop with Tapping Saddle Each  2.000

 52 2" Corporation Stop with Tapping Saddle Each  2.000

 53 1" Curb Stop with Box Each  18.000

 54 1.5" Curb Stop with Box Each  2.000

 55 2" Curb Stop with Box Each  2.000

 56 6" Pipe Bend Each  12.000



 57 8" Pipe Bend Each  6.000

 58 12" Pipe Bend Each  6.000

 59 4" Pipe Cap Each  1.000

 60 12" Pipe Cap Each  1.000

 61 6" Pipe Coupling Each  2.000

 62 8" Pipe Coupling Each  7.000

 63 12" Pipe Coupling Each  4.000

 64 6" Pipe Transition Coupling Each  2.000

 65 8" Pipe Transition Coupling Each  3.000

 66 6" Pipe Plug Each  1.000

 67 16" Pipe Plug Each  2.000

 68 4" Gate Valve with Box Each  1.000

 69 8" Gate Valve with Box Each  11.000

 70 12" Gate Valve with Box Each  14.000

 71 16" Gate Valve with Box Each  3.000

 72 Tracer Wire Access Box Each  13.000

 73 Flushing Hydrant Each  1.000

 74 Fire Hydrant with Auxiliary Valve & Box Each  13.000

 75 Type 1 Bedding Material Ton  41.000

 76 Type 2 Foundation Material Ton  400.000

 77 Type 3 Foundation Material Ton  400.000

 78 Imported Trench Backfill CuYd  200.000

 79 Rock Excavation, Trench CuYd  100.000

 80 Bore and Jack 1" Pipe Ft  18.000

 81 Reconnect Water Service Each  21.000

 82 Connect To Existing Water Main Each  14.000

 83 Reconnect Sewer Service Each  14.000

 84 Connect to Existing Sewer Main Each  12.000

 85 Sewer Bypass Pumping LS  1.000

 86 Test Station Each  13.000

 87 Exploratory Excavation Hour  10.000

 88 Controlled Density Fill CuYd  50.000

 89 Type C Concrete Retaining Wall SqFt  64.000

 90 Flagging Hour  100.000

 91 Traffic Control, Miscellaneous LS  1.000

 92 Traffic Control Movable Concrete Barrier Each  34.000

 93 Remove and Reset Traffic Control Movable Concrete Barrier Each  100.000

 94 Longitudinal Pedestrian Barricade Ft  600.000

 95 Type B66 Concrete Curb and Gutter Ft  26.000

 96 Type P6 Concrete Gutter Ft  12.000

 97 5" Reinforced Colored Concrete Sidewalk SqFt  304.000

 98 48" Manhole Each  14.000

 99 48" Drop Manhole Each  3.000

 100 Extra Depth for 48" Manhole Ft  79.800

 101 Special Manhole Frame and Lid Each  10.000

 102 Reshape Manhole Invert Each  1.000

 103 Reconstruct Manhole Each  1.000

 104 4" Corrugated Polyethylene Drainage Tubing Ft  528.000

 105 4" Slotted Corrugated Polyethylene Drainage Tubing Ft  175.000

 106 Fertilizing Lb  3.000

 107 Sodding SqYd  100.000

 108 12" Diameter Erosion Control Wattle Ft  600.000

 109 Remove and Reset Erosion Control Wattle Ft  100.000

 110 Sediment Filter Bag Ft  600.000

 111 Remove and Reset Sediment Filter Bag Ft  100.000

 112 Sweeping Hour  30.000



 113 1 Gallon Perennial Plant, Furnish and Plant Each  289.000

 114 1 Gallon Deciduous Shrub, Furnish and Plant Each  24.000

 115 1 Gallon Coniferous Shrub, Furnish and Plant Each  96.000

 116 Salvage, Store, and Replant Tree Each  2.000

 117 1 Gallon Ornamental Grass, Furnish and Plant Each  70.000

 118 Woven Separator Fabric SqYd  200.000

 119 Miscellaneous Work Site  2.000

 120 AASHTO T-180 Soil Test Each  30.000

 121 3" Depth Shredded Bark Mulch SqYd  280.000

 122 Planter Each  13.000

 123 Irrigation System LS  1.000

NH 0050(122)384

Work Type 3

3. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  2.000% Contract Id: 6026 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Reestablish Property Corner Each  85.000

 3 Grade Staking Mile  4.145

 4 Miscellaneous Staking Mile  0.829

 5 Slope Staking Mile  0.829

 6 Three Man Survey Crew Hour  20.000

 7 Bridge Elevation Survey LS  1.000

 8 Construction Schedule, Category III LS  1.000

 9 Training Program Hour  500.000

 10 Clear and Grub Tree Each  1.000

 11 Clearing LS  1.000

 12 Remove Concrete Bridge Approach Slab SqYd  436.700

 13 Remove Bridge Railing Ft  226.000

 14 Remove Concrete Footing(s) LS  1.000

 15 Remove Concrete Curb and Gutter Ft  215.000

 16 Remove Drop Inlet Each  10.000

 17 Remove Manhole Each  8.000

 18 Remove Asphalt Concrete Pavement SqYd  1,603.500

 19 Remove Concrete Pavement SqYd  30,659.700

 20 Remove Concrete Driveway Pavement SqYd  1,140.100

 21 Remove Concrete Sidewalk SqYd  1,620.700

 22 Remove Luminaire Pole Footing Each  20.000

 23 Remove Sediment CuYd  5.000

 24 Remove Sediment Filter Bag Ft  1,830.000

 25 Remove Silt Fence Ft  663.000

 26 Salvage Traffic Sign Each  29.000

 27 Salvage Luminaire Pole Each  20.000

 28 Unclassified Excavation CuYd  18,179.000

 29 Contaminated Material Excavation CuYd  100.000

 30 Undercutting CuYd  12,320.000

 31 Water for Embankment MGal  166.600

 32 Water for Granular Material MGal  132.000

 33 Placing Topsoil CuYd  1,339.000

 34 Incidental Work, Grading LS  1.000

 35 Gravel Cushion Ton  13,298.400

 36 Asphalt Concrete Composite Ton  289.000

 37 8" Nonreinforced PCC Pavement SqYd  343.800

 38 9" Nonreinforced PCC Pavement SqYd  31,997.400

 39 8" PCC Driveway Pavement SqYd  93.800

 40 6" PCC Approach Pavement SqYd  71.200

 41 8" PCC Approach Pavement SqYd  1,112.800

 42 9" PCC Fillet Section SqYd  28.300



 43 Dowel Bar Each  19,521.000

 44 Insert Steel Bar in PCC Pavement Each  170.000

 45 Membrane Sealant Expansion Joint Ft  220.000

 46 Granular Bridge End Backfill CuYd  89.400

 47 Approach Slab Underdrain Excavation CuYd  105.900

 48 Precast Concrete Headwall for Drain Each  4.000

 49 18" RCP Class 2, Furnish Ft  1,554.000

 50 18" RCP, Install Ft  1,554.000

 51 24" RCP Class 2, Furnish Ft  1,314.000

 52 24" RCP, Install Ft  1,314.000

 53 30" RCP Class 2, Furnish Ft  794.000

 54 30" RCP, Install Ft  794.000

 55 36" RCP Class 2, Furnish Ft  300.000

 56 36" RCP, Install Ft  300.000

 57 42" RCP Class 2, Furnish Ft  560.000

 58 42" RCP, Install Ft  560.000

 59 60" RCP Class 2, Furnish Ft  70.000

 60 60" RCP, Install Ft  70.000

 61 30" RCP Bend, Furnish Each  1.000

 62 30" RCP Bend, Install Each  1.000

 63 30" RCP Flared End, Furnish Each  1.000

 64 30" RCP Flared End, Install Each  1.000

 65 18" RCP Safety End, Furnish Each  5.000

 66 18" RCP Safety End, Install Each  5.000

 67 Adjust Water Valve Box Each  2.000

 68 Class A45 Concrete, Bridge Repair CuYd  31.300

 69 Concrete Approach Slab for Bridge SqYd  415.500

 70 Concrete Approach Sleeper Slab for Bridge SqYd  88.600

 71 Special Surface Finish SqFt  437.000

 72 Breakout Structural Concrete CuYd  23.200

 73 Install Dowel in Concrete Each  160.000

 74 Class M6 Concrete CuYd  130.300

 75 Controlled Density Fill CuYd  16.400

 76 Steel Pedestrian Railing Ft  114.600

 77 Reinforcing Steel Lb  25,043.000

 78 Epoxy Coated Reinforcing Steel Lb  4,461.000

 79 No. 4 Rebar Splice Each  46.000

 80 No. 5 Rebar Splice Each  48.000

 81 No. 6 Rebar Splice Each  72.000

 82 Galvanic Anode Each  97.000

 83 Low Slump Dense Concrete Bridge Deck Overlay CuYd  48.000

 84 Concrete Removal Type 1A SqYd  682.500

 85 Concrete Removal Type 2A SqYd  170.700

 86 Concrete Removal Type 1B SqYd  68.200

 87 Concrete Removal Type 1C SqYd  34.200

 88 Concrete Removal Type 1D SqYd  34.200

 89 Concrete Removal Type B Ft  43.000

 90 Class A45 Concrete Fill CuYd  13.300

 91 Finishing and Curing SqYd  682.500

 92 Type III Field Laboratory Each  1.000

 93 Chain Link Fence for Bridge Sidewalk Ft  114.000

 94 1.25' Diameter Breakaway Support Concrete Footing Ft  24.000

 95 2.0"x2.0" Perforated Tube Post Ft  70.800

 96 2.5"x2.5" Perforated Tube Post Ft  72.600

 97 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  67.200

 98 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  77.000



 99 Remove, Salvage, Relocate, and Reset Traffic Sign Each  12.000

 100 Cold Applied Plastic Pavement Marking, 24" Ft  50.000

 101 Cold Applied Plastic Pavement Marking, Arrow Each  34.000

 102 Cold Applied Plastic Pavement Marking, Railroad Crossing Each  1.000

 103 Pavement Marking Paint, Area SqFt  70.000

 104 Pavement Marking Paint, Arrow Each  68.000

 105 Durable Pavement Marking, 4" White Ft  3,490.000

 106 Durable Pavement Marking, 4" Yellow Ft  10,905.000

 107 Durable Pavement Marking, Area SqFt  35.000

 108 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  50.000

 109 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  34.000

 110 Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing Each  1.000

 111 Grooving for Durable Pavement Marking, 4" Ft  14,395.000

 112 Grooving for Durable Pavement Marking, Area SqFt  35.000

 113 Flagging Hour  200.000

 114 Traffic Control Signs SqFt  1,022.900

 115 Traffic Control, Miscellaneous LS  1.000

 116 Type 3 Barricade, 8' Single Sided Each  25.000

 117 Type 3 Barricade, 8' Double Sided Each  5.000

 118 Temporary Raised Pavement Markers Ft  23,280.000

 119 Tubular Marker Each  92.000

 120 Replace Tubular Marker Each  46.000

 121 Type C Advance Warning Arrow Board Each  2.000

 122 Remove Pavement Marking, 4" or Equivalent Ft  4,245.000

 123 Remove Pavement Marking, Arrow Each  5.000

 124 Remove Pavement Marking, Railroad Crossing Each  1.000

 125 4" Temporary Pavement Marking Tape Type I Ft  720.000

 126 Temporary Pavement Marking Ft  42,890.000

 127 Detour Signing SqFt  336.700

 128 Temporary Business Signing SqFt  26.700

 129 Longitudinal Pedestrian Barricade Ft  200.000

 130 Temporary Pedestrian Facility(s) LS  1.000

 131 Temporary Curb Ramp Each  8.000

 132 Longitudinal Pedestrian Channelizer Ft  200.000

 133 Audible Message Device Each  5.000

 134 Breakaway Base Luminaire Pole with Arm, 40' Mounting Height Each  30.000

 135 Decorative Luminaire Pole Each  6.000

 136 Decorative Luminaire, 400 Watt Each  6.000

 137 Roadway Luminaire, LED Each  30.000

 138 1 Section Vehicle Signal Head Each  2.000

 139 2' Diameter Footing Ft  264.000

 140 Type 2 Electrical Junction Box Each  37.000

 141 Electrical Service Cabinet Each  1.000

 142 Circuit Control Center Each  2.000

 143 1.5" Rigid Galvanized Steel Conduit Ft  30.000

 144 2" Rigid Conduit, Schedule 40 Ft  4,640.000

 145 3" Rigid Conduit, Schedule 40 Ft  955.000

 146 2" Rigid Conduit, Schedule 80 Ft  515.000

 147 3" Rigid Conduit, Schedule 80 Ft  340.000

 148 1/C #4 AWG Copper Wire Ft  2,440.000

 149 1/C #6 AWG Copper Wire Ft  26,010.000

 150 1/C #8 AWG Copper Wire Ft  5,940.000

 151 1/C #10 AWG Copper Wire Ft  5,025.000

 152 2/C #12 AWG Copper Wire Ft  720.000

 153 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,800.000

 154 Type B69 Concrete Curb and Gutter Ft  7,488.000



 155 Type P9 Concrete Gutter Ft  736.000

 156 4" Concrete Sidewalk SqFt  19,029.000

 157 6" Concrete Sidewalk SqFt  4,617.000

 158 Grinding Miscellaneous Concrete SqFt  26.000

 159 Type 1 Detectable Warnings SqFt  292.000

 160 Type B Frame and Grate Assembly Each  12.000

 161 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  24.000

 162 Precast Drop Inlet Collar Each  12.000

 163 2" Adjusting Ring for Manhole Each  5.000

 164 Type A9 Manhole Frame and Lid Each  1.000

 165 Adjust Manhole Each  4.000

 166 4" Underdrain Pipe Ft  218.000

 167 Porous Backfill Ton  30.500

 168 Class B Riprap Ton  263.200

 169 Bank and Channel Protection Gabion CuYd  6.000

 170 Type D Permanent Seed Mixture Lb  759.000

 171 Fertilizing Ton  1.790

 172 Fiber Mulching Ton  2.500

 173 Soil Stabilizer SqYd  1,000.000

 174 Type 3 Erosion Control Blanket SqYd  76.000

 175 Sediment Filter Bag Ft  1,820.000

 176 Low Flow Silt Fence Ft  1,252.000

 177 High Flow Silt Fence Ft  1,397.000

 178 Mucking Silt Fence CuYd  184.000

 179 Repair Silt Fence Ft  663.000

 180 Floating Silt Curtain Ft  240.000

 181 Flocculent Housing Unit Each  1.000

 182 500K Gallon Treatment Flocculent Bag Each  1.000

 183 Sediment Control at Inlet with Frame and Grate Each  13.000

 184 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  288.000

 185 Dewatering Hour  12.000

 186 Sweeping Hour  12.000

 187 Type B Drainage Fabric SqYd  305.000

 188 Reinforcement Fabric (MSE) SqYd  4,239.000

 189 Refurbish Single Mailbox Each  13.000

 190 Orange Plastic Safety Fence Ft  400.000

 191 Concrete Washout Facility Each  2.000

 192 Construction Entrance Each  4.000

ES2016 003(  )

Work Type 3

4. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  5.000% Contract Id: 6074 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Miscellaneous Staking LS  1.000

 3 Remove Manhole Each  2.000

 4 Remove Sewer Pipe Ft  1,064.000

 5 Remove Concrete Sidewalk SqYd  6.700

 6 Remove Fire Hydrant Each  4.000

 7 Remove Gate Valve Each  9.000

 8 Remove Water Main Ft  118.000

 9 Pipe Encasement Each  11.000

 10 6" PVC Water Main Ft  858.000

 11 12" PVC Water Main Ft  1,693.000

 12 10" PVC Force Main Ft  1,058.000

 13 6" Sewer Service Ft  804.000

 14 1" Water Service Each  4.000

 15 6"x6" Pipe Tee Each  1.000



 16 12"x6" Pipe Tee Each  16.000

 17 12"x12" Pipe Tee Each  3.000

 18 1" Corporation Stop with Tapping Saddle Each  4.000

 19 1" Curb Stop with Box Each  4.000

 20 6" Pipe Bend Each  4.000

 21 10" Pipe Bend Each  2.000

 22 12" Pipe Bend Each  1.000

 23 6" Pipe Cap Each  7.000

 24 12" Pipe Cap Each  4.000

 25 6" Pipe Plug Each  9.000

 26 6" Gate Valve with Box Each  14.000

 27 12" Gate Valve with Box Each  6.000

 28 12" Fire Hydrant Extension Each  1.000

 29 18" Fire Hydrant Extension Each  2.000

 30 24" Fire Hydrant Extension Each  2.000

 31 30" Fire Hydrant Extension Each  1.000

 32 42" Fire Hydrant Extension Each  1.000

 33 48" Fire Hydrant Extension Each  1.000

 34 54" Fire Hydrant Extension Each  1.000

 35 Standard Fire Hydrant Each  13.000

 36 Water Main Bedding Material Ft  2,551.000

 37 6" Sewer Pipe Bedding Material Ft  804.000

 38 10" Sewer Pipe Bedding Material Ft  1,058.000

 39 Abandon Water Main Each  1.000

 40 Connect To Existing Water Main Each  13.000

 41 Abandon Sewer Service Each  2.000

 42 Connect to Existing Sewer Main Each  11.000

 43 4" Concrete Sidewalk SqFt  61.000

 44 External Manhole Seal Each  4.000

 45 2" Adjusting Ring for Manhole Each  9.000

 46 Type A9 Manhole Frame and Lid Each  4.000

 47 Reconstruct Manhole Each  4.000

BRO 8017(03)

Work Type 9

5. Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

DBE Goal:  Not Specified Contract Id: 4172 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Clearing LS  1.000

 3 Remove Sediment CuYd  0.500

 4 Remove Silt Fence Ft  75.000

 5 Unclassified Excavation CuYd  534.000

 6 Contractor Furnished Borrow Excavation CuYd  1,521.000

 7 Placing Topsoil CuYd  193.000

 8 Incidental Work, Grading LS  1.000

 9 Incidental Work, Structure LS  1.000

 10 Gravel Surfacing, Salvaged Ton  136.000

 11 Salvage and Stockpile Granular Material Ton  136.000

 12 Structure Excavation, Box Culvert CuYd  132.000

 13 Box Culvert Undercut CuYd  109.000

 14 Class A45 Concrete, Box Culvert CuYd  258.200

 15 Reinforcing Steel Lb  39,417.000

 16 Type 2 Object Marker Back to Back Each  2.000

 17 Traffic Control Signs SqFt  222.000

 18 Traffic Control, Miscellaneous LS  1.000

 19 Type 3 Barricade, 8' Single Sided Each  6.000

 20 Type 3 Barricade, 8' Double Sided Each  1.000

 21 Class B Riprap Ton  328.300



 22 Type E Permanent Seed Mixture Lb  20.000

 23 Mulching Ton  3.000

 24 12" Diameter Erosion Control Wattle Ft  180.000

 25 High Flow Silt Fence Ft  300.000

 26 Mucking Silt Fence CuYd  21.000

 27 Repair Silt Fence Ft  50.000

 28 Temporary Diversion Channel and/or Pipe Each  1.000

 29 Natural Streambed Material Ton  346.000

 30 Type B Drainage Fabric SqYd  474.000

BRO 8043(08)

Work Type 9

6. Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771 Phone: 605/842-0810

DBE Goal:  Not Specified Contract Id: 6116 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking LS  1.000

 3 Three Man Survey Crew Hour  40.000

 4 Remove Silt Fence Ft  90.000

 5 Unclassified Excavation CuYd  1,421.000

 6 Placing Topsoil CuYd  123.000

 7 Incidental Work, Structure LS  1.000

 8 Structural Steel, Miscellaneous LS  1.000

 9 Structure Excavation, Bridge CuYd  330.000

 10 Type T101 Bridge Railing Ft  162.000

 11 HP 10x42 Steel Test Pile, Furnish and Drive Ft  62.000

 12 HP 10x42 Steel Bearing Pile, Furnish and Drive Ft  516.000

 13 Sheet Piling, Furnish and Drive SqFt  1,914.000

 14 3'-10" Wide Deck x 23" Prestressed Concrete Double Tee Ft  390.000

 15 Type 3 Object Marker Each  4.000

 16 Traffic Control Signs SqFt  112.500

 17 Traffic Control, Miscellaneous LS  1.000

 18 Type 3 Barricade, 6' Single Sided Each  6.000

 19 Type 3 Barricade, 6' Double Sided Each  1.000

 20 Class B Riprap Ton  580.000

 21 12" Diameter Erosion Control Wattle Ft  130.000

 22 Low Flow Silt Fence Ft  770.000

 23 Mucking Silt Fence CuYd  100.000

 24 Repair Silt Fence Ft  385.000

 25 Type B Drainage Fabric SqYd  800.000

P TAPR(05)

Work Type 2 or Work Type 14

7. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 6228 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Clear and Grub Tree Each  38.000

 3 Clearing LS  1.000

 4 Remove Bridge Railing Ft  240.000

 5 Remove Bridge Rail End Each  2.000

 6 Remove Traffic Sign Each  6.000

 7 Remove Delineator Each  4.000

 8 Remove Pipe End Section Each  1.000

 9 Remove Storm Sewer Pipe Ft  70.000

 10 Remove Asphalt Concrete Pavement SqYd  30.600

 11 Remove Sediment CuYd  0.600

 12 Remove Sediment Filter Bag Ft  36.000

 13 Remove Silt Fence Ft  430.000

 14 Remove Delineator for Reset Each  1.000

 15 Remove Pipe for Reset Ft  20.000

 16 Remove Pipe End Section for Reset Each  1.000

 17 Unclassified Excavation CuYd  400.000



 18 Contractor Furnished Borrow Excavation CuYd  1,985.000

 19 Water for Embankment MGal  9.900

 20 Water for Granular Material MGal  2.100

 21 Placing Topsoil CuYd  225.000

 22 Contractor Furnished Topsoil CuYd  207.000

 23 Incidental Work LS  1.000

 24 Base Course Ton  5.800

 25 4" PCC Driveway Pavement SqYd  8.900

 26 6" PCC Driveway Pavement SqYd  15.600

 27 Pipe Culvert Undercut CuYd  45.000

 28 36" CMP 14 Gauge, Furnish Ft  36.000

 29 36" CMP, Install Ft  36.000

 30 24" High Density Polyethylene Pipe, Furnish Ft  128.000

 31 24" High Density Polyethylene Pipe, Install Ft  128.000

 32 High Density Polyethylene Pipe Bend, Furnish Each  1.000

 33 High Density Polyethylene Pipe Bend, Install Each  1.000

 34 Flap Gate Each  1.000

 35 Reset Pipe Ft  20.000

 36 Reset Pipe End Section Each  1.000

 37 Class M6 Concrete CuYd  3.600

 38 Steel Bicycle Railing Ft  240.000

 39 Reinforcing Steel Lb  742.000

 40 2.0"x2.0" Perforated Tube Post Ft  86.500

 41 Reset Delineator Each  1.000

 42 Type 2 Object Marker Each  4.000

 43 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  20.000

 44 Remove, Salvage, Relocate, and Reset Traffic Sign Each  2.000

 45 Pavement Marking Paint, 4" White Ft  950.000

 46 Pavement Marking Paint, 6" Yellow Ft  240.000

 47 Pavement Marking Paint, 12" Yellow Ft  240.000

 48 Flagging Hour  24.000

 49 Traffic Control Signs SqFt  172.000

 50 Traffic Control, Miscellaneous LS  1.000

 51 Flexible Delineator Each  4.000

 52 4" Concrete Sidewalk SqFt  17,500.000

 53 6" Concrete Sidewalk SqFt  285.000

 54 Type A8 Manhole Frame and Lid Each  1.000

 55 Special Manhole Frame and Lid Each  1.000

 56 Class A Riprap Ton  55.600

 57 Class B Riprap Ton  26.000

 58 Type B Permanent Seed Mixture Lb  12.000

 59 Fertilizing Lb  631.000

 60 Mulching Ton  1.300

 61 Sediment Filter Bag Ft  36.000

 62 Low Flow Silt Fence Ft  1,722.000

 63 High Flow Silt Fence Ft  36.000

 64 Mucking Silt Fence CuYd  120.000

 65 Repair Silt Fence Ft  430.000

 66 Sediment Control at Inlet with Frame and Grate Each  1.000

 67 Sweeping Hour  16.000

 68 Type B Drainage Fabric SqYd  108.000

 69 Concrete Washout Facility Each  1.000

IM 0909(81)406

Work Type 7

8. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  Not Specified Contract Id: 6146 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000



 2 Grade Staking Mile  0.878

 3 Miscellaneous Staking Mile  0.513

 4 Slope Staking Mile  0.513

 5 Structure Staking Each  2.000

 6 Three Man Survey Crew Hour  40.000

 7 Bridge Elevation Survey LS  1.000

 8 Concrete Penetrating Sealer SqYd  4,331.000

 9 Training Program Hour  1,000.000

 10 Clearing LS  1.000

 11 Remove Concrete Footing(s) LS  1.000

 12 Remove Drop Inlet Each  4.000

 13 Remove Fence Ft  1,537.000

 14 Remove 3 Cable Guardrail Ft  1,292.000

 15 Remove Beam Guardrail Ft  328.000

 16 Remove 3 Cable Guardrail Anchor Assembly Each  6.000

 17 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  2.000

 18 Remove W Beam Guardrail Breakaway Cable Terminal Each  4.000

 19 Remove Concrete Pavement SqYd  7,653.900

 20 Remove Sediment CuYd  0.200

 21 Remove Erosion Control Wattle Ft  25.000

 22 Remove Silt Fence Ft  313.000

 23 Salvage Beam Guardrail Ft  275.100

 24 Salvage W Beam Guardrail Tangent End Terminal Each  2.000

 25 Salvage Delineator Each  21.000

 26 Salvage Traffic Sign Each  6.000

 27 Salvage Extruded Panel Sign Each  1.000

 28 Remove Interim Crossover Closure for Reset Ft  640.000

 29 Unclassified Excavation CuYd  20,149.000

 30 Select Subgrade Topping CuYd  12,109.000

 31 Contractor Furnished Borrow Excavation CuYd  12,334.000

 32 Water for Embankment MGal  312.000

 33 Water for Granular Material MGal  100.000

 34 Placing Topsoil CuYd  3,300.000

 35 Remove and Replace Topsoil LS  1.000

 36 Incidental Work, Grading LS  1.000

 37 Incidental Work, Structure LS  1.000

 38 Base Course Ton  3,275.700

 39 Base Course, Salvaged Ton  5,070.300

 40 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  5,070.300

 41 PG 64-34 Asphalt Binder Ton  529.400

 42 Class G Asphalt Concrete Ton  9,729.800

 43 Compaction Sample Each  3.000

 44 Hydrated Lime Ton  96.300

 45 MC-70 Asphalt for Prime Ton  19.100

 46 SS-1h or CSS-1h Asphalt for Tack Ton  21.000

 47 SS-1h or CSS-1h Asphalt for Flush Seal Ton  7.000

 48 Sand for Flush Seal Ton  76.700

 49 Structural Steel, Miscellaneous LS  1.000

 50 Membrane Sealant Expansion Joint Ft  187.600

 51 Structure Excavation, Bridge CuYd  3,590.000

 52 Pipe Culvert Undercut CuYd  46.000

 53 Bridge End Embankment CuYd  406.000

 54 Granular Bridge End Backfill CuYd  226.000

 55 Approach Slab Underdrain Excavation CuYd  14.000

 56 Precast Concrete Headwall for Drain Each  26.000

 57 18" RCP Class 2, Furnish Ft  86.000



 58 18" RCP, Install Ft  86.000

 59 24" RCP Class 2, Furnish Ft  190.000

 60 24" RCP, Install Ft  190.000

 61 24" RCP Safety End, Furnish Each  4.000

 62 24" RCP Safety End, Install Each  4.000

 63 18" CMP 16 Gauge, Furnish Ft  102.000

 64 18" CMP, Install Ft  102.000

 65 24" CMP 16 Gauge, Furnish Ft  78.000

 66 24" CMP, Install Ft  78.000

 67 18" CMP Elbow, Furnish Each  4.000

 68 18" CMP Elbow, Install Each  4.000

 69 24" CMP Elbow, Furnish Each  2.000

 70 24" CMP Elbow, Install Each  2.000

 71 18" CMP Flared End, Furnish Each  2.000

 72 18" CMP Flared End, Install Each  2.000

 73 24" CMP Flared End, Furnish Each  1.000

 74 24" CMP Flared End, Install Each  1.000

 75 24" CMP Safety End, Furnish Each  1.000

 76 24" CMP Safety End, Install Each  1.000

 77 Class A45 Concrete, Bridge Deck CuYd  1,336.700

 78 Class A45 Concrete, Bridge CuYd  1,143.700

 79 Concrete Approach Slab for Bridge SqYd  586.300

 80 Concrete Approach Sleeper Slab for Bridge SqYd  151.100

 81 Deck Drain, Girder Bridge Each  16.000

 82 Class M6 Concrete CuYd  3.100

 83 Reinforcing Steel Lb  186,219.000

 84 Epoxy Coated Reinforcing Steel Lb  296,396.000

 85 No. 7 Rebar Splice Each  242.000

 86 Preboring Pile Ft  340.000

 87 HP 12 Pile Tip Reinforcement Each  34.000

 88 HP 12x53 Steel Test Pile, Furnish and Drive Ft  160.000

 89 HP 12x53 Steel Bearing Pile, Furnish and Drive Ft  1,050.000

 90 45" Minnesota Shape Prestressed Concrete Beam Ft  4,103.000

 91 Type II Field Laboratory Each  1.000

 92 Type 2 Right-of-Way Fence Ft  1,445.000

 93 Type 2 Temporary Fence Ft  400.000

 94 2 Post Panel Each  16.000

 95 3 Post Panel Each  2.000

 96 3 Cable Guardrail Ft  1,384.000

 97 3 Cable Guardrail Slip Base Anchor Assembly Each  4.000

 98 3 Cable Guardrail Anchor Assembly Each  4.000

 99 Reset Interim Crossover Closure Ft  640.000

 100 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  75.000

 101 Straight Class A W Beam Guardrail with Wood Posts Ft  487.500

 102 W Beam to Thrie Beam Guardrail Transition Each  6.000

 103 W Beam Guardrail Tangent End Terminal Each  2.000

 104 W Beam Guardrail Breakaway Cable Terminal Each  4.000

 105 1.25' Diameter Breakaway Support Concrete Footing Ft  20.000

 106 2.5' Diameter Fixed Support Concrete Footing Ft  14.000

 107 S3x5.7 Steel Post Ft  11.000

 108 W8x31 Steel Post Ft  49.200

 109 3" Diameter Steel Post, .216" Shell Ft  25.000

 110 4" Diameter Steel Post, .237" Shell Ft  58.100

 111 4"x4" White Delineator with 1.12 Lb/Ft Post Each  6.000

 112 Guardrail Delineator Each  33.000

 113 Type 2 Object Marker Back to Back Each  15.000



 114 Extruded Aluminum Sign, Removable Copy Super/Very High Intensity SqFt  203.500

 115 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  57.500

 116 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  48.000

 117 Cold Applied Plastic Pavement Marking, Message Word  2.000

 118 Pavement Marking Paint, White Gal  16.000

 119 Pavement Marking Paint, Yellow Gal  11.000

 120 Flagging Hour  40.000

 121 Traffic Control Signs SqFt  1,261.600

 122 Traffic Control, Miscellaneous LS  1.000

 123 Type 3 Barricade, 8' Double Sided Each  11.000

 124 Temporary Raised Pavement Markers Ft  6,645.000

 125 Tubular Marker Each  121.000

 126 Replace Tubular Marker Each  12.000

 127 Type C Advance Warning Arrow Board Each  2.000

 128 Remove Pavement Marking, 4" or Equivalent Ft  4,633.000

 129 Remove Pavement Marking, Message Word  2.000

 130 4" Temporary Pavement Marking Tape Type I Ft  25,090.000

 131 Temporary Pavement Marking, Continuous 4" Edge Line Ft  6,400.000

 132 Traffic Control Movable Concrete Barrier Each  33.000

 133 Temporary Concrete Barrier End Protection Each  2.000

 134 Temporary Concrete Barrier End Protection Module Set or Repair Kit Each  2.000

 135 Portable Temporary Traffic Control Signal Unit  3.000

 136 Detour Signing SqFt  463.800

 137 Contractor Furnished Portable Changeable Message Sign Each  2.000

 138 Maintenance of Traffic Signal(s) Hour  100.000

 139 Type D48 Concrete Curb and Gutter Ft  78.000

 140 Type D Frame and Grate Each  4.000

 141 Precast Drop Inlet Collar Each  4.000

 142 Edge Drain Ft  8,316.000

 143 Edge Drain Outlet Each  18.000

 144 4" Underdrain Pipe Ft  519.000

 145 4" Corrugated Polyethylene Drainage Tubing Ft  120.000

 146 4" Slotted Corrugated Polyethylene Drainage Tubing Ft  790.000

 147 Concrete Headwall for Underdrain Each  2.000

 148 Porous Backfill Ton  537.000

 149 Class B Riprap Ton  4,970.900

 150 Bank and Channel Protection Gabion CuYd  9.000

 151 Cover Crop Seeding Bu  2.000

 152 Type G Permanent Seed Mixture Lb  260.000

 153 Fertilizing Ton  5.000

 154 Mulching Ton  20.000

 155 Soil Stabilizer Acre  2.500

 156 Type 3 Erosion Control Blanket SqYd  1,940.000

 157 12" Diameter Erosion Control Wattle Ft  100.000

 158 Remove and Reset Erosion Control Wattle Ft  25.000

 159 Temporary Water Barrier Ft  860.000

 160 Shaping for Erosion Control Blanket Ft  704.000

 161 Low Flow Silt Fence Ft  1,250.000

 162 Mucking Silt Fence CuYd  89.000

 163 Repair Silt Fence Ft  313.000

 164 Sediment Control at Inlet with Frame and Grate Each  4.000

 165 Type B Drainage Fabric SqYd  4,936.000

 166 Impermeable Plastic Membrane SqYd  50.000

 167 Construction Entrance Each  1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1,3, 5 through 7 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 

1 must also submit a bid on Item 2.  Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Bidders submitting a bid on Item 3 must also submit a bid on Item 4.  Award of these combinations (Items 3 & 4) will be to the same bidder based on the 

total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


