
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, October  7, 2015, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results posted 

on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1. IM 0901(186)0 (PCN 04DA) Lawrence

SWPPP = 63.00

19.434 I90 from the Wyoming Border to 

West of Exit 10

Crack Seat, Asphalt Concrete 

Overlay, & Pipe Repair

2. IM 0904(57)189, NH 

0083(85)87 (PCN 035E, 

05H6)

Jones, Lyman

SWPPP = 35.56

9.315 I 90 -  WBL from 3 miles West of 

Murdo to 3 miles West of Draper

PCC Overlay, Pavement Repair, 

and Edge Drains

3. NH 0212(156)306, NH 

0281(99)152 (PCN 023T, 

03HS)

Spink 7.849 US212 from 2nd St. West in Redfield 

to west of the James River and 

US281 fromm 16th Ave N to the 

West US212/US281 Jct & from the 

East US212/US281 Jct N To the North 

City Limits in Redfield

Cold Milling Asphalt Concrete, 

Asphalt Concrete Resurfacing, 

ADA Upgrades, Signal & 

Roadway Lighting

4. NH 0212(160)306 (PCN 

03A6)

Spink

SWPPP = 2.50

0.237 US212 - 0.3 NW of US281S in 

Redfield, over Turtle Ck

Structure and Approach 

Grading

5. P 6242(15) (PCN 03QA) Miner 8.000 242nd Street (County Road 22) from 

435th Avenue at Canova, west to 

SD 25.

Asphalt Concrete Resurfacing

6. P 1804(42)269 (PCN 03A9) Sully --- SD1804, 5.2 miles north of the 

Hughes County line over Okobojo 

Creek

Bridge Deck Polymer Deck 

Seal

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



IM 0901(186)0

Work Type 5

1. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  Not Specified Contract Id: 5050 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  4.704

 3 Miscellaneous Staking Mile  2.352

 4 Slope Staking Mile  2.352

 5 Three Man Survey Crew Hour  100.000

 6 Checker LS  1.000

 7 Construction Schedule, Category II LS  1.000

 8 Remove 3 Cable Guardrail Ft  117.000

 9 Remove 3 Cable Guardrail Anchor Assembly Each  8.000

 10 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  8.000

 11 Remove Sediment CuYd  9.200

 12 Remove Silt Fence Ft  1,000.000

 13 Remove 3 Cable Guardrail for Reset Ft  4,379.000

 14 Remove W Beam Guardrail for Reset Ft  950.000

 15 Remove W Beam to Thrie Beam Guardrail Transition for Reset Each  2.000

 16 Remove W Beam Guardrail Breakaway Cable Terminal for Reset Each  16.000

 17 Remove Pipe End Section for Reset Each  4.000

 18 Unclassified Excavation CuYd  4,323.000

 19 Unclassified Excavation, Digouts CuYd  478.000

 20 Contractor Furnished Borrow Excavation CuYd  17,713.000

 21 Reprofiling Ditch Sta  2.500

 22 Water for Embankment MGal  229.300

 23 Water for Granular Material MGal  174.400

 24 Shoulder Shaping Mile  1.408

 25 Remove and Replace Topsoil LS  1.000

 26 Incidental Work LS  1.000

 27 Base Course Ton  10,728.000

 28 Base Course, Salvaged Ton  3,795.000

 29 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  3,795.000

 30 Class S Asphalt Concrete Ton  24,950.600

 31 Asphalt Concrete Leveling Lift Ton  7,348.900

 32 Stabilizing Additive for Asphalt Concrete Ton  62.500

 33 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  35.900

 34 MC-70 Asphalt for Prime Ton  1.400

 35 SS-1h or CSS-1h Asphalt for Tack Ton  336.400

 36 SS-1h or CSS-1h Asphalt for Flush Seal Ton  16.900

 37 Cold Milling Asphalt Concrete SqYd  1,173.000

 38 Planing PCC Pavement SqYd  7,724.000

 39 Cracking and Seating PCC Pavement SqYd  265,275.600

 40 Cored or Sawed Sample Each  44.000

 41 36" RCP Class 2, Furnish Ft  12.000

 42 36" RCP, Install Ft  12.000

 43 Cleanout Pipe Culvert Each  7.000

 44 Reset Pipe End Section Each  4.000

 45 Type III Field Laboratory Each  1.000

 46 3 Cable Guardrail Ft  773.000

 47 Reset 3 Cable Guardrail Ft  4,379.000

 48 3 Cable Guardrail Slip Base Anchor Assembly Each  16.000

 49 Beam Guardrail Post and Block Each  124.000

 50 Breakaway Cable Terminal End Post Each  32.000

 51 Reset W Beam Rail Ft  950.000

 52 Reset W Beam Guardrail Breakaway Cable Terminal Each  16.000

 53 Reset W Beam to Thrie Beam Guardrail Transition Each  2.000



 54 Guardrail Delineator Each  117.000

 55 Type 2 Object Marker Each  16.000

 56 Cold Applied Plastic Pavement Marking, 4" Ft  25,243.000

 57 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  519.000

 58 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  532.000

 59 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  25,243.000

 60 Grooving for Durable Pavement Marking, 4" Ft  193,800.000

 61 Grooving for Durable Pavement Marking, 12" Ft  1,891.000

 62 Flagging Hour  2,000.000

 63 Traffic Control Signs SqFt  1,853.000

 64 Traffic Control, Miscellaneous LS  1.000

 65 Traffic Control Supervisor LS  1.000

 66 Type 3 Barricade, 8' Double Sided Each  4.000

 67 Type C Advance Warning Arrow Board Each  4.000

 68 Temporary Pavement Marking Mile  77.600

 69 Contractor Furnished Portable Changeable Message Sign Each  4.000

 70 Contractor Furnished Speed Monitoring Radar Trailer Each  2.000

 71 Bank and Channel Protection Gabion CuYd  6.000

 72 Type F Permanent Seed Mixture Lb  1,638.000

 73 Fertilizing Ton  47.250

 74 Mulching Ton  126.000

 75 12" Diameter Erosion Control Wattle Ft  4,000.000

 76 Low Flow Silt Fence Ft  2,000.000

 77 High Flow Silt Fence Ft  2,000.000

 78 Mucking Silt Fence CuYd  280.000

 79 Repair Silt Fence Ft  1,000.000

 80 Construction Entrance Each  1.000

 81 Storage Unit Each  1.000

 82 PG 64-22 Asphalt Binder Ton  1,500.000

 83 PG 64-34 Asphalt Binder Ton  5,421.600

 84 Class Q4 Hot Mixed Asphalt Concrete Ton  87,956.000

 85 Hydrated Lime Ton  870.700

 86 PG 64-22 Asphalt Binder Ton  1,378.000

 87 PG 64-34 Asphalt Binder Ton  4,959.700

 88 Class Q4 Hot Mixed Asphalt Concrete Ton  90,276.700

 89 Hydrated Lime Ton  892.600

IM 0904(57)189, NH 0083(85)87

Work Type 3

2. Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771 Phone: 605/842-0810

DBE Goal:  Not Specified Contract Id: 5109 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  11.298

 3 Graded Centerline Staking Mile  9.066

 4 Miscellaneous Staking Mile  11.083

 5 Slope Staking Mile  2.665

 6 Three Man Survey Crew Hour  40.000

 7 Weigh-In-Motion System Each  1.000

 8 Construction Schedule, Category II LS  1.000

 9 Training Program Hour  1,200.000

 10 Remove Edge Drains LS  1.000

 11 Remove Pipe End Section Each  10.000

 12 Remove 3 Cable Guardrail Ft  911.000

 13 Remove Beam Guardrail Ft  300.100

 14 Remove 3 Cable Guardrail Anchor Assembly Each  6.000

 15 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  2.000

 16 Remove Beam Guardrail Trailing End Terminal Each  1.000

 17 Remove W Beam Guardrail Breakaway Cable Terminal Each  2.000



 18 Remove W Beam Guardrail End Terminal Each  1.000

 19 Remove Concrete Pavement SqYd  12,979.100

 20 Remove Granular Material CuYd  3,675.100

 21 Remove Sediment CuYd  39.000

 22 Remove Silt Fence Ft  125.000

 23 Salvage Traffic Sign Each  13.000

 24 Remove 3 Cable Guardrail for Reset Ft  661.000

 25 Remove W Beam Guardrail for Reset Ft  125.000

 26 Remove W Beam Guardrail Breakaway Cable Terminal for Reset Each  2.000

 27 Remove Interim Crossover Closure for Reset Ft  704.000

 28 Remove Delineator for Reset Each  38.000

 29 Remove Pipe End Section for Reset Each  12.000

 30 Unclassified Excavation CuYd  31,238.000

 31 Unclassified Excavation, Digouts CuYd  230.000

 32 Select Subgrade Topping CuYd  14,894.000

 33 Contractor Furnished Borrow Excavation CuYd  26,900.000

 34 Water for Embankment MGal  347.000

 35 Water for Granular Material MGal  703.200

 36 Pit Run Ton  6,948.300

 37 Remove and Replace Topsoil LS  1.000

 38 Incidental Work LS  1.000

 39 Base Course Ton  31,500.900

 40 Base Course, Salvaged Ton  4,935.900

 41 Gravel Cushion Ton  7,106.600

 42 Gravel Cushion, Salvaged Ton  7,726.800

 43 Granular Material, Furnish Ton  5,306.100

 44 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  7,719.800

 45 Salvage and Stockpile Granular Material Ton  2,819.600

 46 Blend, Haul, and Stockpile Granular Material Ton  10,612.200

 47 PG 58-28 Asphalt Binder Ton  650.000

 48 Class HR Asphalt Concrete Ton  16,190.700

 49 Asphalt Concrete Composite Ton  9,000.000

 50 Compaction Sample Each  2.000

 51 Saw and Seal Shoulder Joint Ft  92,310.000

 52 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  14.900

 53 MC-70 Asphalt for Prime Ton  109.900

 54 SS-1h or CSS-1h Asphalt for Tack Ton  23.600

 55 SS-1h or CSS-1h Asphalt for Flush Seal Ton  21.200

 56 Sand for Flush Seal Ton  35.400

 57 Cold Milling Asphalt Concrete SqYd  8,372.000

 58 11" Nonreinforced PCC Pavement SqYd  9,414.100

 59 PCC Shoulder Pavement SqYd  740.000

 60 PCC Overlay, Furnish CuYd  29,934.100

 61 8.5" PCC Overlay, Placement SqYd  129,083.400

 62 Nonreinforced PCC Pavement Repair SqYd  1,738.200

 63 Dowel Bar Each  78,331.000

 64 Insert Steel Bar in PCC Pavement Each  1,033.000

 65 Seal Random Cracks in PCC Pavement Ft  67.000

 66 Saw and Seal Joint Ft  2,257.000

 67 Repair Type A Spall SqFt  49.000

 68 Membrane Sealant Expansion Joint Ft  100.000

 69 Precast Concrete Headwall for Drain Each  22.000

 70 24" RCP Flared End, Furnish Each  1.000

 71 24" RCP Flared End, Install Each  1.000

 72 48" RCP Flared End, Furnish Each  1.000

 73 48" RCP Flared End, Install Each  1.000



 74 24" RCP Sloped End, Furnish Each  3.000

 75 24" RCP Sloped End, Install Each  3.000

 76 42" RCP Sloped End with Bars, Furnish Each  3.000

 77 42" RCP Sloped End, Install Each  3.000

 78 24" RCP Arch Sloped End, Furnish Each  1.000

 79 24" RCP Arch Sloped End, Install Each  1.000

 80 24" CMP Flared End, Furnish Each  1.000

 81 24" CMP Flared End, Install Each  1.000

 82 Cleanout Pipe Culvert Each  27.000

 83 Reset Pipe End Section Each  12.000

 84 Type III Field Laboratory Each  1.000

 85 3 Cable Guardrail Ft  1,811.000

 86 Reset 3 Cable Guardrail Ft  661.000

 87 3 Cable Guardrail Slip Base Anchor Assembly Each  8.000

 88 3 Cable Guardrail Anchor Assembly Each  2.000

 89 Reset Interim Crossover Closure Ft  704.000

 90 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  125.000

 91 Straight Class A W Beam Guardrail with Wood Posts Ft  312.500

 92 W Beam to Thrie Beam Guardrail Transition Each  5.000

 93 W Beam Guardrail Flared End Terminal Each  1.000

 94 W Beam Guardrail Tangent End Terminal Each  2.000

 95 W Beam Guardrail Breakaway Cable Terminal Each  2.000

 96 Beam Guardrail Trailing End Terminal Each  1.000

 97 Beam Guardrail Post and Block Each  16.000

 98 Breakaway Cable Terminal End Post Each  4.000

 99 Reset W Beam Rail Ft  125.000

 100 Reset W Beam Guardrail Breakaway Cable Terminal Each  2.000

 101 4"x4" Amber Delineator with 1.12 Lb/Ft Post Each  16.000

 102 4"x8" Amber Delineator with 1.12 Lb/Ft Post Each  18.000

 103 4"x4" White Delineator with 1.12 Lb/Ft Post Each  108.000

 104 4"x8" White Delineator with 1.12 Lb/Ft Post Each  52.000

 105 Reset Delineator Each  38.000

 106 Type 2 Object Marker Each  2.000

 107 Pavement Marking Paint, White Gal  198.000

 108 Pavement Marking Paint, Yellow Gal  292.000

 109 Flagging Hour  560.000

 110 Pilot Car Hour  220.000

 111 Traffic Control Signs SqFt  3,263.000

 112 Traffic Control, Miscellaneous LS  1.000

 113 Type 3 Barricade, 8' Double Sided Each  38.000

 114 Temporary Raised Pavement Markers Mile  10.500

 115 Tubular Marker Each  890.000

 116 Type C Advance Warning Arrow Board Each  7.000

 117 Remove Pavement Marking, 4" or Equivalent Ft  2,800.000

 118 Temporary Pavement Marking, Continuous 4" Edge Line Ft  90,195.000

 119 Temporary Pavement Marking Mile  7.400

 120 Temporary Pavement Marking Ft  4,800.000

 121 Detour Signing SqFt  1,335.400

 122 Contractor Furnished Portable Changeable Message Sign Each  2.000

 123 2' Deep Edge Drain Ft  8,010.000

 124 Edge Drain Outlet Each  22.000

 125 Cutoff Drain Each  4.000

 126 Special Permanent Seed Mixture 1 Lb  924.000

 127 Mulching Ton  72.000

 128 12" Diameter Erosion Control Wattle Ft  300.000

 129 Remove and Reset Erosion Control Wattle Ft  300.000



 130 High Flow Silt Fence Ft  500.000

 131 Repair Silt Fence Ft  100.000

 132 Non-woven Geotextile Separator SqYd  2,347.000

 133 Geotextile Bond Breaker Fabric SqYd  220,342.000

NH 0212(156)306, NH 

0281(99)152

Work Type 5

3. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5119 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Training Program Hour  600.000

 3 Remove Traffic Sign Each  119.000

 4 Remove Concrete Curb and Gutter Ft  1,722.000

 5 Remove Concrete Curb Ft  28.000

 6 Remove Concrete Gutter Ft  304.000

 7 Remove Asphalt Concrete Pavement SqYd  457.200

 8 Remove Concrete Pavement SqYd  463.400

 9 Remove Concrete Approach Pavement SqYd  43.600

 10 Remove Concrete Sidewalk SqYd  1,301.000

 11 Remove Concrete Retaining Wall Ft  18.000

 12 Remove Signal Equipment LS  1.000

 13 Remove Signal Pole Footing Each  6.000

 14 Remove Luminaire Pole Footing Each  20.000

 15 Salvage Signal Equipment LS  1.000

 16 Remove Sign for Reset Each  6.000

 17 Remove Drop Inlet Frame and Grate Assembly for Reset Each  1.000

 18 Unclassified Excavation, Digouts CuYd  392.000

 19 Water for Granular Material MGal  31.000

 20 Remove and Replace Topsoil LS  1.000

 21 Base Course Ton  1,594.900

 22 Base Course, Salvaged Asphalt Mix Ton  3,731.400

 23 Granular Material, Furnish Ton  6,913.000

 24 Blend, Haul, and Stockpile Granular Material Ton  17,282.000

 25 PG 58-34 Asphalt Binder Ton  1,195.500

 26 Asphalt Concrete Composite Ton  64.200

 27 Class Q3R Hot Mixed Asphalt Concrete Ton  23,307.600

 28 Asphalt Concrete Blade Laid Ton  1,489.000

 29 Hydrated Lime Ton  245.100

 30 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  12.100

 31 SS-1h or CSS-1h Asphalt for Tack Ton  93.800

 32 SS-1h or CSS-1h Asphalt for Flush Seal Ton  45.300

 33 Sand for Flush Seal Ton  550.800

 34 Cold Milling Asphalt Concrete SqYd  174,186.000

 35 6" PCC Driveway Pavement SqYd  7.300

 36 6" PCC Fillet Section SqYd  461.300

 37 8" PCC Fillet Section SqYd  426.800

 38 Adjust Water Valve Box Each  23.000

 39 Type C Concrete Retaining Wall SqFt  36.000

 40 Type III Field Laboratory Each  1.000

 41 2.0"x2.0" Perforated Tube Post Ft  1,087.000

 42 2.5"x2.5" Perforated Tube Post Ft  72.000

 43 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  100.000

 44 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  507.000

 45 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  299.800

 46 Reset Sign Each  6.000

 47 Cold Applied Plastic Pavement Marking, 24" Ft  1,275.000

 48 Cold Applied Plastic Pavement Marking, Arrow Each  10.000

 49 Cold Applied Plastic Pavement Marking, Lane Reduction Arrow Each  3.000



 50 Cold Applied Plastic Pavement Marking, Message Word  13.000

 51 Cold Applied Plastic Pavement Marking, Railroad Crossing Each  4.000

 52 Pavement Marking Paint, White Gal  230.000

 53 Pavement Marking Paint, Yellow Gal  103.000

 54 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  1,275.000

 55 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  10.000

 56 Grooving for Cold Applied Plastic Pavement Marking, Lane Reduction Arrow Each  3.000

 57 Grooving for Cold Applied Plastic Pavement Marking, Message Word  13.000

 58 Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing Each  4.000

 59 Flagging Hour  425.000

 60 Pilot Car Hour  175.000

 61 Traffic Control Signs SqFt  1,863.000

 62 Traffic Control, Miscellaneous LS  1.000

 63 Type 3 Barricade, 6' Double Sided Each  4.000

 64 Type 3 Barricade, 8' Double Sided Each  22.000

 65 Type C Advance Warning Arrow Board Each  4.000

 66 4" Temporary Pavement Marking Tape Type I Ft  3,160.000

 67 Temporary Pavement Marking Mile  31.400

 68 Longitudinal Pedestrian Barricade Ft  140.000

 69 Temporary Curb Ramp Each  25.000

 70 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  34.000

 71 Signal Pole with 35' Mast Arm and Luminaire Arm Each  2.000

 72 Signal Pole with 40' Mast Arm and Luminaire Arm Each  2.000

 73 Roadway Luminaire, 400 Watt with Photoelectric Cell Each  38.000

 74 1 Section Vehicle Signal Head Each  8.000

 75 3 Section Vehicle Signal Head Each  16.000

 76 2' Diameter Footing Ft  340.000

 77 3' Diameter Footing Ft  50.000

 78 Type 2 Electrical Junction Box Each  25.000

 79 Type 3 Electrical Junction Box Each  3.000

 80 Electrical Service Cabinet Each  4.000

 81 Traffic Signal Controller Each  1.000

 82 Signal Flasher Unit Each  4.000

 83 Signal Head Battery Backup and Flash System Each  1.000

 84 Preformed Detector Loop Each  15.000

 85 Detector Unit Each  9.000

 86 Emergency Vehicle Preemption Unit Each  1.000

 87 Optical Detector Each  4.000

 88 Pedestrian Push Button Each  8.000

 89 Pedestrian Push Button Pole Each  8.000

 90 Pedestrian Signal Head with Countdown Timer Each  8.000

 91 Pedestrian Crossing Sign Each  8.000

 92 2" Rigid Conduit, Schedule 40 Ft  6,435.000

 93 3" Rigid Conduit, Schedule 40 Ft  310.000

 94 5" Rigid Conduit, Schedule 40 Ft  20.000

 95 2" Rigid Conduit, Schedule 80 Ft  2,290.000

 96 3" Rigid Conduit, Schedule 80 Ft  250.000

 97 4" Rigid Conduit, Schedule 80 Ft  105.000

 98 1/C #1 AWG Copper Wire Ft  9,935.000

 99 1/C #2 AWG Copper Wire Ft  8,625.000

 100 1/C #4 AWG Copper Wire Ft  8,495.000

 101 1/C #6 AWG Copper Wire Ft  9,465.000

 102 1/C #10 AWG Copper Wire Ft  4,665.000

 103 1/C #14 AWG Copper Wire Ft  2,720.000

 104 4/C #14 AWG Copper Tray Cable, K2 Ft  2,055.000

 105 7/C #14 AWG Copper Tray Cable, K2 Ft  670.000



 106 19/C #14 AWG Copper Tray Cable, K2 Ft  670.000

 107 #16 AWG Copper Twisted Shielded Pair Ft  1,835.000

 108 2/C #10 AWG Copper Pole and Bracket Cable Ft  2,470.000

 109 Preemption Cable Ft  1,745.000

 110 Type B66 Concrete Curb and Gutter Ft  524.000

 111 Type B68 Concrete Curb and Gutter Ft  435.000

 112 Type B6 Concrete Curb Ft  10.000

 113 Type P8 Concrete Gutter Ft  24.000

 114 6" Concrete Valley Gutter Ft  198.000

 115 4" Concrete Sidewalk SqFt  14,938.000

 116 6" Concrete Sidewalk SqFt  154.000

 117 Type 1 Detectable Warnings SqFt  1,228.000

 118 Type 2 Detectable Warnings SqFt  32.000

 119 Adjust Drop Inlet Each  3.000

 120 Reset Drop Inlet Frame and Grate Assembly Each  1.000

 121 Adjust Manhole Each  20.000

 122 Erosion Control LS  1.000

 123 Refurbish Single Mailbox Each  3.000

 124 Permanent Vehicle Classification System Each  1.000

 125 Railroad Protective Insurance LS  1.000

NH 0212(160)306

Work Type 7

4. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5121 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  0.352

 3 Slope Staking Mile  0.176

 4 Structure Staking Each  1.000

 5 Three Man Survey Crew Hour  20.000

 6 Concrete Penetrating Sealer SqYd  1,417.000

 7 Training Program Hour  600.000

 8 Clearing LS  1.000

 9 Remove Traffic Sign Each  1.000

 10 Remove Beam Guardrail Ft  366.000

 11 Remove Concrete Pavement SqYd  1,536.000

 12 Remove Sediment CuYd  2.000

 13 Remove Silt Fence Ft  400.000

 14 Remove Sign for Reset Each  8.000

 15 Unclassified Excavation CuYd  4,305.000

 16 Contractor Furnished Borrow CuYd  6,595.000

 17 Undercutting CuYd  3,083.000

 18 Water for Embankment MGal  98.700

 19 Water for Granular Material MGal  18.500

 20 Placing Topsoil CuYd  631.000

 21 Incidental Work, Grading LS  1.000

 22 Incidental Work, Structure LS  1.000

 23 Gravel Cushion, Salvaged Ton  1,565.300

 24 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  2,850.800

 25 Asphalt Concrete Composite Ton  68.400

 26 8" Nonreinforced PCC Pavement SqYd  3,840.500

 27 Dowel Bar Each  1,344.000

 28 Insert Steel Bar in PCC Pavement Each  24.000

 29 Structural Steel, Miscellaneous LS  1.000

 30 Membrane Sealant Expansion Joint Ft  163.800

 31 Structure Excavation, Bridge CuYd  30.000

 32 Bridge End Embankment CuYd  2,816.000

 33 Granular Bridge End Backfill CuYd  140.800



 34 Approach Slab Underdrain Excavation CuYd  6.700

 35 Precast Concrete Headwall for Drain Each  4.000

 36 18" RCP Class 3, Furnish Ft  76.000

 37 18" RCP, Install Ft  76.000

 38 18" CMP 12 Gauge, Furnish Ft  98.000

 39 18" CMP, Install Ft  98.000

 40 18" CMP Elbow, Furnish Each  4.000

 41 18" CMP Elbow, Install Each  4.000

 42 18" CMP Flared End, Furnish Each  2.000

 43 18" CMP Flared End, Install Each  2.000

 44 18" RCP to CMP Transition, Furnish Each  2.000

 45 18" Pipe Transition, Install Each  2.000

 46 Class A45 Concrete, Bridge Deck CuYd  520.300

 47 Class A45 Concrete, Bridge CuYd  254.100

 48 Concrete Approach Slab for Bridge SqYd  291.300

 49 Concrete Approach Sleeper Slab for Bridge SqYd  67.500

 50 Class M6 Concrete CuYd  2.300

 51 Controlled Density Fill CuYd  8.000

 52 Class A45 Concrete, Drilled  Shaft CuYd  297.900

 53 Drilled Shaft Excavation CuYd  285.500

 54 Crosshole Sonic Log (CSL) Test Each  2.000

 55 86" Permanent Casing Ft  39.000

 56 Steel Pedestrian Railing on Sidewalk Ft  342.000

 57 Steel Pedestrian Railing on Concrete Barrier Ft  312.000

 58 Reinforcing Steel Lb  171,893.000

 59 Epoxy Coated Reinforcing Steel Lb  111,916.000

 60 No. 4 Rebar Splice Each  10.000

 61 No. 7 Rebar Splice Each  106.000

 62 No. 18 Rebar Splice Each  132.000

 63 Preboring Pile Ft  200.000

 64 HP 12x53 Steel Test Pile, Furnish and Drive Ft  150.000

 65 HP 12x53 Steel Bearing Pile, Furnish and Drive Ft  1,260.000

 66 63" Minnesota Shape Prestressed Concrete Beam Ft  1,895.000

 67 Type II Field Laboratory Each  1.000

 68 Chain Link Fence for Bridge Sidewalk Ft  342.000

 69 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  50.000

 70 Straight Class A W Beam Guardrail with Wood Posts Ft  150.000

 71 W Beam to Thrie Beam Guardrail Transition Each  4.000

 72 W Beam Guardrail Tangent End Terminal Each  4.000

 73 2.0"x2.0" Perforated Tube Post Ft  79.000

 74 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  5.000

 75 Guardrail Delineator Each  16.000

 76 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  18.300

 77 Reset Sign Each  8.000

 78 Cold Applied Plastic Pavement Marking, 24" Ft  45.000

 79 Pavement Marking Paint, White Gal  16.000

 80 Pavement Marking Paint, Yellow Gal  10.000

 81 Flagging Hour  5.000

 82 Traffic Control Signs SqFt  1,044.000

 83 Traffic Control, Miscellaneous LS  1.000

 84 Type 3 Barricade, 8' Single Sided Each  16.000

 85 Detour Signing SqFt  689.300

 86 Type D48 Concrete Curb and Gutter Ft  36.000

 87 6" Reinforced Concrete Sidewalk SqFt  172.000

 88 Type D Frame and Grate Each  4.000

 89 Precast Drop Inlet Collar Each  4.000



 90 4" Underdrain Pipe Ft  306.000

 91 Porous Backfill Ton  33.600

 92 Class C Riprap Ton  4,284.300

 93 Bank and Channel Protection Gabion CuYd  4.500

 94 Special Permanent Seed Mixture 1 Lb  42.000

 95 Fertilizing Ton  1.200

 96 Mulching Ton  3.200

 97 Type 2 Erosion Control Blanket SqYd  2,637.000

 98 12" Diameter Erosion Control Wattle Ft  490.000

 99 20" Diameter Erosion Control Wattle Ft  360.000

 100 Remove and Reset Erosion Control Wattle Ft  200.000

 101 Shaping for Erosion Control Blanket Ft  180.000

 102 Low Flow Silt Fence Ft  400.000

 103 Mucking Silt Fence CuYd  28.000

 104 Repair Silt Fence Ft  100.000

 105 Floating Silt Curtain Ft  900.000

 106 Type B Drainage Fabric SqYd  3,167.000

 107 Construction Entrance Each  2.000

P 6242(15)

Work Type 5

5. Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206 Phone: 605/995-8120

DBE Goal:  Not Specified Contract Id: 5151 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 PG 58-28 Asphalt Binder Ton  803.200

 3 Class E Asphalt Concrete Ton  13,378.300

 4 Compaction Sample Each  3.000

 5 SS-1h or CSS-1h Asphalt for Tack Ton  51.100

 6 Type II Field Laboratory Each  1.000

 7 Pavement Marking Paint, White Gal  272.000

 8 Pavement Marking Paint, Yellow Gal  160.000

 9 Flagging Hour  500.000

 10 Pilot Car Hour  250.000

 11 Traffic Control Signs SqFt  364.000

 12 Traffic Control, Miscellaneous LS  1.000

 13 Temporary Pavement Marking Mile  16.000

P 1804(42)269

Work Type 8

6. Area Engineer: Dean VanDeWiele, 104 S Garfield, Pierre, SD, 57501-5405 Phone: 605/773-5294

DBE Goal:  Not Specified Contract Id: 5163 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Concrete Patching Material, Bridge Deck CuFt  251.800

 3 Two Coat Bridge Deck Polymer Chip Seal SqYd  375.400

 4 Abrasive Blasting of Bridge Deck SqYd  375.400

 5 Bridge Deck Grinding SqYd  375.400

 6 Concrete Removal, Class A SqYd  21.700

 7 Concrete Removal, Class B SqYd  21.700

 8 Flagging Hour  12.000

 9 Traffic Control Signs SqFt  226.000

 10 Traffic Control, Miscellaneous LS  1.000

 11 Type 3 Barricade, 8' Double Sided Each  2.000

 12 Temporary Flexible Vertical Markers (Tabs) Ft  213.000

 13 4" Temporary Pavement Marking Tape Type I Ft  2,544.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1 through 6 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. 

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


