Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on Wednesday, October 19, 2016, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	IM 0901(38)40 (PCN 5580)	Meade SWPPP = 176.00 AC	4.876	Grading, PCC Surfacing, Structures (7 RCBC Extensions & 6 Continuous Concrete Bridges), Lighting, Signing, and Pavement Marking	I90 between Exits 40 (Tilford) and 44 (Piedmont) & Reconstruct Exit 44 (Piedmont) Interchange
2.	P 0253(04)182 (PCN 03T8)	Edmunds	8.003	Cold Milling Asphalt Concrete, Asphalt Concrete Resurfacing, & Pipe Work	SD253 from Hosmer to SD47
3.	IM 0299(76)231 (PCN 05AT)	Roberts SWPPP = 10.40 AC	---	Ramp Detours	I29 SB at Exit 232 (SD10), Sisseton Port of Entry, Exit 242 (New Effington), Exit 246 (Victor)
4.	NH 0014(199)363 (PCN 02Q9)	Beadle, Kingsbury	---	Roadway Lighting	US14 through the City of Iroquois
5.	PH 8042(44) (PCN 044F)	Lincoln	---	Sign & Delineation	Various County, City, & Township Roads in Lincoln County

*** Indicates combination bids**

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1. **IM 0901(38)40** **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2248**

Work Type 3 or Work Type 7 **DBE Goal: Not Specified** **Contract Id: 6148** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	24.902
3	Miscellaneous Staking	Mile	12.475
4	Slope Staking	Mile	12.268
5	Structure Staking	Each	14.000
6	Three Man Survey Crew	Hour	100.000
7	Bridge Elevation Survey	LS	1.000
8	Construction Schedule, Category III	LS	1.000
9	Project Management, Category III	LS	1.000
10	Concrete Penetrating Sealer	SqYd	4,506.000
11	Training Program	Hour	2,000.000
12	Clearing	LS	1.000
13	Remove Drop Inlet	Each	11.000
14	Remove Fence	Ft	1,608.000
15	Remove 3 Cable Guardrail	Ft	2,059.000
16	Remove 1 Cable Guardrail	Ft	13,278.000
17	Remove Beam Guardrail	Ft	250.000
18	Remove 3 Cable Guardrail Anchor Assembly	Each	8.000
19	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	3.000
20	Remove Concrete Pavement	SqYd	148,172.700
21	Remove Concrete Median Barrier	Ft	1,875.000
22	Remove Luminaire Pole Footing	Each	6.000
23	Remove Silt Fence	Ft	3,000.000
24	Salvage Crash Cushion	Each	1.000
25	Salvage 3 Cable Guardrail	Ft	972.000
26	Salvage Beam Guardrail	Ft	5,762.500
27	Salvage W Beam Guardrail Flared End Terminal	Each	2.000
28	Salvage W Beam Guardrail Tangent End Terminal	Each	10.000
29	Salvage Traffic Sign	Each	101.000
30	Salvage Extruded Panel Sign	Each	31.000
31	Remove W Beam Guardrail for Reset	Ft	212.500
32	Remove Pipe End Section for Reset	Each	4.000
33	Unclassified Excavation	CuYd	840,888.000
34	Borrow Unclassified Excavation	CuYd	131,928.000
35	Option Borrow Excavation	CuYd	212,885.000
36	Muck Excavation	CuYd	20,812.000
37	Unclassified/Rock Excavation	CuYd	23,855.000
38	Undercutting	CuYd	383,933.000
39	Water for Embankment	MGal	11,186.000
40	Water for Granular Material	MGal	1,963.000
41	Placing Topsoil	CuYd	88,898.000
42	Obliterate Old Road	Sta	66.000
43	Incidental Work, Grading	LS	1.000
44	Incidental Work, Structure	LS	1.000
45	Base Course	Ton	708.200
46	Base Course, Salvaged	Ton	76,123.300
47	Gravel Cushion, Salvaged	Ton	86,765.700
48	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	162,889.000
49	Saw and Seal Shoulder Joint	Ft	104,827.000
50	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	9.600
51	MC-70 Asphalt for Prime	Ton	163.000
52	SS-1h or CSS-1h Asphalt for Tack	Ton	43.500
53	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	28.000

54	Blotting Sand for Prime	Ton	105.600
55	Sand for Flush Seal	Ton	97.600
56	Cold Milling Asphalt Concrete	SqYd	58,101.000
57	8" Nonreinforced PCC Pavement	SqYd	671.800
58	9" Nonreinforced PCC Pavement	SqYd	4,620.200
59	11" Nonreinforced PCC Pavement	SqYd	165,372.300
60	Dowel Bar	Each	72,088.000
61	Insert Steel Bar in PCC Pavement	Each	120.000
62	Structural Steel, Miscellaneous	LS	1.000
63	Membrane Sealant Expansion Joint	Ft	1,005.600
64	Structure Excavation, Bridge	CuYd	2,309.000
65	Structure Excavation, Box Culvert	CuYd	152.000
66	Pipe Culvert Undercut	CuYd	264.000
67	Box Culvert Undercut	CuYd	498.000
68	Bridge End Embankment	CuYd	6,866.000
69	Granular Bridge End Backfill	CuYd	496.400
70	Approach Slab Underdrain Excavation	CuYd	23.800
71	Precast Concrete Headwall for Drain	Each	16.000
72	18" RCP Class 2, Furnish	Ft	402.000
73	18" RCP, Install	Ft	402.000
74	24" RCP Class 2, Furnish	Ft	1,504.000
75	24" RCP, Install	Ft	1,504.000
76	30" RCP Class 2, Furnish	Ft	194.000
77	30" RCP, Install	Ft	194.000
78	36" RCP Class 2, Furnish	Ft	638.000
79	36" RCP, Install	Ft	638.000
80	RCP Tee, Furnish	Each	2.000
81	RCP Tee, Install	Each	2.000
82	RCP Increaser, Furnish	Each	3.000
83	RCP Increaser, Install	Each	3.000
84	36" RCP Flared End, Furnish	Each	2.000
85	36" RCP Flared End, Install	Each	2.000
86	24" RCP Sloped End, Furnish	Each	7.000
87	24" RCP Sloped End, Install	Each	7.000
88	30" RCP Sloped End, Furnish	Each	4.000
89	30" RCP Sloped End, Install	Each	4.000
90	36" RCP Sloped End with Bars, Furnish	Each	1.000
91	36" RCP Sloped End, Furnish	Each	1.000
92	36" RCP Sloped End, Install	Each	2.000
93	18" RCP Safety End, Furnish	Each	9.000
94	18" RCP Safety End, Install	Each	9.000
95	24" RCP Safety End, Furnish	Each	12.000
96	24" RCP Safety End, Install	Each	12.000
97	36" RCP Arch Class 2, Furnish	Ft	164.000
98	36" RCP Arch, Install	Ft	164.000
99	36" RCP Arch Flared End, Furnish	Each	4.000
100	36" RCP Arch Flared End, Install	Each	4.000
101	12" CMP 16 Gauge, Furnish	Ft	36.000
102	12" CMP, Install	Ft	36.000
103	18" CMP 16 Gauge, Furnish	Ft	246.000
104	18" CMP, Install	Ft	246.000
105	18" CMP Elbow, Furnish	Each	4.000
106	18" CMP Elbow, Install	Each	4.000
107	12" CMP Flared End, Furnish	Each	2.000
108	12" CMP Flared End, Install	Each	2.000
109	18" CMP Flared End, Furnish	Each	4.000

110	18" CMP Flared End, Install	Each	4.000
111	18" CMP Safety End, Furnish	Each	3.000
112	18" CMP Safety End, Install	Each	3.000
113	18" RCP to CMP Transition, Furnish	Each	1.000
114	18" Pipe Transition, Install	Each	1.000
115	Reset Pipe End Section	Each	4.000
116	6" PVC Sewer Pipe	Ft	550.000
117	Adjust Water Valve Box	Each	2.000
118	Class A45 Concrete, Bridge Deck	CuYd	2,026.500
119	Class A45 Concrete, Bridge	CuYd	1,406.200
120	Class A45 Concrete, Miscellaneous	CuYd	148.800
121	Class A45 Concrete, Box Culvert	CuYd	341.000
122	Concrete Approach Slab for Bridge	SqYd	1,308.400
123	Concrete Approach Sleeper Slab for Bridge	SqYd	405.000
124	Breakout Structural Concrete	CuYd	85.600
125	Install Dowel in Concrete	Each	256.000
126	Class M6 Concrete	CuYd	11.400
127	Controlled Density Fill	CuYd	30.400
128	Class A45 Concrete, Drilled Shaft	CuYd	222.400
129	Drilled Shaft Excavation	CuYd	217.600
130	44" Permanent Casing	Ft	183.000
131	Reinforcing Steel	Lb	389,972.000
132	Epoxy Coated Reinforcing Steel	Lb	499,392.000
133	No. 7 Rebar Splice	Each	640.000
134	No. 14 Rebar Splice	Each	216.000
135	Preboring Pile	Ft	280.000
136	Micropile Verification Load Test	Each	4.000
137	Micropile Proof Load Test	Each	20.000
138	Micropile	Each	293.000
139	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	270.000
140	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	1,230.000
141	45" Minnesota Shape Prestressed Concrete Beam	Ft	1,938.000
142	Type III Field Laboratory	Each	1.000
143	Type 2 Right-of-Way Fence	Ft	19,075.000
144	Type 6s Right-of-Way Fence	Ft	259.000
145	Type 1 Temporary Fence	Ft	2,750.000
146	Type 1A Temporary Fence	Ft	7,900.000
147	2 Post Panel	Each	42.000
148	3 Post Panel	Each	26.000
149	Concrete Barrier End Protection	Each	1.000
150	Concrete Barrier End Protection Module Set or Repair Kit	Each	2.000
151	3 Cable Guardrail	Ft	4,196.000
152	3 Cable Guardrail Slip Base Anchor Assembly	Each	13.000
153	1 Cable Guardrail	Ft	5,110.000
154	Straight Double Class A Thrie Beam Guardrail with Wood Posts	Ft	600.000
155	Straight Class A W Beam Guardrail with Wood Posts	Ft	2,112.500
156	W Beam to Thrie Beam Guardrail Transition	Each	32.000
157	W Beam Guardrail Flared End Terminal	Each	6.000
158	W Beam Guardrail Tangent End Terminal	Each	12.000
159	W Beam Guardrail Breakaway Cable Terminal	Each	12.000
160	Beam Guardrail Post and Block	Each	34.000
161	Reset W Beam Rail	Ft	212.500
162	1.75' Diameter Breakaway Support Concrete Footing	Ft	72.000
163	W6x12 Steel Post	Ft	112.000
164	W6x15 Steel Post	Ft	156.000
165	2.5"x2.5" Perforated Tube Post	Ft	76.000

166	Aluminum Overlay Sign, Nonremovable Copy Super/Very High Intensity	SqFt	1,255.500
167	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	220.100
168	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	281.300
169	Remove, Salvage, Relocate, and Reset Traffic Sign	Each	8.000
170	Cold Applied Plastic Pavement Marking, 4"	Ft	17,669.000
171	Cold Applied Plastic Pavement Marking, 8"	Ft	216.000
172	Cold Applied Plastic Pavement Marking, 12"	Ft	2,750.000
173	Cold Applied Plastic Pavement Marking, Arrow	Each	4.000
174	Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
175	Waterborne Pavement Marking Paint with High Grade Polymer, White	Gal	370.000
176	Waterborne Pavement Marking Paint with High Grade Polymer,Yellow	Gal	351.000
177	Pavement Marking Paint, 4" White	Ft	50,791.000
178	Pavement Marking Paint, 4" Yellow	Ft	101,582.000
179	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	17,309.000
180	Grooving for Cold Applied Plastic Pavement Marking, 8"	Ft	216.000
181	Grooving for Cold Applied Plastic Pavement Marking, 12"	Ft	2,750.000
182	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	4.000
183	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
184	Grooving for Durable Pavement Marking, 4"	Ft	136,872.000
185	Flagging	Hour	2,000.000
186	Traffic Control Signs	SqFt	1,143.300
187	Traffic Control, Miscellaneous	LS	1.000
188	Traffic Control Supervisor	LS	1.000
189	Type 3 Barricade, 8' Double Sided	Each	12.000
190	Temporary Raised Pavement Markers	Ft	105,912.000
191	Tubular Marker	Each	874.000
192	Type C Advance Warning Arrow Board	Each	2.000
193	Linear Delineation System Panel, Barrier Mounted	Each	10.000
194	Remove Pavement Marking, 4" or Equivalent	Ft	2,000.000
195	Temporary Pavement Marking	Ft	312,884.000
196	Traffic Control Movable Concrete Barrier	Each	27.000
197	Temporary Concrete Barrier End Protection	Each	1.000
198	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
199	Detour Signing	SqFt	938.000
200	Contractor Furnished Portable Changeable Message Sign	Each	4.000
201	Contractor Furnished Speed Monitoring Radar Trailer	Each	2.000
202	2' Diameter Footing	Ft	44.000
203	Type 2 Electrical Junction Box	Each	2.000
204	Remove and Reset Luminaire Pole	Each	6.000
205	2" Rigid Conduit, Schedule 40	Ft	915.000
206	2" Rigid Conduit, Schedule 80	Ft	100.000
207	1/C #4 AWG Copper Wire	Ft	3,150.000
208	Type D411.5 Concrete Curb and Gutter	Ft	13.000
209	Type D Frame and Grate	Each	12.000
210	Type L Median Drain	Each	5.000
211	Type M Median Drain	Each	10.000
212	Precast Drop Inlet Collar	Each	12.000
213	Remove and Reset Manhole	Each	1.000
214	Reconstruct Manhole	Each	3.000
215	4" Underdrain Pipe	Ft	1,622.000
216	Porous Backfill	Ton	191.400
217	Class B Riprap	Ton	475.100
218	Class C Riprap	Ton	4,710.800
219	PVC Coated Bank and Channel Protection Gabion	CuYd	15.000
220	Cover Crop Seeding	Bu	29.200
221	Special Permanent Seed Mixture 1	Lb	2,800.000

222	Fertilizing	Ton	131.250
223	Mulching	Ton	350.000
224	Soil Stabilizer	Acre	50.000
225	Type 3 Erosion Control Blanket	SqYd	17,180.000
226	Type 1 Turf Reinforcement Mat	SqYd	4,750.000
227	Temporary Sediment Barrier	Ft	2,000.000
228	Surface Roughening	Acre	33.600
229	Shaping for Erosion Control Blanket	Ft	12,232.000
230	Low Flow Silt Fence	Ft	7,700.000
231	High Flow Silt Fence	Ft	4,300.000
232	Mucking Silt Fence	CuYd	833.000
233	Repair Silt Fence	Ft	3,000.000
234	Sediment Control at Inlet with Frame and Grate	Each	13.000
235	Bridge Berm Slope Protection, Crushed Aggregate	SqYd	1,450.100
236	1 Gallon Deciduous Shrub, Furnish and Plant	Each	3.000
237	4' to 6' Tree, Furnish and Plant	Each	3.000
238	Type A Drainage Fabric	SqYd	1,450.000
239	Type B Drainage Fabric	SqYd	5,036.000
240	Construction Entrance	Each	2.000
241	Railroad Protective Insurance	LS	1.000
242	PG 58-28 Asphalt Binder	Ton	905.400
243	Class HR Asphalt Concrete	Ton	22,573.000
244	PG 58-28 Asphalt Binder	Ton	835.400
245	Class HR Asphalt Concrete	Ton	23,184.000

2. P 0253(04)182 **Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767** **Phone: 605/626-7885**

Work Type 5 **DBE Goal: Not Specified** **Contract Id: 6149** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Remove Pipe Culvert	Ft	34.000
3	Remove Pipe End Section	Each	5.000
4	Remove Sign for Reset	Each	29.000
5	Remove Pipe for Reset	Ft	122.000
6	Remove Pipe End Section for Reset	Each	15.000
7	Unclassified Excavation	CuYd	4,833.000
8	Unclassified Excavation, Digouts	CuYd	400.000
9	Contractor Furnished Borrow Excavation	CuYd	4,270.000
10	Remove and Replace Topsoil	LS	1.000
11	Incidental Work, Grading	LS	1.000
12	Base Course	Ton	2,607.200
13	Granular Material, Furnish	Ton	2,445.300
14	Blend, Haul, and Stockpile Granular Material	Ton	6,113.200
15	PG 58-34 Asphalt Binder	Ton	766.700
16	Asphalt Concrete Composite	Ton	414.300
17	Class Q2R Hot Mixed Asphalt Concrete	Ton	14,538.900
18	Asphalt Concrete Blade Laid	Ton	1,200.400
19	Hydrated Lime	Ton	159.200
20	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	16.000
21	SS-1h or CSS-1h Asphalt for Tack	Ton	82.300
22	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	27.900
23	Sand for Flush Seal	Ton	416.100
24	Cold Milling Asphalt Concrete	SqYd	122,176.000
25	Pipe Culvert Undercut	CuYd	201.000
26	30" RCP Class 2, Furnish	Ft	68.000
27	30" RCP, Install	Ft	68.000
28	36" RCP Class 2, Furnish	Ft	238.000
29	36" RCP, Install	Ft	238.000

30	42" RCP Class 2, Furnish	Ft	78.000
31	42" RCP, Install	Ft	78.000
32	54" RCP Class 2, Furnish	Ft	80.000
33	54" RCP, Install	Ft	80.000
34	60" RCP Class 2, Furnish	Ft	78.000
35	60" RCP, Install	Ft	78.000
36	18" RCP Flared End, Furnish	Each	5.000
37	18" RCP Flared End, Install	Each	5.000
38	36" RCP Flared End, Furnish	Each	6.000
39	36" RCP Flared End, Install	Each	6.000
40	42" RCP Flared End, Furnish	Each	2.000
41	42" RCP Flared End, Install	Each	2.000
42	54" RCP Flared End, Furnish	Each	2.000
43	54" RCP Flared End, Install	Each	2.000
44	60" RCP Flared End, Furnish	Each	2.000
45	60" RCP Flared End, Install	Each	2.000
46	30" RCP Sloped End, Furnish	Each	2.000
47	30" RCP Sloped End, Install	Each	2.000
48	24" CMP Sloped End, Furnish	Each	12.000
49	24" CMP Sloped End, Install	Each	12.000
50	Reset Pipe	Ft	122.000
51	Reset Pipe End Section	Each	15.000
52	Type III Field Laboratory	Each	1.000
53	2.0"x2.0" Perforated Tube Post	Ft	342.000
54	Reset Sign	Each	29.000
55	Pavement Marking Paint, White	Gal	271.000
56	Pavement Marking Paint, Yellow	Gal	96.000
57	Flagging	Hour	130.000
58	Pilot Car	Hour	65.000
59	Traffic Control Signs	SqFt	683.000
60	Traffic Control, Miscellaneous	LS	1.000
61	Type 3 Barricade, 6' Double Sided	Each	4.000
62	Type 3 Barricade, 8' Double Sided	Each	6.000
63	Temporary Pavement Marking	Mile	32.100
64	Groove 6" Wide Rumble Strip	Ft	374.000
65	Detour Signing	SqFt	191.300
66	Cover Crop Seeding	Bu	3.000
67	Erosion Control	LS	1.000
68	12" Diameter Erosion Control Wattle	Ft	100.000
69	Reinforcement Fabric (MSE)	SqYd	1,582.000
70	Refurbish Single Mailbox	Each	3.000

3. IM 0299(76)231 **Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201** **Phone: 605/882-5166**

Work Type 2 or Work Type 5 **DBE Goal: Not Specified** **Contract Id: 6150** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Miscellaneous Staking	Mile	1.345
3	Three Man Survey Crew	Hour	40.000
4	Remove Sediment	CuYd	2.000
5	Unclassified Excavation	CuYd	5,247.000
6	Water for Granular Material	MGal	289.500
7	Pit Run	Ton	16,643.400
8	Remove and Replace Topsoil	LS	1.000
9	Base Course	Ton	7,494.500
10	PG 64-28 Asphalt Binder	Ton	156.100
11	Class E Asphalt Concrete	Ton	2,866.000
12	Compaction Sample	Each	3.000

13	MC-70 Asphalt for Prime	Ton	11.700
14	SS-1h or CSS-1h Asphalt for Tack	Ton	4.000
15	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	2.000
16	Sand for Flush Seal	Ton	28.200
17	Type II Field Laboratory	Each	1.000
18	Interim Crossover Closure	Ft	1,024.000
19	4"x4" Amber Delineator with 1.12 Lb/Ft Post	Each	96.000
20	4"x4" White Delineator with 1.12 Lb/Ft Post	Each	24.000
21	Flagging	Hour	40.000
22	Traffic Control Signs	SqFt	1,208.800
23	Traffic Control, Miscellaneous	LS	1.000
24	Type 3 Barricade, 8' Single Sided	Each	4.000
25	Type C Advance Warning Arrow Board	Each	4.000
26	4" Temporary Pavement Marking Tape Type I	Ft	7,200.000
27	Detour Signing	SqFt	32.000
28	Special Permanent Seed Mixture 1	Lb	270.000
29	Mulching	Ton	21.000
30	12" Diameter Erosion Control Wattle	Ft	200.000
31	Remove and Reset Erosion Control Wattle	Ft	50.000
32	Non-woven Separator Fabric	SqYd	13,804.000

4. **NH 0014(199)363** **Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940** **Phone: 605/353-7140**

Work Type 10 **DBE Goal: Not Specified** **Contract Id: 6147** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incidental Work	LS	1.000
3	Flagging	Hour	40.000
4	Traffic Control Signs	SqFt	202.000
5	Traffic Control, Miscellaneous	LS	1.000
6	Type C Advance Warning Arrow Board	Each	1.000
7	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	9.000
8	Roadway Luminaire, LED with Photoelectric Cell	Each	9.000
9	2' Diameter Footing	Ft	72.000
10	Type 1 Electrical Junction Box	Each	5.000
11	Electrical Service Cabinet	Each	1.000
12	2" Rigid Conduit, Schedule 40	Ft	1,760.000
13	2" Rigid Conduit, Schedule 80	Ft	490.000
14	1/C #6 AWG Copper Wire	Ft	7,000.000
15	2/C #10 AWG Copper Pole and Bracket Cable	Ft	585.000

5. **PH 8042(44)** **Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107** **Phone: 605/367-5680**

Work Type 11 **DBE Goal: Not Specified** **Contract Id: 6225** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Salvage Traffic Sign	Each	11,237.000
3	2.0"x2.0" Perforated Tube Post	Ft	90,642.000
4	2.5"x2.5" Perforated Tube Post	Ft	360.000
5	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	9,544.000
6	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	95.000
7	4" Tubular White Delineator Reflector	Each	1,733.000
8	Guardrail Delineator	Each	192.000
9	Type 2 Object Marker Back to Back	Each	1,997.000
10	Type 2 Object Marker	Each	2,316.000
11	Type 3 Object Marker	Each	6.000
12	Type 3 Flexible Object Marker	Each	64.000
13	Type 4 Object Marker	Each	348.000
14	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	29,452.800
15	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	19,753.400
16	Type 3 Single Sided Barricade	Ft	204.000

17	Traffic Control, Miscellaneous	LS	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: http://apps.sd.gov/hc65bidletting/ebslettings1.aspx.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 5 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx. Bids shall be completed in their entirety utilizing the SDEBS.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE: The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist
SECRETARY OF TRANSPORTATION