
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

The U.S. Department of Labor published an updated Davis-Bacon Act Highway-Heavy Construction Wage Decision for South Dakota, 

which is effective in the SDDOT’s highway construction and repair contracts let after October 31, 2015. The Davis-Bacon 

Highway-Heavy Wage Decisions applies to all Federal-aid highway construction contracts exceeding $2,000. The SD Transportation 

Commission has adopted that the U.S. DOL's Davis-Bacon Wage Decisions will also apply to the South Dakota Department of 

Transportation's non-Federal funded highway construction contracts where the award amount meets or exceeds $100,000.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, December  2, 2015, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results 

posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1. IM 0293(96)73, IM 2292(90)0 

(PCN 01QS, 020Q)

Lincoln, Minnehaha

SWPPP = 129.00

3.692 I29 from Exit 73 at Tea to 57th 

Street & I229 from I29 to west of 

the Louise Interchange

Grading, Structures, PCC 

Surfacing, Lighting & Utilities

2. P 0037(119)129 (PCN 0232) Beadle

SWPPP = 15.00 AC

3.845 SD37 from the north city limits of 

Huron to north of Huron

PCC Overlay

3. PH 8015(37) (PCN 02MZ) Codington --- Various County & Township Roads 

in Codington County

Signing & Delineation

4. PH 0040(311) (PCN 03VF) Butte, Custer, Fall 

River, Harding, 

Lawrence, Meade, 

Pennington, Perkins, 

Ziebach

--- Rapid City RegionGuardrail Replacement

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



IM 0293(96)73, IM 2292(90)0

Work Type 3

1. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  2.000% Contract Id: 5127 See Special Provisions for Completion Requirements

 1 Remove Traffic Diversion(s) LS  1.000

 2 Mobilization LS  1.000

 3 Grade Staking Mile  19.424

 4 Graded Centerline Staking Mile  8.277

 5 Final Cross Section Survey Mile  8.649

 6 Miscellaneous Staking Mile  8.649

 7 Slope Staking Mile  8.649

 8 Structure Staking Each  2.000

 9 Three Man Survey Crew Hour  200.000

 10 Bridge Elevation Survey LS  1.000

 11 Concrete Penetrating Sealer SqYd  3,425.000

 12 Training Program Hour  2,400.000

 13 Clearing LS  1.000

 14 Remove Concrete Bridge Approach Slab SqYd  466.400

 15 Remove Sign Bridge Each  4.000

 16 Remove Traffic Sign Each  114.000

 17 Remove Drop Inlet Each  10.000

 18 Remove Pipe Culvert Ft  300.000

 19 Remove Fence Ft  29,722.000

 20 Remove Crossover Closure Ft  371.000

 21 Remove Interim Crossover Closure Ft  448.000

 22 Remove 3 Cable Guardrail Ft  4,223.000

 23 Remove Beam Guardrail Ft  965.000

 24 Remove 3 Cable Guardrail Anchor Assembly Each  23.000

 25 Remove W Beam Guardrail Breakaway Cable Terminal Each  3.000

 26 Remove Asphalt Concrete Pavement CuYd  5,483.800

 27 Remove Concrete Pavement SqYd  124,883.000

 28 Remove Granular Material CuYd  3,240.900

 29 Remove Sediment CuYd  11.300

 30 Remove Erosion Control Wattle Ft  1,205.000

 31 Remove Silt Fence Ft  3,941.000

 32 Salvage Large Block Retaining Wall SqFt  555.000

 33 Salvage Traffic Control Barrier End Protection Each  4.000

 34 Salvage Road Closure Gate Each  1.000

 35 Remove 3 Cable Guardrail Anchor Assembly for Reset Each  4.000

 36 Remove Sign for Reset Each  7.000

 37 Remove Pipe End Section for Reset Each  3.000

 38 Unclassified Excavation CuYd  486,061.000

 39 Select Subgrade Topping CuYd  197,412.000

 40 Option Borrow Excavation CuYd  52,741.000

 41 Muck Excavation CuYd  30,400.000

 42 Water for Embankment MGal  3,134.200

 43 Water for Granular Material MGal  1,631.800

 44 Pit Run Ton  7,978.000

 45 Placing Topsoil CuYd  43,966.000

 46 Obliterate Old Road Sta  20.000

 47 Incidental Work LS  1.000

 48 Incidental Work, Grading LS  1.000

 49 Incidental Work, Structure LS  1.000

 50 Base Course Ton  11,317.400

 51 Base Course, Salvaged Ton  14,673.400

 52 Gravel Cushion Ton  15,924.300

 53 Gravel Cushion, Salvaged Ton  92,034.200



 54 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton  181,135.900

 55 Salvage and Stockpile Granular Material Ton  3,305.700

 56 PG 64-28 Asphalt Binder Ton  602.700

 57 Class G Asphalt Concrete Ton  10,669.400

 58 Asphalt Concrete Composite Ton  200.000

 59 Compaction Sample Each  6.000

 60 Hydrated Lime Ton  105.300

 61 MC-70 Asphalt for Prime Ton  1.100

 62 SS-1h or CSS-1h Asphalt for Tack Ton  12.700

 63 SS-1h or CSS-1h Asphalt for Flush Seal Ton  4.600

 64 Sand for Flush Seal Ton  83.300

 65 11.5" Nonreinforced PCC Pavement SqYd  1,000.000

 66 12" Nonreinforced PCC Pavement SqYd  61,808.500

 67 13" Nonreinforced PCC Pavement SqYd  101,177.200

 68 11" Continuously Reinforced PCC Pavement SqYd  72.000

 69 PCC Shoulder Pavement SqYd  65,354.100

 70 Concrete Barrier and 8' Plain Jointed Concrete Shoulder Ft  180.000

 71 Concrete Barrier and 10' Plain Jointed Concrete Shoulder Ft  190.000

 72 Dowel Bar Each  69,636.000

 73 Insert Steel Bar in PCC Pavement Each  2,330.000

 74 Structural Steel LS  1.000

 75 Structural Steel, Miscellaneous LS  1.000

 76 Membrane Sealant Expansion Joint Ft  875.000

 77 Salvage and Relocate Bridge LS  1.000

 78 Bridge Painting LS  1.000

 79 Structure Excavation, Bridge CuYd  410.000

 80 Pipe Culvert Undercut CuYd  108.000

 81 Bridge End Embankment CuYd  3,385.000

 82 Granular Bridge End Backfill CuYd  198.800

 83 12" RCP Class 2, Furnish Ft  176.000

 84 12" RCP, Install Ft  176.000

 85 18" RCP Class 2, Furnish Ft  16.000

 86 18" RCP for Jacking, Furnish Ft  16.000

 87 24" RCP Class 2, Furnish Ft  362.000

 88 24" RCP, Install Ft  362.000

 89 30" RCP Class 2, Furnish Ft  528.000

 90 30" RCP, Install Ft  528.000

 91 36" RCP Class 2, Furnish Ft  8.000

 92 36" RCP, Install Ft  8.000

 93 72" RCP Class 2, Furnish Ft  16.000

 94 72" RCP, Install Ft  16.000

 95 24" RCP Flared End, Furnish Each  4.000

 96 24" RCP Flared End, Install Each  4.000

 97 30" RCP Flared End, Furnish Each  8.000

 98 30" RCP Flared End, Install Each  8.000

 99 24" RCP Sloped End, Furnish Each  3.000

 100 24" RCP Sloped End, Install Each  3.000

 101 18" RCP Safety End, Furnish Each  2.000

 102 18" RCP Safety End, Install Each  2.000

 103 24" RCP Arch Class 2, Furnish Ft  106.000

 104 24" RCP Arch, Install Ft  106.000

 105 60" RCP Arch Class 2, Furnish Ft  200.000

 106 60" RCP Arch, Install Ft  200.000

 107 60" RCP Arch Flared End, Furnish Each  4.000

 108 60" RCP Arch Flared End, Install Each  4.000

 109 24" RCP Arch Sloped End, Furnish Each  1.000



 110 24" RCP Arch Sloped End, Install Each  1.000

 111 12" CMP 16 Gauge, Furnish Ft  434.000

 112 12" CMP, Install Ft  434.000

 113 18" CMP 14 Gauge, Furnish Ft  48.000

 114 18" CMP, Install Ft  48.000

 115 12" CMP Flared End, Furnish Each  4.000

 116 12" CMP Flared End, Install Each  4.000

 117 18" CMP Flared End, Furnish Each  2.000

 118 18" CMP Flared End, Install Each  2.000

 119 Reset Pipe End Section Each  3.000

 120 Class A45 Concrete, Bridge Deck CuYd  945.400

 121 Class A45 Concrete, Bridge CuYd  863.300

 122 Class A45 Concrete, Bridge Repair CuYd  7.800

 123 Concrete Approach Slab for Bridge SqYd  1,114.800

 124 Concrete Approach Sleeper Slab for Bridge SqYd  303.300

 125 Concrete Patching Material, Bridge Deck CuFt  48.000

 126 Breakout Structural Concrete CuYd  0.200

 127 Install Dowel in Concrete Each  220.000

 128 Class M6 Concrete CuYd  16.900

 129 Controlled Density Fill CuYd  4.500

 130 Reinforcing Steel Lb  112,256.000

 131 Epoxy Coated Reinforcing Steel Lb  548.000

 132 No. 4 Rebar Splice Each  56.000

 133 No. 5 Rebar Splice Each  104.000

 134 No. 6 Rebar Splice Each  88.000

 135 No. 7 Rebar Splice Each  268.000

 136 No. 14 Rebar Splice Each  114.000

 137 Two Coat Bridge Deck Polymer High Friction Chip Seal SqYd  1,840.000

 138 Abrasive Blasting of Bridge Deck SqYd  1,840.000

 139 Bridge Deck Grinding SqYd  1,840.000

 140 Concrete Removal, Class A SqYd  8.000

 141 Concrete Removal, Class B SqYd  8.000

 142 Preboring Pile Ft  480.000

 143 HP 14x73 Steel Test Pile, Furnish and Drive Ft  660.000

 144 HP 14x73 Steel Bearing Pile, Furnish and Drive Ft  14,240.000

 145 Type III Field Laboratory Each  1.000

 146 Type 3 Right-of-Way Fence Ft  9,176.000

 147 2 Post Panel Each  14.000

 148 3 Post Panel Each  6.000

 149 6' Chain Link Fence with Tension Wired Top Ft  20,546.000

 150 Haul Movable Concrete Barrier Each  284.000

 151 3 Cable Guardrail Ft  2,395.000

 152 NCHRP 350 Test Level 3 High Tension Cable Guardrail Ft  8,412.000

 153 NCHRP 350 Test Level 3 High Tension Cable Guardrail Anchor Assembly Each  40.000

 154 3 Cable Guardrail Slip Base Anchor Assembly Each  8.000

 155 3 Cable Guardrail Anchor Assembly Each  4.000

 156 Reset 3 Cable Guardrail Anchor Assembly Each  4.000

 157 Furnish High Tension Cable Guardrail Post Each  50.000

 158 Furnish High Tension Cable Guardrail Post and Sleeve Each  50.000

 159 Cable Tension Indicator Each  1.000

 160 Crossover Closure Ft  608.000

 161 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  75.000

 162 Straight Class A W Beam Guardrail with Wood Posts Ft  225.000

 163 W Beam to Thrie Beam Guardrail Transition Each  6.000

 164 W Beam Guardrail Breakaway Cable Terminal Each  6.000

 165 1.25' Diameter Breakaway Support Concrete Footing Ft  96.000



 166 1.5' Diameter Breakaway Support Concrete Footing Ft  8.000

 167 1.75' Diameter Breakaway Support Concrete Footing Ft  270.000

 168 2.25' Diameter Fixed Support Concrete Footing Ft  102.000

 169 2.5' Diameter Fixed Support Concrete Footing Ft  24.000

 170 4' Diameter Fixed Support Concrete Footing Ft  413.000

 171 4.5' Diameter Fixed Support Concrete Footing Ft  20.000

 172 W6x12 Steel Post Ft  54.000

 173 W6x15 Steel Post Ft  71.800

 174 W6x20 Steel Post Ft  129.700

 175 W8x18 Steel Post Ft  78.300

 176 W8x21 Steel Post Ft  229.900

 177 W8x28 Steel Post Ft  303.800

 178 W8x31 Steel Post Ft  47.200

 179 2.0"x2.0" Perforated Tube Post Ft  241.900

 180 3" Diameter Steel Post, .216" Shell Ft  51.400

 181 4" Diameter Steel Post, .237" Shell Ft  274.400

 182 4"x4" Amber Delineator with 1.12 Lb/Ft Post Each  144.000

 183 4"x8" Amber Delineator with 1.12 Lb/Ft Post Each  15.000

 184 4"x4" White Delineator with 1.12 Lb/Ft Post Each  218.000

 185 4"x8" White Delineator with 1.12 Lb/Ft Post Each  37.000

 186 Guardrail Delineator Each  28.000

 187 Type 2 Object Marker Each  16.000

 188 Extruded Aluminum Sign, Removable Copy High Intensity SqFt  5,190.800

 189 Extruded Aluminum Sign, Removable Copy Super/Very High Intensity SqFt  2,685.000

 190 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  292.500

 191 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  341.000

 192 Reset Sign Each  7.000

 193 Double Beam Sign Bridge Each  9.000

 194 Overhead Cantilever Sign Support Each  3.000

 195 Pavement Marking Paint, White Gal  467.000

 196 Pavement Marking Paint, Yellow Gal  224.000

 197 Durable Pavement Marking, 4" White Ft  67,259.000

 198 Durable Pavement Marking, 4" Yellow Ft  53,511.000

 199 Durable Pavement Marking, 8" White Ft  2,518.000

 200 Durable Pavement Marking, 12" White Ft  12,743.000

 201 Durable Pavement Marking, 24" White Ft  233.000

 202 Durable Pavement Marking, Lane Reduction Arrow Each  2.000

 203 Grooving for Durable Pavement Marking, 4" Ft  120,771.000

 204 Grooving for Durable Pavement Marking, 8" Ft  2,518.000

 205 Grooving for Durable Pavement Marking, 12" Ft  12,743.000

 206 Grooving for Durable Pavement Marking, 24" Ft  233.000

 207 Grooving for Durable Pavement Marking, Lane Reduction Arrow Each  2.000

 208 Flagging Hour  600.000

 209 Traffic Control Signs SqFt  1,593.000

 210 Traffic Control, Miscellaneous LS  1.000

 211 Type 3 Barricade, 8' Single Sided Each  29.000

 212 Temporary Raised Pavement Markers Mile  7.200

 213 Type C Advance Warning Arrow Board Each  2.000

 214 Linear Delineation System Panel, Barrier Mounted Each  2,217.000

 215 Remove Pavement Marking, 4" or Equivalent Ft  88,461.000

 216 Temporary Pavement Marking Ft  108,610.000

 217 Temporary Concrete Barrier End Protection Each  6.000

 218 Temporary Concrete Barrier End Protection Module Set or Repair Kit Each  2.000

 219 Contractor Furnished Portable Changeable Message Sign Each  7.000

 220 Traffic Control Barrier Ft  3,000.000

 221 Traffic Control Barrier - State Furnished Ft  3,200.000



 222 Traffic Control Barrier - Rental Ft  5,650.000

 223 Reset Traffic Control Barrier Ft  13,175.000

 224 Reset Traffic Control Barrier End Protection Each  4.000

 225 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  11.000

 226 Breakaway Base Luminaire Pole with Top Twin Mount, 50' Mounting Height Each  40.000

 227 150' Light Tower with Lowering Device Each  17.000

 228 Roadway Luminaire, 1000 Watt Each  80.000

 229 Roadway Luminaire, 400 Watt with Photoelectric Cell Each  11.000

 230 Post Top Luminaire, 400 Watt with Photoelectric Cell Each  80.000

 231 Under Bridge Deck Luminaire, 100 Watt Each  6.000

 232 1 Section Vehicle Signal Head Each  6.000

 233 2' Diameter Footing Ft  408.000

 234 2.5' Diameter Footing Ft  8.000

 235 4' Diameter Footing Ft  352.000

 236 Type 2 Electrical Junction Box Each  47.000

 237 Surface Mounted Junction Box Each  6.000

 238 Electrical Service Cabinet Each  8.000

 239 Meter Socket Each  8.000

 240 1.5" Rigid Galvanized Steel Conduit Ft  85.000

 241 2" Rigid Galvanized Steel Conduit Ft  180.000

 242 2" Rigid Conduit, Schedule 40 Ft  33,537.000

 243 2" Rigid Conduit, Schedule 80 Ft  3,515.000

 244 3" Rigid Conduit, Schedule 80 Ft  380.000

 245 1" Innerduct, Schedule 40 Ft  11,855.000

 246 1/C #1 AWG Copper Wire Ft  16,310.000

 247 1/C #2 AWG Copper Wire Ft  37,571.000

 248 1/C #4 AWG Copper Wire Ft  8,720.000

 249 1/C #6 AWG Copper Wire Ft  6,210.000

 250 1/C #10 AWG Copper Wire Ft  25,014.000

 251 5/C #14 AWG Copper Tray Cable, K2 Ft  60.000

 252 2/C #10 AWG Copper Pole and Bracket Cable Ft  5,915.000

 253 6 Pair Communication Cable Ft  340.000

 254 Concrete Barrier Curb and Gutter Ft  328.000

 255 Concrete Barrier Curb and Gutter End Section Ft  26.000

 256 Type D48 Concrete Curb and Gutter Ft  106.000

 257 Type C Frame and Grate Each  2.000

 258 Type D Frame and Grate Each  8.000

 259 Type M Frame and Grate Assembly Each  2.000

 260 Precast Drop Inlet Collar Each  8.000

 261 Adjust Manhole Each  1.000

 262 4" Underdrain Pipe Ft  342.000

 263 Cutoff Drain Each  2.000

 264 Porous Backfill Ton  61.400

 265 Bank and Channel Protection Gabion CuYd  18.000

 266 Type G Permanent Seed Mixture Lb  2,510.000

 267 Fertilizing Ton  48.300

 268 Mulching Ton  193.000

 269 Soil Stabilizer Acre  41.000

 270 Type 3 Erosion Control Blanket SqYd  20,440.000

 271 Type 1 Turf Reinforcement Mat SqYd  2,800.000

 272 12" Diameter Erosion Control Wattle Ft  3,950.000

 273 20" Diameter Erosion Control Wattle Ft  880.000

 274 Remove and Reset Erosion Control Wattle Ft  1,205.000

 275 Shaping for Erosion Control Blanket Ft  8,705.000

 276 Low Flow Silt Fence Ft  15,760.000

 277 Mucking Silt Fence CuYd  1,094.000



 278 Repair Silt Fence Ft  3,941.000

 279 Sediment Control at Inlet with Frame and Grate Each  8.000

 280 Bridge Berm Slope Protection, Crushed Aggregate SqYd  2,377.500

 281 2' Deciduous Shrub, Furnish and Plant Each  302.000

 282 2' to 4' Tree, Furnish and Plant Each  51.000

 283 4' to 6' Tree, Furnish and Plant Each  100.000

 284 Non-woven Geotextile Separator SqYd  3,459.000

 285 Geogrid Reinforcement SqYd  6,157.000

 286 Drop Arm Road Closure Gate Each  1.000

 287 Construction Entrance Each  4.000

 288 Miscellaneous Work Site  1.000

 289 Stainless Reinforcing Steel Lb  137,967.000

 290 Zinc and Epoxy Dual-Coated Reinforcing Steel Lb  137,967.000

 291 Stainless Reinforcing Steel Lb  114,998.000

 292 Zinc and Epoxy Dual-Coated Reinforcing Steel Lb  114,998.000

P 0037(119)129

Work Type 3

2. Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140

DBE Goal:  Not Specified Contract Id: 5165 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  3.836

 3 Graded Centerline Staking Mile  3.836

 4 Miscellaneous Staking Mile  3.836

 5 Three Man Survey Crew Hour  40.000

 6 Remove Traffic Sign Each  6.000

 7 Remove Sediment CuYd  2.000

 8 Remove Sign for Reset Each  3.000

 9 Remove and Replace Topsoil LS  1.000

 10 Base Course Ton  4,103.700

 11 Asphalt Concrete Composite Ton  576.000

 12 Cold Milling Asphalt Concrete SqYd  1,273.000

 13 PCC Overlay, Furnish CuYd  13,773.400

 14 5" PCC Overlay, Placement SqYd  90,028.500

 15 Saw Joint in PCC Pavement Ft  216,068.400

 16 Grind 12" Rumble Strip or Stripe in PCC Pavement Mile  7.600

 17 Temporary Gravel Crossing Each  3.000

 18 Type III Field Laboratory Each  1.000

 19 2.0"x2.0" Perforated Tube Post Ft  127.000

 20 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  77.000

 21 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  6.000

 22 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  53.500

 23 Reset Sign Each  3.000

 24 Durable Pavement Marking, 4" White Ft  40,600.000

 25 Durable Pavement Marking, 4" Yellow Ft  5,075.000

 26 Grooving for Durable Pavement Marking, 4" Ft  45,675.000

 27 Flagging Hour  2,500.000

 28 Pilot Car Hour  1,250.000

 29 Traffic Control Signs SqFt  823.000

 30 Traffic Control, Miscellaneous LS  1.000

 31 Type 3 Barricade, 8' Double Sided Each  26.000

 32 Temporary Pavement Marking Mile  3.900

 33 Special Permanent Seed Mixture 1 Lb  390.000

 34 Mulching Ton  30.000

 35 12" Diameter Erosion Control Wattle Ft  500.000

 36 Remove and Reset Erosion Control Wattle Ft  125.000

 37 Geotextile Bond Breaker Fabric SqYd  99,032.000

 38 Refurbish Single Mailbox Each  17.000



 39 Refurbish Double Mailbox Each  1.000

 40 Construction Entrance Each  1.000

PH 8015(37)

Work Type 11

3. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 5241 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Traffic Sign Each  8,407.000

 3 2.0"x2.0" Perforated Tube Post Ft  56,377.000

 4 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  1,370.000

 5 4" Tubular White Delineator Reflector Each  1,071.000

 6 Type 2 Object Marker Back to Back Each  320.000

 7 Type 2 Object Marker Each  932.000

 8 Type 3 Flexible Object Marker Each  179.000

 9 Type 4 Object Marker Each  240.000

 10 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  10,654.400

 11 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  28,895.600

 12 Type 3 Single Sided Barricade Ft  12.000

 13 Traffic Control, Miscellaneous LS  1.000

 14 Relocate Signal Equipment LS  1.000

PH 0040(311)

Work Type 13

4. Area Engineer: Tammy Williams, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872

DBE Goal:  Not Specified Contract Id: 5243 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Beam Guardrail Ft  3,149.000

 3 Remove 3 Cable Guardrail Anchor Assembly Each  12.000

 4 Remove Beam Guardrail Trailing End Terminal Each  1.000

 5 Remove W Beam Guardrail Breakaway Cable Terminal Each  3.000

 6 Remove W Beam Guardrail Deformed End Each  8.000

 7 Remove W Beam Guardrail End Terminal Each  4.000

 8 Salvage W Beam Guardrail Ft  275.000

 9 Remove 3 Cable Guardrail for Reset Ft  1,895.000

 10 Remove Double Thrie Beam Guardrail for Reset Ft  25.000

 11 Remove Double W Beam Guardrail for Reset Ft  100.000

 12 Remove W Beam Guardrail for Reset Ft  11,562.500

 13 Remove W Beam to Thrie Beam Guardrail Transition for Reset Each  2.000

 14 Remove W Beam Guardrail End Terminal for Reset Each  4.000

 15 Remove W Beam Guardrail Flared End Terminal for Reset Each  31.000

 16 Remove W Beam Guardrail Tangent End Terminal for Reset Each  6.000

 17 Remove Rubrail for Reset Ft  144.000

 18 Contractor Furnished Borrow Excavation CuYd  103.000

 19 Remove and Replace Topsoil LS  1.000

 20 Base Course Ton  325.000

 21 Asphalt Concrete Composite Ton  117.800

 22 3 Cable Guardrail Ft  1,013.000

 23 Reset 3 Cable Guardrail Ft  1,895.000

 24 3 Cable Guardrail Slip Base Anchor Assembly Each  13.000

 25 3 Cable Guardrail Anchor Assembly Each  1.000

 26 3 Cable Guardrail End Post Each  2.000

 27 3 Cable Guardrail Intermediate Post Each  14.000

 28 Straight Class A Thrie Beam Guardrail with Wood Posts Ft  850.000

 29 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  112.500

 30 Straight Class A Thrie Beam Rail Ft  50.000

 31 Straight Class A W Beam Guardrail with Wood Posts Ft  2,625.000

 32 Straight Double Class B W Beam Guardrail with Wood Posts Ft  50.000

 33 Straight Class B W Beam Rail Ft  25.000

 34 W Beam to Thrie Beam Guardrail Transition Each  10.000

 35 W Beam Guardrail Flared End Terminal Each  15.000



 36 W Beam Guardrail Breakaway Cable Terminal Each  1.000

 37 Beam Guardrail Post and Block Each  3,463.000

 38 W Beam Guardrail End Section Buffer Each  7.000

 39 Reset Double Thrie Beam Rail Ft  25.000

 40 Reset W Beam Rail Ft  11,562.500

 41 Reset Double W Beam Rail Ft  100.000

 42 Reset W Beam to Thrie Beam Guardrail Transition Each  2.000

 43 Reset W Beam Guardrail Flared End Terminal Each  31.000

 44 Reset W Beam Guardrail Tangent End Terminal Each  6.000

 45 Reset W Beam Guardrail End Terminal Each  4.000

 46 Reset Rubrail Ft  144.000

 47 Reset Beam Guardrail Post Each  2.000

 48 Flagging Hour  200.000

 49 Traffic Control Signs SqFt  478.000

 50 Traffic Control, Miscellaneous LS  1.000

 51 Type 3 Barricade, 6' Double Sided Each  2.000

 52 Type C Advance Warning Arrow Board Each  3.000

 53 Erosion Control LS  1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1 through 4 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. 

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.
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