
Department of Transportation 
Office of Project Development  
700 E Broadway Avenue 
Pierre, South Dakota 57501-2586    605/773-3268 
FAX: 605/773-6608 
 
 
 

May 5, 2014 
 
ADDENDUM NO. 1 
 

RE:  Item #2, May 7, 2014 Letting - BRO 8050(63), PCN 01E2, Minnehaha County - 
Structure (300' 4-Span Prestressed Concrete Girder) & Approach Grading 

 
TO WHOM IT MAY CONCERN: 
 
The following addenda to the plans shall be inserted and made a part of your proposal for the 
referenced project. 
 
SPECIAL PROVISIONS: NO CHANGE 

 
BID ITEM FILE:  Bid Items were added: 

Bid Item 510E3130 “HP 12 Pile Tip Reinforcement” 
Bid Item 510E3401 “HP 12x53 Steel Test Pile, Furnish and Drive” 
Bid Item 510E3405 “HP 12x53 Steel Bearing Pile, Furnish and Drive” 
 
Quantities for Bid Items were changed: 
Bid Item 480E0200 “Epoxy Coated Reinforcing Steel” changed from 98,790 

to 116,130 Lb  
 
Bid Items were removed: 
Bid Item 510E3120 “HP 10 Pile Tip Reinforcement” 
Bid Item 510E3361 “HP 10x42 Steel Test Pile, Furnish and Drive” 
Bid Item 510E3365 “HP 10x42 Steel Bearing Pile, Furnish and Drive” 

 
PLANS: Please destroy sheets A1, A3, and A4 and replace with the enclosed sheets, dated 

5/1/14 and 5/5/14. 
 

Sheet A1: Bid Items were added: 
Bid Item 510E3130 “HP 12 Pile Tip Reinforcement” 
Bid Item 510E3401 “HP 12x53 Steel Test Pile, Furnish and Drive” 
Bid Item 510E3405 “HP 12x53 Steel Bearing Pile, Furnish and Drive” 
 
Quantities for Bid Items were changed: 
Bid Item 480E0200 “Epoxy Coated Reinforcing Steel” changed from 98,790 

to 116,130 Lb  
 
Bid Items were removed: 
Bid Item 510E3120 “HP 12 Pile Tip Reinforcement” 
Bid Item 510E3361 “HP 12x53 Steel Test Pile, Furnish and Drive” 
Bid Item 510E3365 “HP 12x53 Steel Bearing Pile, Furnish and Drive” 

 
 

Connecting South Dakota and the Nation

 



 
 
 
 
 
Sheet A3: COMMITMENT J: CONSTRUCTION PRACTICES FOR TEMPORARY 

WORKS IN WATERWAYS OF THE U.S note was added and note 
placement was adjusted. 

 
Sheet A4: Note placement was adjusted. 
 
Sheet E3: ESTIMATE OF STRUCTURE QUANTITIES was revised. 
 
Sheet E19: NOTE was revised and ESTIMATE OF QUANTITIES was added. 
 
Sheet E20: NOTE was revised and ESTIMATE OF QUANTITIES was added. 

 
Sincerely,  
 
 
 
Sam Weisgram 
Engineering Supervisor 
 
SW/cj 
 
CC: Craig Smith, Mitchell Region Engineer  
 Travis Dressen, Sioux Falls Area Engineer
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ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS
Grading – Section B

BID ITEM 
NUMBER QUANTITY UNIT

009E0010 Mobilization  LUMP SUM LS
100E0021 Clear and Grub Tree 10 Each
110E0300 Remove Concrete Curb and Gutter 736 Ft
110E1010 Remove Asphalt Concrete Pavement 2,206.0 SqYd
110E1110 Remove Concrete Approach Pavement 26.0 SqYd
110E5020 Salvage Traffic Sign 3 Each
120E0010 Unclassified Excavation 1,�������������uYd
120E0600 Contractor Furnished Borrow 2,295 CuYd
120E2000 Undercutting 734 CuYd
210E3020 Ordinary Roadway Shaping 2,205 SqYd
380E3520 6" PCC Approach Pavement 28.0 SqYd
451E6085 Extend Water Valve Box 4 Each
600E0200 Type II Field Laboratory 1 Each
650E0059 Modified Type B66 Curb and Gutter 604 Ft
651E0040 4" Concrete Sidewalk 2,735 SqFt
651E0060 6" Concrete Sidewalk 1,435 SqFt
670E6005 Modify Drop Inlet 2 Each
671E6000 Temporary Manhole Cover 1 Each
671E8000 Reconstruct Manhole 1 Each
900E6837 Remove Existing Plant and Landscape Materials LUMP SUM LS

ITEM

Traffic Control – Section C
BID ITEM 
NUMBER QUANTITY UNIT

634E0100 Traffic Control 654 Unit
634E0120 Traffic Control, Miscellaneous LUMP SUM LS
900E1080 Orange Plastic Safety Fence 375 Ft

ITEM

Erosion and Sediment Control – Section D

BID ITEM 
NUMBER QUANTITY UNIT

110E1690 Remove Sediment 0.5 CuYd
110E1695 Remove Sediment Filter Bag 68 Ft
110E1700 Remove Silt Fence 1,415 Ft
120E6300 Water for Vegetation 441.0 Mgal
230E0010 Placing Topsoil 297 CuYd
230E0020 Placing Contractor Furnished Topsoil 297 CuYd
700E0210 Class B Riprap 137 Ton
730E0206 Type D Permanent Seed Mixture 347 Lb
732E0200 Fiber Mulching 2 Ton
734E0180 Sediment Filter Bag 68 Ft
734E0604 High Flow Silt Fence 1,415 Ft
734E0610 Mucking Silt Fence 98 Ft
734E0620 Repair Silt Fence 354 Ft
734E0630 Floating Silt Curtain 372 Ft

ITEM

Erosion and Sediment Control – Section D (CONT.)
BID ITEM 
NUMBER QUANTITY UNITITEM

734E0847 Sediment Control at Type S Reinforced Concrete 
Drop Inlet 14 Ft

734E0855 Interim Sediment Control at Inlet 2 Each
734E5010 Sweeping 20 Hour
831E0110 Type B Drainage Fabric 167 SqYd
900E1310 Concrete Washout Facility 1 Each
900E1320 Construction Entrance 1 Each

Structure – Section E
BID ITEM 
NUMBER QUANTITY UNIT

009E3310 Bridge Elevation Survey LUMP SUM LS
009E5000 Concrete Penetrating Sealer 1,485.0 SqYd
120E3100 Bridge End Embankment 397 CuYd
250E0030 Incidental Work, Structure LUMP SUM LS
410E0030 Structural Steel, Miscellaneous LUMP SUM LS
410E0810 Bridge Conduit, Installed 382 Ft
410E2600 Membrane Sealant Expansion Joint 155.0 Ft
420E0100 Structure Excavation, Bridge 687.6 CuYd
430E0300 Granular Bridge End Backfill 100 CuYd
430E0510 Approach Slab Underdrain Excavation 6����������������	
460E0010 Class A45 Concrete, Bridge Barrier 54.0 CuYd
460E0030 Class A45 Concrete, Bridge Deck 513.3 CuYd
460E0050 Class A45 Concrete, Bridge 593.4 CuYd
460E0150 Concrete Approach Slab For Bridge 184.6 SqYd
460E0160 Concrete Approach Sleeper Slab For Bridge 61.2 SqYd
460E0382 Install Dowel in Rock 210 Ft
470E0220 Steel Pedstrian Railing on Concrete Barrier 304 Ft
480E0100 Reinforcing Steel 106,940 Lb
480E0200 Epoxy Coated Reinforcing Steel 98,790 Lb
480E0507 No. 7 Rebar Splice 100 Each
510E0330 Preboring Pile 120 Ft
510E3120 HP 12 Pile Tip Reinforcement 12 Each
510E3361 HP12x53 Steel Test Pile, Furnish and Drive 35 Ft
510E3365 HP12x53 Steel Bearing Pile, Furnish and Drive 175 Ft
560E8036 36"  Minnesota Shape Prestressed Concrete Beam 1,490 Ft
651E0180 8" Eeinforced Concrete Sidewalk 349
680E0040 4" Underdrain Pipe 334 Ft
680E2010 Precast Concrete Headwall for Drain 2 Each
680E2500 Porous Backfill 34.� Ton
700E0210 Class B Riprap 506.8 Ton
831E0110 Type B Drainage Fabric 629 SqYd

ITEM

Surfacing – Section F 
BID ITEM 
NUMBER QUANTITY UNIT

120E6200 Water for Granular Material 9.1 Mgal
260E1010 Base Course 16.8 Ton
260E2010 Gravel Cushion 860.8 Ton
260E3010 Gravel Surfacing 145.8 Ton
320E1200 Asphalt Concrete Composite 9.5 Ton
380E0070 9" Nonreinforced PCC Pavement 1,911.5 SqYd
380E6000 Dowel Bar 1,101 Each

ITEM

SPECIFICATIONS

Standard Specifications for Roads & Bridges, 2004 Edition and Required 
Provisions, Supplemental Specifications and/or Special Provisions as included 
in the Proposal.

INDEX OF SHEETS

A1 Estimate of Quantities for Sections B,C,D,E, and  
F

A2 to A4 Environmental Commitments

REVISED 12-11-2013 (avm - SEH)

*

*****

*
*

**

**

***

*DENOTES NON-PARTICIPATING

DENOTES NON-PARTICIPATING*

0

0

R SqFt

NON-PARTICIPATING items shall be paid for by the City of Dell Rapids.

REVISED 02-28-2014 (kkp -SEH)

510E3401
510E3405

REVISED 05-01-2014 (avm - SEH)

510E3130

REVISED 12-11-2013 (avm - SEH)
REVISED 02-28-2014 (kkp - SEH)
REVISED 05-05-2014 (avm - SEH)

510E3130

116,130
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COMMITMENT H:  WASTE DISPOSAL SITE (CONTINUED)

Action Taken/Required:

Construction and/or demolition debris may be disposed of within the State 
ROW.  

The waste disposal site(s) shall be managed and reclaimed in accordance 
with the following from the General Permit for Highway, Road, and Railway 
Construction/Demolition Debris Disposal Under the South Dakota Waste 
Management Program issued by the Department of Environment and 
Natural Resources. 

The waste disposal site(s) shall not be located in a wetland, within 200 feet 
of surface water, or in an area that adversely affects wildlife, recreation, 
aesthetic value of an area, or any threatened or endangered species, as 
approved by the Project Engineer. 

If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements shall apply: 

1. Construction and/or demolition debris consisting of concrete, asphalt 
concrete, or other similar materials shall be buried in a trench completely 
separate from wood debris. The final cover over the construction and/or 
demolition debris shall consist of a minimum of 1 foot of soil capable of 
supporting vegetation. Waste disposal sites provided outside of the State 
ROW shall be seeded in accordance with Natural Resources Conservation 
Service recommendations. The seeding recommendations may be obtained 
through the appropriate County NRCS Office. The Contractor shall control 
the access to waste disposal sites not within the State ROW through the use 
of fences, gates, and placement of a sign or signs at the entrance to the site 
stating “No Dumping Allowed”. 

2. Concrete and asphalt concrete debris may be stockpiled within view 
of the ROW for a period of time not to exceed the duration of the project. 
Prior to project completion, the waste shall be removed from view of the 
ROW or buried and the waste disposal site reclaimed as noted above. 

The above requirements will not apply to waste disposal sites that are 
covered by an individual solid waste permit as specified in SDCL 34A-6-58, 
SDCL 34A-6-1.13, and ARSD 74:27:10:06. 

Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31.

All costs associated with furnishing waste disposal site(s), disposing of 
waste, maintaining control of access (fence, gates, and signs), and 
reclamation of the waste disposal site(s) shall be incidental to the various 
contract items. 

COMMITMENT I:  HISTORICAL PRESERVATION OFFICE CLEARANCES

The SDDOT has obtained concurrence with the State Historical Preservation 
Office (SHPO or THPO) for all work included within the project limits and all 
designated option borrow sites provided within the plans. 

Action Taken/Required:

All earth disturbing activities not designated within the plans require review 
of cultural resources impacts. This work includes, but is not limited to: 
staging areas, borrow sites, waste disposal sites, and all material processing 
sites. 

The Contractor shall arrange and pay for a cultural resource survey and/or 
records search. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources 
survey. A record search might be sufficient for review; however, a cultural 
resources survey may need to be conducted by a qualified archaeologist. 

The Contractor shall provide ARC with the following: a topographical map or 
aerial view on which the site is clearly outlined, site dimensions, project 
number, and PCN. If applicable, provide evidence that the site has been 
previously disturbed by farming, mining, or construction activities with a 
landowner statement that artifacts have not been found on the site. 

The Contractor shall submit the records search or cultural resources survey 
report and if the location of the site is within the current geographical or 
historic boundaries of any South Dakota reservation to SDDOT 
Environmental Engineer, 700 East Broadway Avenue, Pierre, SD 57501-
2586 (605-773-3180). SDDOT will submit the information to the appropriate 
SHPO/THPO. Allow 30 Days from the date this information is submitted to 
the Environmental Engineer for SHPO/THPO review. 

If evidence for cultural resources is uncovered during project construction 
activities, then such activities shall cease and the Project Engineer shall be 
immediately notified. The Project Engineer will contact the SDDOT 
Environmental Engineer in order to determine an appropriate course of 
action. 

SHPO/THPO review does not relieve the Contractor of the responsibility for 
obtaining any additional permits and clearances for staging areas, borrow 
sites, waste disposal sites, or material processing sites that affect wetlands, 
threatened and endangered species, or waterways. The Contractor shall 
provide the required permits and clearances to the Project Engineer at the 
preconstruction meeting. 

COMMITMENT J:  CONSTRUCTION PRACTICES FOR TEMPORARY 
WORKS IN WATERWAYS OF THE U.S.

The Contractor is advised that special construction measures have to be 
taken to ensure that the waterways of the U.S. are not impacted. 

Action Taken/Required:

No excavation shall be made below the ordinary high water elevation in 
waterways outside of caissons, cribs, cofferdams, steel piling, or sheeting; 
and the natural streambed shall not be disturbed unless specified by the 
plans and under the observation of the Project Engineer. Refer to the Table 
of U.S. Waterways to Protect for ordinary high water elevations. 

All dredged or excavated materials shall be placed at a site above the 
ordinary high water elevation in a confined area (not classified as a wetland) 
that is a minimum of 50 feet away from concentrated flows of storm water, 
drainage courses, and inlets to prevent return of such material to the 
waterway. 

The construction of temporary work platforms, crossings, or berms below the 
ordinary high water elevation will be allowed provided that all material placed 
below the ordinary high water elevation consists of Class B or larger riprap. 

All temporary caissons, cribs, cofferdams, steel piling, sheeting, work 
platforms, crossings, and berms shall be removed with minimal disturbance 
to the streambed. Proper construction practices shall be used to minimize 
increases in suspended solids and turbidity in the waterway. 

Bridge berms, wing dams, traffic diversions, channel reconstruction, grading, 
etc. shall be constructed in close conformity with the plans to ensure that the 
hydraulic capacity of the waterway is not changed. 

Temporary waterway crossings required for the Contractors construction 
operations shall be constructed with an adequate drainage structure size 
and minimum fill height to reduce the potential for upstream flooding. The 
Contractor will be responsible for sizing the temporary drainage structure for 
these crossings. 

If an on-site traffic diversion or construction crossing is used, the temporary 
crossing will need to be designed so it will not increase the Q100 water 
surface elevation. The Contractor shall submit the proposed temporary 
crossing geometric layout and structure size to the Project Engineer during 
the project preconstruction meeting. This information shall be forwarded to 
the SDDOT Hydraulics Office for review. Construction of the temporary 
crossing is not allowed until approval of the proposal is obtained from the 
Hydraulics Office. 

Table of U.S. Waterways to Protect

Station Waterway Ordinary High Water Elevation 
103+18.63 to 

106+21.38 Big Sioux River 1478.25 

COMMITMENT M:  SECTION 4(f)/6(f) RESOURCES

COMMITMENT M1:  SECTION 4(f) PROPERTY

A Section 4(f) Evaluation has concluded that no feasible and prudent 
alternative to the use of Section 4(f) land occurs with the project. 

Station Section 4(f) Property 
104+70 Dell Rapids Bridge 
109+50 Sensitive site (corner of Garfield and 3rd St.) 
106+20 Sensitive site (Monument) 

REVISED 05-01-2014 (avm - SEH)
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Action Taken/Required:

The following measures are required to minimize harm to the above Section 
4(f) property:  1. Mitigation of adverse effects on Dell Rapids bridge, outlined 
in MOA: 2. Avoidance of two sensitive sites located within the city park.

The Contractor shall notify the Project Engineer if additional easement is 
needed to complete the work adjacent to any Section 4(f) property. The 
Project Engineer shall obtain an appropriate course of action from the 
Environmental Office before proceeding with construction activities that 
affect any Section 4(f) property. 

COMMITMENT N:  SECTION 404 PERMIT

The SDDOT has obtained a Section 404 Permit from the US Army Corps of 
Engineers for the permanent actions associated with this project. 

Action Taken/Required:

The Contractor shall comply with all requirements contained in the Section 
404 permit. 

The Contractor shall also be responsible for obtaining a Section 404 permit 
for any dredge, excavation, or fill activities associated with staging areas, 
borrow sites, waste disposal sites, or material processing sites that affect 
wetlands or waters of the United States. 

COMMITMENT P:  COORDINATION WITH STATE ARCHAEOLOGICAL 
RESEARCH CENTER

The following archaeologically sensitive sites have been identified that 
require avoidance of construction activities: 

Station Offset 
(Ft.) L/R Site 

109+50 60 R Sensitive site (corner of 
Garfield Ave and 3rd Street 

106+20 220 R Sensitive site (Monument) 

The locations and boundaries of the site(s) for avoidance are shown in 
Section B - Grading plans. 
COMMITMENT P:  COORDINATION WITH STATE ARCHAEOLOGICAL 
RESEARCH CENTER (CONTINUED)

Action Taken/Required:

Prior to construction, the Contractor shall contact Jim Donohue, State 
Archaeological Research Center (SARC) at 605-394-1936 to coordinate the 
installation of orange plastic safety fence around the perimeter of site(s): 
Sensitive site (corner of Garfield Ave and 3rd Street; Sensitive site 
(Monument). The exact location of the safety fence shall be determined in 
the field by the SARC representative. Work within the vicinity of Site(s) 
Sensitive site (corner of Garfield Ave and 3rd Street; Sensitive site 
(Monument). shall not begin until the safety fence is installed. Work, 
equipment, or material storage will not be allowed within the confines of the 

safety fence. All costs associated with furnishing and installing the orange 
safety fence shall be incidental to the contract unit price per foot for “Orange 
Plastic Safety Fence”. The estimated quantity of Orange Plastic Safety 
Fence is provided in Section B – Grading plans. 

REVISED 05-01-2014 (avm - SEH)
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34.3

REVISED 12-11-2013 (avm - SEH
REVISED 02-28-2014 (kkp - SEH)
REVISED 05-05-2014 (avm - SEH)

116130
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