



Department of Transportation

Office of Project Development

700 E Broadway Avenue

Pierre, South Dakota 57501-2586 605/773-3268

FAX: 605/773-6608

May 6, 2014

ADDENDUM NO. 1

RE: Item #9, May 7, 2014 Letting - NH-P 0044(172)26, PCN 038C, Pennington County - Cold Milling Asphalt Concrete, Asphalt Concrete Resurfacing & Slope Flattening

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: NO CHANGE

BID ITEM FILE: NO CHANGE

PLANS: PEN AND INK CHANGE.

Sheet 35: On Item 24 of the TRAFFIC CONTROL – GENERAL NOTES, please change “14 calendar days” to “30 working days”. This change will supersede the second part of the answer to question #2 of the Q&A Forum.

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Todd Seaman, Rapid City Region Engineer
Gary Engel, Rapid City Area Engineer