
September 17, 2024

ADDENDUM NO. 3

RE: Item #1, September 18, 2024 Letting - NH-CR-EM 0018(195)103, PCN 04FC, 06N3, Oglala Lakota County - Urban Grading, Curb & Gutter, Storm Sewer, Lighting, PCC Surfacing, ADA, Signal

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: Please remove the Index of Special Provisions and replace with attached Index of Special Provisions revised 9/17/24.

Please remove the "Special Provision for Contractor Staking with Machine Control Grading Option, dated 8/6/24.

SDEBS BID PROPOSAL: *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

Bid Items were removed:

Bid Item 009E3220 "Reestablish Right-of-Way and Property Corner"
Bid Item 009E3230 "Grade Staking"
Bid Item 009E3240 "Graded Centerline Staking"
Bid Item 009E3245 "Final Cross Section Survey"
Bid Item 009E3250 "Miscellaneous Staking"
Bid Item 009E3280 "Slope Staking"
Bid Item 009E3290 "Structure Staking"
Bid Item 009E3301 "Engineer Directed Surveying/Staking"

Bid Item 600E0300 "Type III Field Laboratory" was inadvertently deleted and therefore was re-added as a new Line Item.

PLANS: Please destroy sheets A1, B2, and B12 and replace with the enclosed sheets, dated 9/17/24.

Sheets A1 & B2: Bid Items were removed from Section B:

PCN 04FC:

Bid Item 009E3220 "Reestablish Right-of-Way and Property Corner"

Bid Item 009E3230 "Grade Staking"

Bid Item 009E3240 "Graded Centerline Staking"

Bid Item 009E3245 "Final Cross Section Survey"

Bid Item 009E3250 "Miscellaneous Staking"

Bid Item 009E3280 "Slope Staking"

Bid Item 009E3290 "Structure Staking"

Bid Item 009E3301 "Engineer Directed Surveying/Staking"

PCN 06N3:

Bid Item 009E3230 "Grade Staking"

Bid Item 009E3240 "Graded Centerline Staking"

Bid Item 009E3245 "Final Cross Section Survey"

Bid Item 009E3250 "Miscellaneous Staking"

Bid Item 009E3280 "Slope Staking"

Sheet B12: TABLE OF CONSTRUCTION STAKING FOR PCN'S 04FC AND 06N3 was removed.

PEN and INK Revision: On Sheet B11, strike out the PUBLIC LAND SURVEY SYSTEM, RIGHT OF WAY, AND PROPERTY CORNERS note.

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Todd Seaman, Rapid City Region Engineer
Bruce Schroeder, Custer Area Engineer

REV 9/17/24

INDEX OF SPECIAL PROVISIONS

PROJECT NUMBER(S): NH-CR-EM 0018(195)103 PCN: 04FC, 06N3

TYPE OF WORK: URBAN GRADING, CURB & GUTTER, STORM SEWER, LIGHTING, PCC SURFACING, ADA, SIGNAL

COUNTY: UGLALA LAKOTA

The following clauses have been prepared subsequent to the Standard Specifications for Roads and Bridges and refer only to the above described improvement, for which the following Proposal is made.

The Contractor's attention is directed to the need for securing from the Department of Environment & Natural Resources, Foss Building, Pierre, South Dakota, permission to remove water from public sources (lakes, rivers, streams, etc.). The Contractor should make his request as early as possible after receiving his contract, and insofar as possible at least 30 days prior to the date that the water is to be used.

Kara Palmer is the official in charge of the Hot Springs Career Center for Oglala Lakota County.

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 8/6/24.

Special Provision for Prosecution and Progress, dated 1/21/21.

Special Provision Regarding Combination Bids, dated 7/29/24.

Special Provision for On-The-Job Training Program, dated 3/10/16.

Special Provision Regarding Section 404 of the Clean Water Act, dated 4/22/24.

Fact Sheet #23.

Special Provision for Indian Employment and Contracting on the Pine Ridge Reservation, dated 7/15/24.

Special Provision for Contractor Furnished Mix Design for PCC Pavement, dated 8/30/18.

Special Provision for PI PCC Pavement Smoothness with 0.2" Blanking Band, dated 11/30/18.

List of Utilities, revised 9/16/24.

Special Provision for Acknowledgment and Certification Regarding Article 3, Section 12 of the South Dakota Constitution, dated 8/24/23.

Special Provision for Buy America, dated 5/1/24.
Special Provision for Liability Insurance, dated 4/21/22.
Special Provision for Responsibility for Damage Claims, dated 4/21/22.
Special Provision for Restriction of Boycott of Israel, dated 1/31/20.
Special Provision for Contractor Administered Preconstruction Meeting, dated 12/18/19.
Fuel Adjustment Affidavit, DOT form 208 dated 7/15.
Standard Title VI Assurance, dated 3/1/16.
Special Provision For Disadvantaged Business Enterprise, dated 2/9/24.
Special Provision For EEO Affirmative Action Requirements on Federal and Federal-Aid Construction Contracts, dated 2/5/24.
Special Provision For Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. October 23, 2023), dated 10/18/23.
Required Contract Provisions Federal-Aid Construction Contracts, Form FHWA 1273 (Rev. 10/23/23).
Special Provision Regarding Minimum Wage on Federal-Aid Projects, dated 10/24/19.
Wage and Hour Division US Department of Labor Washington DC. - US Dept. of Labor Decision Number SD20230032, dated 3/10/23.
Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and Bridges, dated 9/7/22.
Special Provision for Price Schedule for Miscellaneous Items, dated 12/6/23.

Special Provision Regarding Storm Water Discharge to Waters of the United States Within Indian Reservations, dated 9/7/22.
National Pollutant Discharge Elimination System General Permit for Discharges from Large and Small Construction Activities.
<https://www.epa.gov/system/files/documents/2022-01/2022-cgp-final-permit.pdf>

ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS

Section B - Grading

Section B - Grading (Cont.)

Section B - Grading (Cont.)

PCN 04FC

PCN 04FC

PCN 06N3

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
009E4300	Construction Schedule, Category III	Lump Sum	LS
100E0020	Clear and Grub Tree	9	Each
100E0100	Clearing	Lump Sum	LS
110E0300	Remove Concrete Curb and/or Gutter	4,197	Ft
110E0600	Remove Fence	1,976	Ft
110E1010	Remove Asphalt Concrete Pavement	2,135.5	SqYd
110E1100	Remove Concrete Pavement	3,843.4	SqYd
110E1140	Remove Concrete Sidewalk	5,055.7	SqYd
110E7040	Remove Gate for Reset	2	Each
110E7510	Remove Pipe End Section for Reset	1	Each
120E0010	Unclassified Excavation	38,264	CuYd
120E0600	Contractor Furnished Borrow	7,652	CuYd
120E0900	Contaminated Material Excavation	100	CuYd
120E1000	Muck Excavation	898	CuYd
120E2000	Undercutting	19,418	CuYd
120E6100	Water for Embankment	71.0	MGal
250E0020	Incidental Work, Grading	Lump Sum	LS
270E0020	Salvage and Stockpile Asphalt Mix Material	7,219.0	Ton
270E0110	Salvage and Stockpile Granular Material	10,352.0	Ton
380E2566	6" Barrier Type Colored Median PCC Pavement	22.0	SqYd
380E2900	6" Raised Concrete Island with Pedestrian Access	38.5	SqYd
380E3520	6" PCC Approach Pavement	695.0	SqYd
380E4050	8" PCC Fillet Section	1,132.1	SqYd
420E0300	Structure Excavation, Retaining Wall	1	CuYd
421E0100	Pipe Culvert Undercut	86	CuYd
421E1000	Footing Undercut	2	CuYd
450E0122	18" RCP Class 2, Furnish	1,210	Ft
450E0130	18" RCP, Install	1,210	Ft
450E0142	24" RCP Class 2, Furnish	272	Ft
450E0150	24" RCP, Install	272	Ft
450E0182	36" RCP Class 2, Furnish	3,180	Ft
450E0190	36" RCP, Install	3,180	Ft
450E0192	42" RCP Class 2, Furnish	130	Ft
450E0200	42" RCP, Install	130	Ft
450E2028	36" RCP Flared End, Furnish	2	Each
450E2029	36" RCP Flared End, Install	2	Each
450E2032	42" RCP Flared End, Furnish	2	Each
450E2033	42" RCP Flared End, Install	2	Each
450E4789	36" CMP 16 Gauge, Furnish	4	Ft
450E4790	36" CMP, Install	4	Ft
450E5421	36" CMP Safety End with Bars, Furnish	1	Each
450E5423	36" CMP Safety End, Install	1	Each

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
450E8023	36" CMP to RCP Transition, Furnish	1	Each
450E8025	36" Pipe Transition, Install	1	Each
* 450E8900	Cleanout Pipe Culvert	26	Each
450E9001	Reset Pipe End Section	1	Each
462E0100	Class M6 Concrete	204.4	CuYd
470E0020	Pipe Handrail	187.2	Ft
480E0100	Reinforcing Steel	35,388	Lb
480E0200	Epoxy Coated Reinforcing Steel	1,483	Lb
530E0300	Type C Concrete Retaining Wall	60	SqFt
600E0300	Type III Field Laboratory	1	Each
620E0020	Type 2 Right-of-Way Fence	172	Ft
620E1020	2 Post Panel	2	Each
620E2100	Reset Gate	2	Each
621E0050	5' Chain Link Fence with Top Rail	1,436	Ft
621E0244	Special 4' Fence	86	Ft
621E0420	Single Vehicular Swing Gate	2	Each
650E0079	Modified Type B68 Concrete Curb and Gutter	5,251	Ft
650E0080	Type B68 Concrete Curb and Gutter	1,394	Ft
650E4679	Modified Type P8 Concrete Gutter	582	Ft
650E4680	Type P8 Concrete Gutter	291	Ft
650E6080	8" Concrete Valley Gutter	129	Ft
651E0040	4" Concrete Sidewalk	42,069	SqFt
651E0160	6" Reinforced Concrete Sidewalk	5,371	SqFt
651E0540	4" Colored Concrete Sidewalk	24,009	SqFt
651E7000	Type 1 Detectable Warnings	648	SqFt
670E5340	4' x 11' Precast Concrete Type S Drop Inlet Lid	32	Each
670E5350	Special Precast Concrete Type S Drop Inlet Lid	2	Each
671E1048	48" Manhole	1	Each
671E4548	48" Manhole Cone Section	4.3	Ft
671E6008	Type A8 Manhole Frame and Lid	8	Each
671E6100	Manhole Frame & Lid, Install	8	Each
671E7010	Adjust Manhole	11	Each
700E0210	Class B Riprap	72.7	Ton
700E0310	Class C Riprap	76.0	Ton
831E0110	Type B Drainage Fabric	136	SqYd
831E0300	Reinforcement Fabric (MSE)	1,280	SqYd
900E5149	Landscaping Rock	15.0	CuYd

* - Denotes Non-Participating

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
100E0100	Clearing	Lump Sum	LS
110E0300	Remove Concrete Curb and/or Gutter	446	Ft
110E1010	Remove Asphalt Concrete Pavement	964.4	SqYd
110E1100	Remove Concrete Pavement	165.7	SqYd
110E1140	Remove Concrete Sidewalk	929.9	SqYd
120E0010	Unclassified Excavation	718	CuYd
120E0600	Contractor Furnished Borrow Excavation	258	CuYd
120E0900	Contaminated Material Excavation	100	CuYd
120E2000	Undercutting	349	CuYd
120E6100	Water for Embankment	2.0	MGal
270E0020	Salvage and Stockpile Asphalt Mix Material	176.0	Ton
270E0110	Salvage and Stockpile Granular Material	257.0	Ton
380E3520	6" PCC Approach Pavement	104.4	SqYd
380E4050	8" PCC Fillet Section	339.2	SqYd
* 450E8900	Cleanout Pipe Culvert	16	Each
650E0079	Modified Type B68 Concrete Curb and Gutter	67	Ft
650E0080	Type B68 Concrete Curb and Gutter	533	Ft
650E4680	Type P8 Concrete Gutter	140	Ft
651E0040	4" Concrete Sidewalk	11,539	SqFt
651E0160	6" Reinforced Concrete Sidewalk	939	SqFt
651E0540	4" Colored Concrete Sidewalk	2,241	SqFt
651E7000	Type 1 Detectable Warnings	220	SqFt
671E7010	Adjust Manhole	3	Each

* - Denotes Non-Participating

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental Specifications, and Special Provisions as included in the Proposal.



SECTION B ESTIMATE OF QUANTITIES

PCN 04FC

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
009E4300	Construction Schedule, Category III	Lump Sum	LS
100E0020	Clear and Grub Tree	9	Each
100E0100	Clearing	Lump Sum	LS
110E0300	Remove Concrete Curb and/or Gutter	4,197	Ft
110E0600	Remove Fence	1,976	Ft
110E1010	Remove Asphalt Concrete Pavement	2,135.5	SqYd
110E1100	Remove Concrete Pavement	3,843.4	SqYd
110E1140	Remove Concrete Sidewalk	5,055.7	SqYd
110E7040	Remove Gate for Reset	2	Each
110E7510	Remove Pipe End Section for Reset	1	Each
120E0010	Unclassified Excavation	38,264	CuYd
120E0600	Contractor Furnished Borrow	7,652	CuYd
120E0900	Contaminated Material Excavation	100	CuYd
120E1000	Muck Excavation	898	CuYd
120E2000	Undercutting	19,418	CuYd
120E6100	Water for Embankment	71.0	MGal
250E0020	Incidental Work, Grading	Lump Sum	LS
270E0020	Salvage and Stockpile Asphalt Mix Material	7,219.0	Ton
270E0110	Salvage and Stockpile Granular Material	10,352.0	Ton
380E2566	6" Barrier Type Colored Median PCC Pavement	22.0	SqYd
380E2900	6" Raised Concrete Island with Pedestrian Access	38.5	SqYd
380E3520	6" PCC Approach Pavement	695.0	SqYd
380E4050	8" PCC Fillet Section	1,132.1	SqYd
420E0300	Structure Excavation, Retaining Wall	1	CuYd
421E0100	Pipe Culvert Undercut	86	CuYd
421E1000	Footing Undercut	2	CuYd
450E0122	18" RCP Class 2, Furnish	1,210	Ft
450E0130	18" RCP, Install	1,210	Ft
450E0142	24" RCP Class 2, Furnish	272	Ft
450E0150	24" RCP, Install	272	Ft
450E0182	36" RCP Class 2, Furnish	3,180	Ft
450E0190	36" RCP, Install	3,180	Ft
450E0192	42" RCP Class 2, Furnish	130	Ft
450E0200	42" RCP, Install	130	Ft
450E2028	36" RCP Flared End, Furnish	2	Each
450E2029	36" RCP Flared End, Install	2	Each
450E2032	42" RCP Flared End, Furnish	2	Each
450E2033	42" RCP Flared End, Install	2	Each
450E4789	36" CMP 16 Gauge, Furnish	4	Ft
450E4790	36" CMP, Install	4	Ft
450E5421	36" CMP Safety End with Bars, Furnish	1	Each
450E5423	36" CMP Safety End, Install	1	Each

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
450E8023	36" CMP to RCP Transition, Furnish	1	Each
450E8025	36" Pipe Transition, Install	1	Each
* 450E8900	Cleanout Pipe Culvert	26	Each
450E9001	Reset Pipe End Section	1	Each
462E0100	Class M6 Concrete	204.4	CuYd
470E0020	Pipe Handrail	187.2	Ft
480E0100	Reinforcing Steel	35,388	Lb
480E0200	Epoxy Coated Reinforcing Steel	1,483	Lb
530E0300	Type C Concrete Retaining Wall	60	SqFt
600E0300	Type III Field Laboratory	1	Each
620E0020	Type 2 Right-of-Way Fence	172	Ft
620E1020	2 Post Panel	2	Each
620E2100	Reset Gate	2	Each
621E0050	5' Chain Link Fence with Top Rail	1,436	Ft
621E0244	Special 4' Fence	86	Ft
621E0420	Single Vehicular Swing Gate	2	Each
650E0079	Modified Type B68 Concrete Curb and Gutter	5,251	Ft
650E0080	Type B68 Concrete Curb and Gutter	1,394	Ft
650E4679	Modified Type P8 Concrete Gutter	582	Ft
650E4680	Type P8 Concrete Gutter	291	Ft
650E6080	8" Concrete Valley Gutter	129	Ft
651E0040	4" Concrete Sidewalk	42,069	SqFt
651E0160	6" Reinforced Concrete Sidewalk	5,371	SqFt
651E0540	4" Colored Concrete Sidewalk	24,009	SqFt
651E7000	Type 1 Detectable Warnings	648	SqFt
670E5340	4' x 11' Precast Concrete Type S Drop Inlet Lid	32	Each
670E5350	Special Precast Concrete Type S Drop Inlet Lid	2	Each
671E1048	48" Manhole	1	Each
671E4548	48" Manhole Cone Section	4.3	Ft
671E6008	Type A8 Manhole Frame and Lid	8	Each
671E6100	Manhole Frame & Lid, Install	8	Each
671E7010	Adjust Manhole	11	Each
700E0210	Class B Riprap	72.7	Ton
700E0310	Class C Riprap	76.0	Ton
831E0110	Type B Drainage Fabric	136	SqYd
831E0300	Reinforcement Fabric (MSE)	1,280	SqYd
900E5149	Landscaping Rock	15.0	CuYd

* - Denotes Non-Participating

PCN 06N3

BID ITEM NUMBER	ITEM	QUANTITY	UNIT
009E0010	Mobilization	Lump Sum	LS
100E0100	Clearing	Lump Sum	LS
110E0300	Remove Concrete Curb and/or Gutter	446	Ft
110E1010	Remove Asphalt Concrete Pavement	964.4	SqYd
110E1100	Remove Concrete Pavement	165.7	SqYd
110E1140	Remove Concrete Sidewalk	929.9	SqYd
120E0010	Unclassified Excavation	718	CuYd
120E0600	Contractor Furnished Borrow Excavation	258	CuYd
120E0900	Contaminated Material Excavation	100	CuYd
120E2000	Undercutting	349	CuYd
120E6100	Water for Embankment	2.0	MGal
270E0020	Salvage and Stockpile Asphalt Mix Material	176.0	Ton
270E0110	Salvage and Stockpile Granular Material	257.0	Ton
380E3520	6" PCC Approach Pavement	104.4	SqYd
380E4050	8" PCC Fillet Section	339.2	SqYd
* 450E8900	Cleanout Pipe Culvert	16	Each
650E0079	Modified Type B68 Concrete Curb and Gutter	67	Ft
650E0080	Type B68 Concrete Curb and Gutter	533	Ft
650E4680	Type P8 Concrete Gutter	140	Ft
651E0040	4" Concrete Sidewalk	11,539	SqFt
651E0160	6" Reinforced Concrete Sidewalk	939	SqFt
651E0540	4" Colored Concrete Sidewalk	2,241	SqFt
651E7000	Type 1 Detectable Warnings	220	SqFt
671E7010	Adjust Manhole	3	Each

* - Denotes Non-Participating





STATE OF
SOUTH
DAKOTA

PROJECT
NH-CR-EM 0018(195)103
P 0407(05)01

SHEET
B12

TOTAL
SHEETS
B166

Rev. 9/17/2024 BAF

This Page was Intentionally Left Blank

