

February 3, 2025

ADDENDUM NO. 2

**RE: Item #1, February 5, 2025 Letting - NH-CR 0046(69)288, PCN 05JN, Charles Mix County -
Grading, PCC Surfacing, Storm Sewer, Curb & Gutter, Sidewalk, Lighting, Signals**

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: NO CHANGE

SDEBS BID PROPOSAL: *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

Bid Items were added:

Bid Item 320E1200 "Asphalt Concrete Composite"

Quantities for Bid Items were changed:

Bid Item 320E1200 "Asphalt Concrete Composite" changed from 3,673.4 to 3,189.4 Ton

The Asphalt Concrete Composite (ACC) quantities required for the Intersecting Streets and Driveways have been separated from the total Asphalt Concrete Composite quantity in the Bid File. This will allow for the ACC quantities at the Intersecting Streets and Driveways to be bid independently from the ACC quantities set-up for traffic control. Please refer to THE TABLE OF MATERIAL QUANTITIES for a complete breakdown.

PLANS: NO CHANGE

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Travis Dressen, Mitchell Region Engineer
Jay Peppel, Mitchell Area Engineer