



Planning & Engineering
Office of Project Development
700 E Broadway Avenue
Pierre, South Dakota 57501-2586
O: 605.773.3275 | F: 605.773.2614
dot.sd.gov

November 5, 2024

ADDENDUM NO. 3

RE: Item #1, November 6, 2024 Letting - IM 0295(46)139, PCN 06P3, Brookings, Deuel County - Cold Milling, Asphalt Concrete Surfacing/Resurfacing, Guardrail, Pipe Work, Ramp Detours, Acceleration and Deceleration Lane Modification

TO WHOM IT MAY CONCERN:

The following addenda to the plans shall be inserted and made a part of your proposal for the referenced project.

SPECIAL PROVISIONS: NO CHANGE

SDEBS BID PROPOSAL: *The electronic bid proposal for this contract has been revised to include the changes associated with this addendum. Bidders must log in to the SDEBS to retrieve and incorporate these changes into their bid.*

Bid Items Quantities were revised:

Bid Item 634E0340 "Temporary Raised Pavement Markers" changed from 5.1 to 13.8 Miles

PLANS: PEN AND INK CHANGE

Sheets A1 & C2: PEN AND INK change Bid Item 634E0340 "Temporary Raised Pavement Markers" from 5.1 to 13.8 Miles

Sheet C2: PEN AND INK strike out the last paragraph of the GENERAL TRAFFIC CONTROL notes on Sheet C2 of the plans.

Sincerely,

Sam Weisgram
Engineering Supervisor

SW/cj

CC: Mark Peterson, Aberdeen Region Engineer
Matt Brey, Watertown Area Engineer