
Project NH 0100(105)419; PCN 01V5
Hwy100 from Madison Street to Maple Street

 6/10/16

Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

78600 00KB=
78709.87 65.56 0.00 1.78 0.00 0.00 210.82 9.57 0 293.91

293.5 0.0 3.0 0.0 0.0 736.8 77.4 0.0 3,140.3
78800 110.28 0.00 0.00 0.00 0.00 230.60 36.80 0.0 1,587.55

407.4 0.0 0.0 0.0 0.0 854.1 135.7 0.0 5,594.3
78900 109.69 0.00 0.00 0.00 0.00 230.60 36.48 0.0 1,433.36

381.5 0.0 253.3 0.0 0.0 854.1 114.7 0.0 3,087.3
79000 96.32 0.00 136.76 0.00 0.00 230.60 25.44 0.0 233.77

358.2 1,549.5 680.4 0.0 0.0 854.1 94.6 0.0 448.4
79100 97.12 836.75 230.68 0.00 0.00 230.60 25.62 0.0 8.36

392.8 4,381.8 854.8 0.0 0.0 854.1 128.9 0.0 31.0
79200 114.99 1,529.44 230.89 0.00 0.00 230.60 43.97 0.0 8.36

444.6 5,313.4 830.4 0.0 0.0 830.0 178.2 0.0 29.8
79300 125.09 1,339.80 217.53 0.00 0.00 217.58 52.26 0.00 7.74

448.7 4,620.3 753.7 0.0 0.0 753.9 182.1 92.8 38.7
79400 117.19 1,155.17 189.45 0.00 0.00 189.50 46.10 50.11 13.14

454.0 5,628.5 701.8 0.0 0.0 701.9 189.6 189.7 48.7
79500 127.95 1,884.22 189.50 0.00 0.00 189.50 56.26 52.34 13.14

489.9 7,936.6 701.9 0.0 0.0 701.9 225.5 189.7 48.7
79600 136.59 2,401.55 189.50 0.00 0.00 189.50 65.52 50.11 13.14

491.5 7,668.4 701.9 0.0 0.0 701.9 227.6 189.7 48.7
79700 128.81 1,739.41 189.50 0.00 0.00 189.50 57.40 52.34 13.14

416.5 3,978.2 701.9 0.0 0.0 701.9 151.5 193.9 48.7
79800 96.12 408.84 189.50 0.00 0.00 189.50 24.41 52.34 13.14

365.5 1,299.8 666.8 0.0 0.0 701.9 98.2 193.9 151.1
79900 101.26 293.05 170.58 0.00 0.00 189.50 28.62 52.34 68.43

420.3 2,211.9 626.1 0.0 0.0 701.9 150.9 193.9 419.3
80000 125.71 901.38 167.54 0.00 0.00 189.50 52.84 52.34 157.98

457.8 4,317.3 661.2 0.0 0.0 701.9 184.4 193.9 366.9
80100 121.50 1,429.95 189.50 0.00 0.00 189.50 46.75 52.34 40.17

398.0 4,041.6 701.9 0.0 0.0 701.9 165.1 193.9 98.7
80200 93.40 752.54 189.50 0.00 0.00 189.50 42.43 52.34 13.14

389.3 2,851.0 701.9 0.0 0.0 701.9 158.5 193.9 154.1
80300 116.81 787.02 189.50 0.00 0.00 189.50 43.16 52.34 70.07

458.5 5,555.5 701.9 0.0 0.0 701.9 189.8 193.9 154.1
80400 130.76 2,212.93 189.50 0.00 0.00 189.50 59.34 52.34 13.14

558.6 12,556.2 701.9 0.0 0.0 701.9 295.9 193.9 48.7
80500 170.86 4,567.44 189.50 0.00 0.00 189.50 100.42 52.34 13.14

667.6 19,491.3 701.9 0.0 0.0 701.9 411.6 193.9 48.7
80600 189.63 5,957.85 189.50 0.00 0.00 189.50 121.87 52.34 13.14

699.4 18,885.2 701.9 0.0 0.0 701.9 446.3 193.9 48.7
80700 188.07 4,240.18 189.50 0.00 0.00 189.50 119.12 52.34 13.14

624.6 12,640.8 701.9 0.0 0.0 701.9 363.8 193.9 48.7
80800 149.23 2,585.87 189.50 0.00 0.00 189.50 77.34 52.34 13.14

510.0 8,949.6 701.9 0.0 0.0 701.9 244.1 193.9 48.7
80900 126.15 2,246.93 189.50 0.00 0.00 189.50 54.47 52.34 13.14

Earthwork Tabulations

Embankment
(outside 2:1)Select ToppingUnstable Excavation

EMBANKMENT (compacted volumes)
Topsoil

24" in median

SD100_ Maple to Rice - Station 787+09.87 to 873+60

Excavation Undercut Muck Excavation
Embankment

(incl. outside 2:1)Topsoil - non median

EXCAVATION (excavated volumes)

Topsoil
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457.4 7,935.5 701.9 0.0 0.0 701.9 243.4 193.9 48.7
81000 120.86 2,038.25 189.50 0.00 0.00 189.50 76.96 52.34 13.14

473.3 9,299.4 701.9 0.0 0.0 701.9 258.7 193.9 48.7
81100 134.71 2,983.40 189.50 0.00 0.00 189.50 62.73 52.34 13.14

550.4 14,523.6 701.9 0.0 0.0 701.9 285.8 193.9 48.7
81200 162.48 4,859.36 189.50 0.00 0.00 189.50 91.62 52.34 13.14

633.1 20,204.0 701.9 0.0 0.0 701.9 369.0 193.9 48.7
81300 179.37 6,050.82 189.50 0.00 0.00 189.50 107.65 52.34 13.14

723.4 27,395.7 701.9 0.0 0.0 701.9 464.3 193.9 48.7
81400 211.29 8,742.85 189.50 0.00 0.00 189.50 143.05 52.34 13.14

789.5 33,976.0 701.9 0.0 0.0 701.9 538.8 193.9 48.7
81500 215.05 9,604.20 189.50 0.00 0.00 189.50 147.92 52.34 13.14

772.5 31,898.7 701.9 0.0 0.0 701.9 524.7 193.9 48.7
81600 202.10 7,621.09 189.50 0.00 0.00 189.50 135.40 52.34 13.14

663.7 20,932.3 701.9 0.0 0.0 701.9 411.3 193.9 48.7
81700 156.32 3,682.35 189.50 0.00 0.00 189.50 86.72 52.34 13.14

475.5 8,510.3 701.9 0.0 0.0 701.9 215.2 193.9 48.7
81800 100.46 913.22 189.50 0.00 0.00 189.50 29.49 52.34 13.14

255.9 1,724.1 689.7 211.4 0.0 701.9 84.2 193.9 412.8
81900 37.74 17.78 182.93 114.18 0.00 189.50 15.98 52.34 209.78

69.9 32.9 689.7 752.4 0.0 701.9 73.6 193.9 1,329.1
82000 0.00 0.00 189.50 292.12 0.00 189.50 23.78 52.34 507.93

157.2 765.8 696.6 648.8 0.0 701.9 98.0 193.9 1,158.6
82100 84.91 413.54 186.65 58.25 0.00 189.50 29.16 52.34 117.71

387.2 3,591.7 696.6 107.9 0.0 701.9 153.0 193.9 242.3
82200 124.16 1,525.98 189.50 0.00 0.00 189.50 53.46 52.34 13.14

534.7 9,503.6 701.9 0.0 0.0 701.9 271.4 193.9 48.7
82300 164.60 3,605.96 189.50 0.00 0.00 189.50 93.07 52.34 13.14

627.1 16,800.4 701.9 0.0 0.0 701.9 364.5 193.9 48.7
82400 174.05 5,466.28 189.50 0.00 0.00 189.50 103.78 52.34 13.14

612.8 17,376.4 701.9 0.0 0.0 701.9 355.0 193.9 48.7
82500 156.85 3,916.99 189.50 0.00 0.00 189.50 87.91 52.34 13.14

492.0 9,182.9 701.9 0.0 0.0 701.9 231.9 193.9 48.7
82600 108.81 1,041.77 189.50 0.00 0.00 189.50 37.29 52.34 13.14

394.2 3,758.2 701.9 125.5 0.0 701.9 160.5 193.9 282.4
82700 104.05 987.68 189.50 67.77 0.00 189.50 49.37 52.34 139.34

506.2 8,913.5 701.9 125.5 0.0 701.9 268.5 193.9 282.4
82800 169.30 3,825.61 189.50 0.00 0.00 189.50 95.60 52.34 13.14

668.5 19,394.5 701.9 0.0 0.0 701.9 399.4 196.8 48.7
82900 191.71 6,647.43 189.50 0.00 0.00 189.50 120.09 53.94 13.14

715.5 26,856.1 701.9 0.0 0.0 702.6 453.4 201.7 48.7
83000 194.67 7,854.89 189.50 0.00 0.00 189.88 124.74 55.00 13.14

724.3 30,296.6 702.4 0.0 0.0 703.3 466.1 203.1 48.7
83100 196.46 8,505.26 189.80 0.00 0.00 189.88 126.94 54.69 13.14

718.6 29,896.2 703.0 0.0 0.0 703.3 465.2 202.6 48.7
83200 191.61 7,638.70 189.80 0.00 0.00 189.88 124.25 54.69 13.14
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666.6 23,757.2 703.0 0.0 0.0 703.3 416.2 202.6 48.7
83300 168.38 5,190.18 189.80 0.00 0.00 189.88 100.51 54.69 13.14

557.9 15,117.4 703.0 0.0 0.0 703.3 302.9 202.6 48.7
83400 132.91 2,973.24 189.80 0.00 0.00 189.88 63.05 54.69 13.14

432.4 8,656.7 703.0 0.0 0.0 703.3 173.2 202.6 48.7
83500 100.59 1,701.39 189.80 0.00 0.00 189.88 30.47 54.69 13.14

361.5 3,807.0 663.5 0.0 0.0 703.3 101.9 202.6 408.5
83600 94.61 354.41 168.47 0.00 0.00 189.88 24.54 54.69 207.47

385.7 656.3 312.0 0.0 0.0 703.3 126.8 202.6 3,236.5
83700 113.65 0.00 0.00 0.00 0.00 189.88 43.95 54.69 1,540.23

463.7 0.0 0.0 0.0 0.0 703.3 214.2 202.6 9,126.2
83800 136.74 0.00 0.00 0.00 0.00 189.88 71.72 54.69 3,387.91 0.00

582.8 382.6 0.0 0.0 176.0 703.3 388.1 202.6 18,562.9 1,795.8
83900 177.97 206.58 0.00 0.00 95.02 189.88 137.87 54.69 6,636.05 969.73

708.7 1,100.4 0.0 0.0 354.2 703.3 459.3 202.6 27,744.4 3,935.7
84000 204.71 387.63 0.00 0.00 96.27 189.88 110.15 54.69 8,345.92 1,155.54

789.1 3,122.9 0.0 0.0 426.2 703.3 548.8 202.6 30,757.8 3,590.9
84100 221.39 1,298.72 0.00 0.00 133.88 189.88 186.19 54.69 8,263.27 783.52

850.4 7,361.9 0.0 0.0 448.8 703.3 727.1 202.6 30,045.7 3,165.4
84200 237.80 2,676.68 0.00 0.00 108.45 189.88 206.44 54.69 7,961.43 925.78

970.9 10,507.2 0.0 0.0 541.6 703.3 887.1 202.6 30,266.9 3,777.1
84300 286.51 2,997.21 0.00 0.00 184.02 189.88 272.60 54.69 8,382.69 1,113.85

1,076.5 15,067.5 0.0 0.0 801.9 703.3 1077.2 202.6 29,260.0 4,462.4
84400 294.81 5,139.26 0.00 0.00 249.02 189.88 309.11 54.69 7,417.70 1,295.84

1,097.9 20,064.2 0.0 0.0 982.1 703.3 1152.7 202.6 26,129.8 4,570.3
84500 298.07 5,695.41 0.00 0.00 281.31 189.88 313.36 54.69 6,692.38 1,172.11

1,154.8 21,980.5 0.0 0.0 954.8 703.3 1199.1 202.6 25,525.2 4,295.5
84600 325.51 6,174.04 0.00 0.00 234.26 189.88 334.13 54.69 7,091.23 1,147.47

1,147.1 22,558.7 0.0 0.0 929.5 703.3 1198.5 202.6 28,053.4 4,186.7
84700 293.93 6,007.68 0.00 0.00 267.66 189.88 313.07 54.69 8,057.62 0.0 1,113.34

1,121.4 21,173.4 0.0 0.0 749.2 703.3 1132.2 202.6 29,222.9 3,616.6
84800 311.63 5,425.95 0.00 0.00 136.93 189.88 298.34 54.69 7,722.74 839.63

1,153.6 18,862.5 0.0 0.0 506.6 703.3 1106.7 202.6 27,811.7 3,222.3
84900 311.30 4,759.79 0.00 0.00 136.61 189.88 299.30 54.69 7,295.60 900.39

1,178.4 14,423.1 0.0 0.0 733.2 703.3 1159.0 202.6 27,833.5 4,516.9
85000 325.04 3,028.69 0.00 0.00 259.32 189.88 326.58 54.69 7,734.50 1,538.75

1,222.0 15,590.1 0.0 0.0 1,102.6 703.3 1181.5 202.6 34,912.1 6,038.7
85100 334.84 5,389.94 0.00 0.00 336.10 189.88 311.45 54.69 11,118.01 1,722.15

1,031.4 17,489.0 0.0 0.0 1,903.3 703.3 1131.5 202.6 39,034.5 5,205.9
85200 222.10 4,054.11 0.00 0.00 691.67 189.88 299.58 54.69 9,960.64 1,089.02

955.2 15,043.8 0.0 0.0 1,479.7 703.3 1080.4 202.6 32,052.8 3,359.6
85300 293.73 4,069.55 0.00 0.00 107.35 189.88 283.81 54.69 7,347.87 725.17

951.7 9,470.6 0.0 0.0 426.8 703.3 852.6 202.6 26,589.9 3,062.3
85400 220.21 1,044.57 0.00 0.00 123.12 189.88 176.58 54.69 7,010.69 928.48

730.4 4,024.5 0.0 0.0 480.5 703.3 601.4 202.6 24,656.9 3,005.3
85500 174.23 1,128.65 0.00 0.00 136.36 189.88 148.19 54.69 6,304.05 694.40
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778.6 3,837.5 3.6 0.0 502.5 703.3 633.8 199.9 23,786.3 2,945.2
85600 246.23 943.61 1.92 0.00 134.99 189.88 194.06 53.24 6,540.53 896.00

780.4 3,305.9 24.1 0.0 250.0 703.3 618.4 199.9 19,623.6 2,571.3
85700 175.20 841.56 11.08 0.00 0.00 189.88 139.90 54.69 4,056.24 492.49

525.8 3,208.6 20.5 0.0 0.0 702.6 397.9 202.1 9,135.4 912.0
85800 108.72 891.11 0.00 0.00 0.00 189.50 74.94 54.42 876.87 0.00

456.9 5,049.0 350.9 0.0 0.0 701.9 268.5 199.6 1,768.8
85900 138.00 1,835.34 189.50 0.00 0.00 189.50 70.06 53.35 78.27

572.9 8,815.2 701.9 0.0 0.0 701.9 327.5 195.7 169.3
86000 171.35 2,924.88 189.50 0.00 0.00 189.50 106.80 52.34 13.14

591.3 9,029.6 701.9 0.0 0.0 701.9 352.9 193.9 48.7
86100 147.94 1,951.09 189.50 0.00 0.00 189.50 83.77 52.34 13.14

516.0 5,942.2 701.9 0.0 0.0 701.9 272.1 193.9 197.4
86200 130.71 1,257.68 189.50 0.00 0.00 189.50 63.14 52.34 93.45

463.4 3,369.9 675.9 0.0 0.0 701.9 225.5 193.9 482.6
86300 119.54 562.06 175.48 0.00 0.00 189.50 58.63 52.34 167.18

478.6 1,547.2 501.0 0.0 0.0 701.9 235.7 193.9 2,042.5
86400 138.93 273.45 95.07 0.00 0.00 189.50 68.66 52.34 935.79

513.7 740.7 357.2 0.0 0.0 722.2 253.9 96.9 4,067.8
86500 138.45 126.54 97.81 0.00 0.00 200.49 68.46 0.00 1,260.84

465.8 234.3 181.1 0.0 0.0 798.6 202.9 0.0 4,970.0
86600 113.07 0.00 0.00 0.00 0.00 230.76 41.09 0.00 1,422.98

398.2 1,893.3 447.2 0.0 0.0 874.8 136.4 0.0 2,650.6
86700 101.98 1,022.39 241.51 0.00 0.00 241.63 32.59 0.00 8.36

401.8 5,177.2 919.0 0.0 0.0 919.5 136.3 0.0 31.0
86800 115.00 1,773.31 254.76 0.00 0.00 254.89 41.00 0.00 8.36

431.9 5,978.6 943.6 0.0 0.0 944.0 156.2 0.0 31.0
86900 118.23 1,455.14 254.76 0.00 0.00 254.88 43.37 0.00 8.36

411.5 3,381.9 889.9 0.0 0.0 942.8 131.4 0.0 77.5
87000 103.97 371.07 225.80 0.00 0.00 254.24 27.61 0.00 33.48

506.5 690.8 452.0 0.0 0.0 1406.4 92.2 0.0 4,009.7
87100 169.56 1.94 18.28 0.00 0.00 505.19 22.16 0.00 2,131.74

612.1 3.6 33.9 0.0 0.0 1510.5 136.7 0.0 17,597.4
87200 160.98 0.00 0.00 0.00 0.00 310.47 51.67 0.00 7,370.84

298.1 0.0 0.0 0.0 0.0 574.9 95.7 0.0 13,649.7
87250 160.98 0.00 0.00 0.00 0.00 310.47 51.67 0.00 7,370.84

327.9 0.0 0.0 0.0 0.0 632.4 105.3 0.0 15,014.7
87360 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL: 51,653 819,069 40,851 1,972 13,749 64,232 33,568 14,004 639,418 72,236
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Project NH 0100(105)419; PCN 01V5
Hwy100 from Maple Street to Rice Street
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Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

0 27 172 1 50 0 50 16 0 63
102 666 2 184 0 185 59 0 253

100 28 188 1 50 0 50 16 0 74
102 701 2 184 0 185 58 0 269

200 28 191 1 50 0 50 16 0 72
104 586 2 183 0 92 61 0 243

300 29 125 1 49 0 0 17 0 60
100 408 3 183 0 0 59 0 178

400 26 95 1 50 0 0 15 0 36
121 289 1 176 0 92 66 24 67

500 40 61 0 45 0 50 20 13 0
171 184 133 0 187 74 81

600 53 38 27 0 51 20 31
201 110 117 0 283 77 104

700 56 21 37 0 101 22 25
197 94 192 0 375 76 91

800 51 30 67 0 101 19 24
172 181 307 0 375 63 45

900 42 68 99 0 101 15 0
160 280 369 0 375 55 0

1,000 44 83 101 0 101 14 0
168 299 339 0 373 57 9

1,100 47 78 82 0 100 16 5
116 229 155 281 370 71 326

1,200 16 45 1 152 100 22 171
92 292 3 608 370 115 1,031

1,300 34 113 0 177 100 40 385
115 329 0 786 370 162 2,364

1,400 28 65 0 248 100 47 891
96 134 0 1,084 374 200 4,850

1,500 24 7 0 337 102 61 1,728
65 14 0 1,194 379 202 7,866

1,600 11 0 0 308 102 48 2,520
72 0 0 1,051 379 182 10,031

1,700 27 0 0 260 102 50 2,897
133 0 0 851 379 182 10,300

1,800 44 0 0 200 102 48 2,665
182 40 31 636 284 190 8,843

1,900 54 22 16 144 51 54 2,111
231 66 106 266 189 186 5,810

2,000 71 14 41 0 51 46 1,027
333 27 76 0 189 185 2,852

2,100 109 1 0 0 51 54 513
270 1 42 0 283 117 1,504

Topsoil

EXCAVATION (excavated volumes)

Topsoil Excavation

EMBANKMENT (compacted volumes)
Rice St - Station 0+00 to 59+00

Embankment (temp)

Earthwork Tabulations

Excavation (temp) EmbankmentUnstable Excavation Select ToppingUndercut
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Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

Topsoil

EXCAVATION (excavated volumes)

Topsoil Excavation

EMBANKMENT (compacted volumes)
Rice St - Station 0+00 to 59+00

Embankment (temp)

Earthwork Tabulations

Excavation (temp) EmbankmentUnstable Excavation Select ToppingUndercut

2,200 36 0 23 0 102 9 299
185 238 223 0 375 75 638

2,300 64 128 98 0 101 31 45
410 2,629 355 0 374 215 87

2,400 158 1,291 94 0 101 85 1
847 16,317 379 0 393 496 2

2,500 299 7,520 111 0 111 183 0
1,072 27,939 435 0 435 649 0

2,600 280 7,567 124 0 124 168 0
951 25,013 482 0 482 570 0

2,700 234 5,940 137 0 137 140 0
744 17,364 563 0 563 416 0

2,800 167 3,436 168 0 168 84 0
475 6,364 311 0 638 223 3,007

2,900 89 0 0 0 177 36 1,624
165 0 0 1,010 696 195 12,826

3,000 0 0 0 546 199 69 5,302
189 42 0 1,145 737 227 13,419

3,100 102 22 0 73 199 53 1,944
429 273 0 135 736 208 6,412

3,200 129 125 0 0 198 59 1,519

3,300 in SD100

3,400 in SD100

3,500 123 246 0 148 199 80 3,494
442 976 0 562 737 289 12,403

3,600 116 281 0 156 199 76 3,204
442 1,693 0 532 696 293 11,513

3,700 123 633 0 131 177 82 3,013
341 1,495 0 791 608 287 12,256

3,800 61 174 0 296 152 73 3,605
113 323 0 1,285 532 224 12,256

3,900 0 0 0 398 136 48 3,013
80 242 0 1,309 479 210 8,635

4,000 43 131 0 309 123 66 1,650
281 950 0 572 431 225 3,307

4,100 108 382 0 0 110 56 136
354 1,288 184 0 389 175 252

4,200 83 313 99 0 100 39 0
281 1,021 368 0 369 132 0

4,300 69 238 100 0 100 33 0
236 669 369 0 369 115 0

4,400 59 123 100 0 100 29 0
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Project NH 0100(105)419; PCN 01V5
Hwy100 from Maple Street to Rice Street

 6/10/16

Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

Topsoil

EXCAVATION (excavated volumes)

Topsoil Excavation

EMBANKMENT (compacted volumes)
Rice St - Station 0+00 to 59+00

Embankment (temp)

Earthwork Tabulations

Excavation (temp) EmbankmentUnstable Excavation Select ToppingUndercut

207 350 334 0 369 106 0
4,500 53 66 0 81 0 100 28 0 0

178 155 36 268 0 369 93 5 54
4,600 43 17 19 64 0 100 23 2 29

162 169 90 260 0 369 42 28 105
4,700 44 74 29 77 0 100 0 12 28

173 287 185 315 0 369 61 83 59
4,800 49 81 71 93 0 100 33 33 4

187 312 263 331 0 369 120 143 10
4,900 52 87 71 86 0 100 32 45 1

196 306 234 191 0 276 110 208 12
5,000 53 78 55 17 0 49 27 68 5

191 411 193 70 0 183 97 207 140
5,100 50 144 49 20 0 50 25 44 70

158 513 140 130 0 185 95 120 254
5,200 36 133 27 50 0 50 26 21 67

137 507 76 172 0 185 95 91 188
5,300 39 141 14 43 0 50 25 28 34

132 508 46 163 0 184 86 80 107
5,400 33 133 10 45 0 49 22 15 24

128 515 38 172 0 183 70 67 114
5,500 37 145 10 48 0 49 16 21 38

109 268 19 89 0 91 40 121 70
5,600 22 0 0 0 0 0 5 45 0

79 1 0 0 0 18 182
5,700 21 1 0 0 0 5 54

67 2 0 0 0 15 181
5,800 16 1 0 0 0 3 44

50 2 0 0 0 12 121
5,900 11 0 0 0 0 3 21
TOTAL: 13,495 114,070 1,332 8,946 14,098 19,256 8,781 154,782 2,124
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Project NH 0100(105)419; PCN 01V5
Hwy100 from Maple Street to Rice Street

 1/8/15

Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

6850 34.52 0.00 0.00 139.53 0.00 36.91 944.90
63.9 0.0 0.0 258.4 0.0 68.4 1749.8

6900 34.52 0.00 0.00 139.53 0.00 36.91 944.90
140.6 0.0 0.0 496.5 0.0 144.5 4677.9

7000 41.41 0.00 0.00 128.58 0.00 41.11 1581.18
112.1 11.6 0.0 409.5 0.0 127.9 3587.7

7100 19.10 6.28 0.00 92.56 0.00 27.97 356.19
46.0 64.2 0.0 171.4 0.0 62.4 659.6

7200 5.72 28.38 0.00 0.00 0.00 5.72 0.00
TOTAL: 363 76 0 1,336 0 403 10,675

Earthwork Tabulations

Topsoil Embankment

Timberline - Station 68+50 to 72+00
EXCAVATION (excavated volumes) EMBANKMENT (compacted volumes)

Topsoil Excavation Undercut Unstable Excavation Select Topping



Project NH 0100(105)419; PCN 01V5
Hwy100 from Maple Street to Rice Street

 6/10/16

Station
SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD SQ FT CU YD

9100 22.60 100.4 0.00 0.0 0.00 0.0 0.00 0.0 7.82 34.8 97.61 433.8
TOTAL: 100 0 0 0 35 434

Earthwork Tabulations

Topsoil Embankment

East Cactus Hills Access Road
EXCAVATION (excavated volumes) EMBANKMENT (compacted volumes)

Topsoil Excavation Undercut Select Topping


	Hwy100
	Rice Street
	Timberline
	East Cactus Hills

