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If these items are applicable they are to be shown in the updated SWPPP using the Symbols given. 

EROSION AND SEDIMENT CONTROL LEGENDSYMBOLOGY FOR BEST MANAGEMENT PRACTICES 

BEST MANAGEMENT PRACTICES 

STORM WATER DISCHARGE POINT

LOW FLOW SILT FENCE

HIGH FLOW SILT FENCE

SILT TRAP

TEMPORARY SEDIMENT BARRIER

TEMPORARY WATER BARRIER

FLOATING SILT CURTAIN

SEDIMENT FILTER BAGS

TRIANGULAR SILT BARRIERS

EROSION BALES

SURFACE ROUGHENING

SOIL STABILIZER / TEMPORARY MULCH / DUST CONTROL

CUT INTERCEPTOR DITCH

TEMPORARY SLOPE DRAIN

ROCK CHECK DAM

TYPE 1 EROSION CONTROL BLANKET

TYPE 2 EROSION CONTROL BLANKET

TYPE 3 EROSION CONTROL BLANKET

TYPE 2 TURF REINFORCEMENT MAT

TYPE 3 TURF REINFORCEMENT MAT

SYNTHETIC CHANNEL PROTECTION

TYPE 1 TURF REINFORCEMENT MAT

TYPE 4 EROSION CONTROL BLANKET

EROSION CONTROL WATTLES AT INLETS

EROSION CONTROL WATTLES IN DITCHES

EROSION CONTROL WATTLES ON SLOPES

HIGH FLOW SILT FENCE AT PIPE INLET

TYPE 1 SEDIMENT TRAP

TYPE 2 SEDIMENT TRAP

TYPE 3 SEDIMENT TRAP

                          

Best Management Practices (BMPs) are split into three categories and are to be used throughout construction.

SEDIMENT CONTROL AT INLET AFTER PLACEMENT OF SURFACING

SEDIMENT CONTROL AT INLET BEFORE PLACEMENT OF SURFACING

INTERMEDIATE PHASE--SOIL STABILIZER, FINAL PHASE--FIBER REINFORCED MATRIX 

VEGETATED BUFFER STRIP
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BORROW AREAS

TOPSOIL STOCKPILES

DUMPSTER OR OTHER TRASH AND DEBRIS CONTAINERS

VEHICLE AND EQUIPMENT PARKING, FUELING, AND MAINTENANCE AREAS

CONCRETE PLANT SITES

ASPHALT PLANT SITES

CONCRETE WASHOUTS

VEGETATED BUFFER STRIPS

WORK PLATFORM

SPILL KIT

ON-SITE CONSTRUCTION MATERIAL STORAGE AREASTS
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and in the Final Phase to achieve final stabilization. 

in the Initial Phase prior to earth disturbing activities and remain in place for the Intermediate Phase for temporary stabilization 

BMPs from the Legend shown as Orange Symbols on the Erosion and Sediment Control Plan Sheets are to be installed 

INITIAL PHASE

Intermediate Phase for temporary stabilization and remain in place in the Final Phase to achieve final stabilization. 

BMPs from the Legend shown as Blue Symbols on the Erosion and Sediment Control Plan Sheets are to be installed in the

INTERMEDIATE PHASE

Final Phase to achieve final stabilization. 

BMPs from the Legend shown as Green Symbols on the Erosion and Sediment Control Plan Sheets are to be installed in the

FINAL PHASE

VB
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150’

Present SD Hwys. 20 & 47WALWORTH  COUNTY 

POTTER  COUNTY 

150’
Section Line

Sec.  33 - T121N - R74W

Parcel A1

Arnold J. Thuente

EROSION AND SEDIMENT CONTROL PLAN

9+50-50’ L (115 ac) Twin 48"  15’ ea. pipe  30 Ft

at the inlet of the pipes at the following location:

Install 20" Diameter Erosion Control Wattles

6+70 L  40 Ft

6+60 L  40 Ft

at the following locations:

the ditch for perimeter control 

Install High Flow Silt Fence across 

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Mulch 

shall be completed on the areas shown above. 

Placing Topsoil, Fertilizing, Permanent Seeding, and Mulching 

Station 6+73.74

Begin P 0020(117)254
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W1/2 NE1/4 of Section 5
P.M., lying West of the Easterly 1113 feet thereof, and lying East of the North 60 acres of the 
across that part of the NE1/4 of Section 5 - Township 120 North - Range 74 West of the 5th 
track of the Minneapolis & St. Louis Railroad Company (formerly M.D. & P. Ry. Co.) over and 
A strip of land 100 feet wide, being 50 feet on each side of the original centerline of the main 

Jerome H. Hageman & Betty L. Hageman
LOT CA-9
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WALWORTH  COUNTY 

POTTER  COUNTY 

Present SD Hwys. 20 & 47

CITY LIMITS

Section Line

150’

 HOVEN
OUTLOT 4  

LOT CA-8

FIRST   ADDITION
     AVENUE
 COMMERCIAL

Former Railroad 

WAY’S  
PLAT  

LOT CA-9

Parcel A3

Sydney J. Baus & Shari K. Baus

Parcel A6

Tama E. Baus
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EROSION AND SEDIMENT CONTROL PLAN

18+10 L  45 Ft

18+00 L  45 Ft

at the following locations:

the ditch for perimeter control 

Install High Flow Silt Fence across 

20+71-50.15’L (109 ac) Twin 48" RCP Arch  15’ ea 30 Ft

19+57-52’R (33 ac) 42" RCP Arch  15 Ft

at the inlet of the pipes at the following location:

Install 20" Diameter Erosion Control Wattles

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Mulch 

shall be completed on the areas shown above. 

Placing Topsoil, Fertilizing, Permanent Seeding, and Mulching 
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LOT 4

LOT 3

 HOVEN
   HOVEN 

INDUSTRIAL 

LOT 1

SUBDIVISION

Sec.  5 - T120N - R74W

LOT 2

WALWORTH  COUNTY 

POTTER  COUNTY 

Section Line

150’

150’

Present SD Hwy. 20 & 47

Parcel A4

City of Hoven

Parcel 2

B. W. Simon, Inc.

Parcel A6

Tama E. Baus
Parcel A7
Darin Hageman

Parcel A8

Associated Milk Producers, Inc.

 35.89’ 
 31+03.83  

City Limits

EROSION AND SEDIMENT CONTROL PLAN

18+10 L  45 Ft

18+00 L  45 Ft

at the following locations:

the ditch for perimeter control 

Install High Flow Silt Fence across 

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Mulch 

shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and Mulching 
27+19-54.5’R  (42" RCP Arch)  15 Ft

24+09-50’R  (42" RCP Arch)  15 Ft

at the inlet of the pipes at the following location:

Install 20" Diameter Erosion Control Wattles
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XR30

148th Str

Station 30+72.00

Begin Grading

City Limits

40+24.57 = (XR30)
30+24.57 = (Mainline)

EROSION AND SEDIMENT CONTROL PLAN

XR30-40+61 (Skew 61° RHF) (91 ac) 48" RCP Arch  15 Ft

XR30-40+30 (Skew 61° RHF) (91 ac) 48" RCP  15 Ft

30+24-48’L (14 ac) 30" CMP  10 Ft

at the pipe inlets at the following locations:

Install 20" Diameter Erosion Control Wattles 
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Begin Grading 
Station 30+72.00 Parcel 2

B. W. Simon, Inc.

Parcel 1
The Hoven Equity Exchange

Parcel 3
Wayne C. Weber

Parcel A9
Mary Hericks
Jerry Hericks & 

C
o

m
m

e
rc
ia
l 

A
v
e
n
u
e

WAY’S      PLAT

Parcel A4B
Hoven Co-op Service Company, Inc.

Parcel A4A
Hoven Co-op Service Company

Parcel 4
Company
Hoven Co-op Service

32+10.0-29.60’ R  7’X11’  13 Ft 

at the following locations:

at Type S Drop Inlets

Install Sediment Control 

EROSION AND SEDIMENT CONTROL PLAN

35+15.3-25.69’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

33+75.8-25.65’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

33+75.8-25.69’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

33+05.1-25.70’ L  30 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

32+84.9-59.15’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

32+84.3-25.64’ R  30 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

32+10.0-29.60’ R  44 Ft High Flow Silt Fence  56 Ft Sediment Filter Bags

30+97.7-25.64’ R  30 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

Install Interim Sediment Control at Inlets at the following locations:

Mulch have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, Mulch, and Fiber

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, Mulching, and 

35+15.3-25.69’ L  3’X4’ Type B Drop         1 each

33+75.8-25.65’ R  2’X3’ Type B Drop         1 each

33+75.8-25.69’ L  3’X4’ Type B Drop         1 each

33+05.1-25.70’ L  5.5’X5.5’ Type B Drop   1 each 

32+84.9-59.15’ L  3’X4’ Type C Drop         1 each

32+84.3-25.64’ R  5.5’X5.5’ Type B Drop  1 each

30+97.7-25.64’ R  5.5’X5.5’ Type B Drop  1 each

Install Sediment Control at Inlets at the following locations:

D14         D25



P 0020(117)254DAKOTA

SOUTH

STATE OF
PROJECT

SHEET
SHEETS

TOTAL

36+00 37+00 38+00 39+00 40+00 41+00 42+0036+00 37+00 38+00 39+00 40+00 41+00 42+00

U
:\
rd
\p
rj
\p

o
tt
0
2

R
9
\0

3
6
e
c
.d

g
n

F
il
e
 -
 

Plotting Date: 07/06/2015                       

P
lo
t 
S
c
a
le
 -
 

1
:4

0
P
lo
tt
e
d
 F
ro

m
 -
 

tr
p
r1

3
5
2
5

Lot 7 Lot 6

F
ir
s
t 

A
v
e
n
u
e

Lot 17 Lot 16 Lot 15 Lot 14

Lot 13 Lot 12

BLOCK 10

WAY’S      PLAT

Lot 11 Lot 10 Lot 9 Lot 8

P
ro

p
e
rty
 L
in
e Lot 7

Lot 6

S
e
c
o
n
d
 A

v
e
n
u
e

6
6
’

Lot 17 Lot 16 Lot 15 Lot 14

WAY’S      PLAT

Lot 13 Lot 12

Lot 11

BLOCK 15

WAY’S      PLAT

Lot 6Lot 5

Lot 4Lot 3

P
ro

p
e
rty
 L
in
e

Lot 2Lot 1

6
6
’

Lot 12

Lot 11

Lot 10

Lot 9Lot 8
Lot 7

BLOCK  9
Lot 6Lot 5WAY’S      PLAT

Lot 4
Lot 3

Lot 2

Lot 1

F
ir
s
t 

A
v
e
n
u
e

Lot 12

Lot 11

Section Line

80’

S
e
c
o
n
d
 A

v
e
n
u
e

80’80’80’

 HOVEN

 HOVEN

Present SD Hwys. 20 & 47

WAY’S      PLAT
P
a
rc

e
l 

A
1
1

T
o
n
i 

M
c

G
ra
th

G
re

g
o
ry
 M

c
G
ra
th
 &

P
a
rc

e
l 

A
1
3

R
o
y
c
e
 L

e
e
 H

a
c
k
l

P
a
rc

e
l A

1
5

T
o
n
i M

c
G
ra
th

G
re

g
o
ry
 M

c
G
ra
th
 & Parcel 6

Hoven Coop Service Company

P
a
rc

e
l 
7

V
ir
g
il
 A

b
le
r 

&
 R
ic

h
a
rd
 A

b
le
r

P
a
rc

e
l 
B
1

T
h
o

m
a
s
 P
. 

H
a
c
k
l

R
o
y
c
e
 L
. 

H
a
c
k
l 

&

P
a
rc

e
l 
B
2

K
u
rt
 N
ie

m
il
le
r

Parcel B3
Plains Commerce Bank

P
a
rc

e
l 
B
6

P
e
g
g
y
 H

a
g
e

m
a
n

J
e
rr
y
 L
. 

H
a
g
e

m
a
n
 &

P
a
rc

e
l 
B
7

T
h
e
 T
re

a
s
u
re
 H

u
t

P
a
rc

e
l 
B
8

C
a
th

o
li
c
 C

h
u
rc

h
S
t.
 A

n
th

o
n
y
’s
 R

o
m

a
n
 

P
a
rc

e
l 
B
9

W
il
la

m
 A
. 

R
a
d
e
r

P
a
rc

e
l 
B
1
0

D
a
v
id
 A
. 

V
o
n
 W

a
ld

Parcel A16 
Mark Mastel

Parcel  A14
American Legion, Inc. 

Parcel 5
Daniel G. Hageman & Angela B. Hageman

Parcel A12
Richard Abler
Virgil Abler & 

Parcel 4
Hoven Co-op Service Company

Parcel A10
Gerald A. Hericks & Mary L. Hericks

EROSION AND SEDIMENT CONTROL PLAN

40+52.4-61.74’ L  8 Ft
at the following location: 
4’X6’  Type S Drop Inlet
Install Sediment Control at the

41+62.4-25.68’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
40+75.9-25.66’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
40+75.5-25.68’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
40+52.4-61.74’ L  28 Ft High Flow Silt Fence  40 Ft Sediment Filter Bags
39+83.1-44.20’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
39+55.3-25.68’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
38+32.3-25.68’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
37+24.9-25.65’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
37+22.6-25.69’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
36+96.7-47.68’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
36+46.1-49.52’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
36+20.3-25.69’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags 
Install Interim Sediment Control at Inlet at the following locations:

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Fiber Mulch 

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 

41+62.4-25.68’ L  3’X4’ Type B Drop    1 each
40+75.9-25.66’ R  2’X3’ Type B Drop    1 each
40+75.5-25.68’ L  3’X4’ Type B Drop    1 each
39+83.1-44.20’ L  2’X3’ Type B Drop    1 each
39+55.3-25.68’ L  4’X4’ Type B Drop    1 each
38+32.3-25.68’ L  3’X4’ Type B Drop    1 each
37+24.9-25.65’ R  2’X3’ Type B Drop    1 each
37+22.6-25.69’ L  3’X4’ Type B Drop    1 each
36+96.7-47.68’ L  2’X3’ Type B Drop    1 each
36+46.1-49.52’ L  2’X3’ Type B Drop    1 each
36+20.3-25.69’ L  4’X4’ Type B Drop    1 each 
Install Sediment Control at Inlet at the following locations:
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Lot 7

Lot 16

80’80’80’

Lot 8

FIRST ADDITION

 

 

 

EROSION AND SEDIMENT CONTROL PLAN

47+78.4-21.67’ R 2’X3’ Type B Drop 1 each
47+78.3-25.67’ L 3’X4’ Type B Drop 1 each
47+53.5-50.50’ L 2’X3’ Type B Drop 1 each
47+10.3-50.63’ L 2’X3’ Type B Drop 1 each
46+85.5-25.67’ L 3’X4’ Type B Drop 1 each
45+80.5-25.67’ R 2’X3’ Type B Drop 1 each
45+80.5-25.67’ L 3’X4’ Type B Drop 1 each
44+75.0-25.67’ L 3’X4’ Type B Drop 1 each
44+00.4-40.50’ L 2’X3’ Type B Drop 1 each
43+53.2-44.72’ L 2’X3’ Type B Drop 1 each
43+34.7-25.67’ L 4’X4’ Type B Drop 1 each
42+49.5-25.67’ L 3’X4’ Type B Drop 1 each
at the following locations:
Install Sediment Control at Inlet 

44+29.7-28.13’ R  8 Ft
44+29.7-28.13’ L  8 Ft
at the following locations:
Install Sediment Control at Type S Inlets

47+78.4-21.67’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags 
47+78.3-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
47+53.5-50.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
47+10.3-50.63’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
46+85.5-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
45+80.5-25.67’ R 18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags 
45+80.5-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
44+75.0-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
44+29.7-28.13’ R  28 Ft High Flow Silt Fence  40 Ft Sediment Filter Bags 
44+29.7-28.13’ L  28 Ft High Flow Silt Fence  40 Ft Sediment Filter Bags 
44+00.4-40.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
43+53.2-44.72’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
43+34.7-25.67’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
42+49.5-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
Install Interim Sediment Control at Inlet at the following locations:

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Fiber Mulch 

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 
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52+78.5-25.67’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

51+36.5-25.67’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

51+11.6-50.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

50+82.9-50.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

49+62.7-25.67’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

48+83.6-21.67’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

48+83.6-25.67’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

Install Interim Sediment Control at Inlet at the following locations:

52+78.5-25.67’ L  2’X3’ Type B Drop   1 each

51+36.5-25.67’ L  2’X3’ Type B Drop   1 each

51+11.6-50.50’ L  2’X3’ Type B Drop   1 each

50+82.9-50.50’ L  2’X3’ Type B Drop   1 each

49+62.7-25.67’ L  2’X3’ Type B Drop   1 each

48+83.6-21.67’ R  2’X3’ Type B Drop  1 each

48+83.6-25.67’ L  2’X3’ Type B Drop  1 each

Install Sediment Control at Inlets at the following locations:

EROSION AND SEDIMENT CONTROL PLAN

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Fiber Mulch 

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 
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     2nd 
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St. Bernard’s Roman Catholic Church of Hoven

Parcel 15
Hoven School District 53-2

Parcel 16
Harvey and Agnes Baus Family Trust

Parcel A25
Tama E. Baus

Parcel A26
Peggy Bryant

Parcel 27
Linda McGrath

Parcel A28
Tama E. Baus

Parcel 17
Linda K. Heuer

Parcel A29
Dave Heuer & Linda Heuer

Parcel A30
Angela Rausch

Parcel A31
Ronald R. Krier & Carol M. Krier

ADDITION
REDING’S 

Section Line

EROSION AND SEDIMENT CONTROL PLAN

 

 

 

59+03.8-25.67’ L  3’X4’ Type B Drop  1 each

57+48.3-56.50’ L  2’X3’ Type B Drop  1 each

57+15.7-50.50’ L  2’X3’ Type B Drop  1 each

56+90.8-25.67’ L  3’X4’ Type B Drop  1 each

56+72.7-25.67’ R  2’X3’ Type B Drop  1 each

55+53.3-25.67’ L  3’X4’ Type B Drop  1 each 

54+14.6-25.67’ L  3’X4’ Type B Drop  1 each

Install Sediment Control at Inlet at the following locations:

59+03.8-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

57+48.3-56.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

57+15.7-50.50’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

56+90.8-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

56+72.7-25.67’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags

55+53.3-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

54+14.6-25.67’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags

Install Interim Sediment Control at Inlet at the following locations:

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Fiber Mulch 

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 
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Parcel 18
Ed Williams & Kathy WilliamsParcel A28

Tama E. Baus

Parcel A33
Brian G. Hageman

Parcel A32
Hoven Enterprises, Inc.

Parcel 19
Rosalie Vogel

Parcel A34
Darrell Griese Parcel A35 & A36

Randy Simon

+

   

 

 

 

65+46.1-21.67’ R  4’X4’ Type B Drop  1 each
64+00.0-21.67’ R  4’X4’ Type B Drop  1 each
64+00.0-21.67’ L  4’X4’ Type B Drop  1 each
62+51.9-21.67’ L  4’X4’ Type B Drop  1 each
61+24.6-21.67’ L  4’X4’ Type B Drop  1 each
60+90.5-21.67’ R  2’X3’ Type B Drop  1 each
60+63.4-50.99’ L  3’X4’ Type C Drop  1 each
60+51.2-46.56’ L  2’X3’ Type B Drop  1 each
60+18.4-41.03’ L  3’X4’ Type C Drop  1 each 
60+03.5-25.67’ L  4’X4’ Type B Drop  1 each 
Install Sediment Control at Inlets at the following locations:

EROSION AND SEDIMENT CONTROL PLAN

65+46.1-21.67’ R  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
64+00.0-21.67’ R  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
64+00.0-21.67’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
62+51.9-21.67’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
61+24.6-21.67’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
60+90.5-21.67’ R  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
60+63.4-50.99’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
60+51.2-46.56’ L  18 Ft High Flow Silt Fence  24 Ft Sediment Filter Bags
60+18.4-41.03’ L  22 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
60+03.5-25.67’ L  24 Ft High Flow Silt Fence  32 Ft Sediment Filter Bags
Install Interim Sediment Control at Inlets at the following locations:

65+47 - 49’ L  24" CMP  10 Ft

at the inlet of the pipe at the following location:

Install 20" Diameter Erosion Control Wattle

Mulch have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, Mulch, and Fiber

Fiber Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, Mulching, and 
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TRACT A

135’

135’

150’ 150’

                         ADDITION
        WELL 

VAN 

                 ADDITION
              
FROST  

END  Grading
Station 66+00

Parcel A35 & A36
Randy Simon

EROSION AND SEDIMENT CONTROL PLAN

71+50-56.5’ R  36" RCP Arch  10 Ft
the inlet of the pipe at the following location:
Install 20" Diameter Erosion Control Wattle at 

66+25 L  45 Ft

for perimeter control at the following location:

Install High Flow Silt Fence across the ditch 

66+25 to 71+10 R  500 Ft Shaping  1,350 SqYd

ditch channel bottom 24’ wide at the following location:

Install Type 3  Erosion Control Blanket in the highway 

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Mulch 

Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 
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Sec.  5 - T120N - R74W

LOT A

150’

1

END  P 0020(117)254
Station 74+50.00

EROSION AND SEDIMENT CONTROL PLAN

Install High Flow Silt Fence for perimeter 

control at the following location:

74+60 to 74+75 R  60 Ft  

have been added for areas outside the cut/fill line.

Additional quantities of Fertilizer, Seed, and Mulch 

Mulching shall be completed on the areas shown below. 

Placing Topsoil, Fertilizing, Permanent Seeding, and 

Hageman Real Estate Limited Partnership

Parcel A37
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See SECTION A-A.

shall be used to prevent sediment or mud from being deposited on the roadway.
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