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SECTION D ESTIMATE OF QUANTITIES 
 

 
 
 
PLACING TOPSOIL 
 
The thickness will be approximately 4 inches within the right-of-way and 6 
inches on temporary easements. The estimated amount of topsoil to be 
placed is 874 Cubic Yards around the box culvert at 721+25 and 486 Cubic 
Yards around the box culvert at a776+60.  Wetland topsoil shall be kept in a 
separate stockpile and replaced on the wetland. 
 
 
MYCORRHIZAL INOCULUM 
 
Mycorrhizal inoculum shall consist of mycorrhizal fungi spores and 
mycorrhizal fungi-infected root fragments in a solid carrier. The carrier may 
include organic materials, calcinated clay, or other materials consistent with 
application and good plant growth. The supplier shall provide certification of 
the fungal species claimed and the live propagule count. The inoculum shall 
include the following fungal species: 
 
Glomus intraradices 25% 
Glomus aggregatu 25% 
Glomus mosseae 25% 
Glomus etunicatum 25% 
 
All seed shall be inoculated by the seed supplier with a minimum of 100,000 
live propagules of mycorrhizal fungi per acre. All costs of inoculating the seed 
shall be incidental to the contract unit price per pound for the corresponding 
permanent seed mixture. 
 
The mycorrhizal inoculum shall be as shown below or an approved equal: 
 

Product Manufacturer 

MycoApply 
 

Mycorrhizal Applications, Inc. 
Grants Pass, OR 
Phone: 1-866-476-7800 
http://www.mycorrhizae.com/ 
 

 
 

 
 
 
FERTILIZING 
 
The Contractor shall apply an all-natural slow release fertilizer prior to 
seeding or placing sod. The all-natural fertilizer shall have a minimum 
guaranteed analysis of 4-6-4 and be USDA Certified BioBased. It should 
provide a minimum of 4% (N) nitrogen with a minimum water insoluble 
nitrogen (WIN) fraction of 3.2%, a minimum of 6% (P2O5) available 
phosphate, a minimum of 4% (K2O) soluble potash, and a maximum carbon 
to nitrogen ratio (C:N ratio) of 5:1. The all-natural fertilizer shall be free of 
weed-seed and pathogens accomplished through thermophilic composting, 
and not mechanical or chemical sterilization, to assure presence of beneficial 
soil microbiology. The fertilizer shall have a near neutral pH, a low salt index, 
a low biological oxygen demand, contain organic humic and fulvic acids, and 
have high aerobic organism counts. The fertilizer shall also be stable, free of 
bad odors, and be unattractive as a food source for animals. It should also be 
in a granular form that is easily spread. 
 
The application rate is 1,000 pounds per acre. 
 
The all-natural slow release fertilizer shall be as shown below or an approved 
equal: 
 

Product Manufacturer 

Sustane 
 

Sustane Corporate Headquarters 
Cannon Falls, Minnesota 
Phone: 1-800-352-9245 
http://www.sustane.com/ 

 
 
MULCHING (GRASS HAY OR STRAW) 
 
Mulching will be installed once on the whole area to be seeded.   
 
If cover crop seeding is completed, mulching will be done after the cover crop 
is seeded.   
 
If cover crop seeding is not used, mulching may be completed to temporarily 
stabilize the site prior to permanent seeding if seasonal limitations end within 
21 days, but the site needs to be stabilized within 14 days (per the storm 
water permit).   
 
Permanent seeding can be seeded into mulch or if seasonal limitations do not 
apply when grading has ceased, the site can be permanently seeded and 
then mulched without using cover crop or mulch to temporarily stabilize the 
site. 
 
 
 
 
 
 
PERMANENT SEEDING 
 
The areas to be seeded consist of all newly graded areas within the project 
limits except for the top of roadways and temporary easements under 
cultivation. 
 
 
 

 
 
 
 
Special Permanent Seed Mixture 1 shall consist of the following: 
 

 
Species 

 
Variety  

Pure Live Seed 
(PLS) 

(Pounds/Acre) 
Grass:   

Western Wheatgrass Arriba, Flintlock, Rodan, 
Rosana 

1.00 

Big Bluestem Bison, Bonilla, Champ, 
Pawnee, Sunnyview 

2.75 

Blue Joint Reed Grass  0.05 
Virginia Wildrye  2.00 
Reed Manna Grass  0.10 
Fowl Manna Grass  0.05 
Rice Cut Grass  0.10 

Switchgrass 
Dacotah, Forestburg, Nebraska 
28, Pathfinder, Summer, 
Sunburst, Trailblazer 

0.25 

White Top  0.03 
Indiangrass Holt, Tomahawk 1.20 
Prairie Cord Grass  0.35 
Prairie Wedgegrass  0.35 
Forbs:   
Canada Anemone  0.02 
Swamp Milkweed  0.05 
New England Aster  0.02 
Showy Tick Trefoil  0.02 
Joe Pye Weed  0.03 
Boneset  0.02 
Sneezeweed  0.05 
Sawtooth Sunflower  0.03 
False Sunflower  0.10 
Prairie Blazingstar  0.05 
Black-Eyed Susan  0.09 
Rosin Weed  0.06 
Cup Plant  0.07 
Blue Vervain  0.10 
Ironweed  0.05 
Culver’s Root  0.01 
Golden Alexanders  0.13 
American Slough Grass  0.50 
Smoothcone Sedge  0.02 
Brown Fox Sedge 0.20 
Wool Grass 0.05 
Softstem Bulrush 0.10 
 Total: 10 
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LOW FLOW SILT FENCE 
 
The low flow silt fence fabric provided shall be from the approved product list. 
The approved product list for low flow silt fence may be viewed at the 
following internet site: 
 
http://sddot.com/business/certification/products/Default.aspx 
 
Low flow silt fence shall be placed at the locations noted in the table and at 
locations that will minimize siltation of adjacent streams, lakes, dams, or 
drainage areas as determined by the Engineer during construction. Refer to 
Standard Plate 734.04 for details. 
 
An additional quantity of Low Flow Silt Fence has been added to the Estimate 
of Quantities for temporary sediment control. 
 
 
TABLE OF LOW FLOW SILT FENCE 
 
 
Station 

 
L/R 

 
Location 

Quantity 
(Ft) 

720+90 L Creek Protection 44 
721+00 R Creek Protection 41 
721+00 R Creek Protection 25 
721+55 R Creek Protection 41 
721+55 R Creek Protection 25 
721+65 L Creek Protection 41 
a776+23 to a776+16 L Creek Protection 33 
a776+29 to a776+44 R Creek Protection 33 
a776+75 to a776+88 R Creek Protection 31 
a776+81 to a777+37 L Creek Protection 63 
  Additional Quantity: 123 

  Total:  500 
 
 
 
SOIL STABILIZER 
 

An estimated quantity of 400 Square Yards of soil stabilizer has been 
included in the Estimate of Quantities. The soil stabilizer shall be applied 
around the tops and sides of box culvert inlets and outlets to prevent erosion 
around the structure and areas deemed necessary by the Engineer. 
 

The Contractor shall apply soil stabilizer according to the manufacturer’s 
application instructions and at the rate specified in the list of approved soil 
stabilizers. 
 

Wood fiber mulch that contains a green dye shall be mixed with the soil 
stabilizer to be used as a tracer when the soil stabilizer is applied 
hydraulically. Wood fiber mulch shall be added at a rate of 300 pounds per 
acre to all of the approved soil stabilizers listed in the table except for the 
Pam-12 Plus product. The wood fiber mulch shall be a 100% wood fiber 
product and does not need to contain a tackifier. 
 

All costs for furnishing and applying the soil stabilizer including wood fiber 
mulch, hauling, materials, equipment, labor, and incidentals necessary shall 
be paid for at the contract unit price per SqYd for “Soil Stabilizer”. 
 

The soil stabilizer shall be from the list in the next column or an approved 
equal. 
 

 
 

Product Manufacturer 

 

StarTak 600 
Applied at a rate of 150 Lb/Acre 

 

 

Chemstar Products Company 
Minneapolis, MN   
Phone:  1-800-328-5037 
www.chemstar.com 
 

 

Pam-12 Plus 
Applied at a rate of: 

Slope 
None to 4:1            1000 Lb/Acre 
4:1 to 3:1   1000 to 2000 Lb/Acre 
3:1 to 2:1   2000 to 3000 Lb/Acre 

 

 

ENCAP, LLC 
Green Bay,  WI 
Phone:  1-877-405-5050 
http://professional.encap.net/ 
 

 

M-Binder 
Applied at a rate of 150 Lb/Acre 

 

 

Ecology Controls 
Carpinteria, CA 
Phone:  1-805-684-0436 
www.ssseeds.com 
 

 

FiberRX 
Applied at a rate of: 

Slope 
None to 4:1            50 Lb/Acre 
3:1                          60 Lb/Acre 
2:1                          70 Lb/Acre 
1:1 or steeper         80 Lb/Acre 

 

 

Hydrostraw, LLC 
Manteno, IL 
Phone:  1-800-545-1755 
http://hydrostraw.com/ 

 
Enviropam 

Applied at a rate of 9 Lb/Acre 

 

Innovative Turf Solutions, LLC 
Cincinnati, OH 
Phone:  1-513-317-8311 
www.innovativeturfsolutions.com 
 

 
HydraTack, Tack Plus, 
Tack-P, or Tack-P Plus 

Applied at a rate of 30 Lb/Acre 

 

Innovative Turf Solutions, LLC 
Cincinnati, OH 
Phone:  1-513-317-8311 
www.innovativeturfsolutions.com 
 

 
Fl-1045 Hydrobond or 

Fl-1046 Hydrobond 
Applied at a rate of 15 Lb/Acre 

 

JRM Chemical, Inc. 
Cleveland, OH 
Phone:  1-216-475-8488 
www.soilmoist.com 
 

 

HF5000 Tack or Super Tack 
Applied at a rate of 60 Lb/Acre 

 

Rantec Corporation 
Ranchester, WY 
Phone:  1-307-655-9565 
www.ranteccorp.com 
 

 

R-Tack 
Applied at a rate of 150 Lb/Acre 

 

 

 

Rantec Corporation 
Ranchester, WY 
Phone:  1-307-655-9565 
www.ranteccorp.com 
 

 

SpecTac 
Applied at a rate of: 

Slope 
None               30 to 80 Lb/Acre 

4:1                   50 to 100 Lb/Acre 
3:1                   80 to 120 Lb/Acre 
2:1                 100 to 170 Lb/Acre 

 

 

Rantec Corporation 
Ranchester, WY 
Phone:  1-307-655-9565 
www.ranteccorp.com 
 

 

EarthGuard SFM 
Applied at a rate of 60 LB/Acre 

(approx. 6 Gallons/Acre) 

 

Terra Novo Inc. 
Bakersfield, CA 
Phone:  1-661-747-5956 
www.terranovo.com 
 

 
 
 
 
EROSION CONTROL WATTLE 
 
Erosion control wattles for restraining the flow of runoff and sediment shall be 
installed at locations noted in the table and at locations determined by the 
Engineer during construction. Refer to Standard Plate 734.06 for details. 
 
The Contractor shall provide certification that the erosion control wattles do 
not contain noxious weed seeds. 
 
It is estimated that some of the erosion control wattles will remain on the 
project to decompose. 
 
An additional quantity of 12” Diameter Erosion Control Wattles has been 
added to the Estimate of Quantities for temporary erosion and sediment 
control in highway ditch channels and as an alternative to low flow or high 
flow silt fence at wetland areas adjacent to the highway. 
 
The erosion control wattle provided shall be from the approved product list. 
The approved product list for erosion control wattle may be viewed at the 
following internet site: 
 
http://sddot.com/business/certification/products/Default.aspx 
 
TABLE OF 12” DIAMETER EROSION CONTROL WATTLE 
 
 
Station 

 
L/R 

 
Location 

Quantity 
(Ft) 

721+65 to 723+20 L Perimeter 155 
723+00 to 724+00 L Perimeter 100 
  Additional Quantity: 145 

  Total: 400 
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STORM WATER POLLUTION PREVENTION PLAN CHECKLIST 
(The numbers right of the title headings are reference numbers to the 
GENERAL PERMIT FOR STORM WATER DISCHARGES ASSOCIATED 
WITH CONSTRUCTION ACTIVITIES  

 
 SITE DESCRIPTION (4.2 1) 

 Project Limits: See Title Sheet (4.2 1.b) 
 Project Description: See Title Sheet (4.2 1.a.) 
 Site Map(s): See Title Sheet and Plans (4.2 1.f. (1)-(6)) 
 Major Soil Disturbing Activities (check all that apply) 

 Clearing and grubbing 
 Excavation/borrow 
 Grading and shaping 
 Filling 
 Cutting and filling 
 Other (describe):  

 Total Project Area 3.8 Acres  (4.2 1.b.) 
 Total Area To Be Disturbed 1.95 Acres  (4.2 1.b.) 
 Existing Vegetative Cover (%)       
 Soil Properties: Loam and Silt Loam (4.2 1. d.) 
 Name of Receiving Water Body/Bodies Shue Creek (4.2 1.e.) 

 
 ORDER OF CONSTRUCTION ACTIVITIES (4.2 1.c.) 

(Stabilization measures shall be initiated as soon as possible, but in no 
case later than 14 days after the construction activity in that portion of 
the site has temporarily or permanently ceased. Initiation of final or 
temporary stabilization may exceed the 14-day limit if earth disturbing 
activities will be resumed within 21 days.) 

 See special sequencing requirements in Section C. 
 Do not drive equipment in natural creek bed. 
 Install erosion control wattles and low flow silt fence as shown 

in the plans (unless diversion changes locations). 
 Construct traffic diversion. 
 Construct channel diversion and divert water away from the box 

culvert site and through the traffic diversion. 
 Remove and replace the box culvert.  Use soil stabilizer and 

erosion control wattles to keep sediment from leaving the site. 
 Apply soil stabilizer around tops and sides of the box culvert 

inlet and outlet to prevent erosion. 
 After box culvert is constructed and grading has ceased, seed 

and mulch the site as directed in the plans. 
 EROSION AND SEDIMENT CONTROLS (4.2 2.a.(1)(a)-(f)) 

(Check all that apply)  
 Stabilization Practices (See Detail Plan Sheets) 

  Temporary Seeding (Cover Crop Seeding) 
  Permanent Seeding 
  Sodding 
  Planting (Woody Vegetation for Soil Stabilization) 
  Mulching (Grass Hay or Straw) 
  Hydraulic Mulch (Wood Fiber Mulch) 
  Soil Stabilizer 
  Bonded Fiber Matrix 
  Erosion Control Blankets or Mats 
  Vegetation Buffer Strips 
  Roughened Surface (e.g. tracking) 
  Dust Control  
  Other:        
 
 
 
 
 
 

 Structural Temporary Erosion and Sediment Controls 
  Silt Fence 
  Floating Silt Curtain 
  Straw Bale Check 
  Temporary Berm 
  Temporary Slope Drain 
  Straw Wattles or Rolls 
  Turf Reinforcement Mat 
  Rip Rap (Sections B and E) 
  Gabions 
  Rock Check Dams 
  Sediment Traps/Basins 
  Inlet Protection 
  Outlet Protection 
  Surface Inlet Protection (Area Drain) 
  Curb Inlet Protection 
  Stabilized Construction Entrances 
  Entrance/Exit Equipment Tire Wash 
  Interceptor Ditch 
  Concrete Washout Area 
  Temporary Diversion Channel  (Section B) 
  Work Platform 
  Temporary Water Barrier  (Contractor’s Diversion Plan) 
  Temporary Water Crossing (Section B Traffic Diversion) 
  Other:       

 Wetland Avoidance 
Will construction and/or erosion and sediment controls impinge on 
regulated wetlands? Yes   No   If yes, the structural and erosion 
and sediment controls have been included in the total project wetland 
impacts and have been included in the 404 permit process with the 
USACE. 

 Storm Water Management (4.2 2.b., (1) and (2)) 
Storm water management will be handled by temporary controls 
outlined in “EROSION AND SEDIMENT CONTROLS” above, and any 
permanent controls needed to meet permanent storm water 
management needs in the post construction period.  Permanent 
controls will be shown on the plans and noted as permanent. 

 Other Storm Water Controls (4.2 2.c., (1) and (2)) 
 Waste Disposal 

All liquid waste materials will be collected and stored in sealed 
metal containers approved by the project engineer. All trash and 
construction debris from the site will be deposited in the approved 
containers. Containers will be serviced as necessary, and the 
trash will be hauled to an approved disposal site or licensed 
landfill. All onsite personnel will be instructed in the proper 
procedures for waste disposal, and notices stating proper 
practices will be posted in the field office. The general 
contractor’s representative responsible for the conduct of work on 
the site will be responsible for seeing waste disposal procedures 
are followed.   

 Hazardous Waste 
All hazardous waste materials will be disposed of in a manner 
specified by local or state regulations or by the manufacturer.  
Site personnel will be instructed in these practices, and the 
individual designated as the contractor’s on-site representative 
will be responsible for seeing that these practices are followed. 

 Sanitary Waste 
Portable sanitary facilities will be provided on all construction 
sites. Sanitary waste will be collected from the portable units in a 
timely manner by a licensed waste management contractor or as 
required by any local regulations. 

 
 

 
 
 
 

 Maintenance and Inspection (4.2 3. and 4.2 4.) 
 Maintenance and Inspection Practices  

 Inspections will be conducted at least one time per week and 
after a storm event of 0.50 inches or greater. 

 All controls will be maintained in good working order. Necessary 
repairs will be initiated within 24 hours of the site inspection 
report. 

 Silt fence will be inspected for depth of sediment and for tears in 
order to ensure the fabric is securely attached to the posts and 
that the posts are well anchored. Sediment buildup will be 
removed from the silt fence when it reaches 1/3 of the height of 
the silt fence. 

 Sediment basins and traps will be checked. Sediment will be 
removed when depth reaches approximately 50 percent of the 
structure’s capacity, and at the conclusion of the construction. 

 Check dams will be inspected for stability. Sediment will be 
removed when depth reaches ½ the height of the dam. 

 All seeded areas will be checked for bare spots, washouts, and 
vigorous growth free of significant weed infestations. 

 Inspection and maintenance reports will be prepared on form 
DOT 298 for each site inspection, this form will also be used to 
document changes to the SWPPP. A copy of the completed 
inspection form will be filed with the SWPPP documents. 

 The SDDOT Project Engineer and contractor’s site 
superintendent are responsible for inspections. Maintenance, 
repair activities are the responsibility of the contractor. The 
SDDOT Project Engineer will complete the inspection and 
maintenance reports and distribute copies per the distribution 
instructions on DOT 298. 

 
 Non-Storm Water Discharges (3.0) 
The following non-storm water discharges are anticipated during the 
course of this project (check all that apply). 
  Discharges from water line flushing. 
  Pavement wash-water, where no spills or leaks of toxic or 

hazardous materials have occurred. 
  Uncontaminated ground water associated with dewatering 

activities. 
 
 Materials Inventory (4.2. 2.c.(2)) 
The following materials or substances are expected to be present on the 
site during the construction period. These materials will be handled as 
noted under the headings “EROSION AND SEDIMENT CONTROLS” and 
“SPILL PREVENTION” (check all that apply). 
 Concrete and Portland Cement 
 Detergents  
 Paints 
 Metals  
 Bituminous Materials 
 Petroleum Based Products 
 Cleaning Solvents 
 Wood 
 Cure  
 Texture 
 Chemical Fertilizers 
 Other:       
 
  



 PROJECT STATE OF 
SOUTH 

DAKOTA P 0028(35)297 

SHEET 

D5 D11 

TOTAL 
SHEETS

 Spill Prevention  (4.2 2.c.(2)) 
 Material Management 

 Housekeeping 
 Only needed products will be stored on-site by the contractor. 
 Except for bulk materials the contractor will store all materials 

under cover and in appropriate containers. 
 Products must be stored in original containers and labeled. 
 Material mixing will be conducted in accordance with the 

manufacturer’s recommendations. 
 When possible, all products will be completely used before 

properly disposing of the container off site. 
 The manufacturer’s directions for disposal of materials and 

containers will be followed. 
 The contractor’s site superintendent will inspect materials 

storage areas regularly to ensure proper use and disposal. 
 Dust generated will be controlled in an environmentally safe 

manner. 
 Vegetation areas not essential to the construction project will 

be preserved and maintained as noted on the plans. 
 

 Hazardous Materials  
 Products will be kept in original containers unless the 

container is not resealable. 
 Original labels and material safety data sheets will be 

retained in a safe place to relay important product 
information. 

 If surplus product must be disposed of, manufacturer’s label 
directions for disposal will be followed. 

 Maintenance and repair of all equipment and vehicles 
involving oil changes, hydraulic system drain down, de-
greasing operations, fuel tank drain down and removal, and 
other activities which may result in the accidental release of 
contaminants will be conducted on an impervious surface and 
under cover during wet weather to prevent the release of 
contaminants onto the ground. 

 Wheel wash water will be collected and allowed to settle out 
suspended solids prior to discharge. Wheel wash water will 
not be discharged directly into any storm water system or 
storm water treatment system. 

 Potential pH-modifying materials such as:  bulk cement, 
cement kiln dust, fly ash, new concrete washings, concrete 
pumping, residuals from concrete saw cutting (either wet or 
dry), and mixer washout waters will be collected on site and 
managed to prevent contamination of storm water runoff. 

 
 Product Specific Practices (6.8) 

 Petroleum Products 
All on-site vehicles will be monitored for leaks and receive regular 
preventive maintenance to reduce the chance of leakage. 
Petroleum products will be stored in tightly sealed containers 
which are clearly labeled. 

 Fertilizers 
Fertilizers will be applied only in the amounts specified by the 
SDDOT. Once applied, fertilizers will be worked into the soil to 
limit the exposure to storm water. Fertilizers will be stored in an 
enclosed area. The contents of partially used fertilizer bags will 
be transferred to sealable containers to avoid spills. 

 Paints 
All containers will be tightly sealed and stored when not required 
for use. The excess will be disposed of according to the 
manufacturer’s instructions and any applicable state and local 
regulations. 

 
 

 Concrete Trucks 
Contractors will provide designated truck washout areas on the 
site. These areas must be self contained and not connected to 
any storm water outlet of the site. Upon completion of 
construction washout areas will be properly stabilized. 

 Spill Control Practices (4.2 2 c.(2)) 
In addition to the previous housekeeping and management practices, 
the following practices will be followed for spill prevention and 
cleanup if needed. 
 For all hazardous materials stored on site, the manufacturer’s 

recommended methods for spill clean up will be clearly posted.  
Site personnel will be made aware of the procedures and the 
locations of the information and cleanup supplies. 

 Appropriate cleanup materials and equipment will be maintained 
by the contractor in the materials storage area on-site. As 
appropriate, equipment and materials may include items such as 
brooms, dust pans, mops, rags, gloves, goggles, kitty litter, sand, 
sawdust, and plastic and metal trash containers specifically for 
clean up purposes. 

 All spills will be cleaned immediately after discovery and the 
materials disposed of properly. 

 The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contact with 
a hazardous substance. 

 After a spill a report will be prepared describing the spill, what 
caused it, and the cleanup measures taken. The spill prevention 
plan will be adjusted to include measures to prevent this type of 
spill from reoccurring, as well as clean up instructions in the event 
of reoccurrences. 

 The contractor’s site superintendent, responsible for day-to-day 
operations, will be the spill prevention and cleanup coordinator.  
The contractor is responsible for ensuring that the site 
superintendent has had appropriate training for hazardous 
materials handling, spill management, and cleanup. 

 Spill Response (4.2 2 c.(2)) 
The primary objective in responding to a spill is to quickly contain the 
material(s) and prevent or minimize migration into storm water runoff 
and conveyance systems. If the release has impacted on-site storm 
water, it is critical to contain the released materials on-site and 
prevent their release into receiving waters. If a spill of pollutants 
threatens storm water or surface water at the site, the spill response 
procedures outlined below must be implemented in a timely manner 
to prevent the release of pollutants. 
 The contractor’s site superintendent will be notified immediately 

when a spill or the threat of a spill is observed. The 
superintendent will assess the situation and determine the 
appropriate response. 

 If spills represent an imminent threat of escaping erosion and 
sediment controls and entering receiving waters, personnel will 
be directed to respond immediately to contain the release and 
notify the superintendent after the situation has been stabilized. 

 Spill kits containing appropriate materials and equipment for spill 
response and cleanup will be maintained by the contractor at the 
site. 

 If oil sheen is observed on surface water (e.g. settling ponds, 
detention ponds, swales), action will be taken immediately to 
remove the material causing the sheen. The contractor will use 
appropriate materials to contain and absorb the spill. The source 
of the oil sheen will also be identified and removed or repaired as 
necessary to prevent further releases. 

 

 
 
 
 
 

 If a spill occurs the superintendent or the superintendent’s 
designee will be responsible for completing the spill reporting 
form and for reporting the spill to SD DENR. 

 Personnel with primary responsibility for spill response and clean 
up will receive training by the contractor’s site superintendent or 
designee. The training must include identifying the location of the 
spill kits and other spill response equipment and the use of spill 
response materials. 

 Spill response equipment will be inspected and maintained as 
necessary to replace any materials used in spill response 
activities. 

 
 Spill Notification 
In the event of a spill, the contractor’s site superintendent will make the 
appropriate notification(s), consistent with the following procedures: 
 A release or spill of a regulated substance (includes petroleum and 

petroleum products) must be reported to DENR immediately if any 
one of the following conditions exists: 
 The discharge threatens or is in a position to threaten the waters 

of the state (surface water or ground water). 
 The discharge causes an immediate danger to human health or 

safety. 
 The discharge exceeds 25 gallons. 
 The discharge causes a sheen on surface water. 
 The discharge of any substance that exceeds the ground water 

quality standards of ARSD (Administrative Rules of South 
Dakota) chapter 74:51:01. 

 The discharge of any substance that exceeds the surface water 
quality standards of ARSD chapter 74:51:01. 

 The discharge of any substance that harms or threatens to harm 
wildlife or aquatic life. 

 The discharge of crude oil in field activities under SDCL (South 
Dakota Codified Laws) chapter 45-9 is greater than 1 barrel (42 
gallons). 

To report a release or spill, call DENR at 605-773-3296 during regular office 
hours (8 a.m. to 5 p.m. Central time). To report the release after hours, on 
weekends or holidays, call State Radio Communications at 605-773-3231. 
Reporting the release to DENR does not meet any obligation for reporting to 
other state, local, or federal agencies. Therefore, the responsible person must 
also contact local authorities to determine the local reporting requirements for 
releases. DENR recommends that spills also be reported to the National 
Response Center at (800) 424-8802. 
 
 Construction Changes (4.4) 
When changes are made to the construction project that will require 
alterations in the temporary erosion controls of the site, the Storm Water 
Pollution Prevention Plan (SWPPP) will be amended to provide 
appropriate protection to disturbed areas, all storm water structures, and 
adjacent waters. The SDDOT Project Engineer will modify the SWPPP 
plan (DOT 298) and drawings to reflect the needed changes. Copies of 
changes will be routed per DOT 298. Copies of forms and the SWPPP 
will be retained in a designated place for review over the course of the 
project. 
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 CERTIFICATIONS 
 Certification of Compliance with Federal, State, and Local 

Regulations 
The Storm Water Pollution Prevention Plan (SWPPP) for this project 
reflects the requirements of all local municipal jurisdictions for storm water 
management and sediment and erosion control as established by 
ordinance, as well as other state and federal requirements for sediment 
and erosion control plans, permits, notices or documentation as 
appropriate. 

 
 South Dakota Department of Transportation 

 
I certify under penalty of law that this document and all attachments were 
prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate 
the information submitted. Based on my inquiry of the person or persons 
who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my 
knowledge and belief, true, accurate, and complete. I am aware that there 
are significant penalties for submitting false information, including the 
possibility of fine and imprisonment for knowing violations. 

 

 
 

Authorized Signature (See the General Permit, Section 6.7.1.C.) 
 

 Prime Contractor 
This section is to be executed by the General Contractor after the award 
of the contract. This section may be executed any time there is a change 
in the Prime Contractor of the project. 

 
I certify under penalty of law that this document and all attachments will 
be revised or maintained under my direction or supervision in accordance 
with a system designed to assure that qualified personnel properly gather 
and evaluate the information submitted. Based on my inquiry of the 
person or persons who manage the system, or those persons directly 
responsible for gathering the information, the information submitted is, to 
the best of my knowledge and belief, true, accurate, and complete. I am 
aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. 

 
 
 
        _________________________________________________________ 

Authorized Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 CONTACT INFORMATION 
 Contractor Information: 

 Prime Contractor Name: ______________________________ 

 Contractor Contact Name: _____________________________ 

 Address: _____________________________ 

 _____________________________________ 

 City: ____________________State: _________Zip: _________ 

 Office Phone: _________________Field: __________________ 

 Cell Phone: ___________________Fax: ___________________ 

 Erosion Control Supervisor 

 Name: ______________________________ 

 Address: _____________________________ 

 _____________________________________ 

 City: ____________________State: _________Zip: _________ 

 Office Phone: _________________Field: __________________ 

 Cell Phone: ___________________Fax: ___________________ 

 SDDOT Project Engineer 

 Name: ______________________________ 

 Business Address:  _____________________________ 

 Job Office Location: _____________________________ 

 City: ____________________State: _________Zip: _________ 

 Office Phone: _________________Field: __________________ 

 Cell Phone: ___________________Fax: ___________________ 

 SD DENR Contact Spill Reporting 
 Business Hours Monday-Friday (605) 773-3296 
 Nights and Weekends (605) 773-3231 

 SD DENR Contact for Hazardous Materials. 
 (605) 773-3153 

 National Response Center Hotline 
 (800) 424-8802. 
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EROSION AND SEDIMENT CONTROL LEGEND

Stormwater Discharge Point

Low Flow Silt Fence

High Flow Silt Fence

High Flow Silt Fence at Pipe

Silt Trap

Sediment Control at Inlet Before Placement of Surfacing

Sediment Control at Inlet After Placement of Surfacing

Temporary Sediment Barrier

Temporary Water Barrier

Floating Silt Curtain

Sediment Filter Bags

Triangular Silt Barriers

Erosion Control Wattles on Slopes

Erosion Control Wattles at Inlets

Erosion Control Wattles in Ditches

Erosion Bales

Surfacing Roughening

Type 2 Erosion Control Blanket

Type 3 Erosion Control Blanket

Type 4 Erosion Control Blanket

Type 1 Turf Reinforcement Mat

Type 2 Turf Reinforcement Mat

Type 3 Turf Reinforcement Mat

Transition Mat

Type 1 Sediment Trap

Type 2 Sediment Trap

Type 3 Sediment Trap

Rock Check Dam

Temporary Slope Drain

Topsoil Stockpile

Borrow Area

Stabilized Construction Entrance

Vegetated Buffer Strip

Concrete Washout

Asphalt Plant Site

Concrete Plant Site

Vehicle and Equipment Parking, Fueling, and Maintenance Areas

Dumpster or other Trash and Debris Containers

On-Site Construction Material Storage Area

Spill Kit

Work Platform
Cut Interceptor Ditch

If these items are applicable they are to be shown in the updated SWPPP using the Symbols given.

Best Management Practices (BMPs) are split into three categories and are to be used throughout construction.

Bonded Fiber Matrix/ Fiber Reinforced Matrix

Temporary Grass Hay or Straw Mulch/ Soil Stabilizer

Type 1 Erosion Control Blanket

BEST MANAGEMENT PRACTICES

and in the Final Phase to achieve final stabilization.

in the Initial Phase prior to earth disturbing activitIes and remain in place for the Intermediate Phase for temporary stabilization

BMPs from the Legend shown as Orange Symbols on the Erosion and Sediment Control Plan Sheets are to be installed

INITIAL PHASE

Intermediate Phase for temporary stabilization and remain in place in the Final Phase to achieve final stabilization.

BMPs from the Legend shown as Blue Symbols on the Erosion and Sediment Control Plan Sheets are to be installed in the

INTERMEDIATE PHASE

Final Phase to achieve final stabilization.

BMPs from the Legend shown as Green Symbols on the Erosion and Sediment Control Plan Sheets are to be installed in the

FINAL PHASE
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Parcel A1

Range 59 West of the 5th P.M.
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Kay Gross

Begin Partial Grading Station 723+67.00

End Partial Grading

Station 720+65.00

Begin Grading

SE1/4

NE1/4

NW1/4

SW1/4

documented on this sheet or attached sheets.

Control Plan as shown above will need to be 

changes made to the Erosion and Sediment

should be attached to this sheet and all

for diverting the creek.  A copy of that plan

The Contractor will also need to submit a plan

Erosion Control Wattles used on this plan sheet.

Show any additional Low Flow Silt Fence and prevent erosion.   215 SqYd

at 721+25 after it is built to 

inlet and outlet of the box culvert

along the top and sides of the

Apply Soil Stabilizer 9 feet wide

721+65 L    41 Ft

721+55 R    25 Ft

721+55 R    41 Ft

721+00 R    25 Ft

721+00 R   41 Ft

720+90 L    44 Ft

at the following locations:

to protect the creek 

Install Low Flow Silt Fence 

723+00 to 724+00 L  100 Ft

721+65 to 723+20 L  155 Ft

at the following locations:

on slope contour for Perimeter Control 

Install 12" Diameter Erosion Control Wattles
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documented on this sheet or attached sheets.

Control Plan as shown above will need to be 

changes made to the Erosion and Sediment

should be attached to this sheet and all

for diverting the creek.  A copy of that plan

The Contractor will also need to submit a plan

Erosion Control Wattles used on this plan sheet.

Show any additional Low Flow Silt Fence and 

63 Fta776+81 to a777+37L

31 Fta776+75 to a776+88R

33 Fta776+29 to a776+44R

33 Fta776+23 to a776+16L

at the following locations:

to protect the creek 

Install Low Flow Silt Fence 

185 SqYd

after it is built to prevent erosion.   

inlet and outlet of the box culvert

along the top and sides of the

Apply Soil Stabilizer 9 feet wide

Begin Grading
Station a 773+55.49
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