

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 01/21/2026 LETTING  
CONTENTS

ITEM	PROJECT NO.	COUNTY	TYPE OF WORK
1.	P-PT 0025(89)149 (PCN 069D)	Clark	Grading & Interim Surfacing
2.	P 0044(233)406, IM 0292(99)59 (PCN 08GM, 09VC)	Lincoln	Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work
3.	NH 0034(212)388 (PCN 06PR)	Lake	Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection, Approach Slabs, Berm Repair, Lighting
4.	P 0010(158)296 (PCN 06Q9)	Brown, Marshall	Cold Milling & Asphalt Concrete Resurfacing

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 John Riley Construction, Inc.

**Bidder:**  
 R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$557,500.00	\$557,500.00	\$731,000.00	\$731,000.00
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$2,500.00	\$0.00	\$2,500.00	\$0.00
3	009E3220	Reestablish Right-of-Way and Property Corner	88.000	Each	\$100.00	\$8,800.00	\$72.00	\$6,336.00
4	009E3225	Reestablish Public Land Survey System Corner	18.000	Each	\$485.00	\$8,730.00	\$600.00	\$10,800.00
5	009E3230	Grade Staking	9.001	Mile	\$2,450.00	\$22,052.45	\$2,000.00	\$18,002.00
6	009E3245	Final Cross Section Survey	9.001	Mile	\$300.00	\$2,700.30	\$335.00	\$3,015.34
7	009E3250	Miscellaneous Staking	9.001	Mile	\$2,765.00	\$24,887.77	\$3,200.00	\$28,803.20
8	009E3280	Slope Staking	9.001	Mile	\$3,075.00	\$27,678.08	\$2,800.00	\$25,202.80
9	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
10	009E3320	Checker	1.000	LS	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
11	009E4300	Construction Schedule, Category III	1.000	LS	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00
12	009E9900	Training Program	1,000.000	Hour	\$5.00	\$5,000.00	\$3.00	\$3,000.00
13	100E0100	Clearing	1.000	LS	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
14	110E0130	Remove Traffic Sign	85.000	Each	\$32.00	\$2,720.00	\$40.00	\$3,400.00
15	110E0600	Remove Fence	5,739.000	Ft	\$0.50	\$2,869.50	\$0.50	\$2,869.50
16	110E1050	Remove Asphalt Concrete Approach Pavement	1,433.000	SqYd	\$9.50	\$13,613.50	\$4.00	\$5,732.00
17	110E1690	Remove Sediment	7.500	CuYd	\$0.01	\$0.08	\$0.01	\$0.08
18	110E1700	Remove Silt Fence	3,142.000	Ft	\$0.20	\$628.40	\$0.20	\$628.40
19	110E5451	Salvage Riprap	8,190.000	Ton	\$5.00	\$40,950.00	\$5.00	\$40,950.00
20	110E7150	Remove Sign for Reset	7.000	Each	\$32.00	\$224.00	\$100.00	\$700.00
21	120E0010	Unclassified Excavation	535,133.000	CuYd	\$1.30	\$695,672.90	\$2.50	\$1,337,832.50
22	120E0600	Contractor Furnished Borrow Excavation	148,229.000	CuYd	\$3.00	\$444,687.00	\$4.60	\$681,853.40
23	120E0900	Contaminated Material Excavation	100.000	CuYd	\$200.00	\$20,000.00	\$100.00	\$10,000.00
24	120E1000	Muck Excavation	25,635.000	CuYd	\$3.00	\$76,905.00	\$4.50	\$115,357.50
25	120E2000	Undercutting	132,722.000	CuYd	\$0.30	\$39,816.60	\$0.50	\$66,361.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 John Riley Construction, Inc.

**Bidder:**  
 R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E6100	Water for Embankment	5,240.000	MGal	\$35.00	\$183,400.00	\$35.00	\$183,400.00
27	120E6200	Water for Granular Material	1,742.200	MGal	\$25.00	\$43,555.00	\$20.00	\$34,844.00
28	205E0010	Dust Control Chloride	50,688.000	Lb	\$0.70	\$35,481.60	\$0.70	\$35,481.60
29	230E0010	Placing Topsoil	55,337.000	CuYd	\$1.24	\$68,617.88	\$2.00	\$110,674.00
30	250E0020	Incidental Work, Grading	1.000	LS	\$46,450.00	\$46,450.00	\$52,000.00	\$52,000.00
31	260E1030	Base Course, Salvaged	144,683.100	Ton	\$3.00	\$434,049.30	\$4.20	\$607,669.02
32	260E3500	Temporary Gravel Surfacing	900.000	Ton	\$7.50	\$6,750.00	\$9.00	\$8,100.00
33	260E6010	Granular Material	200.000	Ton	\$25.00	\$5,000.00	\$50.00	\$10,000.00
34	270E0022	Salvage Asphalt Mix Material	9,300.000	Ton	\$10.00	\$93,000.00	\$4.00	\$37,200.00
35	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Materia	145,833.100	Ton	\$10.00	\$1,458,331.00	\$5.90	\$860,415.29
36	270E0210	Haul and Stockpile Granular Material	250.000	Ton	\$3.25	\$812.50	\$10.00	\$2,500.00
37	270E0230	Haul and Stockpile Asphalt Mix Material	9,300.000	Ton	\$3.25	\$30,225.00	\$7.00	\$65,100.00
38	320E1200	Asphalt Concrete Composite	6,500.000	Ton	\$115.00	\$747,500.00	\$115.00	\$747,500.00
39	330E0010	MC-70 Asphalt for Prime	134.500	Ton	\$1,300.00	\$174,850.00	\$1,300.00	\$174,850.00
40	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	32.900	Ton	\$1,225.00	\$40,302.50	\$1,225.00	\$40,302.50
41	330E1000	Blotting Sand for Prime	660.100	Ton	\$77.00	\$50,827.70	\$77.00	\$50,827.70
42	330E3000	Sand for Fog Seal	10.000	Ton	\$10.00	\$100.00	\$10.00	\$100.00
43	360E0020	AE150S Asphalt for Surface Treatment	226.200	Ton	\$750.00	\$169,650.00	\$750.00	\$169,650.00
44	360E1050	Type 3 Cover Aggregate	3,049.700	Ton	\$55.00	\$167,733.50	\$55.00	\$167,733.50
45	421E0100	Pipe Culvert Undercut	788.000	CuYd	\$20.00	\$15,760.00	\$20.00	\$15,760.00
46	450E0143	24" RCP Class 3, Furnish	1,310.000	Ft	\$48.00	\$62,880.00	\$42.44	\$55,596.40
47	450E0144	24" RCP Class 4, Furnish	72.000	Ft	\$54.54	\$3,926.88	\$49.39	\$3,556.08
48	450E0150	24" RCP, Install	1,382.000	Ft	\$40.00	\$55,280.00	\$45.00	\$62,190.00
49	450E0163	30" RCP Class 3, Furnish	736.000	Ft	\$77.88	\$57,319.68	\$59.79	\$44,005.44
50	450E0164	30" RCP Class 4, Furnish	64.000	Ft	\$92.00	\$5,888.00	\$68.18	\$4,363.52



**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
John Riley Construction, Inc.

**Bidder:**  
R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E3030	30" RCP Arch, Install		62.000 Ft	\$66.00	\$4,092.00	\$75.00	\$4,650.00
77	450E3032	36" RCP Arch Class 2, Furnish		340.000 Ft	\$118.00	\$40,120.00	\$99.50	\$33,830.00
78	450E3034	36" RCP Arch Class 4, Furnish		88.000 Ft	\$140.21	\$12,338.48	\$110.68	\$9,739.84
79	450E3040	36" RCP Arch, Install		428.000 Ft	\$70.00	\$29,960.00	\$65.00	\$27,820.00
80	450E3042	42" RCP Arch Class 2, Furnish		100.000 Ft	\$144.22	\$14,422.00	\$122.67	\$12,267.00
81	450E3050	42" RCP Arch, Install		100.000 Ft	\$83.00	\$8,300.00	\$70.00	\$7,000.00
82	450E3052	48" RCP Arch Class 2, Furnish		156.000 Ft	\$161.32	\$25,165.92	\$146.00	\$22,776.00
83	450E3060	48" RCP Arch, Install		156.000 Ft	\$83.00	\$12,948.00	\$75.00	\$11,700.00
84	450E3072	60" RCP Arch Class 2, Furnish		78.000 Ft	\$304.62	\$23,760.36	\$217.97	\$17,001.66
85	450E3080	60" RCP Arch, Install		78.000 Ft	\$120.00	\$9,360.00	\$95.00	\$7,410.00
86	450E4512	36" RCP Arch Flared End, Furnish		8.000 Each	\$1,295.00	\$10,360.00	\$1,007.66	\$8,061.28
87	450E4513	36" RCP Arch Flared End, Install		8.000 Each	\$300.00	\$2,400.00	\$300.00	\$2,400.00
88	450E4516	42" RCP Arch Flared End, Furnish		2.000 Each	\$1,447.00	\$2,894.00	\$1,611.02	\$3,222.04
89	450E4517	42" RCP Arch Flared End, Install		2.000 Each	\$400.00	\$800.00	\$350.00	\$700.00
90	450E4520	48" RCP Arch Flared End, Furnish		4.000 Each	\$1,755.00	\$7,020.00	\$1,511.71	\$6,046.84
91	450E4521	48" RCP Arch Flared End, Install		4.000 Each	\$450.00	\$1,800.00	\$500.00	\$2,000.00
92	450E4528	60" RCP Arch Flared End, Furnish		2.000 Each	\$2,267.00	\$4,534.00	\$2,282.78	\$4,565.56
93	450E4529	60" RCP Arch Flared End, Install		2.000 Each	\$700.00	\$1,400.00	\$750.00	\$1,500.00
94	450E4604	30" RCP Arch Sloped End, Furnish		2.000 Each	\$968.00	\$1,936.00	\$727.15	\$1,454.30
95	450E4605	30" RCP Arch Sloped End, Install		2.000 Each	\$400.00	\$800.00	\$300.00	\$600.00
96	450E4606	36" RCP Arch Sloped End, Furnish		2.000 Each	\$1,943.00	\$3,886.00	\$995.90	\$1,991.80
97	450E4607	36" RCP Arch Sloped End, Install		2.000 Each	\$450.00	\$900.00	\$325.00	\$650.00
98	450E4759	18" CMP 16 Gauge, Furnish		1,346.000 Ft	\$20.01	\$26,933.46	\$20.01	\$26,933.46
99	450E4760	18" CMP, Install		1,346.000 Ft	\$26.00	\$34,996.00	\$22.00	\$29,612.00
100	450E4769	24" CMP 16 Gauge, Furnish		410.000 Ft	\$26.20	\$10,742.00	\$26.21	\$10,746.10

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 John Riley Construction, Inc.

**Bidder:**  
 R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	450E4770	24" CMP, Install	410.000	Ft	\$22.00	\$9,020.00	\$24.00	\$9,840.00
102	450E4779	30" CMP 16 Gauge, Furnish	54.000	Ft	\$32.64	\$1,762.56	\$32.65	\$1,763.10
103	450E4780	30" CMP, Install	54.000	Ft	\$30.00	\$1,620.00	\$28.00	\$1,512.00
104	450E5406	18" CMP Safety End, Furnish	34.000	Each	\$285.00	\$9,690.00	\$282.04	\$9,589.36
105	450E5407	18" CMP Safety End, Install	34.000	Each	\$170.00	\$5,780.00	\$125.00	\$4,250.00
106	450E5410	24" CMP Safety End, Furnish	12.000	Each	\$385.00	\$4,620.00	\$384.85	\$4,618.20
107	450E5411	24" CMP Safety End, Install	12.000	Each	\$170.00	\$2,040.00	\$150.00	\$1,800.00
108	450E5414	30" CMP Safety End, Furnish	2.000	Each	\$2,435.00	\$4,870.00	\$1,939.52	\$3,879.04
109	450E5417	30" CMP Safety End, Install	2.000	Each	\$200.00	\$400.00	\$175.00	\$350.00
110	451E7300	Repair Drain Tile	500.000	Ft	\$16.88	\$8,440.00	\$15.00	\$7,500.00
111	464E0100	Controlled Density Fill	26.800	CuYd	\$350.00	\$9,380.00	\$300.00	\$8,040.00
112	600E0300	Type III Field Laboratory	1.000	Each	\$28,000.00	\$28,000.00	\$16,000.00	\$16,000.00
113	620E0020	Type 2 Right-of-Way Fence	3,159.000	Ft	\$1.95	\$6,160.05	\$1.95	\$6,160.05
114	620E0030	Type 3 Right-of-Way Fence	2,591.000	Ft	\$2.20	\$5,700.20	\$2.20	\$5,700.20
115	620E0515	Type 1A Temporary Fence	500.000	Ft	\$0.90	\$450.00	\$0.90	\$450.00
116	620E0530	Type 3 Temporary Fence	2,591.000	Ft	\$1.00	\$2,591.00	\$1.00	\$2,591.00
117	620E1020	2 Post Panel	18.000	Each	\$170.00	\$3,060.00	\$170.00	\$3,060.00
118	620E1030	3 Post Panel	11.000	Each	\$220.00	\$2,420.00	\$220.00	\$2,420.00
119	632E1320	2.0"x2.0" Perforated Tube Post	865.000	Ft	\$7.50	\$6,487.50	\$27.00	\$23,355.00
120	632E1340	2.5"x2.5" Perforated Tube Post	48.000	Ft	\$8.50	\$408.00	\$54.00	\$2,592.00
121	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	10.000	Each	\$46.00	\$460.00	\$28.00	\$280.00
122	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	16.000	Each	\$46.00	\$736.00	\$35.00	\$560.00
123	632E2510	Type 2 Object Marker Back to Back	107.000	Each	\$55.00	\$5,885.00	\$35.00	\$3,745.00
124	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	295.200	SqFt	\$20.00	\$5,904.00	\$23.00	\$6,789.60
125	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	178.500	SqFt	\$21.00	\$3,748.50	\$23.00	\$4,105.50

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 John Riley Construction, Inc.

**Bidder:**  
 R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	632E3500	Reset Sign	7.000	Each	\$150.00	\$1,050.00	\$100.00	\$700.00
127	633E1200	High Build Waterborne Pavement Marking Paint, White	1,176.000	Gal	\$33.00	\$38,808.00	\$33.00	\$38,808.00
128	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	374.000	Gal	\$33.00	\$12,342.00	\$33.00	\$12,342.00
129	634E0010	Flagging	200.000	Hour	\$36.03	\$7,206.00	\$36.03	\$7,206.00
130	634E0020	Pilot Car	50.000	Hour	\$52.75	\$2,637.50	\$52.75	\$2,637.50
131	634E0110	Traffic Control Signs	1,265.200	SqFt	\$3.00	\$3,795.60	\$2.00	\$2,530.40
132	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$2,500.00	\$2,500.00	\$65,000.00	\$65,000.00
133	634E0275	Type 3 Barricade	48.000	Each	\$350.00	\$16,800.00	\$100.00	\$4,800.00
134	634E1002	Detour and Restriction Signing	1,506.400	SqFt	\$20.00	\$30,128.00	\$19.00	\$28,621.60
135	700E0110	Class A Riprap	3,690.000	Ton	\$70.00	\$258,300.00	\$49.00	\$180,810.00
136	700E2010	Place Riprap	8,190.000	Ton	\$5.25	\$42,997.50	\$7.50	\$61,425.00
137	720E1010	PVC Coated Bank and Channel Protection Gabion	66.000	CuYd	\$400.00	\$26,400.00	\$400.00	\$26,400.00
138	730E0100	Cover Crop Seeding	50.000	Bu	\$30.00	\$1,500.00	\$30.00	\$1,500.00
139	730E0212	Type G Permanent Seed Mixture	2,439.000	Lb	\$12.00	\$29,268.00	\$12.00	\$29,268.00
140	731E0200	Fertilizing	70.400	Ton	\$850.00	\$59,840.00	\$850.00	\$59,840.00
141	732E0100	Mulching	250.000	Ton	\$220.00	\$55,000.00	\$220.00	\$55,000.00
142	734E0103	Type 3 Erosion Control Blanket	3,815.000	SqYd	\$1.45	\$5,531.75	\$1.45	\$5,531.75
143	734E0154	12" Diameter Erosion Control Wattle	3,250.000	Ft	\$2.85	\$9,262.50	\$2.85	\$9,262.50
144	734E0165	Remove and Reset Erosion Control Wattle	813.000	Ft	\$0.75	\$609.75	\$0.75	\$609.75
145	734E0325	Surface Roughening	4.100	Acre	\$100.00	\$410.00	\$150.00	\$615.00
146	734E0510	Shaping for Erosion Control Blanket	2,146.000	Ft	\$0.10	\$214.60	\$0.10	\$214.60
147	734E0602	Low Flow Silt Fence	8,328.000	Ft	\$2.30	\$19,154.40	\$2.30	\$19,154.40
148	734E0604	High Flow Silt Fence	3,922.000	Ft	\$1.85	\$7,255.70	\$1.85	\$7,255.70
149	734E0610	Mucking Silt Fence	873.000	CuYd	\$0.50	\$436.50	\$0.50	\$436.50
150	734E0620	Repair Silt Fence	3,142.000	Ft	\$0.50	\$1,571.00	\$0.50	\$1,571.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 John Riley Construction, Inc.

**Bidder:**  
 R AND G CONSTRUCTION CO

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	734E0630	Floating Silt Curtain	9,350.000	Ft	\$13.50	\$126,225.00	\$13.50	\$126,225.00
152	734E0635	Remove and Reset Floating Silt Curtain	2,338.000	Ft	\$0.10	\$233.80	\$0.10	\$233.80
153	831E0110	Type B Drainage Fabric	12,794.000	SqYd	\$4.00	\$51,176.00	\$4.00	\$51,176.00
154	900E0010	Refurbish Single Mailbox	2.000	Each	\$500.00	\$1,000.00	\$300.00	\$600.00
155	900E1150	Right of Way Marker	82.000	Each	\$50.00	\$4,100.00	\$400.00	\$32,800.00
156	900E1320	Construction Entrance	2.000	Each	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00

**Total Bid Amount**

**\$7,535,591.12**

**\$8,152,569.65**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 LOISEAU CONSTRUCTION, INC.

**Bidder:**  
 Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$625,190.39	\$625,190.39	\$548,656.14	\$548,656.14
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$2,500.00	\$0.00	\$2,500.00	\$0.00
3	009E3220	Reestablish Right-of-Way and Property Corner	88.000	Each	\$100.00	\$8,800.00	\$100.00	\$8,800.00
4	009E3225	Reestablish Public Land Survey System Corner	18.000	Each	\$485.00	\$8,730.00	\$485.00	\$8,730.00
5	009E3230	Grade Staking	9.001	Mile	\$2,450.00	\$22,052.45	\$2,450.00	\$22,052.45
6	009E3245	Final Cross Section Survey	9.001	Mile	\$300.00	\$2,700.30	\$300.00	\$2,700.30
7	009E3250	Miscellaneous Staking	9.001	Mile	\$2,765.00	\$24,887.77	\$2,765.00	\$24,887.77
8	009E3280	Slope Staking	9.001	Mile	\$3,075.00	\$27,678.08	\$3,075.00	\$27,678.08
9	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
10	009E3320	Checker	1.000	LS	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00
11	009E4300	Construction Schedule, Category III	1.000	LS	\$5,000.00	\$5,000.00	\$9,250.00	\$9,250.00
12	009E9900	Training Program	1,000.000	Hour	\$2.00	\$2,000.00	\$3.00	\$3,000.00
13	100E0100	Clearing	1.000	LS	\$5,000.00	\$5,000.00	\$16,000.00	\$16,000.00
14	110E0130	Remove Traffic Sign	85.000	Each	\$40.00	\$3,400.00	\$40.00	\$3,400.00
15	110E0600	Remove Fence	5,739.000	Ft	\$0.50	\$2,869.50	\$0.50	\$2,869.50
16	110E1050	Remove Asphalt Concrete Approach Pavement	1,433.000	SqYd	\$10.00	\$14,330.00	\$2.00	\$2,866.00
17	110E1690	Remove Sediment	7.500	CuYd	\$0.01	\$0.08	\$0.01	\$0.08
18	110E1700	Remove Silt Fence	3,142.000	Ft	\$0.20	\$628.40	\$0.20	\$628.40
19	110E5451	Salvage Riprap	8,190.000	Ton	\$5.00	\$40,950.00	\$4.65	\$38,083.50
20	110E7150	Remove Sign for Reset	7.000	Each	\$100.00	\$700.00	\$100.00	\$700.00
21	120E0010	Unclassified Excavation	535,133.000	CuYd	\$2.20	\$1,177,292.60	\$2.20	\$1,177,292.60
22	120E0600	Contractor Furnished Borrow Excavation	148,229.000	CuYd	\$5.65	\$837,493.85	\$6.00	\$889,374.00
23	120E0900	Contaminated Material Excavation	100.000	CuYd	\$100.00	\$10,000.00	\$90.00	\$9,000.00
24	120E1000	Muck Excavation	25,635.000	CuYd	\$5.00	\$128,175.00	\$5.65	\$144,837.75
25	120E2000	Undercutting	132,722.000	CuYd	\$0.75	\$99,541.50	\$1.00	\$132,722.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
LOISEAU CONSTRUCTION, INC.

**Bidder:**  
Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E6100	Water for Embankment	5,240.000	MGal	\$35.00	\$183,400.00	\$35.00	\$183,400.00
27	120E6200	Water for Granular Material	1,742.200	MGal	\$20.00	\$34,844.00	\$25.00	\$43,555.00
28	205E0010	Dust Control Chloride	50,688.000	Lb	\$0.70	\$35,481.60	\$0.70	\$35,481.60
29	230E0010	Placing Topsoil	55,337.000	CuYd	\$2.50	\$138,342.50	\$2.60	\$143,876.20
30	250E0020	Incidental Work, Grading	1.000	LS	\$26,000.00	\$26,000.00	\$65,000.00	\$65,000.00
31	260E1030	Base Course, Salvaged	144,683.100	Ton	\$5.00	\$723,415.50	\$5.00	\$723,415.50
32	260E3500	Temporary Gravel Surfacing	900.000	Ton	\$20.00	\$18,000.00	\$7.00	\$6,300.00
33	260E6010	Granular Material	200.000	Ton	\$30.00	\$6,000.00	\$37.77	\$7,554.00
34	270E0022	Salvage Asphalt Mix Material	9,300.000	Ton	\$5.50	\$51,150.00	\$1.95	\$18,135.00
35	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Materia	145,833.100	Ton	\$5.50	\$802,082.05	\$5.80	\$845,831.98
36	270E0210	Haul and Stockpile Granular Material	250.000	Ton	\$3.00	\$750.00	\$20.80	\$5,200.00
37	270E0230	Haul and Stockpile Asphalt Mix Material	9,300.000	Ton	\$5.00	\$46,500.00	\$6.00	\$55,800.00
38	320E1200	Asphalt Concrete Composite	6,500.000	Ton	\$115.00	\$747,500.00	\$115.00	\$747,500.00
39	330E0010	MC-70 Asphalt for Prime	134.500	Ton	\$1,300.00	\$174,850.00	\$1,300.00	\$174,850.00
40	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	32.900	Ton	\$1,225.00	\$40,302.50	\$1,225.00	\$40,302.50
41	330E1000	Blotting Sand for Prime	660.100	Ton	\$77.00	\$50,827.70	\$77.00	\$50,827.70
42	330E3000	Sand for Fog Seal	10.000	Ton	\$10.00	\$100.00	\$10.00	\$100.00
43	360E0020	AE150S Asphalt for Surface Treatment	226.200	Ton	\$750.00	\$169,650.00	\$750.00	\$169,650.00
44	360E1050	Type 3 Cover Aggregate	3,049.700	Ton	\$55.00	\$167,733.50	\$55.00	\$167,733.50
45	421E0100	Pipe Culvert Undercut	788.000	CuYd	\$20.00	\$15,760.00	\$20.00	\$15,760.00
46	450E0143	24" RCP Class 3, Furnish	1,310.000	Ft	\$44.81	\$58,701.10	\$45.88	\$60,102.80
47	450E0144	24" RCP Class 4, Furnish	72.000	Ft	\$52.14	\$3,754.08	\$52.83	\$3,803.76
48	450E0150	24" RCP, Install	1,382.000	Ft	\$45.00	\$62,190.00	\$39.89	\$55,127.98
49	450E0163	30" RCP Class 3, Furnish	736.000	Ft	\$63.11	\$46,448.96	\$63.96	\$47,074.56
50	450E0164	30" RCP Class 4, Furnish	64.000	Ft	\$71.98	\$4,606.72	\$72.35	\$4,630.40

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 LOISEAU CONSTRUCTION, INC.

**Bidder:**  
 Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	450E0170	30" RCP, Install	800.000	Ft	\$45.00	\$36,000.00	\$47.29	\$37,832.00
52	450E0182	36" RCP Class 2, Furnish	264.000	Ft	\$84.35	\$22,268.40	\$84.91	\$22,416.24
53	450E0190	36" RCP, Install	264.000	Ft	\$50.00	\$13,200.00	\$57.75	\$15,246.00
54	450E0192	42" RCP Class 2, Furnish	78.000	Ft	\$103.93	\$8,106.54	\$104.34	\$8,138.52
55	450E0200	42" RCP, Install	78.000	Ft	\$55.00	\$4,290.00	\$68.27	\$5,325.06
56	450E0202	48" RCP Class 2, Furnish	160.000	Ft	\$129.35	\$20,696.00	\$129.52	\$20,723.20
57	450E0210	48" RCP, Install	160.000	Ft	\$55.00	\$8,800.00	\$68.84	\$11,014.40
58	450E0212	54" RCP Class 2, Furnish	122.000	Ft	\$184.08	\$22,457.76	\$182.39	\$22,251.58
59	450E0214	54" RCP Class 4, Furnish	120.000	Ft	\$203.19	\$24,382.80	\$200.49	\$24,058.80
60	450E0220	54" RCP, Install	242.000	Ft	\$95.00	\$22,990.00	\$84.41	\$20,427.22
61	450E2028	36" RCP Flared End, Furnish	6.000	Each	\$939.18	\$5,635.08	\$889.66	\$5,337.96
62	450E2029	36" RCP Flared End, Install	6.000	Each	\$250.00	\$1,500.00	\$400.00	\$2,400.00
63	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$1,669.67	\$3,339.34	\$1,581.63	\$3,163.26
64	450E2033	42" RCP Flared End, Install	2.000	Each	\$260.00	\$520.00	\$450.00	\$900.00
65	450E2036	48" RCP Flared End, Furnish	4.000	Each	\$1,865.95	\$7,463.80	\$1,767.56	\$7,070.24
66	450E2037	48" RCP Flared End, Install	4.000	Each	\$260.00	\$1,040.00	\$500.00	\$2,000.00
67	450E2040	54" RCP Flared End, Furnish	4.000	Each	\$1,917.00	\$7,668.00	\$1,815.91	\$7,263.64
68	450E2041	54" RCP Flared End, Install	4.000	Each	\$275.00	\$1,100.00	\$575.00	\$2,300.00
69	450E2200	24" RCP Sloped End, Furnish	28.000	Each	\$668.93	\$18,730.04	\$633.65	\$17,742.20
70	450E2201	24" RCP Sloped End, Install	28.000	Each	\$200.00	\$5,600.00	\$350.00	\$9,800.00
71	450E2204	30" RCP Sloped End, Furnish	18.000	Each	\$890.63	\$16,031.34	\$843.67	\$15,186.06
72	450E2205	30" RCP Sloped End, Install	18.000	Each	\$200.00	\$3,600.00	\$375.00	\$6,750.00
73	450E2308	24" RCP Safety End, Furnish	6.000	Each	\$668.94	\$4,013.64	\$633.66	\$3,801.96
74	450E2311	24" RCP Safety End, Install	6.000	Each	\$200.00	\$1,200.00	\$350.00	\$2,100.00
75	450E3023	30" RCP Arch Class 3, Furnish	62.000	Ft	\$80.89	\$5,015.18	\$81.62	\$5,060.44

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1 PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
LOISEAU CONSTRUCTION, INC.

**Bidder:**  
Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E3030	30" RCP Arch, Install		62.000 Ft	\$45.00	\$2,790.00	\$62.75	\$3,890.50
77	450E3032	36" RCP Arch Class 2, Furnish		340.000 Ft	\$105.03	\$35,710.20	\$105.43	\$35,846.20
78	450E3034	36" RCP Arch Class 4, Furnish		88.000 Ft	\$116.84	\$10,281.92	\$116.62	\$10,262.56
79	450E3040	36" RCP Arch, Install		428.000 Ft	\$50.00	\$21,400.00	\$61.27	\$26,223.56
80	450E3042	42" RCP Arch Class 2, Furnish		100.000 Ft	\$129.51	\$12,951.00	\$129.66	\$12,966.00
81	450E3050	42" RCP Arch, Install		100.000 Ft	\$55.00	\$5,500.00	\$65.84	\$6,584.00
82	450E3052	48" RCP Arch Class 2, Furnish		156.000 Ft	\$154.11	\$24,041.16	\$154.01	\$24,025.56
83	450E3060	48" RCP Arch, Install		156.000 Ft	\$55.00	\$8,580.00	\$74.41	\$11,607.96
84	450E3072	60" RCP Arch Class 2, Furnish		78.000 Ft	\$230.09	\$17,947.02	\$228.17	\$17,797.26
85	450E3080	60" RCP Arch, Install		78.000 Ft	\$98.00	\$7,644.00	\$95.62	\$7,458.36
86	450E4512	36" RCP Arch Flared End, Furnish		8.000 Each	\$1,063.70	\$8,509.60	\$1,007.61	\$8,060.88
87	450E4513	36" RCP Arch Flared End, Install		8.000 Each	\$250.00	\$2,000.00	\$450.00	\$3,600.00
88	450E4516	42" RCP Arch Flared End, Furnish		2.000 Each	\$1,700.63	\$3,401.26	\$1,610.85	\$3,221.70
89	450E4517	42" RCP Arch Flared End, Install		2.000 Each	\$260.00	\$520.00	\$475.00	\$950.00
90	450E4520	48" RCP Arch Flared End, Furnish		4.000 Each	\$1,595.79	\$6,383.16	\$1,511.64	\$6,046.56
91	450E4521	48" RCP Arch Flared End, Install		4.000 Each	\$260.00	\$1,040.00	\$550.00	\$2,200.00
92	450E4528	60" RCP Arch Flared End, Furnish		2.000 Each	\$2,409.74	\$4,819.48	\$2,282.68	\$4,565.36
93	450E4529	60" RCP Arch Flared End, Install		2.000 Each	\$275.00	\$550.00	\$750.00	\$1,500.00
94	450E4604	30" RCP Arch Sloped End, Furnish		2.000 Each	\$767.60	\$1,535.20	\$727.12	\$1,454.24
95	450E4605	30" RCP Arch Sloped End, Install		2.000 Each	\$200.00	\$400.00	\$375.00	\$750.00
96	450E4606	36" RCP Arch Sloped End, Furnish		2.000 Each	\$1,051.30	\$2,102.60	\$995.86	\$1,991.72
97	450E4607	36" RCP Arch Sloped End, Install		2.000 Each	\$200.00	\$400.00	\$450.00	\$900.00
98	450E4759	18" CMP 16 Gauge, Furnish		1,346.000 Ft	\$21.12	\$28,427.52	\$22.61	\$30,433.06
99	450E4760	18" CMP, Install		1,346.000 Ft	\$20.00	\$26,920.00	\$29.43	\$39,612.78
100	450E4769	24" CMP 16 Gauge, Furnish		410.000 Ft	\$27.67	\$11,344.70	\$30.70	\$12,587.00



**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 LOISEAU CONSTRUCTION, INC.

**Bidder:**  
 Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	632E3500	Reset Sign	7.000	Each	\$100.00	\$700.00	\$100.00	\$700.00
127	633E1200	High Build Waterborne Pavement Marking Paint, White	1,176.000	Gal	\$33.00	\$38,808.00	\$33.00	\$38,808.00
128	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	374.000	Gal	\$33.00	\$12,342.00	\$33.00	\$12,342.00
129	634E0010	Flagging	200.000	Hour	\$36.03	\$7,206.00	\$36.03	\$7,206.00
130	634E0020	Pilot Car	50.000	Hour	\$52.75	\$2,637.50	\$52.75	\$2,637.50
131	634E0110	Traffic Control Signs	1,265.200	SqFt	\$2.00	\$2,530.40	\$2.00	\$2,530.40
132	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$65,000.00	\$65,000.00	\$65,000.00	\$65,000.00
133	634E0275	Type 3 Barricade	48.000	Each	\$100.00	\$4,800.00	\$100.00	\$4,800.00
134	634E1002	Detour and Restriction Signing	1,506.400	SqFt	\$19.00	\$28,621.60	\$19.00	\$28,621.60
135	700E0110	Class A Riprap	3,690.000	Ton	\$51.00	\$188,190.00	\$38.90	\$143,541.00
136	700E2010	Place Riprap	8,190.000	Ton	\$5.50	\$45,045.00	\$8.38	\$68,632.20
137	720E1010	PVC Coated Bank and Channel Protection Gabion	66.000	CuYd	\$400.00	\$26,400.00	\$400.00	\$26,400.00
138	730E0100	Cover Crop Seeding	50.000	Bu	\$30.00	\$1,500.00	\$30.00	\$1,500.00
139	730E0212	Type G Permanent Seed Mixture	2,439.000	Lb	\$12.00	\$29,268.00	\$12.00	\$29,268.00
140	731E0200	Fertilizing	70.400	Ton	\$850.00	\$59,840.00	\$850.00	\$59,840.00
141	732E0100	Mulching	250.000	Ton	\$220.00	\$55,000.00	\$220.00	\$55,000.00
142	734E0103	Type 3 Erosion Control Blanket	3,815.000	SqYd	\$1.45	\$5,531.75	\$1.45	\$5,531.75
143	734E0154	12" Diameter Erosion Control Wattle	3,250.000	Ft	\$2.85	\$9,262.50	\$2.85	\$9,262.50
144	734E0165	Remove and Reset Erosion Control Wattle	813.000	Ft	\$0.75	\$609.75	\$0.75	\$609.75
145	734E0325	Surface Roughening	4.100	Acre	\$100.00	\$410.00	\$100.00	\$410.00
146	734E0510	Shaping for Erosion Control Blanket	2,146.000	Ft	\$0.10	\$214.60	\$0.10	\$214.60
147	734E0602	Low Flow Silt Fence	8,328.000	Ft	\$2.30	\$19,154.40	\$2.30	\$19,154.40
148	734E0604	High Flow Silt Fence	3,922.000	Ft	\$1.85	\$7,255.70	\$1.85	\$7,255.70
149	734E0610	Mucking Silt Fence	873.000	CuYd	\$0.50	\$436.50	\$0.50	\$436.50
150	734E0620	Repair Silt Fence	3,142.000	Ft	\$0.50	\$1,571.00	\$0.50	\$1,571.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 LOISEAU CONSTRUCTION, INC.

**Bidder:**  
 Foothills Contracting, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	734E0630	Floating Silt Curtain	9,350.000	Ft	\$13.50	\$126,225.00	\$13.50	\$126,225.00
152	734E0635	Remove and Reset Floating Silt Curtain	2,338.000	Ft	\$0.10	\$233.80	\$0.10	\$233.80
153	831E0110	Type B Drainage Fabric	12,794.000	SqYd	\$5.00	\$63,970.00	\$3.00	\$38,382.00
154	900E0010	Refurbish Single Mailbox	2.000	Each	\$300.00	\$600.00	\$300.00	\$600.00
155	900E1150	Right of Way Marker	82.000	Each	\$356.50	\$29,233.00	\$450.00	\$36,900.00
156	900E1320	Construction Entrance	2.000	Each	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00
<b>Total Bid Amount</b>						<b>\$8,167,878.57</b>		<b>\$8,257,583.93</b>

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 Clausen Construction Inc

**Bidder:**  
 BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$462,000.00	\$462,000.00	\$802,224.13	\$802,224.13
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$2,500.00	\$0.00	\$2,500.00	\$0.00
3	009E3220	Reestablish Right-of-Way and Property Corner	88.000	Each	\$100.00	\$8,800.00	\$101.23	\$8,908.24
4	009E3225	Reestablish Public Land Survey System Corner	18.000	Each	\$600.00	\$10,800.00	\$490.95	\$8,837.10
5	009E3230	Grade Staking	9.001	Mile	\$6,500.00	\$58,506.50	\$2,479.76	\$22,320.32
6	009E3245	Final Cross Section Survey	9.001	Mile	\$4,500.00	\$40,504.50	\$303.64	\$2,733.06
7	009E3250	Miscellaneous Staking	9.001	Mile	\$10,000.00	\$90,010.00	\$2,798.59	\$25,190.11
8	009E3280	Slope Staking	9.001	Mile	\$2,700.00	\$24,302.70	\$3,112.35	\$28,014.26
9	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
10	009E3320	Checker	1.000	LS	\$17,500.00	\$17,500.00	\$30,643.63	\$30,643.63
11	009E4300	Construction Schedule, Category III	1.000	LS	\$10,000.00	\$10,000.00	\$5,482.47	\$5,482.47
12	009E9900	Training Program	1,000.000	Hour	\$6.50	\$6,500.00	\$12.97	\$12,970.00
13	100E0100	Clearing	1.000	LS	\$12,000.00	\$12,000.00	\$20,552.82	\$20,552.82
14	110E0130	Remove Traffic Sign	85.000	Each	\$50.00	\$4,250.00	\$40.49	\$3,441.65
15	110E0600	Remove Fence	5,739.000	Ft	\$1.00	\$5,739.00	\$0.51	\$2,926.89
16	110E1050	Remove Asphalt Concrete Approach Pavement	1,433.000	SqYd	\$3.99	\$5,717.67	\$5.96	\$8,540.68
17	110E1690	Remove Sediment	7.500	CuYd	\$1.00	\$7.50	\$0.01	\$0.08
18	110E1700	Remove Silt Fence	3,142.000	Ft	\$1.00	\$3,142.00	\$0.20	\$628.40
19	110E5451	Salvage Riprap	8,190.000	Ton	\$11.76	\$96,314.40	\$7.07	\$57,903.30
20	110E7150	Remove Sign for Reset	7.000	Each	\$100.00	\$700.00	\$101.23	\$708.61
21	120E0010	Unclassified Excavation	535,133.000	CuYd	\$2.15	\$1,150,535.95	\$2.42	\$1,295,021.86
22	120E0600	Contractor Furnished Borrow Excavation	148,229.000	CuYd	\$6.15	\$911,608.35	\$5.90	\$874,551.10
23	120E0900	Contaminated Material Excavation	100.000	CuYd	\$10.00	\$1,000.00	\$12.44	\$1,244.00
24	120E1000	Muck Excavation	25,635.000	CuYd	\$3.75	\$96,131.25	\$5.02	\$128,687.70
25	120E2000	Undercutting	132,722.000	CuYd	\$1.15	\$152,630.30	\$1.06	\$140,685.32

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
Clausen Construction Inc

**Bidder:**  
BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E6100	Water for Embankment	5,240.000	MGal	\$35.00	\$183,400.00	\$35.00	\$183,400.00
27	120E6200	Water for Granular Material	1,742.200	MGal	\$23.50	\$40,941.70	\$35.00	\$60,977.00
28	205E0010	Dust Control Chloride	50,688.000	Lb	\$0.70	\$35,481.60	\$0.71	\$35,988.48
29	230E0010	Placing Topsoil	55,337.000	CuYd	\$2.03	\$112,334.11	\$2.65	\$146,643.05
30	250E0020	Incidental Work, Grading	1.000	LS	\$63,000.00	\$63,000.00	\$35,037.10	\$35,037.10
31	260E1030	Base Course, Salvaged	144,683.100	Ton	\$5.25	\$759,586.28	\$4.60	\$665,542.26
32	260E3500	Temporary Gravel Surfacing	900.000	Ton	\$15.75	\$14,175.00	\$8.87	\$7,983.00
33	260E6010	Granular Material	200.000	Ton	\$15.75	\$3,150.00	\$36.81	\$7,362.00
34	270E0022	Salvage Asphalt Mix Material	9,300.000	Ton	\$3.76	\$34,968.00	\$7.79	\$72,447.00
35	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Materia	145,833.100	Ton	\$6.76	\$985,831.76	\$7.90	\$1,152,081.49
36	270E0210	Haul and Stockpile Granular Material	250.000	Ton	\$3.76	\$940.00	\$4.01	\$1,002.50
37	270E0230	Haul and Stockpile Asphalt Mix Material	9,300.000	Ton	\$3.76	\$34,968.00	\$4.01	\$37,293.00
38	320E1200	Asphalt Concrete Composite	6,500.000	Ton	\$115.00	\$747,500.00	\$107.40	\$698,100.00
39	330E0010	MC-70 Asphalt for Prime	134.500	Ton	\$1,300.00	\$174,850.00	\$1,315.94	\$176,993.93
40	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	32.900	Ton	\$1,225.00	\$40,302.50	\$1,240.02	\$40,796.66
41	330E1000	Blotting Sand for Prime	660.100	Ton	\$77.00	\$50,827.70	\$77.94	\$51,448.19
42	330E3000	Sand for Fog Seal	10.000	Ton	\$10.00	\$100.00	\$10.12	\$101.20
43	360E0020	AE150S Asphalt for Surface Treatment	226.200	Ton	\$750.00	\$169,650.00	\$759.19	\$171,728.78
44	360E1050	Type 3 Cover Aggregate	3,049.700	Ton	\$55.00	\$167,733.50	\$55.67	\$169,776.80
45	421E0100	Pipe Culvert Undercut	788.000	CuYd	\$20.00	\$15,760.00	\$20.00	\$15,760.00
46	450E0143	24" RCP Class 3, Furnish	1,310.000	Ft	\$46.00	\$60,260.00	\$52.84	\$69,220.40
47	450E0144	24" RCP Class 4, Furnish	72.000	Ft	\$50.00	\$3,600.00	\$61.50	\$4,428.00
48	450E0150	24" RCP, Install	1,382.000	Ft	\$50.00	\$69,100.00	\$53.48	\$73,909.36
49	450E0163	30" RCP Class 3, Furnish	736.000	Ft	\$58.00	\$42,688.00	\$74.43	\$54,780.48
50	450E0164	30" RCP Class 4, Furnish	64.000	Ft	\$67.00	\$4,288.00	\$84.88	\$5,432.32

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
Clausen Construction Inc

**Bidder:**  
BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	450E0170	30" RCP, Install	800.000	Ft	\$55.00	\$44,000.00	\$56.95	\$45,560.00
52	450E0182	36" RCP Class 2, Furnish	264.000	Ft	\$72.00	\$19,008.00	\$99.50	\$26,268.00
53	450E0190	36" RCP, Install	264.000	Ft	\$75.00	\$19,800.00	\$57.52	\$15,185.28
54	450E0192	42" RCP Class 2, Furnish	78.000	Ft	\$103.00	\$8,034.00	\$122.51	\$9,555.78
55	450E0200	42" RCP, Install	78.000	Ft	\$80.00	\$6,240.00	\$64.90	\$5,062.20
56	450E0202	48" RCP Class 2, Furnish	160.000	Ft	\$126.00	\$20,160.00	\$152.56	\$24,409.60
57	450E0210	48" RCP, Install	160.000	Ft	\$85.00	\$13,600.00	\$66.44	\$10,630.40
58	450E0212	54" RCP Class 2, Furnish	122.000	Ft	\$152.00	\$18,544.00	\$217.09	\$26,484.98
59	450E0214	54" RCP Class 4, Furnish	120.000	Ft	\$205.00	\$24,600.00	\$239.63	\$28,755.60
60	450E0220	54" RCP, Install	242.000	Ft	\$100.00	\$24,200.00	\$69.03	\$16,705.26
61	450E2028	36" RCP Flared End, Furnish	6.000	Each	\$1,300.00	\$7,800.00	\$1,107.71	\$6,646.26
62	450E2029	36" RCP Flared End, Install	6.000	Each	\$400.00	\$2,400.00	\$253.11	\$1,518.66
63	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$1,470.00	\$2,940.00	\$1,969.28	\$3,938.56
64	450E2033	42" RCP Flared End, Install	2.000	Each	\$450.00	\$900.00	\$303.73	\$607.46
65	450E2036	48" RCP Flared End, Furnish	4.000	Each	\$1,680.00	\$6,720.00	\$2,200.77	\$8,803.08
66	450E2037	48" RCP Flared End, Install	4.000	Each	\$500.00	\$2,000.00	\$354.35	\$1,417.40
67	450E2040	54" RCP Flared End, Furnish	4.000	Each	\$2,000.00	\$8,000.00	\$2,260.98	\$9,043.92
68	450E2041	54" RCP Flared End, Install	4.000	Each	\$800.00	\$3,200.00	\$404.97	\$1,619.88
69	450E2200	24" RCP Sloped End, Furnish	28.000	Each	\$630.00	\$17,640.00	\$788.95	\$22,090.60
70	450E2201	24" RCP Sloped End, Install	28.000	Each	\$250.00	\$7,000.00	\$253.11	\$7,087.08
71	450E2204	30" RCP Sloped End, Furnish	18.000	Each	\$1,050.00	\$18,900.00	\$1,050.44	\$18,907.92
72	450E2205	30" RCP Sloped End, Install	18.000	Each	\$400.00	\$7,200.00	\$253.11	\$4,555.98
73	450E2308	24" RCP Safety End, Furnish	6.000	Each	\$840.00	\$5,040.00	\$788.97	\$4,733.82
74	450E2311	24" RCP Safety End, Install	6.000	Each	\$250.00	\$1,500.00	\$253.11	\$1,518.66
75	450E3023	30" RCP Arch Class 3, Furnish	62.000	Ft	\$99.00	\$6,138.00	\$95.40	\$5,914.80

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 Clausen Construction Inc

**Bidder:**  
 BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E3030	30" RCP Arch, Install		62.000 Ft	\$65.00	\$4,030.00	\$65.32	\$4,049.84
77	450E3032	36" RCP Arch Class 2, Furnish		340.000 Ft	\$115.00	\$39,100.00	\$123.87	\$42,115.80
78	450E3034	36" RCP Arch Class 4, Furnish		88.000 Ft	\$140.00	\$12,320.00	\$137.80	\$12,126.40
79	450E3040	36" RCP Arch, Install		428.000 Ft	\$70.00	\$29,960.00	\$59.14	\$25,311.92
80	450E3042	42" RCP Arch Class 2, Furnish		100.000 Ft	\$140.00	\$14,000.00	\$152.73	\$15,273.00
81	450E3050	42" RCP Arch, Install		100.000 Ft	\$75.00	\$7,500.00	\$65.81	\$6,581.00
82	450E3052	48" RCP Arch Class 2, Furnish		156.000 Ft	\$168.00	\$26,208.00	\$181.76	\$28,354.56
83	450E3060	48" RCP Arch, Install		156.000 Ft	\$80.00	\$12,480.00	\$64.90	\$10,124.40
84	450E3072	60" RCP Arch Class 2, Furnish		78.000 Ft	\$245.00	\$19,110.00	\$271.37	\$21,166.86
85	450E3080	60" RCP Arch, Install		78.000 Ft	\$125.00	\$9,750.00	\$64.90	\$5,062.20
86	450E4512	36" RCP Arch Flared End, Furnish		8.000 Each	\$1,260.00	\$10,080.00	\$1,254.57	\$10,036.56
87	450E4513	36" RCP Arch Flared End, Install		8.000 Each	\$350.00	\$2,800.00	\$303.73	\$2,429.84
88	450E4516	42" RCP Arch Flared End, Furnish		2.000 Each	\$1,470.00	\$2,940.00	\$2,005.79	\$4,011.58
89	450E4517	42" RCP Arch Flared End, Install		2.000 Each	\$45.00	\$90.00	\$354.35	\$708.70
90	450E4520	48" RCP Arch Flared End, Furnish		4.000 Each	\$1,680.00	\$6,720.00	\$1,882.13	\$7,528.52
91	450E4521	48" RCP Arch Flared End, Install		4.000 Each	\$450.00	\$1,800.00	\$404.97	\$1,619.88
92	450E4528	60" RCP Arch Flared End, Furnish		2.000 Each	\$2,200.00	\$4,400.00	\$2,842.14	\$5,684.28
93	450E4529	60" RCP Arch Flared End, Install		2.000 Each	\$800.00	\$1,600.00	\$455.61	\$911.22
94	450E4604	30" RCP Arch Sloped End, Furnish		2.000 Each	\$1,000.00	\$2,000.00	\$905.33	\$1,810.66
95	450E4605	30" RCP Arch Sloped End, Install		2.000 Each	\$400.00	\$800.00	\$253.12	\$506.24
96	450E4606	36" RCP Arch Sloped End, Furnish		2.000 Each	\$1,260.00	\$2,520.00	\$1,239.94	\$2,479.88
97	450E4607	36" RCP Arch Sloped End, Install		2.000 Each	\$500.00	\$1,000.00	\$303.73	\$607.46
98	450E4759	18" CMP 16 Gauge, Furnish		1,346.000 Ft	\$25.00	\$33,650.00	\$24.91	\$33,528.86
99	450E4760	18" CMP, Install		1,346.000 Ft	\$20.00	\$26,920.00	\$16.69	\$22,464.74
100	450E4769	24" CMP 16 Gauge, Furnish		410.000 Ft	\$32.00	\$13,120.00	\$32.63	\$13,378.30

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1 PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
Clausen Construction Inc

**Bidder:**  
BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	450E4770	24" CMP, Install	410.000	Ft	\$30.00	\$12,300.00	\$17.49	\$7,170.90
102	450E4779	30" CMP 16 Gauge, Furnish	54.000	Ft	\$40.00	\$2,160.00	\$40.65	\$2,195.10
103	450E4780	30" CMP, Install	54.000	Ft	\$35.00	\$1,890.00	\$19.91	\$1,075.14
104	450E5406	18" CMP Safety End, Furnish	34.000	Each	\$300.00	\$10,200.00	\$351.16	\$11,939.44
105	450E5407	18" CMP Safety End, Install	34.000	Each	\$250.00	\$8,500.00	\$119.54	\$4,064.36
106	450E5410	24" CMP Safety End, Furnish	12.000	Each	\$480.00	\$5,760.00	\$479.18	\$5,750.16
107	450E5411	24" CMP Safety End, Install	12.000	Each	\$300.00	\$3,600.00	\$125.52	\$1,506.24
108	450E5414	30" CMP Safety End, Furnish	2.000	Each	\$2,400.00	\$4,800.00	\$2,414.88	\$4,829.76
109	450E5417	30" CMP Safety End, Install	2.000	Each	\$500.00	\$1,000.00	\$239.03	\$478.06
110	451E7300	Repair Drain Tile	500.000	Ft	\$15.00	\$7,500.00	\$16.78	\$8,390.00
111	464E0100	Controlled Density Fill	26.800	CuYd	\$325.00	\$8,710.00	\$209.53	\$5,615.40
112	600E0300	Type III Field Laboratory	1.000	Each	\$25,000.00	\$25,000.00	\$26,096.91	\$26,096.91
113	620E0020	Type 2 Right-of-Way Fence	3,159.000	Ft	\$2.70	\$8,529.30	\$1.97	\$6,223.23
114	620E0030	Type 3 Right-of-Way Fence	2,591.000	Ft	\$2.20	\$5,700.20	\$2.23	\$5,777.93
115	620E0515	Type 1A Temporary Fence	500.000	Ft	\$2.00	\$1,000.00	\$0.91	\$455.00
116	620E0530	Type 3 Temporary Fence	2,591.000	Ft	\$4.00	\$10,364.00	\$1.01	\$2,616.91
117	620E1020	2 Post Panel	18.000	Each	\$225.00	\$4,050.00	\$172.08	\$3,097.44
118	620E1030	3 Post Panel	11.000	Each	\$300.00	\$3,300.00	\$222.70	\$2,449.70
119	632E1320	2.0"x2.0" Perforated Tube Post	865.000	Ft	\$27.00	\$23,355.00	\$27.33	\$23,640.45
120	632E1340	2.5"x2.5" Perforated Tube Post	48.000	Ft	\$54.00	\$2,592.00	\$54.66	\$2,623.68
121	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	10.000	Each	\$28.00	\$280.00	\$28.34	\$283.40
122	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	16.000	Each	\$35.00	\$560.00	\$35.43	\$566.88
123	632E2510	Type 2 Object Marker Back to Back	107.000	Each	\$35.00	\$3,745.00	\$35.43	\$3,791.01
124	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	295.200	SqFt	\$23.00	\$6,789.60	\$23.28	\$6,872.26
125	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	178.500	SqFt	\$23.00	\$4,105.50	\$23.28	\$4,155.48

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1 PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
Clausen Construction Inc

**Bidder:**  
BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	632E3500	Reset Sign	7.000	Each	\$100.00	\$700.00	\$101.23	\$708.61
127	633E1200	High Build Waterborne Pavement Marking Paint, White	1,176.000	Gal	\$33.00	\$38,808.00	\$33.40	\$39,278.40
128	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	374.000	Gal	\$33.00	\$12,342.00	\$33.40	\$12,491.60
129	634E0010	Flagging	200.000	Hour	\$36.03	\$7,206.00	\$36.03	\$7,206.00
130	634E0020	Pilot Car	50.000	Hour	\$52.75	\$2,637.50	\$52.75	\$2,637.50
131	634E0110	Traffic Control Signs	1,265.200	SqFt	\$2.00	\$2,530.40	\$2.02	\$2,555.70
132	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$65,000.00	\$65,000.00	\$65,796.86	\$65,796.86
133	634E0275	Type 3 Barricade	48.000	Each	\$100.00	\$4,800.00	\$101.23	\$4,859.04
134	634E1002	Detour and Restriction Signing	1,506.400	SqFt	\$19.00	\$28,621.60	\$19.23	\$28,968.07
135	700E0110	Class A Riprap	3,690.000	Ton	\$45.08	\$166,345.20	\$51.39	\$189,629.10
136	700E2010	Place Riprap	8,190.000	Ton	\$6.70	\$54,873.00	\$4.40	\$36,036.00
137	720E1010	PVC Coated Bank and Channel Protection Gabion	66.000	CuYd	\$550.00	\$36,300.00	\$404.90	\$26,723.40
138	730E0100	Cover Crop Seeding	50.000	Bu	\$75.00	\$3,750.00	\$30.37	\$1,518.50
139	730E0212	Type G Permanent Seed Mixture	2,439.000	Lb	\$7.25	\$17,682.75	\$12.15	\$29,633.85
140	731E0200	Fertilizing	70.400	Ton	\$890.00	\$62,656.00	\$860.42	\$60,573.57
141	732E0100	Mulching	250.000	Ton	\$200.00	\$50,000.00	\$222.70	\$55,675.00
142	734E0103	Type 3 Erosion Control Blanket	3,815.000	SqYd	\$1.85	\$7,057.75	\$1.47	\$5,608.05
143	734E0154	12" Diameter Erosion Control Wattle	3,250.000	Ft	\$2.50	\$8,125.00	\$2.88	\$9,360.00
144	734E0165	Remove and Reset Erosion Control Wattle	813.000	Ft	\$1.50	\$1,219.50	\$0.76	\$617.88
145	734E0325	Surface Roughening	4.100	Acre	\$150.00	\$615.00	\$316.94	\$1,299.45
146	734E0510	Shaping for Erosion Control Blanket	2,146.000	Ft	\$2.00	\$4,292.00	\$0.10	\$214.60
147	734E0602	Low Flow Silt Fence	8,328.000	Ft	\$3.00	\$24,984.00	\$2.33	\$19,404.24
148	734E0604	High Flow Silt Fence	3,922.000	Ft	\$2.50	\$9,805.00	\$1.87	\$7,334.14
149	734E0610	Mucking Silt Fence	873.000	CuYd	\$5.00	\$4,365.00	\$0.51	\$445.23
150	734E0620	Repair Silt Fence	3,142.000	Ft	\$2.00	\$6,284.00	\$0.51	\$1,602.42

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 Clausen Construction Inc

**Bidder:**  
 BOWES CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	734E0630	Floating Silt Curtain	9,350.000	Ft	\$18.00	\$168,300.00	\$13.67	\$127,814.50
152	734E0635	Remove and Reset Floating Silt Curtain	2,338.000	Ft	\$10.00	\$23,380.00	\$0.10	\$233.80
153	831E0110	Type B Drainage Fabric	12,794.000	SqYd	\$3.75	\$47,977.50	\$2.85	\$36,462.90
154	900E0010	Refurbish Single Mailbox	2.000	Each	\$300.00	\$600.00	\$303.68	\$607.36
155	900E1150	Right of Way Marker	82.000	Each	\$570.00	\$46,740.00	\$399.06	\$32,722.92
156	900E1320	Construction Entrance	2.000	Each	\$1,500.00	\$3,000.00	\$2,601.66	\$5,203.32
<b>Total Bid Amount</b>						<b>\$8,648,386.06</b>		<b>\$8,967,229.47</b>

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
MIDLAND CONTRACTING, INC

**Bidder:**  
MIDWEST CONTRACTING, LLC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$1,026,020.00	\$1,026,020.00	\$760,784.00	\$760,784.00
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$2,500.00	\$0.00	\$2,500.00	\$0.00
3	009E3220	Reestablish Right-of-Way and Property Corner	88.000	Each	\$103.00	\$9,064.00	\$72.00	\$6,336.00
4	009E3225	Reestablish Public Land Survey System Corner	18.000	Each	\$500.00	\$9,000.00	\$600.00	\$10,800.00
5	009E3230	Grade Staking	9.001	Mile	\$2,523.50	\$22,714.02	\$2,000.00	\$18,002.00
6	009E3245	Final Cross Section Survey	9.001	Mile	\$309.00	\$2,781.31	\$335.00	\$3,015.34
7	009E3250	Miscellaneous Staking	9.001	Mile	\$2,847.95	\$25,634.40	\$3,200.00	\$28,803.20
8	009E3280	Slope Staking	9.001	Mile	\$3,167.00	\$28,506.17	\$2,800.00	\$25,202.80
9	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
10	009E3320	Checker	1.000	LS	\$20,150.00	\$20,150.00	\$59,500.00	\$59,500.00
11	009E4300	Construction Schedule, Category III	1.000	LS	\$6,500.00	\$6,500.00	\$7,500.00	\$7,500.00
12	009E9900	Training Program	1,000.000	Hour	\$3.50	\$3,500.00	\$5.00	\$5,000.00
13	100E0100	Clearing	1.000	LS	\$15,000.00	\$15,000.00	\$2,500.00	\$2,500.00
14	110E0130	Remove Traffic Sign	85.000	Each	\$41.20	\$3,502.00	\$50.00	\$4,250.00
15	110E0600	Remove Fence	5,739.000	Ft	\$0.52	\$2,984.28	\$0.50	\$2,869.50
16	110E1050	Remove Asphalt Concrete Approach Pavement	1,433.000	SqYd	\$3.50	\$5,015.50	\$4.00	\$5,732.00
17	110E1690	Remove Sediment	7.500	CuYd	\$10.00	\$75.00	\$0.10	\$0.75
18	110E1700	Remove Silt Fence	3,142.000	Ft	\$0.21	\$659.82	\$0.20	\$628.40
19	110E5451	Salvage Riprap	8,190.000	Ton	\$5.75	\$47,092.50	\$5.60	\$45,864.00
20	110E7150	Remove Sign for Reset	7.000	Each	\$103.00	\$721.00	\$50.00	\$350.00
21	120E0010	Unclassified Excavation	535,133.000	CuYd	\$2.10	\$1,123,779.30	\$3.25	\$1,739,182.25
22	120E0600	Contractor Furnished Borrow Excavation	148,229.000	CuYd	\$5.60	\$830,082.40	\$9.52	\$1,411,140.08
23	120E0900	Contaminated Material Excavation	100.000	CuYd	\$100.00	\$10,000.00	\$110.00	\$11,000.00
24	120E1000	Muck Excavation	25,635.000	CuYd	\$5.25	\$134,583.75	\$6.17	\$158,167.95
25	120E2000	Undercutting	132,722.000	CuYd	\$1.10	\$145,994.20	\$1.00	\$132,722.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 MIDLAND CONTRACTING, INC

**Bidder:**  
 MIDWEST CONTRACTING, LLC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E6100	Water for Embankment	5,240.000	MGal	\$35.00	\$183,400.00	\$35.00	\$183,400.00
27	120E6200	Water for Granular Material	1,742.200	MGal	\$25.00	\$43,555.00	\$25.00	\$43,555.00
28	205E0010	Dust Control Chloride	50,688.000	Lb	\$0.73	\$37,002.24	\$0.70	\$35,481.60
29	230E0010	Placing Topsoil	55,337.000	CuYd	\$2.65	\$146,643.05	\$2.45	\$135,575.65
30	250E0020	Incidental Work, Grading	1.000	LS	\$235,000.00	\$235,000.00	\$66,000.00	\$66,000.00
31	260E1030	Base Course, Salvaged	144,683.100	Ton	\$3.90	\$564,264.09	\$7.75	\$1,121,294.03
32	260E3500	Temporary Gravel Surfacing	900.000	Ton	\$8.00	\$7,200.00	\$7.00	\$6,300.00
33	260E6010	Granular Material	200.000	Ton	\$38.90	\$7,780.00	\$30.00	\$6,000.00
34	270E0022	Salvage Asphalt Mix Material	9,300.000	Ton	\$4.40	\$40,920.00	\$4.25	\$39,525.00
35	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Materia	145,833.100	Ton	\$7.70	\$1,122,914.87	\$5.45	\$794,790.40
36	270E0210	Haul and Stockpile Granular Material	250.000	Ton	\$6.85	\$1,712.50	\$6.00	\$1,500.00
37	270E0230	Haul and Stockpile Asphalt Mix Material	9,300.000	Ton	\$6.85	\$63,705.00	\$8.75	\$81,375.00
38	320E1200	Asphalt Concrete Composite	6,500.000	Ton	\$118.50	\$770,250.00	\$115.00	\$747,500.00
39	330E0010	MC-70 Asphalt for Prime	134.500	Ton	\$1,339.00	\$180,095.50	\$1,300.00	\$174,850.00
40	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	32.900	Ton	\$1,260.00	\$41,454.00	\$1,225.00	\$40,302.50
41	330E1000	Blotting Sand for Prime	660.100	Ton	\$79.31	\$52,352.53	\$77.00	\$50,827.70
42	330E3000	Sand for Fog Seal	10.000	Ton	\$10.30	\$103.00	\$10.00	\$100.00
43	360E0020	AE150S Asphalt for Surface Treatment	226.200	Ton	\$772.50	\$174,739.50	\$750.00	\$169,650.00
44	360E1050	Type 3 Cover Aggregate	3,049.700	Ton	\$56.05	\$170,935.69	\$55.00	\$167,733.50
45	421E0100	Pipe Culvert Undercut	788.000	CuYd	\$20.00	\$15,760.00	\$20.00	\$15,760.00
46	450E0143	24" RCP Class 3, Furnish	1,310.000	Ft	\$47.25	\$61,897.50	\$60.00	\$78,600.00
47	450E0144	24" RCP Class 4, Furnish	72.000	Ft	\$54.42	\$3,918.24	\$64.00	\$4,608.00
48	450E0150	24" RCP, Install	1,382.000	Ft	\$41.08	\$56,772.56	\$60.00	\$82,920.00
49	450E0163	30" RCP Class 3, Furnish	736.000	Ft	\$65.88	\$48,487.68	\$72.00	\$52,992.00
50	450E0164	30" RCP Class 4, Furnish	64.000	Ft	\$74.52	\$4,769.28	\$80.00	\$5,120.00



**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1 PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
MIDLAND CONTRACTING, INC

**Bidder:**  
MIDWEST CONTRACTING, LLC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E3030	30" RCP Arch, Install		62.000 Ft	\$64.63	\$4,007.06	\$70.00	\$4,340.00
77	450E3032	36" RCP Arch Class 2, Furnish		340.000 Ft	\$108.00	\$36,720.00	\$125.00	\$42,500.00
78	450E3034	36" RCP Arch Class 4, Furnish		88.000 Ft	\$120.11	\$10,569.68	\$145.00	\$12,760.00
79	450E3040	36" RCP Arch, Install		428.000 Ft	\$63.10	\$27,006.80	\$75.00	\$32,100.00
80	450E3042	42" RCP Arch Class 2, Furnish		100.000 Ft	\$133.55	\$13,355.00	\$140.00	\$14,000.00
81	450E3050	42" RCP Arch, Install		100.000 Ft	\$67.80	\$6,780.00	\$80.00	\$8,000.00
82	450E3052	48" RCP Arch Class 2, Furnish		156.000 Ft	\$158.63	\$24,746.28	\$166.00	\$25,896.00
83	450E3060	48" RCP Arch, Install		156.000 Ft	\$76.64	\$11,955.84	\$90.00	\$14,040.00
84	450E3072	60" RCP Arch Class 2, Furnish		78.000 Ft	\$235.01	\$18,330.78	\$250.00	\$19,500.00
85	450E3080	60" RCP Arch, Install		78.000 Ft	\$98.50	\$7,683.00	\$110.00	\$8,580.00
86	450E4512	36" RCP Arch Flared End, Furnish		8.000 Each	\$1,037.00	\$8,296.00	\$1,200.00	\$9,600.00
87	450E4513	36" RCP Arch Flared End, Install		8.000 Each	\$463.50	\$3,708.00	\$300.00	\$2,400.00
88	450E4516	42" RCP Arch Flared End, Furnish		2.000 Each	\$1,659.00	\$3,318.00	\$1,380.00	\$2,760.00
89	450E4517	42" RCP Arch Flared End, Install		2.000 Each	\$489.00	\$978.00	\$310.00	\$620.00
90	450E4520	48" RCP Arch Flared End, Furnish		4.000 Each	\$1,557.00	\$6,228.00	\$1,540.00	\$6,160.00
91	450E4521	48" RCP Arch Flared End, Install		4.000 Each	\$566.00	\$2,264.00	\$325.00	\$1,300.00
92	450E4528	60" RCP Arch Flared End, Furnish		2.000 Each	\$2,351.00	\$4,702.00	\$1,980.00	\$3,960.00
93	450E4529	60" RCP Arch Flared End, Install		2.000 Each	\$772.00	\$1,544.00	\$375.00	\$750.00
94	450E4604	30" RCP Arch Sloped End, Furnish		2.000 Each	\$748.00	\$1,496.00	\$940.00	\$1,880.00
95	450E4605	30" RCP Arch Sloped End, Install		2.000 Each	\$386.00	\$772.00	\$290.00	\$580.00
96	450E4606	36" RCP Arch Sloped End, Furnish		2.000 Each	\$1,025.00	\$2,050.00	\$1,195.00	\$2,390.00
97	450E4607	36" RCP Arch Sloped End, Install		2.000 Each	\$473.00	\$946.00	\$300.00	\$600.00
98	450E4759	18" CMP 16 Gauge, Furnish		1,346.000 Ft	\$23.28	\$31,334.88	\$28.00	\$37,688.00
99	450E4760	18" CMP, Install		1,346.000 Ft	\$30.30	\$40,783.80	\$25.00	\$33,650.00
100	450E4769	24" CMP 16 Gauge, Furnish		410.000 Ft	\$31.62	\$12,964.20	\$34.00	\$13,940.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 MIDLAND CONTRACTING, INC

**Bidder:**  
 MIDWEST CONTRACTING, LLC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	450E4770	24" CMP, Install	410.000	Ft	\$35.93	\$14,731.30	\$29.00	\$11,890.00
102	450E4779	30" CMP 16 Gauge, Furnish	54.000	Ft	\$37.90	\$2,046.60	\$42.00	\$2,268.00
103	450E4780	30" CMP, Install	54.000	Ft	\$41.50	\$2,241.00	\$35.00	\$1,890.00
104	450E5406	18" CMP Safety End, Furnish	34.000	Each	\$290.00	\$9,860.00	\$325.00	\$11,050.00
105	450E5407	18" CMP Safety End, Install	34.000	Each	\$183.75	\$6,247.50	\$125.00	\$4,250.00
106	450E5410	24" CMP Safety End, Furnish	12.000	Each	\$404.00	\$4,848.00	\$425.00	\$5,100.00
107	450E5411	24" CMP Safety End, Install	12.000	Each	\$232.00	\$2,784.00	\$175.00	\$2,100.00
108	450E5414	30" CMP Safety End, Furnish	2.000	Each	\$1,997.00	\$3,994.00	\$2,150.00	\$4,300.00
109	450E5417	30" CMP Safety End, Install	2.000	Each	\$283.00	\$566.00	\$230.00	\$460.00
110	451E7300	Repair Drain Tile	500.000	Ft	\$17.38	\$8,690.00	\$28.00	\$14,000.00
111	464E0100	Controlled Density Fill	26.800	CuYd	\$214.52	\$5,749.14	\$275.00	\$7,370.00
112	600E0300	Type III Field Laboratory	1.000	Each	\$22,500.00	\$22,500.00	\$20,000.00	\$20,000.00
113	620E0020	Type 2 Right-of-Way Fence	3,159.000	Ft	\$2.01	\$6,349.59	\$1.95	\$6,160.05
114	620E0030	Type 3 Right-of-Way Fence	2,591.000	Ft	\$2.27	\$5,881.57	\$2.20	\$5,700.20
115	620E0515	Type 1A Temporary Fence	500.000	Ft	\$0.92	\$460.00	\$0.90	\$450.00
116	620E0530	Type 3 Temporary Fence	2,591.000	Ft	\$1.03	\$2,668.73	\$1.00	\$2,591.00
117	620E1020	2 Post Panel	18.000	Each	\$175.10	\$3,151.80	\$170.00	\$3,060.00
118	620E1030	3 Post Panel	11.000	Each	\$226.60	\$2,492.60	\$220.00	\$2,420.00
119	632E1320	2.0"x2.0" Perforated Tube Post	865.000	Ft	\$27.81	\$24,055.65	\$24.00	\$20,760.00
120	632E1340	2.5"x2.5" Perforated Tube Post	48.000	Ft	\$55.62	\$2,669.76	\$100.00	\$4,800.00
121	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	10.000	Each	\$28.84	\$288.40	\$60.00	\$600.00
122	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	16.000	Each	\$36.05	\$576.80	\$70.00	\$1,120.00
123	632E2510	Type 2 Object Marker Back to Back	107.000	Each	\$36.05	\$3,857.35	\$70.00	\$7,490.00
124	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	295.200	SqFt	\$23.69	\$6,993.29	\$35.00	\$10,332.00
125	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	178.500	SqFt	\$23.69	\$4,228.67	\$37.00	\$6,604.50



**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 MIDLAND CONTRACTING, INC

**Bidder:**  
 MIDWEST CONTRACTING, LLC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	734E0630	Floating Silt Curtain	9,350.000	Ft	\$13.90	\$129,965.00	\$13.50	\$126,225.00
152	734E0635	Remove and Reset Floating Silt Curtain	2,338.000	Ft	\$0.12	\$280.56	\$0.10	\$233.80
153	831E0110	Type B Drainage Fabric	12,794.000	SqYd	\$2.60	\$33,264.40	\$1.00	\$12,794.00
154	900E0010	Refurbish Single Mailbox	2.000	Each	\$309.00	\$618.00	\$400.00	\$800.00
155	900E1150	Right of Way Marker	82.000	Each	\$445.00	\$36,490.00	\$315.00	\$25,830.00
156	900E1320	Construction Entrance	2.000	Each	\$1,750.00	\$3,500.00	\$5,000.00	\$10,000.00
<b>Total Bid Amount</b>						<b>\$9,063,688.07</b>		<b>\$10,091,096.99</b>

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1 PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
CENTRAL SPECIALTIES, INC

03/06/2026

Page 29 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$860,000.00	\$860,000.00		
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$2,500.00	\$0.00		
3	009E3220	Reestablish Right-of-Way and Property Corner	88.000	Each	\$72.00	\$6,336.00		
4	009E3225	Reestablish Public Land Survey System Corner	18.000	Each	\$600.00	\$10,800.00		
5	009E3230	Grade Staking	9.001	Mile	\$2,000.00	\$18,002.00		
6	009E3245	Final Cross Section Survey	9.001	Mile	\$335.00	\$3,015.34		
7	009E3250	Miscellaneous Staking	9.001	Mile	\$3,200.00	\$28,803.20		
8	009E3280	Slope Staking	9.001	Mile	\$2,800.00	\$25,202.80		
9	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00		
10	009E3320	Checker	1.000	LS	\$35,000.00	\$35,000.00		
11	009E4300	Construction Schedule, Category III	1.000	LS	\$2,950.00	\$2,950.00		
12	009E9900	Training Program	1,000.000	Hour	\$7.00	\$7,000.00		
13	100E0100	Clearing	1.000	LS	\$5,000.00	\$5,000.00		
14	110E0130	Remove Traffic Sign	85.000	Each	\$40.00	\$3,400.00		
15	110E0600	Remove Fence	5,739.000	Ft	\$0.50	\$2,869.50		
16	110E1050	Remove Asphalt Concrete Approach Pavement	1,433.000	SqYd	\$11.50	\$16,479.50		
17	110E1690	Remove Sediment	7.500	CuYd	\$0.01	\$0.08		
18	110E1700	Remove Silt Fence	3,142.000	Ft	\$0.20	\$628.40		
19	110E5451	Salvage Riprap	8,190.000	Ton	\$25.00	\$204,750.00		
20	110E7150	Remove Sign for Reset	7.000	Each	\$100.00	\$700.00		
21	120E0010	Unclassified Excavation	535,133.000	CuYd	\$2.75	\$1,471,615.75		
22	120E0600	Contractor Furnished Borrow Excavation	148,229.000	CuYd	\$18.50	\$2,742,236.50		
23	120E0900	Contaminated Material Excavation	100.000	CuYd	\$150.00	\$15,000.00		
24	120E1000	Muck Excavation	25,635.000	CuYd	\$8.50	\$217,897.50		
25	120E2000	Undercutting	132,722.000	CuYd	\$1.50	\$199,083.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
CENTRAL SPECIALTIES, INC

03/06/2026

Page 30 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E6100	Water for Embankment		5,240.000 MGal	\$35.00	\$183,400.00		
27	120E6200	Water for Granular Material		1,742.200 MGal	\$35.00	\$60,977.00		
28	205E0010	Dust Control Chloride		50,688.000 Lb	\$0.70	\$35,481.60		
29	230E0010	Placing Topsoil		55,337.000 CuYd	\$3.75	\$207,513.75		
30	250E0020	Incidental Work, Grading		1.000 LS	\$100,000.00	\$100,000.00		
31	260E1030	Base Course, Salvaged		144,683.100 Ton	\$9.50	\$1,374,489.45		
32	260E3500	Temporary Gravel Surfacing		900.000 Ton	\$12.50	\$11,250.00		
33	260E6010	Granular Material		200.000 Ton	\$45.00	\$9,000.00		
34	270E0022	Salvage Asphalt Mix Material		9,300.000 Ton	\$16.00	\$148,800.00		
35	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Materia		145,833.100 Ton	\$16.00	\$2,333,329.60		
36	270E0210	Haul and Stockpile Granular Material		250.000 Ton	\$8.00	\$2,000.00		
37	270E0230	Haul and Stockpile Asphalt Mix Material		9,300.000 Ton	\$8.00	\$74,400.00		
38	320E1200	Asphalt Concrete Composite		6,500.000 Ton	\$115.00	\$747,500.00		
39	330E0010	MC-70 Asphalt for Prime		134.500 Ton	\$1,300.00	\$174,850.00		
40	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal		32.900 Ton	\$1,225.00	\$40,302.50		
41	330E1000	Blotting Sand for Prime		660.100 Ton	\$77.00	\$50,827.70		
42	330E3000	Sand for Fog Seal		10.000 Ton	\$10.00	\$100.00		
43	360E0020	AE150S Asphalt for Surface Treatment		226.200 Ton	\$750.00	\$169,650.00		
44	360E1050	Type 3 Cover Aggregate		3,049.700 Ton	\$55.00	\$167,733.50		
45	421E0100	Pipe Culvert Undercut		788.000 CuYd	\$20.00	\$15,760.00		
46	450E0143	24" RCP Class 3, Furnish		1,310.000 Ft	\$44.00	\$57,640.00		
47	450E0144	24" RCP Class 4, Furnish		72.000 Ft	\$48.00	\$3,456.00		
48	450E0150	24" RCP, Install		1,382.000 Ft	\$145.00	\$200,390.00		
49	450E0163	30" RCP Class 3, Furnish		736.000 Ft	\$57.00	\$41,952.00		
50	450E0164	30" RCP Class 4, Furnish		64.000 Ft	\$65.00	\$4,160.00		

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 CENTRAL SPECIALTIES, INC

03/06/2026

Page 31 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	450E0170	30" RCP, Install		800.000 Ft	\$145.00	\$116,000.00		
52	450E0182	36" RCP Class 2, Furnish		264.000 Ft	\$71.50	\$18,876.00		
53	450E0190	36" RCP, Install		264.000 Ft	\$140.00	\$36,960.00		
54	450E0192	42" RCP Class 2, Furnish		78.000 Ft	\$100.00	\$7,800.00		
55	450E0200	42" RCP, Install		78.000 Ft	\$185.00	\$14,430.00		
56	450E0202	48" RCP Class 2, Furnish		160.000 Ft	\$120.00	\$19,200.00		
57	450E0210	48" RCP, Install		160.000 Ft	\$200.00	\$32,000.00		
58	450E0212	54" RCP Class 2, Furnish		122.000 Ft	\$150.00	\$18,300.00		
59	450E0214	54" RCP Class 4, Furnish		120.000 Ft	\$200.00	\$24,000.00		
60	450E0220	54" RCP, Install		242.000 Ft	\$200.00	\$48,400.00		
61	450E2028	36" RCP Flared End, Furnish		6.000 Each	\$1,250.00	\$7,500.00		
62	450E2029	36" RCP Flared End, Install		6.000 Each	\$300.00	\$1,800.00		
63	450E2032	42" RCP Flared End, Furnish		2.000 Each	\$1,400.00	\$2,800.00		
64	450E2033	42" RCP Flared End, Install		2.000 Each	\$350.00	\$700.00		
65	450E2036	48" RCP Flared End, Furnish		4.000 Each	\$1,600.00	\$6,400.00		
66	450E2037	48" RCP Flared End, Install		4.000 Each	\$400.00	\$1,600.00		
67	450E2040	54" RCP Flared End, Furnish		4.000 Each	\$1,900.00	\$7,600.00		
68	450E2041	54" RCP Flared End, Install		4.000 Each	\$500.00	\$2,000.00		
69	450E2200	24" RCP Sloped End, Furnish		28.000 Each	\$610.00	\$17,080.00		
70	450E2201	24" RCP Sloped End, Install		28.000 Each	\$250.00	\$7,000.00		
71	450E2204	30" RCP Sloped End, Furnish		18.000 Each	\$1,000.00	\$18,000.00		
72	450E2205	30" RCP Sloped End, Install		18.000 Each	\$275.00	\$4,950.00		
73	450E2308	24" RCP Safety End, Furnish		6.000 Each	\$830.00	\$4,980.00		
74	450E2311	24" RCP Safety End, Install		6.000 Each	\$250.00	\$1,500.00		
75	450E3023	30" RCP Arch Class 3, Furnish		62.000 Ft	\$95.00	\$5,890.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 1                      PCN: 069D  
Project No: P-PT 0025(89)149  
Project Location: SD25 - Fm US212 N 9  
Desc of Construction: Grading & Interim Surfacing  
County: Clark

**Bidder:**  
CENTRAL SPECIALTIES, INC

03/06/2026

Page 32 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E3030	30" RCP Arch, Install		62.000 Ft	\$180.00	\$11,160.00		
77	450E3032	36" RCP Arch Class 2, Furnish		340.000 Ft	\$112.00	\$38,080.00		
78	450E3034	36" RCP Arch Class 4, Furnish		88.000 Ft	\$135.00	\$11,880.00		
79	450E3040	36" RCP Arch, Install		428.000 Ft	\$140.00	\$59,920.00		
80	450E3042	42" RCP Arch Class 2, Furnish		100.000 Ft	\$130.00	\$13,000.00		
81	450E3050	42" RCP Arch, Install		100.000 Ft	\$145.00	\$14,500.00		
82	450E3052	48" RCP Arch Class 2, Furnish		156.000 Ft	\$160.00	\$24,960.00		
83	450E3060	48" RCP Arch, Install		156.000 Ft	\$155.00	\$24,180.00		
84	450E3072	60" RCP Arch Class 2, Furnish		78.000 Ft	\$235.00	\$18,330.00		
85	450E3080	60" RCP Arch, Install		78.000 Ft	\$245.00	\$19,110.00		
86	450E4512	36" RCP Arch Flared End, Furnish		8.000 Each	\$1,250.00	\$10,000.00		
87	450E4513	36" RCP Arch Flared End, Install		8.000 Each	\$300.00	\$2,400.00		
88	450E4516	42" RCP Arch Flared End, Furnish		2.000 Each	\$1,400.00	\$2,800.00		
89	450E4517	42" RCP Arch Flared End, Install		2.000 Each	\$350.00	\$700.00		
90	450E4520	48" RCP Arch Flared End, Furnish		4.000 Each	\$1,600.00	\$6,400.00		
91	450E4521	48" RCP Arch Flared End, Install		4.000 Each	\$400.00	\$1,600.00		
92	450E4528	60" RCP Arch Flared End, Furnish		2.000 Each	\$2,100.00	\$4,200.00		
93	450E4529	60" RCP Arch Flared End, Install		2.000 Each	\$600.00	\$1,200.00		
94	450E4604	30" RCP Arch Sloped End, Furnish		2.000 Each	\$950.00	\$1,900.00		
95	450E4605	30" RCP Arch Sloped End, Install		2.000 Each	\$275.00	\$550.00		
96	450E4606	36" RCP Arch Sloped End, Furnish		2.000 Each	\$1,250.00	\$2,500.00		
97	450E4607	36" RCP Arch Sloped End, Install		2.000 Each	\$300.00	\$600.00		
98	450E4759	18" CMP 16 Gauge, Furnish		1,346.000 Ft	\$20.00	\$26,920.00		
99	450E4760	18" CMP, Install		1,346.000 Ft	\$50.00	\$67,300.00		
100	450E4769	24" CMP 16 Gauge, Furnish		410.000 Ft	\$26.50	\$10,865.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 CENTRAL SPECIALTIES, INC

03/06/2026

Page 33 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	450E4770	24" CMP, Install	410.000	Ft	\$60.00	\$24,600.00		
102	450E4779	30" CMP 16 Gauge, Furnish	54.000	Ft	\$33.00	\$1,782.00		
103	450E4780	30" CMP, Install	54.000	Ft	\$88.00	\$4,752.00		
104	450E5406	18" CMP Safety End, Furnish	34.000	Each	\$285.00	\$9,690.00		
105	450E5407	18" CMP Safety End, Install	34.000	Each	\$150.00	\$5,100.00		
106	450E5410	24" CMP Safety End, Furnish	12.000	Each	\$385.00	\$4,620.00		
107	450E5411	24" CMP Safety End, Install	12.000	Each	\$175.00	\$2,100.00		
108	450E5414	30" CMP Safety End, Furnish	2.000	Each	\$1,900.00	\$3,800.00		
109	450E5417	30" CMP Safety End, Install	2.000	Each	\$200.00	\$400.00		
110	451E7300	Repair Drain Tile	500.000	Ft	\$25.00	\$12,500.00		
111	464E0100	Controlled Density Fill	26.800	CuYd	\$450.00	\$12,060.00		
112	600E0300	Type III Field Laboratory	1.000	Each	\$20,000.00	\$20,000.00		
113	620E0020	Type 2 Right-of-Way Fence	3,159.000	Ft	\$1.95	\$6,160.05		
114	620E0030	Type 3 Right-of-Way Fence	2,591.000	Ft	\$2.20	\$5,700.20		
115	620E0515	Type 1A Temporary Fence	500.000	Ft	\$0.90	\$450.00		
116	620E0530	Type 3 Temporary Fence	2,591.000	Ft	\$1.00	\$2,591.00		
117	620E1020	2 Post Panel	18.000	Each	\$170.00	\$3,060.00		
118	620E1030	3 Post Panel	11.000	Each	\$220.00	\$2,420.00		
119	632E1320	2.0"x2.0" Perforated Tube Post	865.000	Ft	\$27.00	\$23,355.00		
120	632E1340	2.5"x2.5" Perforated Tube Post	48.000	Ft	\$54.00	\$2,592.00		
121	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	10.000	Each	\$28.00	\$280.00		
122	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	16.000	Each	\$35.00	\$560.00		
123	632E2510	Type 2 Object Marker Back to Back	107.000	Each	\$35.00	\$3,745.00		
124	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	295.200	SqFt	\$23.00	\$6,789.60		
125	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	178.500	SqFt	\$23.00	\$4,105.50		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1 PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 CENTRAL SPECIALTIES, INC

03/06/2026

Page 34 of 35

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	632E3500	Reset Sign	7.000	Each	\$100.00	\$700.00		
127	633E1200	High Build Waterborne Pavement Marking Paint, White	1,176.000	Gal	\$33.00	\$38,808.00		
128	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	374.000	Gal	\$33.00	\$12,342.00		
129	634E0010	Flagging	200.000	Hour	\$36.03	\$7,206.00		
130	634E0020	Pilot Car	50.000	Hour	\$52.75	\$2,637.50		
131	634E0110	Traffic Control Signs	1,265.200	SqFt	\$2.00	\$2,530.40		
132	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$65,000.00	\$65,000.00		
133	634E0275	Type 3 Barricade	48.000	Each	\$100.00	\$4,800.00		
134	634E1002	Detour and Restriction Signing	1,506.400	SqFt	\$19.00	\$28,621.60		
135	700E0110	Class A Riprap	3,690.000	Ton	\$55.00	\$202,950.00		
136	700E2010	Place Riprap	8,190.000	Ton	\$20.00	\$163,800.00		
137	720E1010	PVC Coated Bank and Channel Protection Gabion	66.000	CuYd	\$400.00	\$26,400.00		
138	730E0100	Cover Crop Seeding	50.000	Bu	\$30.00	\$1,500.00		
139	730E0212	Type G Permanent Seed Mixture	2,439.000	Lb	\$12.00	\$29,268.00		
140	731E0200	Fertilizing	70.400	Ton	\$850.00	\$59,840.00		
141	732E0100	Mulching	250.000	Ton	\$220.00	\$55,000.00		
142	734E0103	Type 3 Erosion Control Blanket	3,815.000	SqYd	\$1.45	\$5,531.75		
143	734E0154	12" Diameter Erosion Control Wattle	3,250.000	Ft	\$2.85	\$9,262.50		
144	734E0165	Remove and Reset Erosion Control Wattle	813.000	Ft	\$0.75	\$609.75		
145	734E0325	Surface Roughening	4.100	Acre	\$500.00	\$2,050.00		
146	734E0510	Shaping for Erosion Control Blanket	2,146.000	Ft	\$0.10	\$214.60		
147	734E0602	Low Flow Silt Fence	8,328.000	Ft	\$2.30	\$19,154.40		
148	734E0604	High Flow Silt Fence	3,922.000	Ft	\$1.85	\$7,255.70		
149	734E0610	Mucking Silt Fence	873.000	CuYd	\$0.50	\$436.50		
150	734E0620	Repair Silt Fence	3,142.000	Ft	\$0.50	\$1,571.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 1                      PCN: 069D  
 Project No: P-PT 0025(89)149  
 Project Location: SD25 - Fm US212 N 9  
 Desc of Construction: Grading & Interim Surfacing  
 County: Clark

**Bidder:**  
 CENTRAL SPECIALTIES, INC

**Bidder:**

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	734E0630	Floating Silt Curtain	9,350.000	Ft	\$13.50	\$126,225.00		
152	734E0635	Remove and Reset Floating Silt Curtain	2,338.000	Ft	\$0.10	\$233.80		
153	831E0110	Type B Drainage Fabric	12,794.000	SqYd	\$4.00	\$51,176.00		
154	900E0010	Refurbish Single Mailbox	2.000	Each	\$300.00	\$600.00		
155	900E1150	Right of Way Marker	82.000	Each	\$100.00	\$8,200.00		
156	900E1320	Construction Entrance	2.000	Each	\$7,500.00	\$15,000.00		

**Total Bid Amount                      \$14,011,690.51**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
CENTRAL SPECIALTIES, INC

**Bidder:**  
DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	004E0030	Maintenance of Traffic Diversion(s)	1.000	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
2	004E0050	Remove Traffic Diversion(s)	1.000	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
3	009E0010	Mobilization	1.000	LS	\$513,500.00	\$513,500.00	\$300,000.00	\$300,000.00
4	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00	\$1,000.00	\$0.00
5	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00	\$500.00	\$0.00
6	009E3220	Reestablish Right-of-Way and Property Corner	8.000	Each	\$100.00	\$800.00	\$100.00	\$800.00
7	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$150.00	\$150.00	\$150.00	\$150.00
8	009E3230	Grade Staking	1.500	Mile	\$2,000.00	\$3,000.00	\$2,000.00	\$3,000.00
9	009E3245	Final Cross Section Survey	1.000	Mile	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
10	009E3250	Miscellaneous Staking	5.643	Mile	\$2,100.00	\$11,850.30	\$2,100.00	\$11,850.30
11	009E3280	Slope Staking	1.000	Mile	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
12	009E3290	Structure Staking	1.000	Each	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
13	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
14	009E3320	Checker	1.000	LS	\$11,200.00	\$11,200.00	\$8,500.00	\$8,500.00
15	009E4200	Construction Schedule, Category II	1.000	LS	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00
16	110E0100	Remove Concrete Footing(s)	1.000	LS	\$500.00	\$500.00	\$500.00	\$500.00
17	110E0130	Remove Traffic Sign	58.000	Each	\$50.00	\$2,900.00	\$50.00	\$2,900.00
18	110E0135	Remove Delineator	28.000	Each	\$25.00	\$700.00	\$25.00	\$700.00
19	110E0300	Remove Concrete Curb and/or Gutter	139.000	Ft	\$5.00	\$695.00	\$5.00	\$695.00
20	110E0600	Remove Fence	6,194.000	Ft	\$0.40	\$2,477.60	\$0.40	\$2,477.60
21	110E0730	Remove Beam Guardrail	369.000	Ft	\$8.00	\$2,952.00	\$8.00	\$2,952.00
22	110E1010	Remove Asphalt Concrete Pavement	4,927.100	SqYd	\$6.50	\$32,026.15	\$5.00	\$24,635.50
23	110E1540	Remove Luminaire Pole Footing	4.000	Each	\$250.00	\$1,000.00	\$250.00	\$1,000.00
24	110E1690	Remove Sediment	1.000	CuYd	\$10.00	\$10.00	\$10.00	\$10.00
25	110E1693	Remove Erosion Control Wattle	50.000	Ft	\$0.50	\$25.00	\$0.50	\$25.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 CENTRAL SPECIALTIES, INC

03/06/2026 Page 2 of 28

**Bidder:**  
 DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	110E1700	Remove Silt Fence		2,115.000 Ft	\$0.30	\$634.50	\$0.30	\$634.50
27	110E5100	Salvage Luminaire Pole		4.000 Each	\$320.00	\$1,280.00	\$320.00	\$1,280.00
28	110E5105	Salvage Luminaire		4.000 Each	\$70.00	\$280.00	\$70.00	\$280.00
29	110E7150	Remove Sign for Reset		11.000 Each	\$50.00	\$550.00	\$50.00	\$550.00
30	110E7500	Remove Pipe for Reset		83.000 Ft	\$53.00	\$4,399.00	\$53.00	\$4,399.00
31	110E7510	Remove Pipe End Section for Reset		3.000 Each	\$250.00	\$750.00	\$250.00	\$750.00
32	120E0010	Unclassified Excavation		43,233.000 CuYd	\$3.00	\$129,699.00	\$3.00	\$129,699.00
33	120E0100	Unclassified Excavation, Digouts		261.000 CuYd	\$15.00	\$3,915.00	\$15.00	\$3,915.00
34	120E0600	Contractor Furnished Borrow Excavation		28,313.000 CuYd	\$8.00	\$226,504.00	\$8.00	\$226,504.00
35	120E1000	Muck Excavation		843.000 CuYd	\$5.00	\$4,215.00	\$5.00	\$4,215.00
36	120E2000	Undercutting		21,467.000 CuYd	\$2.00	\$42,934.00	\$2.00	\$42,934.00
37	120E4100	Reprofiling Ditch		1.500 Sta	\$500.00	\$750.00	\$500.00	\$750.00
38	120E6100	Water for Embankment		534.000 MGal	\$35.00	\$18,690.00	\$35.00	\$18,690.00
39	120E6200	Water for Granular Material		248.900 MGal	\$35.00	\$8,711.50	\$26.15	\$6,508.74
40	230E0010	Placing Topsoil		6,163.000 CuYd	\$4.00	\$24,652.00	\$4.00	\$24,652.00
41	250E0010	Incidental Work		1.000 LS	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00
42	250E0020	Incidental Work, Grading		1.000 LS	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00
43	260E1010	Base Course		10,587.600 Ton	\$15.21	\$161,037.40	\$14.52	\$153,731.95
44	260E1030	Base Course, Salvaged		15,548.000 Ton	\$5.00	\$77,740.00	\$5.00	\$77,740.00
45	260E3010	Gravel Surfacing		1,059.300 Ton	\$15.00	\$15,889.50	\$15.00	\$15,889.50
46	260E3500	Temporary Gravel Surfacing		300.000 Ton	\$10.00	\$3,000.00	\$10.00	\$3,000.00
47	260E6010	Granular Material		50.000 Ton	\$20.00	\$1,000.00	\$20.00	\$1,000.00
48	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Material		15,548.000 Ton	\$5.00	\$77,740.00	\$5.00	\$77,740.00
49	320E0032	PG 58H-34 Asphalt Binder		1,317.400 Ton	\$640.00	\$843,136.00	\$677.55	\$892,604.37
50	320E1200	Asphalt Concrete Composite		428.200 Ton	\$90.00	\$38,538.00	\$163.00	\$69,796.60

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
CENTRAL SPECIALTIES, INC

03/06/2026 Page 3 of 28

**Bidder:**  
DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	320E1203	CLASS Q3R HOT MIXED ASPHALT CONCRETE	25,310.900	Ton	\$46.10	\$1,166,832.49	\$57.73	\$1,461,198.26
52	320E1800	Asphalt Concrete Blade Laid	1,176.100	Ton	\$65.00	\$76,446.50	\$80.75	\$94,970.08
53	320E4000	Hydrated Lime	261.200	Ton	\$365.00	\$95,338.00	\$333.10	\$87,005.72
54	320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	11.200	Mile	\$550.00	\$6,160.00	\$550.00	\$6,160.00
55	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	1.500	Mile	\$1,000.00	\$1,500.00	\$1,000.00	\$1,500.00
56	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$1,200.00	\$3,720.00	\$1,200.00	\$3,720.00
57	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	442.000	Ft	\$6.00	\$2,652.00	\$6.00	\$2,652.00
58	330E0010	MC-70 Asphalt for Prime	45.000	Ton	\$1,550.00	\$69,750.00	\$1,550.00	\$69,750.00
59	330E0100	SS-1h or CSS-1h Asphalt for Tack	90.800	Ton	\$765.00	\$69,462.00	\$819.10	\$74,374.28
60	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	4.700	Ton	\$2,000.00	\$9,400.00	\$2,000.00	\$9,400.00
61	330E1000	Blotting Sand for Prime	114.600	Ton	\$85.00	\$9,741.00	\$85.00	\$9,741.00
62	332E0010	Cold Milling Asphalt Concrete	103,358.000	SqYd	\$1.20	\$124,029.60	\$1.39	\$143,667.62
63	420E0200	Structure Excavation, Box Culvert	66.000	CuYd	\$25.00	\$1,650.00	\$25.00	\$1,650.00
64	421E0100	Pipe Culvert Undercut	92.000	CuYd	\$20.00	\$1,840.00	\$20.00	\$1,840.00
65	421E0200	Box Culvert Undercut	223.000	CuYd	\$70.00	\$15,610.00	\$70.00	\$15,610.00
66	450E0142	24" RCP Class 2, Furnish	154.000	Ft	\$51.34	\$7,906.36	\$51.34	\$7,906.36
67	450E0150	24" RCP, Install	154.000	Ft	\$51.00	\$7,854.00	\$51.00	\$7,854.00
68	450E0162	30" RCP Class 2, Furnish	222.000	Ft	\$70.20	\$15,584.40	\$70.20	\$15,584.40
69	450E0170	30" RCP, Install	222.000	Ft	\$65.00	\$14,430.00	\$65.00	\$14,430.00
70	450E2016	24" RCP Flared End, Furnish	1.000	Each	\$586.00	\$586.00	\$586.00	\$586.00
71	450E2017	24" RCP Flared End, Install	1.000	Each	\$300.00	\$300.00	\$300.00	\$300.00
72	450E2024	30" RCP Flared End, Furnish	2.000	Each	\$783.20	\$1,566.40	\$783.20	\$1,566.40
73	450E2025	30" RCP Flared End, Install	2.000	Each	\$350.00	\$700.00	\$350.00	\$700.00
74	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$1,892.20	\$3,784.40	\$1,892.20	\$3,784.40
75	450E2033	42" RCP Flared End, Install	2.000	Each	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
CENTRAL SPECIALTIES, INC

03/06/2026

Page 4 of 28

**Bidder:**  
DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E2200	24" RCP Sloped End, Furnish	4.000	Each	\$768.35	\$3,073.40	\$768.35	\$3,073.40
77	450E2201	24" RCP Sloped End, Install	4.000	Each	\$300.00	\$1,200.00	\$300.00	\$1,200.00
78	450E2204	30" RCP Sloped End, Furnish	6.000	Each	\$1,022.75	\$6,136.50	\$1,022.75	\$6,136.50
79	450E2205	30" RCP Sloped End, Install	6.000	Each	\$350.00	\$2,100.00	\$350.00	\$2,100.00
80	450E3042	42" RCP Arch Class 2, Furnish	176.000	Ft	\$145.22	\$25,558.72	\$145.22	\$25,558.72
81	450E3050	42" RCP Arch, Install	176.000	Ft	\$93.00	\$16,368.00	\$93.00	\$16,368.00
82	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	\$1,462.89	\$5,851.56	\$1,462.89	\$5,851.56
83	450E4517	42" RCP Arch Flared End, Install	4.000	Each	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00
84	450E4759	18" CMP 16 Gauge, Furnish	116.000	Ft	\$24.16	\$2,802.56	\$24.16	\$2,802.56
85	450E4760	18" CMP, Install	116.000	Ft	\$35.00	\$4,060.00	\$35.00	\$4,060.00
86	450E5406	18" CMP Safety End, Furnish	4.000	Each	\$310.00	\$1,240.00	\$310.00	\$1,240.00
87	450E5407	18" CMP Safety End, Install	4.000	Each	\$250.00	\$1,000.00	\$250.00	\$1,000.00
88	450E5509	18" CMP Arch 16 Gauge, Furnish	34.000	Ft	\$26.00	\$884.00	\$26.00	\$884.00
89	450E5510	18" CMP Arch, Install	34.000	Ft	\$40.00	\$1,360.00	\$40.00	\$1,360.00
90	450E5519	24" CMP Arch 16 Gauge, Furnish	184.000	Ft	\$32.25	\$5,934.00	\$32.25	\$5,934.00
91	450E5520	24" CMP Arch, Install	184.000	Ft	\$53.00	\$9,752.00	\$53.00	\$9,752.00
92	450E6006	18" CMP Arch Safety End, Furnish	2.000	Each	\$310.00	\$620.00	\$310.00	\$620.00
93	450E6007	18" CMP Arch Safety End, Install	2.000	Each	\$250.00	\$500.00	\$250.00	\$500.00
94	450E6010	24" CMP Arch Safety End, Furnish	4.000	Each	\$434.00	\$1,736.00	\$434.00	\$1,736.00
95	450E6011	24" CMP Arch Safety End, Install	4.000	Each	\$250.00	\$1,000.00	\$250.00	\$1,000.00
96	450E8300	Culvert Joint Cleaning	139.000	Ft	\$40.00	\$5,560.00	\$40.00	\$5,560.00
97	450E8305	Repair Culvert Joint	139.000	Ft	\$200.00	\$27,800.00	\$200.00	\$27,800.00
98	450E9000	Reset Pipe	83.000	Ft	\$43.00	\$3,569.00	\$43.00	\$3,569.00
99	450E9001	Reset Pipe End Section	3.000	Each	\$250.00	\$750.00	\$250.00	\$750.00
100	451E6080	Adjust Water Valve Box	3.000	Each	\$250.00	\$750.00	\$250.00	\$750.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 CENTRAL SPECIALTIES, INC

**Bidder:**  
 DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	464E0100	Controlled Density Fill	28.600	CuYd	\$400.00	\$11,440.00	\$400.00	\$11,440.00
102	560E2160	2-12'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	\$1,578.00	\$126,240.00	\$1,578.00	\$126,240.00
103	560e2161	2-12'x3' Precast Concrete Box Culvert, Install	80.000	Ft	\$300.00	\$24,000.00	\$300.00	\$24,000.00
104	560E3160	2-12'x3' Precast Concrete Box Culvert End Section, Furnish	2.000	Each	\$14,304.00	\$28,608.00	\$14,304.00	\$28,608.00
105	560E3161	2-12'x' Precast Concrete Box Culvert End Section, Install	2.000	Each	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00
106	600E0300	Type III Field Laboratory	1.000	Each	\$15,000.00	\$15,000.00	\$15,300.00	\$15,300.00
107	620E0020	Type 2 Right-of-Way Fence	6,194.000	Ft	\$1.70	\$10,529.80	\$1.70	\$10,529.80
108	620E0515	Type 1A Temporary Fence	310.000	Ft	\$1.00	\$310.00	\$1.00	\$310.00
109	620E1020	2 Post Panel	15.000	Each	\$145.00	\$2,175.00	\$145.00	\$2,175.00
110	620E1030	3 Post Panel	11.000	Each	\$185.00	\$2,035.00	\$185.00	\$2,035.00
111	630E0500	Type 1 MGS	100.000	Ft	\$45.00	\$4,500.00	\$45.00	\$4,500.00
112	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$3,750.00	\$15,000.00	\$3,750.00	\$15,000.00
113	630E2017	MGS MASH Flared End Terminal	4.000	Each	\$4,000.00	\$16,000.00	\$4,000.00	\$16,000.00
114	632E1320	2.0"x2.0" Perforated Tube Post	451.600	Ft	\$19.00	\$8,580.40	\$19.00	\$8,580.40
115	632E1330	2.25"x2.25" Perforated Tube Post	194.600	Ft	\$38.00	\$7,394.80	\$38.00	\$7,394.80
116	632E1340	2.5"x2.5" Perforated Tube Post	140.500	Ft	\$76.00	\$10,678.00	\$76.00	\$10,678.00
117	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	56.000	Each	\$50.00	\$2,800.00	\$50.00	\$2,800.00
118	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	28.000	Each	\$60.00	\$1,680.00	\$60.00	\$1,680.00
119	632E2220	Guardrail Delineator	16.000	Each	\$35.00	\$560.00	\$50.00	\$800.00
120	632E2510	Type 2 Object Marker Back to Back	32.000	Each	\$60.00	\$1,920.00	\$60.00	\$1,920.00
121	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	336.900	SqFt	\$25.00	\$8,422.50	\$25.00	\$8,422.50
122	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	134.000	SqFt	\$27.00	\$3,618.00	\$27.00	\$3,618.00
123	632E3500	Reset Sign	11.000	Each	\$50.00	\$550.00	\$50.00	\$550.00
124	633E1200	High Build Waterborne Pavement Marking Paint, White	279.000	Gal	\$30.00	\$8,370.00	\$30.00	\$8,370.00
125	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	43.000	Gal	\$30.00	\$1,290.00	\$30.00	\$1,290.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 CENTRAL SPECIALTIES, INC

**Bidder:**  
 DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	633E1220	High Build Waterborne Pavement Marking Paint, 4" White	3,078.000	Ft	\$0.50	\$1,539.00	\$0.50	\$1,539.00
127	633E1222	High Build Waterborne Pavement Marking Paint, 4" Yellow	2,980.000	Ft	\$0.50	\$1,490.00	\$0.50	\$1,490.00
128	634E0010	Flagging	700.000	Hour	\$36.03	\$25,221.00	\$36.03	\$25,221.00
129	634E0020	Pilot Car	300.000	Hour	\$52.75	\$15,825.00	\$52.75	\$15,825.00
130	634E0110	Traffic Control Signs	1,781.300	SqFt	\$2.00	\$3,562.60	\$2.00	\$3,562.60
131	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$63,000.00	\$63,000.00	\$63,000.00	\$63,000.00
132	634E0275	Type 3 Barricade	24.000	Each	\$150.00	\$3,600.00	\$150.00	\$3,600.00
133	634E0630	Temporary Pavement Marking	23.200	Mile	\$100.00	\$2,320.00	\$100.00	\$2,320.00
134	634E0900	Portable Temporary Traffic Control Signal	4.000	Unit	\$5,000.00	\$20,000.00	\$5,000.00	\$20,000.00
135	634E1002	Detour and Restriction Signing	693.600	SqFt	\$16.00	\$11,097.60	\$16.00	\$11,097.60
136	634E1020	Temporary Business Signing	47.300	SqFt	\$16.00	\$756.80	\$16.00	\$756.80
137	634E1215	Contractor Furnished Portable Changeable Message Sign	2.000	Each	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
138	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Heigh	27.000	Each	\$4,300.00	\$116,100.00	\$4,300.00	\$116,100.00
139	635E3700	Roadway Luminaire, LED with Photoelectric Cell	27.000	Each	\$743.00	\$20,061.00	\$743.00	\$20,061.00
140	635E5020	2' Diameter Footing	243.000	Ft	\$145.00	\$35,235.00	\$145.00	\$35,235.00
141	635E5301	Type 1 Electrical Junction Box	15.000	Each	\$925.00	\$13,875.00	\$925.00	\$13,875.00
142	635E5302	Type 2 Electrical Junction Box	1.000	Each	\$1,050.00	\$1,050.00	\$1,050.00	\$1,050.00
143	635E5400	Electrical Service Cabinet	2.000	Each	\$8,000.00	\$16,000.00	\$8,000.00	\$16,000.00
144	635E8120	2" Rigid Conduit, Schedule 40	4,880.000	Ft	\$2.90	\$14,152.00	\$2.90	\$14,152.00
145	635E8220	2" Rigid Conduit, Schedule 80	1,440.000	Ft	\$3.50	\$5,040.00	\$3.50	\$5,040.00
146	635E9014	1/C #4 AWG Copper Wire	24,740.000	Ft	\$2.05	\$50,717.00	\$2.05	\$50,717.00
147	635E9016	1/C #6 AWG Copper Wire	8,400.000	Ft	\$1.50	\$12,600.00	\$1.50	\$12,600.00
148	635E9018	1/C #8 AWG Copper Wire	5,095.000	Ft	\$1.10	\$5,604.50	\$1.10	\$5,604.50
149	635E9022	1/C #12 AWG Copper Wire	2,565.000	Ft	\$0.46	\$1,179.90	\$0.46	\$1,179.90
150	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	1,755.000	Ft	\$2.35	\$4,124.25	\$2.35	\$4,124.25

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
CENTRAL SPECIALTIES, INC

**Bidder:**  
DUININCK, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	680E2502	Crushed Rock	69.400	Ton	\$60.00	\$4,164.00	\$113.10	\$7,849.14
152	700E0110	Class A Riprap	189.000	Ton	\$55.00	\$10,395.00	\$55.00	\$10,395.00
153	730E0100	Cover Crop Seeding	1.000	Bu	\$100.00	\$100.00	\$100.00	\$100.00
154	730E0212	Type G Permanent Seed Mixture	300.000	Lb	\$12.25	\$3,675.00	\$12.25	\$3,675.00
155	731E0200	Fertilizing	8.600	Ton	\$840.00	\$7,224.00	\$840.00	\$7,224.00
156	732E0100	Mulching	26.200	Ton	\$225.00	\$5,895.00	\$225.00	\$5,895.00
157	732E0200	Fiber Mulching	6.000	Ton	\$1,450.00	\$8,700.00	\$1,450.00	\$8,700.00
158	734E0103	Type 3 Erosion Control Blanket	300.000	SqYd	\$1.65	\$495.00	\$1.65	\$495.00
159	734E0154	12" Diameter Erosion Control Wattle	200.000	Ft	\$3.15	\$630.00	\$3.15	\$630.00
160	734E0510	Shaping for Erosion Control Blanket	135.000	Ft	\$0.50	\$67.50	\$0.50	\$67.50
161	734E0602	Low Flow Silt Fence	2,044.000	Ft	\$2.75	\$5,621.00	\$2.75	\$5,621.00
162	734E0604	High Flow Silt Fence	774.000	Ft	\$2.00	\$1,548.00	\$2.00	\$1,548.00
163	734E0610	Mucking Silt Fence	147.000	CuYd	\$2.00	\$294.00	\$2.00	\$294.00
164	734E0620	Repair Silt Fence	529.000	Ft	\$0.50	\$264.50	\$0.50	\$264.50
165	831E0110	Type B Drainage Fabric	1,223.000	SqYd	\$5.00	\$6,115.00	\$5.00	\$6,115.00
166	831E1010	Geogrid Reinforcement	714.000	SqYd	\$8.00	\$5,712.00	\$8.00	\$5,712.00
167	900E0012	Refurbish Double Mailbox	1.000	Each	\$500.00	\$500.00	\$500.00	\$500.00
168	900E1320	Construction Entrance	1.000	Each	\$500.00	\$500.00	\$500.00	\$500.00
169	900E1980	Storage Unit	1.000	Each	\$5,000.00	\$5,000.00	\$5,200.00	\$5,200.00
170	632E3003	Aluminum Overlay Sign, Nonremovable Copy High Intensity	54.000	SqFt	\$60.00	\$3,240.00	\$60.00	\$3,240.00

**Total Bid Amount**

**\$5,034,271.99**

**\$5,219,932.60**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 KNIFE RIVER MIDWEST LLC

**Bidder:**  
 BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	004E0030	Maintenance of Traffic Diversion(s)	1.000	LS	\$13,317.73	\$13,317.73	\$3,500.00	\$3,500.00
2	004E0050	Remove Traffic Diversion(s)	1.000	LS	\$29,299.01	\$29,299.01	\$22,000.00	\$22,000.00
3	009E0010	Mobilization	1.000	LS	\$206,795.96	\$206,795.96	\$307,000.00	\$307,000.00
4	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00	\$1,000.00	\$0.00
5	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00	\$500.00	\$0.00
6	009E3220	Reestablish Right-of-Way and Property Corner	8.000	Each	\$106.54	\$852.32	\$120.00	\$960.00
7	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$159.81	\$159.81	\$180.00	\$180.00
8	009E3230	Grade Staking	1.500	Mile	\$2,130.83	\$3,196.25	\$2,500.00	\$3,750.00
9	009E3245	Final Cross Section Survey	1.000	Mile	\$1,598.13	\$1,598.13	\$2,000.00	\$2,000.00
10	009E3250	Miscellaneous Staking	5.643	Mile	\$2,236.19	\$12,618.82	\$2,500.00	\$14,107.50
11	009E3280	Slope Staking	1.000	Mile	\$1,598.13	\$1,598.13	\$2,000.00	\$2,000.00
12	009E3290	Structure Staking	1.000	Each	\$1,598.13	\$1,598.13	\$2,000.00	\$2,000.00
13	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
14	009E3320	Checker	1.000	LS	\$11,146.25	\$11,146.25	\$20,000.00	\$20,000.00
15	009E4200	Construction Schedule, Category II	1.000	LS	\$4,714.44	\$4,714.44	\$500.00	\$500.00
16	110E0100	Remove Concrete Footing(s)	1.000	LS	\$4,261.67	\$4,261.67	\$550.00	\$550.00
17	110E0130	Remove Traffic Sign	58.000	Each	\$53.27	\$3,089.66	\$55.00	\$3,190.00
18	110E0135	Remove Delineator	28.000	Each	\$26.64	\$745.92	\$28.00	\$784.00
19	110E0300	Remove Concrete Curb and/or Gutter	139.000	Ft	\$15.98	\$2,221.22	\$6.00	\$834.00
20	110E0600	Remove Fence	6,194.000	Ft	\$0.43	\$2,663.42	\$0.50	\$3,097.00
21	110E0730	Remove Beam Guardrail	369.000	Ft	\$8.52	\$3,143.88	\$9.00	\$3,321.00
22	110E1010	Remove Asphalt Concrete Pavement	4,927.100	SqYd	\$9.59	\$47,250.89	\$6.00	\$29,562.60
23	110E1540	Remove Luminaire Pole Footing	4.000	Each	\$1,171.96	\$4,687.84	\$275.00	\$1,100.00
24	110E1690	Remove Sediment	1.000	CuYd	\$42.62	\$42.62	\$11.00	\$11.00
25	110E1693	Remove Erosion Control Wattle	50.000	Ft	\$0.53	\$26.50	\$1.00	\$50.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
KNIFE RIVER MIDWEST LLC

03/06/2026 Page 9 of 28

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	110E1700	Remove Silt Fence	2,115.000	Ft	\$0.32	\$676.80	\$1.00	\$2,115.00
27	110E5100	Salvage Luminaire Pole	4.000	Each	\$340.93	\$1,363.72	\$350.00	\$1,400.00
28	110E5105	Salvage Luminaire	4.000	Each	\$74.58	\$298.32	\$80.00	\$320.00
29	110E7150	Remove Sign for Reset	11.000	Each	\$53.27	\$585.97	\$55.00	\$605.00
30	110E7500	Remove Pipe for Reset	83.000	Ft	\$42.62	\$3,537.46	\$60.00	\$4,980.00
31	110E7510	Remove Pipe End Section for Reset	3.000	Each	\$585.98	\$1,757.94	\$275.00	\$825.00
32	120E0010	Unclassified Excavation	43,233.000	CuYd	\$3.46	\$149,586.18	\$3.50	\$151,315.50
33	120E0100	Unclassified Excavation, Digouts	261.000	CuYd	\$15.00	\$3,915.00	\$15.00	\$3,915.00
34	120E0600	Contractor Furnished Borrow Excavation	28,313.000	CuYd	\$12.52	\$354,478.76	\$9.00	\$254,817.00
35	120E1000	Muck Excavation	843.000	CuYd	\$6.39	\$5,386.77	\$6.00	\$5,058.00
36	120E2000	Undercutting	21,467.000	CuYd	\$0.53	\$11,377.51	\$2.25	\$48,300.75
37	120E4100	Reprofiling Ditch	1.500	Sta	\$1,065.42	\$1,598.13	\$550.00	\$825.00
38	120E6100	Water for Embankment	534.000	MGal	\$35.00	\$18,690.00	\$35.00	\$18,690.00
39	120E6200	Water for Granular Material	248.900	MGal	\$37.29	\$9,281.48	\$40.00	\$9,956.00
40	230E0010	Placing Topsoil	6,163.000	CuYd	\$4.79	\$29,520.77	\$4.50	\$27,733.50
41	250E0010	Incidental Work	1.000	LS	\$28,233.59	\$28,233.59	\$10,000.00	\$10,000.00
42	250E0020	Incidental Work, Grading	1.000	LS	\$7,990.64	\$7,990.64	\$38,000.00	\$38,000.00
43	260E1010	Base Course	10,587.600	Ton	\$19.18	\$203,070.17	\$16.00	\$169,401.60
44	260E1030	Base Course, Salvaged	15,548.000	Ton	\$7.99	\$124,228.52	\$5.50	\$85,514.00
45	260E3010	Gravel Surfacing	1,059.300	Ton	\$21.31	\$22,573.68	\$17.00	\$18,008.10
46	260E3500	Temporary Gravel Surfacing	300.000	Ton	\$21.31	\$6,393.00	\$11.00	\$3,300.00
47	260E6010	Granular Material	50.000	Ton	\$95.89	\$4,794.50	\$22.00	\$1,100.00
48	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Material	15,548.000	Ton	\$9.06	\$140,864.88	\$5.50	\$85,514.00
49	320E0032	PG 58H-34 Asphalt Binder	1,317.400	Ton	\$688.95	\$907,622.73	\$680.00	\$895,832.00
50	320E1200	Asphalt Concrete Composite	428.200	Ton	\$178.80	\$76,562.16	\$145.00	\$62,089.00

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
KNIFE RIVER MIDWEST LLC

03/06/2026

Page 10 of 28

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	320E1203	CLASS Q3R HOT MIXED ASPHALT CONCRETE	25,310.900	Ton	\$44.60	\$1,128,866.14	\$56.00	\$1,417,410.40
52	320E1800	Asphalt Concrete Blade Laid	1,176.100	Ton	\$76.00	\$89,383.60	\$70.00	\$82,327.00
53	320E4000	Hydrated Lime	261.200	Ton	\$392.42	\$102,500.10	\$350.00	\$91,420.00
54	320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	11.200	Mile	\$585.98	\$6,562.98	\$600.00	\$6,720.00
55	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	1.500	Mile	\$1,065.42	\$1,598.13	\$1,100.00	\$1,650.00
56	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$1,278.50	\$3,963.35	\$1,400.00	\$4,340.00
57	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	442.000	Ft	\$6.39	\$2,824.38	\$7.00	\$3,094.00
58	330E0010	MC-70 Asphalt for Prime	45.000	Ton	\$1,651.40	\$74,313.00	\$1,250.00	\$56,250.00
59	330E0100	SS-1h or CSS-1h Asphalt for Tack	90.800	Ton	\$839.66	\$76,241.13	\$700.00	\$63,560.00
60	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	4.700	Ton	\$2,130.84	\$10,014.95	\$2,500.00	\$11,750.00
61	330E1000	Blotting Sand for Prime	114.600	Ton	\$90.56	\$10,378.18	\$95.00	\$10,887.00
62	332E0010	Cold Milling Asphalt Concrete	103,358.000	SqYd	\$1.49	\$154,003.42	\$1.25	\$129,197.50
63	420E0200	Structure Excavation, Box Culvert	66.000	CuYd	\$37.29	\$2,461.14	\$28.00	\$1,848.00
64	421E0100	Pipe Culvert Undercut	92.000	CuYd	\$20.00	\$1,840.00	\$20.00	\$1,840.00
65	421E0200	Box Culvert Undercut	223.000	CuYd	\$106.54	\$23,758.42	\$80.00	\$17,840.00
66	450E0142	24" RCP Class 2, Furnish	154.000	Ft	\$49.54	\$7,629.16	\$55.00	\$8,470.00
67	450E0150	24" RCP, Install	154.000	Ft	\$106.54	\$16,407.16	\$55.00	\$8,470.00
68	450E0162	30" RCP Class 2, Furnish	222.000	Ft	\$78.84	\$17,502.48	\$80.00	\$17,760.00
69	450E0170	30" RCP, Install	222.000	Ft	\$133.18	\$29,565.96	\$75.00	\$16,650.00
70	450E2016	24" RCP Flared End, Furnish	1.000	Each	\$639.25	\$639.25	\$645.00	\$645.00
71	450E2017	24" RCP Flared End, Install	1.000	Each	\$799.07	\$799.07	\$350.00	\$350.00
72	450E2024	30" RCP Flared End, Furnish	2.000	Each	\$815.05	\$1,630.10	\$850.00	\$1,700.00
73	450E2025	30" RCP Flared End, Install	2.000	Each	\$852.34	\$1,704.68	\$385.00	\$770.00
74	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$1,704.67	\$3,409.34	\$2,000.00	\$4,000.00
75	450E2033	42" RCP Flared End, Install	2.000	Each	\$905.61	\$1,811.22	\$1,100.00	\$2,200.00

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
KNIFE RIVER MIDWEST LLC

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E2200	24" RCP Sloped End, Furnish	4.000	Each	\$463.46	\$1,853.84	\$850.00	\$3,400.00
77	450E2201	24" RCP Sloped End, Install	4.000	Each	\$799.06	\$3,196.24	\$330.00	\$1,320.00
78	450E2204	30" RCP Sloped End, Furnish	6.000	Each	\$601.96	\$3,611.76	\$1,100.00	\$6,600.00
79	450E2205	30" RCP Sloped End, Install	6.000	Each	\$799.06	\$4,794.36	\$400.00	\$2,400.00
80	450E3042	42" RCP Arch Class 2, Furnish	176.000	Ft	\$141.17	\$24,845.92	\$160.00	\$28,160.00
81	450E3050	42" RCP Arch, Install	176.000	Ft	\$133.18	\$23,439.68	\$105.00	\$18,480.00
82	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	\$1,438.32	\$5,753.28	\$1,600.00	\$6,400.00
83	450E4517	42" RCP Arch Flared End, Install	4.000	Each	\$745.79	\$2,983.16	\$1,100.00	\$4,400.00
84	450E4759	18" CMP 16 Gauge, Furnish	116.000	Ft	\$25.30	\$2,934.80	\$30.00	\$3,480.00
85	450E4760	18" CMP, Install	116.000	Ft	\$42.62	\$4,943.92	\$40.00	\$4,640.00
86	450E5406	18" CMP Safety End, Furnish	4.000	Each	\$346.26	\$1,385.04	\$350.00	\$1,400.00
87	450E5407	18" CMP Safety End, Install	4.000	Each	\$292.99	\$1,171.96	\$275.00	\$1,100.00
88	450E5509	18" CMP Arch 16 Gauge, Furnish	34.000	Ft	\$27.17	\$923.78	\$30.00	\$1,020.00
89	450E5510	18" CMP Arch, Install	34.000	Ft	\$47.94	\$1,629.96	\$45.00	\$1,530.00
90	450E5519	24" CMP Arch 16 Gauge, Furnish	184.000	Ft	\$34.36	\$6,322.24	\$37.00	\$6,808.00
91	450E5520	24" CMP Arch, Install	184.000	Ft	\$44.75	\$8,234.00	\$60.00	\$11,040.00
92	450E6006	18" CMP Arch Safety End, Furnish	2.000	Each	\$346.26	\$692.52	\$350.00	\$700.00
93	450E6007	18" CMP Arch Safety End, Install	2.000	Each	\$372.90	\$745.80	\$275.00	\$550.00
94	450E6010	24" CMP Arch Safety End, Furnish	4.000	Each	\$479.44	\$1,917.76	\$500.00	\$2,000.00
95	450E6011	24" CMP Arch Safety End, Install	4.000	Each	\$532.71	\$2,130.84	\$275.00	\$1,100.00
96	450E8300	Culvert Joint Cleaning	139.000	Ft	\$42.62	\$5,924.18	\$45.00	\$6,255.00
97	450E8305	Repair Culvert Joint	139.000	Ft	\$213.08	\$29,618.12	\$220.00	\$30,580.00
98	450E9000	Reset Pipe	83.000	Ft	\$53.27	\$4,421.41	\$50.00	\$4,150.00
99	450E9001	Reset Pipe End Section	3.000	Each	\$532.71	\$1,598.13	\$275.00	\$825.00
100	451E6080	Adjust Water Valve Box	3.000	Each	\$532.71	\$1,598.13	\$275.00	\$825.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 KNIFE RIVER MIDWEST LLC

**Bidder:**  
 BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	464E0100	Controlled Density Fill	28.600	CuYd	\$319.63	\$9,141.42	\$450.00	\$12,870.00
102	560E2160	2-12'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	\$1,891.12	\$151,289.60	\$1,750.00	\$140,000.00
103	560e2161	2-12'x3' Precast Concrete Box Culvert, Install	80.000	Ft	\$426.17	\$34,093.60	\$350.00	\$28,000.00
104	560E3160	2-12'x3' Precast Concrete Box Culvert End Section, Furnish	2.000	Each	\$17,046.69	\$34,093.38	\$16,000.00	\$32,000.00
105	560E3161	2-12'x' Precast Concrete Box Culvert End Section, Install	2.000	Each	\$1,864.48	\$3,728.96	\$3,300.00	\$6,600.00
106	600E0300	Type III Field Laboratory	1.000	Each	\$6,915.74	\$6,915.74	\$15,000.00	\$15,000.00
107	620E0020	Type 2 Right-of-Way Fence	6,194.000	Ft	\$1.81	\$11,211.14	\$2.00	\$12,388.00
108	620E0515	Type 1A Temporary Fence	310.000	Ft	\$1.07	\$331.70	\$2.00	\$620.00
109	620E1020	2 Post Panel	15.000	Each	\$154.49	\$2,317.35	\$170.00	\$2,550.00
110	620E1030	3 Post Panel	11.000	Each	\$197.10	\$2,168.10	\$200.00	\$2,200.00
111	630E0500	Type 1 MGS	100.000	Ft	\$47.94	\$4,794.00	\$50.00	\$5,000.00
112	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$3,995.32	\$15,981.28	\$4,000.00	\$16,000.00
113	630E2017	MGS MASH Flared End Terminal	4.000	Each	\$4,794.38	\$19,177.52	\$4,500.00	\$18,000.00
114	632E1320	2.0"x2.0" Perforated Tube Post	451.600	Ft	\$20.24	\$9,140.38	\$21.00	\$9,483.60
115	632E1330	2.25"x2.25" Perforated Tube Post	194.600	Ft	\$40.49	\$7,879.35	\$42.00	\$8,173.20
116	632E1340	2.5"x2.5" Perforated Tube Post	140.500	Ft	\$80.97	\$11,376.29	\$85.00	\$11,942.50
117	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	56.000	Each	\$53.27	\$2,983.12	\$55.00	\$3,080.00
118	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	28.000	Each	\$63.93	\$1,790.04	\$65.00	\$1,820.00
119	632E2220	Guardrail Delineator	16.000	Each	\$37.29	\$596.64	\$40.00	\$640.00
120	632E2510	Type 2 Object Marker Back to Back	32.000	Each	\$63.93	\$2,045.76	\$65.00	\$2,080.00
121	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	336.900	SqFt	\$26.64	\$8,975.02	\$30.00	\$10,107.00
122	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	134.000	SqFt	\$28.77	\$3,855.18	\$30.00	\$4,020.00
123	632E3500	Reset Sign	11.000	Each	\$53.27	\$585.97	\$55.00	\$605.00
124	633E1200	High Build Waterborne Pavement Marking Paint, White	279.000	Gal	\$31.96	\$8,916.84	\$35.00	\$9,765.00
125	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	43.000	Gal	\$31.96	\$1,374.28	\$35.00	\$1,505.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 KNIFE RIVER MIDWEST LLC

**Bidder:**  
 BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	633E1220	High Build Waterborne Pavement Marking Paint, 4" White	3,078.000	Ft	\$0.53	\$1,631.34	\$1.00	\$3,078.00
127	633E1222	High Build Waterborne Pavement Marking Paint, 4" Yellow	2,980.000	Ft	\$0.53	\$1,579.40	\$1.00	\$2,980.00
128	634E0010	Flagging	700.000	Hour	\$36.03	\$25,221.00	\$36.03	\$25,221.00
129	634E0020	Pilot Car	300.000	Hour	\$52.75	\$15,825.00	\$52.75	\$15,825.00
130	634E0110	Traffic Control Signs	1,781.300	SqFt	\$2.13	\$3,794.17	\$3.00	\$5,343.90
131	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$67,121.36	\$67,121.36	\$110,000.00	\$110,000.00
132	634E0275	Type 3 Barricade	24.000	Each	\$159.81	\$3,835.44	\$165.00	\$3,960.00
133	634E0630	Temporary Pavement Marking	23.200	Mile	\$106.54	\$2,471.73	\$110.00	\$2,552.00
134	634E0900	Portable Temporary Traffic Control Signal	4.000	Unit	\$5,327.09	\$21,308.36	\$5,500.00	\$22,000.00
135	634E1002	Detour and Restriction Signing	693.600	SqFt	\$17.05	\$11,825.88	\$18.00	\$12,484.80
136	634E1020	Temporary Business Signing	47.300	SqFt	\$17.05	\$806.47	\$18.00	\$851.40
137	634E1215	Contractor Furnished Portable Changeable Message Sign	2.000	Each	\$5,327.09	\$10,654.18	\$5,500.00	\$11,000.00
138	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Heigh	27.000	Each	\$4,581.30	\$123,695.10	\$4,800.00	\$129,600.00
139	635E3700	Roadway Luminaire, LED with Photoelectric Cell	27.000	Each	\$791.61	\$21,373.47	\$800.00	\$21,600.00
140	635E5020	2' Diameter Footing	243.000	Ft	\$154.49	\$37,541.07	\$160.00	\$38,880.00
141	635E5301	Type 1 Electrical Junction Box	15.000	Each	\$985.51	\$14,782.65	\$1,000.00	\$15,000.00
142	635E5302	Type 2 Electrical Junction Box	1.000	Each	\$1,118.69	\$1,118.69	\$1,200.00	\$1,200.00
143	635E5400	Electrical Service Cabinet	2.000	Each	\$8,523.35	\$17,046.70	\$9,000.00	\$18,000.00
144	635E8120	2" Rigid Conduit, Schedule 40	4,880.000	Ft	\$3.09	\$15,079.20	\$3.20	\$15,616.00
145	635E8220	2" Rigid Conduit, Schedule 80	1,440.000	Ft	\$3.73	\$5,371.20	\$4.00	\$5,760.00
146	635E9014	1/C #4 AWG Copper Wire	24,740.000	Ft	\$2.18	\$53,933.20	\$2.25	\$55,665.00
147	635E9016	1/C #6 AWG Copper Wire	8,400.000	Ft	\$1.60	\$13,440.00	\$1.70	\$14,280.00
148	635E9018	1/C #8 AWG Copper Wire	5,095.000	Ft	\$1.17	\$5,961.15	\$1.20	\$6,114.00
149	635E9022	1/C #12 AWG Copper Wire	2,565.000	Ft	\$0.49	\$1,256.85	\$0.50	\$1,282.50
150	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	1,755.000	Ft	\$2.50	\$4,387.50	\$2.50	\$4,387.50

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 KNIFE RIVER MIDWEST LLC

**Bidder:**  
 BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	680E2502	Crushed Rock	69.400	Ton	\$79.91	\$5,545.75	\$180.00	\$12,492.00
152	700E0110	Class A Riprap	189.000	Ton	\$69.25	\$13,088.25	\$60.00	\$11,340.00
153	730E0100	Cover Crop Seeding	1.000	Bu	\$106.55	\$106.55	\$110.00	\$110.00
154	730E0212	Type G Permanent Seed Mixture	300.000	Lb	\$13.05	\$3,915.00	\$14.00	\$4,200.00
155	731E0200	Fertilizing	8.600	Ton	\$894.95	\$7,696.57	\$950.00	\$8,170.00
156	732E0100	Mulching	26.200	Ton	\$239.72	\$6,280.66	\$250.00	\$6,550.00
157	732E0200	Fiber Mulching	6.000	Ton	\$1,544.86	\$9,269.16	\$1,600.00	\$9,600.00
158	734E0103	Type 3 Erosion Control Blanket	300.000	SqYd	\$1.76	\$528.00	\$2.00	\$600.00
159	734E0154	12" Diameter Erosion Control Wattle	200.000	Ft	\$3.36	\$672.00	\$4.00	\$800.00
160	734E0510	Shaping for Erosion Control Blanket	135.000	Ft	\$0.53	\$71.55	\$1.00	\$135.00
161	734E0602	Low Flow Silt Fence	2,044.000	Ft	\$2.93	\$5,988.92	\$3.00	\$6,132.00
162	734E0604	High Flow Silt Fence	774.000	Ft	\$2.13	\$1,648.62	\$3.00	\$2,322.00
163	734E0610	Mucking Silt Fence	147.000	CuYd	\$2.13	\$313.11	\$3.00	\$441.00
164	734E0620	Repair Silt Fence	529.000	Ft	\$0.53	\$280.37	\$1.00	\$529.00
165	831E0110	Type B Drainage Fabric	1,223.000	SqYd	\$2.66	\$3,253.18	\$6.00	\$7,338.00
166	831E1010	Geogrid Reinforcement	714.000	SqYd	\$3.20	\$2,284.80	\$9.00	\$6,426.00
167	900E0012	Refurbish Double Mailbox	1.000	Each	\$532.71	\$532.71	\$550.00	\$550.00
168	900E1320	Construction Entrance	1.000	Each	\$3,728.96	\$3,728.96	\$550.00	\$550.00
169	900E1980	Storage Unit	1.000	Each	\$5,010.13	\$5,010.13	\$500.00	\$500.00
170	632E3003	Aluminum Overlay Sign, Nonremovable Copy High Intensity	54.000	SqFt	\$63.93	\$3,452.22	\$66.00	\$3,564.00

**Total Bid Amount**

**\$5,302,385.72**

**\$5,416,902.85**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
RUNGE ENTERPRISES, INC.

**Bidder:**  
605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	004E0030	Maintenance of Traffic Diversion(s)	1.000	LS	\$10,641.02	\$10,641.02	\$32,500.00	\$32,500.00
2	004E0050	Remove Traffic Diversion(s)	1.000	LS	\$33,000.00	\$33,000.00	\$16,750.00	\$16,750.00
3	009E0010	Mobilization	1.000	LS	\$311,435.70	\$311,435.70	\$350,000.00	\$350,000.00
4	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00	\$1,000.00	\$0.00
5	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00	\$500.00	\$0.00
6	009E3220	Reestablish Right-of-Way and Property Corner	8.000	Each	\$107.12	\$856.96	\$135.00	\$1,080.00
7	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$160.68	\$160.68	\$200.00	\$200.00
8	009E3230	Grade Staking	1.500	Mile	\$2,142.40	\$3,213.60	\$2,700.00	\$4,050.00
9	009E3245	Final Cross Section Survey	1.000	Mile	\$1,606.80	\$1,606.80	\$2,000.00	\$2,000.00
10	009E3250	Miscellaneous Staking	5.643	Mile	\$2,249.52	\$12,694.04	\$2,825.00	\$15,941.48
11	009E3280	Slope Staking	1.000	Mile	\$1,606.80	\$1,606.80	\$2,025.00	\$2,025.00
12	009E3290	Structure Staking	1.000	Each	\$1,606.80	\$1,606.80	\$2,025.00	\$2,025.00
13	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00	\$175.00	\$7,000.00
14	009E3320	Checker	1.000	LS	\$34,763.12	\$34,763.12	\$30,000.00	\$30,000.00
15	009E4200	Construction Schedule, Category II	1.000	LS	\$7,069.92	\$7,069.92	\$8,500.00	\$8,500.00
16	110E0100	Remove Concrete Footing(s)	1.000	LS	\$194.88	\$194.88	\$1,050.00	\$1,050.00
17	110E0130	Remove Traffic Sign	58.000	Each	\$53.56	\$3,106.48	\$57.00	\$3,306.00
18	110E0135	Remove Delineator	28.000	Each	\$26.78	\$749.84	\$28.50	\$798.00
19	110E0300	Remove Concrete Curb and/or Gutter	139.000	Ft	\$3.99	\$554.61	\$3.00	\$417.00
20	110E0600	Remove Fence	6,194.000	Ft	\$0.43	\$2,663.42	\$0.50	\$3,097.00
21	110E0730	Remove Beam Guardrail	369.000	Ft	\$8.57	\$3,162.33	\$9.00	\$3,321.00
22	110E1010	Remove Asphalt Concrete Pavement	4,927.100	SqYd	\$3.92	\$19,314.23	\$4.75	\$23,403.73
23	110E1540	Remove Luminaire Pole Footing	4.000	Each	\$255.88	\$1,023.52	\$275.00	\$1,100.00
24	110E1690	Remove Sediment	1.000	CuYd	\$10.71	\$10.71	\$40.00	\$40.00
25	110E1693	Remove Erosion Control Wattle	50.000	Ft	\$0.54	\$27.00	\$1.00	\$50.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 RUNGE ENTERPRISES, INC.

**Bidder:**  
 605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	110E1700	Remove Silt Fence	2,115.000	Ft	\$0.32	\$676.80	\$1.00	\$2,115.00
27	110E5100	Salvage Luminaire Pole	4.000	Each	\$342.78	\$1,371.12	\$350.00	\$1,400.00
28	110E5105	Salvage Luminaire	4.000	Each	\$74.98	\$299.92	\$34.00	\$136.00
29	110E7150	Remove Sign for Reset	11.000	Each	\$53.56	\$589.16	\$57.00	\$627.00
30	110E7500	Remove Pipe for Reset	83.000	Ft	\$38.70	\$3,212.10	\$10.00	\$830.00
31	110E7510	Remove Pipe End Section for Reset	3.000	Each	\$267.70	\$803.10	\$500.00	\$1,500.00
32	120E0010	Unclassified Excavation	43,233.000	CuYd	\$2.05	\$88,627.65	\$3.15	\$136,183.95
33	120E0100	Unclassified Excavation, Digouts	261.000	CuYd	\$15.00	\$3,915.00	\$15.00	\$3,915.00
34	120E0600	Contractor Furnished Borrow Excavation	28,313.000	CuYd	\$6.00	\$169,878.00	\$10.00	\$283,130.00
35	120E1000	Muck Excavation	843.000	CuYd	\$11.59	\$9,770.37	\$12.00	\$10,116.00
36	120E2000	Undercutting	21,467.000	CuYd	\$2.75	\$59,034.25	\$2.50	\$53,667.50
37	120E4100	Reprofiling Ditch	1.500	Sta	\$792.23	\$1,188.35	\$650.00	\$975.00
38	120E6100	Water for Embankment	534.000	MGal	\$35.00	\$18,690.00	\$35.00	\$18,690.00
39	120E6200	Water for Granular Material	248.900	MGal	\$34.67	\$8,629.36	\$15.00	\$3,733.50
40	230E0010	Placing Topsoil	6,163.000	CuYd	\$3.86	\$23,789.18	\$5.00	\$30,815.00
41	250E0010	Incidental Work	1.000	LS	\$9,640.80	\$9,640.80	\$10,250.00	\$10,250.00
42	250E0020	Incidental Work, Grading	1.000	LS	\$22,487.02	\$22,487.02	\$12,500.00	\$12,500.00
43	260E1010	Base Course	10,587.600	Ton	\$17.27	\$182,847.85	\$21.75	\$230,280.30
44	260E1030	Base Course, Salvaged	15,548.000	Ton	\$8.36	\$129,981.28	\$13.50	\$209,898.00
45	260E3010	Gravel Surfacing	1,059.300	Ton	\$17.27	\$18,294.11	\$25.00	\$26,482.50
46	260E3500	Temporary Gravel Surfacing	300.000	Ton	\$17.27	\$5,181.00	\$25.00	\$7,500.00
47	260E6010	Granular Material	50.000	Ton	\$40.17	\$2,008.50	\$22.00	\$1,100.00
48	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Material	15,548.000	Ton	\$9.32	\$144,907.36	\$5.75	\$89,401.00
49	320E0032	PG 58H-34 Asphalt Binder	1,317.400	Ton	\$728.42	\$959,620.51	\$731.50	\$963,678.10
50	320E1200	Asphalt Concrete Composite	428.200	Ton	\$144.61	\$61,922.00	\$107.74	\$46,134.27

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
RUNGE ENTERPRISES, INC.

03/06/2026

Page 17 of 28

**Bidder:**  
605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	320E1203	CLASS Q3R HOT MIXED ASPHALT CONCRETE	25,310.900	Ton	\$59.99	\$1,518,400.89	\$51.85	\$1,312,370.17
52	320E1800	Asphalt Concrete Blade Laid	1,176.100	Ton	\$74.98	\$88,183.98	\$69.25	\$81,444.93
53	320E4000	Hydrated Lime	261.200	Ton	\$374.92	\$97,929.10	\$415.00	\$108,398.00
54	320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	11.200	Mile	\$589.16	\$6,598.59	\$625.00	\$7,000.00
55	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	1.500	Mile	\$1,071.20	\$1,606.80	\$1,125.00	\$1,687.50
56	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$1,285.44	\$3,984.86	\$1,350.00	\$4,185.00
57	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	442.000	Ft	\$6.43	\$2,842.06	\$7.00	\$3,094.00
58	330E0010	MC-70 Asphalt for Prime	45.000	Ton	\$1,339.00	\$60,255.00	\$1,883.87	\$84,774.15
59	330E0100	SS-1h or CSS-1h Asphalt for Tack	90.800	Ton	\$749.84	\$68,085.47	\$865.00	\$78,542.00
60	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	4.700	Ton	\$2,678.00	\$12,586.60	\$3,474.72	\$16,331.18
61	330E1000	Blotting Sand for Prime	114.600	Ton	\$101.76	\$11,661.70	\$96.40	\$11,047.44
62	332E0010	Cold Milling Asphalt Concrete	103,358.000	SqYd	\$1.01	\$104,391.58	\$1.20	\$124,029.60
63	420E0200	Structure Excavation, Box Culvert	66.000	CuYd	\$60.84	\$4,015.44	\$50.00	\$3,300.00
64	421E0100	Pipe Culvert Undercut	92.000	CuYd	\$20.00	\$1,840.00	\$20.00	\$1,840.00
65	421E0200	Box Culvert Undercut	223.000	CuYd	\$101.87	\$22,717.01	\$100.00	\$22,300.00
66	450E0142	24" RCP Class 2, Furnish	154.000	Ft	\$46.60	\$7,176.40	\$51.00	\$7,854.00
67	450E0150	24" RCP, Install	154.000	Ft	\$32.03	\$4,932.62	\$24.00	\$3,696.00
68	450E0162	30" RCP Class 2, Furnish	222.000	Ft	\$63.76	\$14,154.72	\$81.00	\$17,982.00
69	450E0170	30" RCP, Install	222.000	Ft	\$40.04	\$8,888.88	\$24.25	\$5,383.50
70	450E2016	24" RCP Flared End, Furnish	1.000	Each	\$532.20	\$532.20	\$655.00	\$655.00
71	450E2017	24" RCP Flared End, Install	1.000	Each	\$533.83	\$533.83	\$455.00	\$455.00
72	450E2024	30" RCP Flared End, Furnish	2.000	Each	\$711.23	\$1,422.46	\$850.00	\$1,700.00
73	450E2025	30" RCP Flared End, Install	2.000	Each	\$533.83	\$1,067.66	\$450.00	\$900.00
74	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$1,718.38	\$3,436.76	\$1,750.00	\$3,500.00
75	450E2033	42" RCP Flared End, Install	2.000	Each	\$667.29	\$1,334.58	\$750.00	\$1,500.00

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
RUNGE ENTERPRISES, INC.

03/06/2026

Page 18 of 28

**Bidder:**  
605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E2200	24" RCP Sloped End, Furnish	4.000	Each	\$697.78	\$2,791.12	\$475.00	\$1,900.00
77	450E2201	24" RCP Sloped End, Install	4.000	Each	\$533.83	\$2,135.32	\$450.00	\$1,800.00
78	450E2204	30" RCP Sloped End, Furnish	6.000	Each	\$928.78	\$5,572.68	\$650.00	\$3,900.00
79	450E2205	30" RCP Sloped End, Install	6.000	Each	\$533.83	\$3,202.98	\$450.00	\$2,700.00
80	450E3042	42" RCP Arch Class 2, Furnish	176.000	Ft	\$131.89	\$23,212.64	\$145.00	\$25,520.00
81	450E3050	42" RCP Arch, Install	176.000	Ft	\$53.38	\$9,394.88	\$55.00	\$9,680.00
82	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	\$1,328.50	\$5,314.00	\$1,450.00	\$5,800.00
83	450E4517	42" RCP Arch Flared End, Install	4.000	Each	\$667.29	\$2,669.16	\$1,000.00	\$4,000.00
84	450E4759	18" CMP 16 Gauge, Furnish	116.000	Ft	\$23.60	\$2,737.60	\$28.50	\$3,306.00
85	450E4760	18" CMP, Install	116.000	Ft	\$26.69	\$3,096.04	\$13.00	\$1,508.00
86	450E5406	18" CMP Safety End, Furnish	4.000	Each	\$302.56	\$1,210.24	\$375.00	\$1,500.00
87	450E5407	18" CMP Safety End, Install	4.000	Each	\$400.38	\$1,601.52	\$250.00	\$1,000.00
88	450E5509	18" CMP Arch 16 Gauge, Furnish	34.000	Ft	\$25.41	\$863.94	\$30.50	\$1,037.00
89	450E5510	18" CMP Arch, Install	34.000	Ft	\$32.03	\$1,089.02	\$15.00	\$510.00
90	450E5519	24" CMP Arch 16 Gauge, Furnish	184.000	Ft	\$31.47	\$5,790.48	\$38.75	\$7,130.00
91	450E5520	24" CMP Arch, Install	184.000	Ft	\$32.03	\$5,893.52	\$15.00	\$2,760.00
92	450E6006	18" CMP Arch Safety End, Furnish	2.000	Each	\$302.56	\$605.12	\$375.00	\$750.00
93	450E6007	18" CMP Arch Safety End, Install	2.000	Each	\$533.83	\$1,067.66	\$250.00	\$500.00
94	450E6010	24" CMP Arch Safety End, Furnish	4.000	Each	\$423.58	\$1,694.32	\$500.00	\$2,000.00
95	450E6011	24" CMP Arch Safety End, Install	4.000	Each	\$533.83	\$2,135.32	\$350.00	\$1,400.00
96	450E8300	Culvert Joint Cleaning	139.000	Ft	\$42.85	\$5,956.15	\$45.50	\$6,324.50
97	450E8305	Repair Culvert Joint	139.000	Ft	\$214.24	\$29,779.36	\$227.00	\$31,553.00
98	450E9000	Reset Pipe	83.000	Ft	\$56.40	\$4,681.20	\$25.00	\$2,075.00
99	450E9001	Reset Pipe End Section	3.000	Each	\$561.73	\$1,685.19	\$750.00	\$2,250.00
100	451E6080	Adjust Water Valve Box	3.000	Each	\$212.10	\$636.30	\$500.00	\$1,500.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 RUNGE ENTERPRISES, INC.

03/06/2026 Page 19 of 28

**Bidder:**  
 605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	464E0100	Controlled Density Fill	28.600	CuYd	\$300.47	\$8,593.44	\$205.00	\$5,863.00
102	560E2160	2-12'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	\$1,553.52	\$124,281.60	\$1,825.00	\$146,000.00
103	560e2161	2-12'x3' Precast Concrete Box Culvert, Install	80.000	Ft	\$229.79	\$18,383.20	\$275.00	\$22,000.00
104	560E3160	2-12'x3' Precast Concrete Box Culvert End Section, Furnish	2.000	Each	\$14,074.12	\$28,148.24	\$10,500.00	\$21,000.00
105	560E3161	2-12'x' Precast Concrete Box Culvert End Section, Install	2.000	Each	\$2,889.37	\$5,778.74	\$4,000.00	\$8,000.00
106	600E0300	Type III Field Laboratory	1.000	Each	\$29,989.55	\$29,989.55	\$32,000.00	\$32,000.00
107	620E0020	Type 2 Right-of-Way Fence	6,194.000	Ft	\$1.82	\$11,273.08	\$2.00	\$12,388.00
108	620E0515	Type 1A Temporary Fence	310.000	Ft	\$1.07	\$331.70	\$2.25	\$697.50
109	620E1020	2 Post Panel	15.000	Each	\$155.32	\$2,329.80	\$175.00	\$2,625.00
110	620E1030	3 Post Panel	11.000	Each	\$198.17	\$2,179.87	\$225.00	\$2,475.00
111	630E0500	Type 1 MGS	100.000	Ft	\$48.20	\$4,820.00	\$51.00	\$5,100.00
112	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$4,017.00	\$16,068.00	\$4,250.00	\$17,000.00
113	630E2017	MGS MASH Flared End Terminal	4.000	Each	\$4,284.80	\$17,139.20	\$4,525.00	\$18,100.00
114	632E1320	2.0"x2.0" Perforated Tube Post	451.600	Ft	\$20.35	\$9,190.06	\$21.50	\$9,709.40
115	632E1330	2.25"x2.25" Perforated Tube Post	194.600	Ft	\$40.71	\$7,922.17	\$43.00	\$8,367.80
116	632E1340	2.5"x2.5" Perforated Tube Post	140.500	Ft	\$81.41	\$11,438.11	\$86.00	\$12,083.00
117	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	56.000	Each	\$53.56	\$2,999.36	\$56.75	\$3,178.00
118	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	28.000	Each	\$64.27	\$1,799.56	\$68.00	\$1,904.00
119	632E2220	Guardrail Delineator	16.000	Each	\$37.49	\$599.84	\$40.00	\$640.00
120	632E2510	Type 2 Object Marker Back to Back	32.000	Each	\$64.27	\$2,056.64	\$68.00	\$2,176.00
121	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	336.900	SqFt	\$26.78	\$9,022.18	\$28.50	\$9,601.65
122	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	134.000	SqFt	\$28.92	\$3,875.28	\$30.75	\$4,120.50
123	632E3500	Reset Sign	11.000	Each	\$53.56	\$589.16	\$56.75	\$624.25
124	633E1200	High Build Waterborne Pavement Marking Paint, White	279.000	Gal	\$32.14	\$8,967.06	\$34.00	\$9,486.00
125	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	43.000	Gal	\$32.14	\$1,382.02	\$34.00	\$1,462.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 RUNGE ENTERPRISES, INC.

**Bidder:**  
 605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	633E1220	High Build Waterborne Pavement Marking Paint, 4" White	3,078.000	Ft	\$0.54	\$1,662.12	\$0.75	\$2,308.50
127	633E1222	High Build Waterborne Pavement Marking Paint, 4" Yellow	2,980.000	Ft	\$0.54	\$1,609.20	\$0.75	\$2,235.00
128	634E0010	Flagging	700.000	Hour	\$36.03	\$25,221.00	\$36.03	\$25,221.00
129	634E0020	Pilot Car	300.000	Hour	\$52.75	\$15,825.00	\$52.75	\$15,825.00
130	634E0110	Traffic Control Signs	1,781.300	SqFt	\$2.14	\$3,811.98	\$2.25	\$4,007.93
131	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$67,485.60	\$67,485.60	\$71,500.00	\$71,500.00
132	634E0275	Type 3 Barricade	24.000	Each	\$160.68	\$3,856.32	\$175.00	\$4,200.00
133	634E0630	Temporary Pavement Marking	23.200	Mile	\$107.12	\$2,485.18	\$125.00	\$2,900.00
134	634E0900	Portable Temporary Traffic Control Signal	4.000	Unit	\$5,356.00	\$21,424.00	\$5,675.00	\$22,700.00
135	634E1002	Detour and Restriction Signing	693.600	SqFt	\$17.14	\$11,888.30	\$18.00	\$12,484.80
136	634E1020	Temporary Business Signing	47.300	SqFt	\$17.14	\$810.72	\$18.00	\$851.40
137	634E1215	Contractor Furnished Portable Changeable Message Sign	2.000	Each	\$5,356.00	\$10,712.00	\$5,675.00	\$11,350.00
138	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Heigh	27.000	Each	\$4,606.16	\$124,366.32	\$4,700.00	\$126,900.00
139	635E3700	Roadway Luminaire, LED with Photoelectric Cell	27.000	Each	\$795.90	\$21,489.30	\$805.00	\$21,735.00
140	635E5020	2' Diameter Footing	243.000	Ft	\$155.32	\$37,742.76	\$131.00	\$31,833.00
141	635E5301	Type 1 Electrical Junction Box	15.000	Each	\$990.86	\$14,862.90	\$700.00	\$10,500.00
142	635E5302	Type 2 Electrical Junction Box	1.000	Each	\$1,124.76	\$1,124.76	\$950.00	\$950.00
143	635E5400	Electrical Service Cabinet	2.000	Each	\$8,569.60	\$17,139.20	\$14,250.00	\$28,500.00
144	635E8120	2" Rigid Conduit, Schedule 40	4,880.000	Ft	\$3.11	\$15,176.80	\$5.50	\$26,840.00
145	635E8220	2" Rigid Conduit, Schedule 80	1,440.000	Ft	\$3.75	\$5,400.00	\$9.50	\$13,680.00
146	635E9014	1/C #4 AWG Copper Wire	24,740.000	Ft	\$2.20	\$54,428.00	\$2.35	\$58,139.00
147	635E9016	1/C #6 AWG Copper Wire	8,400.000	Ft	\$1.61	\$13,524.00	\$1.75	\$14,700.00
148	635E9018	1/C #8 AWG Copper Wire	5,095.000	Ft	\$1.18	\$6,012.10	\$1.25	\$6,368.75
149	635E9022	1/C #12 AWG Copper Wire	2,565.000	Ft	\$0.49	\$1,256.85	\$0.75	\$1,923.75
150	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	1,755.000	Ft	\$2.52	\$4,422.60	\$3.00	\$5,265.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 RUNGE ENTERPRISES, INC.

03/06/2026 Page 21 of 28

**Bidder:**  
 605 Companies, Inc

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	680E2502	Crushed Rock	69.400	Ton	\$70.22	\$4,873.27	\$75.00	\$5,205.00
152	700E0110	Class A Riprap	189.000	Ton	\$70.81	\$13,383.09	\$78.00	\$14,742.00
153	730E0100	Cover Crop Seeding	1.000	Bu	\$107.12	\$107.12	\$200.00	\$200.00
154	730E0212	Type G Permanent Seed Mixture	300.000	Lb	\$13.12	\$3,936.00	\$9.50	\$2,850.00
155	731E0200	Fertilizing	8.600	Ton	\$899.81	\$7,738.37	\$1,100.00	\$9,460.00
156	732E0100	Mulching	26.200	Ton	\$241.02	\$6,314.72	\$250.00	\$6,550.00
157	732E0200	Fiber Mulching	6.000	Ton	\$1,553.24	\$9,319.44	\$2,150.00	\$12,900.00
158	734E0103	Type 3 Erosion Control Blanket	300.000	SqYd	\$1.77	\$531.00	\$1.75	\$525.00
159	734E0154	12" Diameter Erosion Control Wattle	200.000	Ft	\$3.37	\$674.00	\$3.50	\$700.00
160	734E0510	Shaping for Erosion Control Blanket	135.000	Ft	\$0.54	\$72.90	\$10.00	\$1,350.00
161	734E0602	Low Flow Silt Fence	2,044.000	Ft	\$2.95	\$6,029.80	\$3.00	\$6,132.00
162	734E0604	High Flow Silt Fence	774.000	Ft	\$2.14	\$1,656.36	\$2.50	\$1,935.00
163	734E0610	Mucking Silt Fence	147.000	CuYd	\$2.14	\$314.58	\$16.75	\$2,462.25
164	734E0620	Repair Silt Fence	529.000	Ft	\$0.54	\$285.66	\$1.50	\$793.50
165	831E0110	Type B Drainage Fabric	1,223.000	SqYd	\$2.53	\$3,094.19	\$2.50	\$3,057.50
166	831E1010	Geogrid Reinforcement	714.000	SqYd	\$4.34	\$3,098.76	\$3.00	\$2,142.00
167	900E0012	Refurbish Double Mailbox	1.000	Each	\$535.60	\$535.60	\$550.00	\$550.00
168	900E1320	Construction Entrance	1.000	Each	\$2,435.25	\$2,435.25	\$1,500.00	\$1,500.00
169	900E1980	Storage Unit	1.000	Each	\$589.16	\$589.16	\$5,000.00	\$5,000.00
170	632E3003	Aluminum Overlay Sign, Nonremovable Copy High Intensity	54.000	SqFt	\$64.27	\$3,470.58	\$68.00	\$3,672.00

**Total Bid Amount**

**\$5,438,576.94**

**\$5,641,330.76**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 22 of 28

**Bidder:**

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	004E0030	Maintenance of Traffic Diversion(s)	1.000	LS	\$25,500.00	\$25,500.00		
2	004E0050	Remove Traffic Diversion(s)	1.000	LS	\$27,000.00	\$27,000.00		
3	009E0010	Mobilization	1.000	LS	\$1,103,050.00	\$1,103,050.00		
4	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00		
5	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00		
6	009E3220	Reestablish Right-of-Way and Property Corner	8.000	Each	\$49.70	\$397.60		
7	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$98.30	\$98.30		
8	009E3230	Grade Staking	1.500	Mile	\$5,065.75	\$7,598.63		
9	009E3245	Final Cross Section Survey	1.000	Mile	\$4,760.00	\$4,760.00		
10	009E3250	Miscellaneous Staking	5.643	Mile	\$2,962.40	\$16,716.82		
11	009E3280	Slope Staking	1.000	Mile	\$2,735.50	\$2,735.50		
12	009E3290	Structure Staking	1.000	Each	\$1,422.25	\$1,422.25		
13	009E3301	Engineer Directed Surveying/Staking	40.000	Hour	\$175.00	\$7,000.00		
14	009E3320	Checker	1.000	LS	\$21,600.00	\$21,600.00		
15	009E4200	Construction Schedule, Category II	1.000	LS	\$17,500.00	\$17,500.00		
16	110E0100	Remove Concrete Footing(s)	1.000	LS	\$540.00	\$540.00		
17	110E0130	Remove Traffic Sign	58.000	Each	\$54.00	\$3,132.00		
18	110E0135	Remove Delineator	28.000	Each	\$27.00	\$756.00		
19	110E0300	Remove Concrete Curb and/or Gutter	139.000	Ft	\$10.00	\$1,390.00		
20	110E0600	Remove Fence	6,194.000	Ft	\$0.43	\$2,663.42		
21	110E0730	Remove Beam Guardrail	369.000	Ft	\$8.65	\$3,191.85		
22	110E1010	Remove Asphalt Concrete Pavement	4,927.100	SqYd	\$2.28	\$11,233.79		
23	110E1540	Remove Luminaire Pole Footing	4.000	Each	\$650.00	\$2,600.00		
24	110E1690	Remove Sediment	1.000	CuYd	\$10.80	\$10.80		
25	110E1693	Remove Erosion Control Wattle	50.000	Ft	\$0.54	\$27.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 23 of 28

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	110E1700	Remove Silt Fence		2,115.000 Ft	\$0.32	\$676.80		
27	110E5100	Salvage Luminaire Pole		4.000 Each	\$346.00	\$1,384.00		
28	110E5105	Salvage Luminaire		4.000 Each	\$75.60	\$302.40		
29	110E7150	Remove Sign for Reset		11.000 Each	\$54.00	\$594.00		
30	110E7500	Remove Pipe for Reset		83.000 Ft	\$15.00	\$1,245.00		
31	110E7510	Remove Pipe End Section for Reset		3.000 Each	\$200.00	\$600.00		
32	120E0010	Unclassified Excavation		43,233.000 CuYd	\$4.60	\$198,871.80		
33	120E0100	Unclassified Excavation, Digouts		261.000 CuYd	\$15.00	\$3,915.00		
34	120E0600	Contractor Furnished Borrow Excavation		28,313.000 CuYd	\$9.60	\$271,804.80		
35	120E1000	Muck Excavation		843.000 CuYd	\$12.85	\$10,832.55		
36	120E2000	Undercutting		21,467.000 CuYd	\$4.55	\$97,674.85		
37	120E4100	Reprofiling Ditch		1.500 Sta	\$3,800.00	\$5,700.00		
38	120E6100	Water for Embankment		534.000 MGal	\$35.00	\$18,690.00		
39	120E6200	Water for Granular Material		248.900 MGal	\$44.30	\$11,026.27		
40	230E0010	Placing Topsoil		6,163.000 CuYd	\$5.50	\$33,896.50		
41	250E0010	Incidental Work		1.000 LS	\$12,500.00	\$12,500.00		
42	250E0020	Incidental Work, Grading		1.000 LS	\$17,750.00	\$17,750.00		
43	260E1010	Base Course		10,587.600 Ton	\$18.40	\$194,811.84		
44	260E1030	Base Course, Salvaged		15,548.000 Ton	\$9.95	\$154,702.60		
45	260E3010	Gravel Surfacing		1,059.300 Ton	\$22.70	\$24,046.11		
46	260E3500	Temporary Gravel Surfacing		300.000 Ton	\$21.60	\$6,480.00		
47	260E6010	Granular Material		50.000 Ton	\$28.00	\$1,400.00		
48	270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Material		15,548.000 Ton	\$7.65	\$118,942.20		
49	320E0032	PG 58H-34 Asphalt Binder		1,317.400 Ton	\$735.00	\$968,289.00		
50	320E1200	Asphalt Concrete Composite		428.200 Ton	\$146.00	\$62,517.20		

**South Dakota Department of Transportation**  
**Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 24 of 28

**Bidder:**

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	320E1203	CLASS Q3R HOT MIXED ASPHALT CONCRETE	25,310.900	Ton	\$60.50	\$1,531,309.45		
52	320E1800	Asphalt Concrete Blade Laid	1,176.100	Ton	\$75.60	\$88,913.16		
53	320E4000	Hydrated Lime	261.200	Ton	\$378.00	\$98,733.60		
54	320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	11.200	Mile	\$595.00	\$6,664.00		
55	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	1.500	Mile	\$1,080.00	\$1,620.00		
56	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$1,300.00	\$4,030.00		
57	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	442.000	Ft	\$6.50	\$2,873.00		
58	330E0010	MC-70 Asphalt for Prime	45.000	Ton	\$1,350.00	\$60,750.00		
59	330E0100	SS-1h or CSS-1h Asphalt for Tack	90.800	Ton	\$760.00	\$69,008.00		
60	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	4.700	Ton	\$2,700.00	\$12,690.00		
61	330E1000	Blotting Sand for Prime	114.600	Ton	\$102.60	\$11,757.96		
62	332E0010	Cold Milling Asphalt Concrete	103,358.000	SqYd	\$1.05	\$108,525.90		
63	420E0200	Structure Excavation, Box Culvert	66.000	CuYd	\$18.00	\$1,188.00		
64	421E0100	Pipe Culvert Undercut	92.000	CuYd	\$20.00	\$1,840.00		
65	421E0200	Box Culvert Undercut	223.000	CuYd	\$77.00	\$17,171.00		
66	450E0142	24" RCP Class 2, Furnish	154.000	Ft	\$54.70	\$8,423.80		
67	450E0150	24" RCP, Install	154.000	Ft	\$130.00	\$20,020.00		
68	450E0162	30" RCP Class 2, Furnish	222.000	Ft	\$74.80	\$16,605.60		
69	450E0170	30" RCP, Install	222.000	Ft	\$138.00	\$30,636.00		
70	450E2016	24" RCP Flared End, Furnish	1.000	Each	\$630.00	\$630.00		
71	450E2017	24" RCP Flared End, Install	1.000	Each	\$350.00	\$350.00		
72	450E2024	30" RCP Flared End, Furnish	2.000	Each	\$840.00	\$1,680.00		
73	450E2025	30" RCP Flared End, Install	2.000	Each	\$400.00	\$800.00		
74	450E2032	42" RCP Flared End, Furnish	2.000	Each	\$2,055.00	\$4,110.00		
75	450E2033	42" RCP Flared End, Install	2.000	Each	\$500.00	\$1,000.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
 H&W Contracting LLC

03/06/2026

Page 25 of 28

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	450E2200	24" RCP Sloped End, Furnish	4.000	Each	\$820.00	\$3,280.00		
77	450E2201	24" RCP Sloped End, Install	4.000	Each	\$350.00	\$1,400.00		
78	450E2204	30" RCP Sloped End, Furnish	6.000	Each	\$1,095.00	\$6,570.00		
79	450E2205	30" RCP Sloped End, Install	6.000	Each	\$400.00	\$2,400.00		
80	450E3042	42" RCP Arch Class 2, Furnish	176.000	Ft	\$154.70	\$27,227.20		
81	450E3050	42" RCP Arch, Install	176.000	Ft	\$250.00	\$44,000.00		
82	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	\$1,565.00	\$6,260.00		
83	450E4517	42" RCP Arch Flared End, Install	4.000	Each	\$500.00	\$2,000.00		
84	450E4759	18" CMP 16 Gauge, Furnish	116.000	Ft	\$25.80	\$2,992.80		
85	450E4760	18" CMP, Install	116.000	Ft	\$58.00	\$6,728.00		
86	450E5406	18" CMP Safety End, Furnish	4.000	Each	\$303.00	\$1,212.00		
87	450E5407	18" CMP Safety End, Install	4.000	Each	\$300.00	\$1,200.00		
88	450E5509	18" CMP Arch 16 Gauge, Furnish	34.000	Ft	\$22.95	\$780.30		
89	450E5510	18" CMP Arch, Install	34.000	Ft	\$60.00	\$2,040.00		
90	450E5519	24" CMP Arch 16 Gauge, Furnish	184.000	Ft	\$33.80	\$6,219.20		
91	450E5520	24" CMP Arch, Install	184.000	Ft	\$115.00	\$21,160.00		
92	450E6006	18" CMP Arch Safety End, Furnish	2.000	Each	\$305.00	\$610.00		
93	450E6007	18" CMP Arch Safety End, Install	2.000	Each	\$300.00	\$600.00		
94	450E6010	24" CMP Arch Safety End, Furnish	4.000	Each	\$410.00	\$1,640.00		
95	450E6011	24" CMP Arch Safety End, Install	4.000	Each	\$350.00	\$1,400.00		
96	450E8300	Culvert Joint Cleaning	139.000	Ft	\$135.00	\$18,765.00		
97	450E8305	Repair Culvert Joint	139.000	Ft	\$135.00	\$18,765.00		
98	450E9000	Reset Pipe	83.000	Ft	\$58.00	\$4,814.00		
99	450E9001	Reset Pipe End Section	3.000	Each	\$350.00	\$1,050.00		
100	451E6080	Adjust Water Valve Box	3.000	Each	\$350.00	\$1,050.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 2 PCN: 08GM

Project No: P 0044(233)406, IM 0292(99)59

Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3

Precast RCBC), Lighting, Pipe Work

County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 26 of 28

**Bidder:**

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	464E0100	Controlled Density Fill	28.600	CuYd	\$325.00	\$9,295.00		
102	560E2160	2-12'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	\$1,765.00	\$141,200.00		
103	560e2161	2-12'x3' Precast Concrete Box Culvert, Install	80.000	Ft	\$830.00	\$66,400.00		
104	560E3160	2-12'x3' Precast Concrete Box Culvert End Section, Furnish	2.000	Each	\$15,990.00	\$31,980.00		
105	560E3161	2-12'x' Precast Concrete Box Culvert End Section, Install	2.000	Each	\$12,500.00	\$25,000.00		
106	600E0300	Type III Field Laboratory	1.000	Each	\$15,000.00	\$15,000.00		
107	620E0020	Type 2 Right-of-Way Fence	6,194.000	Ft	\$1.85	\$11,458.90		
108	620E0515	Type 1A Temporary Fence	310.000	Ft	\$1.08	\$334.80		
109	620E1020	2 Post Panel	15.000	Each	\$157.00	\$2,355.00		
110	620E1030	3 Post Panel	11.000	Each	\$200.00	\$2,200.00		
111	630E0500	Type 1 MGS	100.000	Ft	\$49.00	\$4,900.00		
112	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$4,050.00	\$16,200.00		
113	630E2017	MGS MASH Flared End Terminal	4.000	Each	\$4,320.00	\$17,280.00		
114	632E1320	2.0"x2.0" Perforated Tube Post	451.600	Ft	\$20.55	\$9,280.38		
115	632E1330	2.25"x2.25" Perforated Tube Post	194.600	Ft	\$41.05	\$7,988.33		
116	632E1340	2.5"x2.5" Perforated Tube Post	140.500	Ft	\$82.10	\$11,535.05		
117	632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	56.000	Each	\$54.00	\$3,024.00		
118	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	28.000	Each	\$64.80	\$1,814.40		
119	632E2220	Guardrail Delineator	16.000	Each	\$37.80	\$604.80		
120	632E2510	Type 2 Object Marker Back to Back	32.000	Each	\$64.80	\$2,073.60		
121	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	336.900	SqFt	\$27.00	\$9,096.30		
122	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	134.000	SqFt	\$29.20	\$3,912.80		
123	632E3500	Reset Sign	11.000	Each	\$54.00	\$594.00		
124	633E1200	High Build Waterborne Pavement Marking Paint, White	279.000	Gal	\$32.50	\$9,067.50		
125	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	43.000	Gal	\$32.50	\$1,397.50		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 2 PCN: 08GM  
Project No: P 0044(233)406, IM 0292(99)59  
Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3  
Precast RCBC), Lighting, Pipe Work  
County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 27 of 28

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	633E1220	High Build Waterborne Pavement Marking Paint, 4" White	3,078.000	Ft	\$0.54	\$1,662.12		
127	633E1222	High Build Waterborne Pavement Marking Paint, 4" Yellow	2,980.000	Ft	\$0.54	\$1,609.20		
128	634E0010	Flagging	700.000	Hour	\$36.03	\$25,221.00		
129	634E0020	Pilot Car	300.000	Hour	\$52.75	\$15,825.00		
130	634E0110	Traffic Control Signs	1,781.300	SqFt	\$2.15	\$3,829.80		
131	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$85,000.00	\$85,000.00		
132	634E0275	Type 3 Barricade	24.000	Each	\$162.00	\$3,888.00		
133	634E0630	Temporary Pavement Marking	23.200	Mile	\$108.00	\$2,505.60		
134	634E0900	Portable Temporary Traffic Control Signal	4.000	Unit	\$5,400.00	\$21,600.00		
135	634E1002	Detour and Restriction Signing	693.600	SqFt	\$17.30	\$11,999.28		
136	634E1020	Temporary Business Signing	47.300	SqFt	\$17.30	\$818.29		
137	634E1215	Contractor Furnished Portable Changeable Message Sign	2.000	Each	\$5,400.00	\$10,800.00		
138	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Heigh	27.000	Each	\$4,645.00	\$125,415.00		
139	635E3700	Roadway Luminaire, LED with Photoelectric Cell	27.000	Each	\$803.00	\$21,681.00		
140	635E5020	2' Diameter Footing	243.000	Ft	\$157.00	\$38,151.00		
141	635E5301	Type 1 Electrical Junction Box	15.000	Each	\$1,000.00	\$15,000.00		
142	635E5302	Type 2 Electrical Junction Box	1.000	Each	\$1,135.00	\$1,135.00		
143	635E5400	Electrical Service Cabinet	2.000	Each	\$8,640.00	\$17,280.00		
144	635E8120	2" Rigid Conduit, Schedule 40	4,880.000	Ft	\$3.15	\$15,372.00		
145	635E8220	2" Rigid Conduit, Schedule 80	1,440.000	Ft	\$3.80	\$5,472.00		
146	635E9014	1/C #4 AWG Copper Wire	24,740.000	Ft	\$2.22	\$54,922.80		
147	635E9016	1/C #6 AWG Copper Wire	8,400.000	Ft	\$1.62	\$13,608.00		
148	635E9018	1/C #8 AWG Copper Wire	5,095.000	Ft	\$1.20	\$6,114.00		
149	635E9022	1/C #12 AWG Copper Wire	2,565.000	Ft	\$0.50	\$1,282.50		
150	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	1,755.000	Ft	\$2.55	\$4,475.25		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 2 PCN: 08GM  
 Project No: P 0044(233)406, IM 0292(99)59  
 Project Location: SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work  
 County: Lincoln

**Bidder:**  
H&W Contracting LLC

03/06/2026

Page 28 of 28

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
151	680E2502	Crushed Rock	69.400	Ton	\$34.00	\$2,359.60		
152	700E0110	Class A Riprap	189.000	Ton	\$61.00	\$11,529.00		
153	730E0100	Cover Crop Seeding	1.000	Bu	\$108.00	\$108.00		
154	730E0212	Type G Permanent Seed Mixture	300.000	Lb	\$13.25	\$3,975.00		
155	731E0200	Fertilizing	8.600	Ton	\$908.00	\$7,808.80		
156	732E0100	Mulching	26.200	Ton	\$243.00	\$6,366.60		
157	732E0200	Fiber Mulching	6.000	Ton	\$1,565.00	\$9,390.00		
158	734E0103	Type 3 Erosion Control Blanket	300.000	SqYd	\$1.78	\$534.00		
159	734E0154	12" Diameter Erosion Control Wattle	200.000	Ft	\$3.40	\$680.00		
160	734E0510	Shaping for Erosion Control Blanket	135.000	Ft	\$0.54	\$72.90		
161	734E0602	Low Flow Silt Fence	2,044.000	Ft	\$2.97	\$6,070.68		
162	734E0604	High Flow Silt Fence	774.000	Ft	\$2.16	\$1,671.84		
163	734E0610	Mucking Silt Fence	147.000	CuYd	\$2.16	\$317.52		
164	734E0620	Repair Silt Fence	529.000	Ft	\$0.54	\$285.66		
165	831E0110	Type B Drainage Fabric	1,223.000	SqYd	\$2.25	\$2,751.75		
166	831E1010	Geogrid Reinforcement	714.000	SqYd	\$3.50	\$2,499.00		
167	900E0012	Refurbish Double Mailbox	1.000	Each	\$540.00	\$540.00		
168	900E1320	Construction Entrance	1.000	Each	\$1,200.00	\$1,200.00		
169	900E1980	Storage Unit	1.000	Each	\$540.00	\$540.00		
170	632E3003	Aluminum Overlay Sign, Nonremovable Copy High Intensity	54.000	SqFt	\$64.80	\$3,499.20		

**Total Bid Amount**

**\$6,735,928.59**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
SPENCER QUARRIES  
INCORPORATED

03/06/2026

Page 1 of 18

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$360,637.50	\$360,637.50	\$332,000.00	\$332,000.00
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00	\$1,000.00	\$0.00
3	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00	\$500.00	\$0.00
4	009E3220	Reestablish Right-of-Way and Property Corner	13.000	Each	\$113.30	\$1,472.90	\$115.00	\$1,495.00
5	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$169.95	\$169.95	\$170.00	\$170.00
6	009E3230	Grade Staking	0.552	Mile	\$2,257.81	\$1,246.31	\$2,300.00	\$1,269.60
7	009E3250	Miscellaneous Staking	7.830	Mile	\$2,379.32	\$18,630.08	\$2,400.00	\$18,792.00
8	009E3280	Slope Staking	0.552	Mile	\$1,693.35	\$934.73	\$1,700.00	\$938.40
9	009E3301	Engineer Directed Surveying/Staking	20.000	Hour	\$175.00	\$3,500.00	\$175.00	\$3,500.00
10	009E3310	Bridge Elevation Survey	1.000	LS	\$3,738.94	\$3,738.94	\$3,800.00	\$3,800.00
11	009E3320	Checker	1.000	LS	\$17,561.68	\$17,561.68	\$20,000.00	\$20,000.00
12	009E4200	Construction Schedule, Category II	1.000	LS	\$11,330.11	\$11,330.11	\$500.00	\$500.00
13	100E0100	Clearing	1.000	LS	\$2,832.53	\$2,832.53	\$5,500.00	\$5,500.00
14	110E0010	Remove Concrete Bridge Approach Slab	781.200	SqYd	\$84.98	\$66,386.38	\$85.00	\$66,402.00
15	110E0130	Remove Traffic Sign	2.000	Each	\$45.32	\$90.64	\$45.00	\$90.00
16	110E0600	Remove Fence	1,035.000	Ft	\$1.13	\$1,169.55	\$2.00	\$2,070.00
17	110E0700	Remove 3 Cable Guardrail	245.000	Ft	\$3.40	\$833.00	\$4.00	\$980.00
18	110E0730	Remove Beam Guardrail	460.000	Ft	\$3.97	\$1,826.20	\$4.00	\$1,840.00
19	110E0740	Remove 3 Cable Guardrail Anchor Assembly	2.000	Each	\$169.95	\$339.90	\$170.00	\$340.00
20	110E0745	Remove 3 Cable Guardrail Slip Base Anchor Assembly	2.000	Each	\$283.26	\$566.52	\$300.00	\$600.00
21	110E1010	Remove Asphalt Concrete Pavement	5,352.000	SqYd	\$9.63	\$51,539.76	\$5.50	\$29,436.00
22	110E1100	Remove Concrete Pavement	268.000	SqYd	\$17.00	\$4,556.00	\$25.00	\$6,700.00
23	110E1690	Remove Sediment	0.700	CuYd	\$11.33	\$7.93	\$10.00	\$7.00
24	110E1700	Remove Silt Fence	544.000	Ft	\$0.23	\$125.12	\$0.25	\$136.00
25	110E7150	Remove Sign for Reset	10.000	Each	\$113.30	\$1,133.00	\$110.00	\$1,100.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
SPENCER QUARRIES  
INCORPORATED

03/06/2026

Page 2 of 18

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E0010	Unclassified Excavation	9,192.000	CuYd	\$3.00	\$27,576.00	\$4.50	\$41,364.00
27	120E0100	Unclassified Excavation, Digouts	270.000	CuYd	\$15.00	\$4,050.00	\$15.00	\$4,050.00
28	120E0600	Contractor Furnished Borrow Excavation	7,813.000	CuYd	\$7.65	\$59,769.45	\$7.50	\$58,597.50
29	120E1000	Muck Excavation	1,283.000	CuYd	\$4.53	\$5,811.99	\$4.00	\$5,132.00
30	120E2000	Undercutting	1,467.000	CuYd	\$0.85	\$1,246.95	\$3.00	\$4,401.00
31	120E3120	Bridge Berm Repair	4.000	Each	\$11,330.11	\$45,320.44	\$11,000.00	\$44,000.00
32	120E7000	Select Granular Backfill	35.800	Ton	\$169.95	\$6,084.21	\$165.00	\$5,907.00
33	210E0100	Shoulder Clearing	21.400	Mile	\$1,982.77	\$42,431.28	\$1,400.00	\$29,960.00
34	230E0010	Placing Topsoil	1,829.000	CuYd	\$4.25	\$7,773.25	\$4.00	\$7,316.00
35	250E0020	Incidental Work, Grading	1.000	LS	\$5,665.06	\$5,665.06	\$11,000.00	\$11,000.00
36	260E1010	Base Course	1,538.900	Ton	\$27.46	\$42,258.19	\$18.00	\$27,700.20
37	260E1030	Base Course, Salvaged	1,984.700	Ton	\$7.36	\$14,607.39	\$7.50	\$14,885.25
38	260E6010	Granular Material	471.000	Ton	\$28.33	\$13,343.43	\$22.00	\$10,362.00
39	270E0110	Salvage and Stockpile Granular Material	2,030.400	Ton	\$7.36	\$14,943.74	\$9.00	\$18,273.60
40	270E0230	Haul and Stockpile Asphalt Mix Material	6,454.100	Ton	\$6.23	\$40,209.04	\$3.00	\$19,362.30
41	320E0032	PG 58H-34 Asphalt Binder	1,253.900	Ton	\$729.66	\$914,920.67	\$635.00	\$796,226.50
42	320E1200	Asphalt Concrete Composite	269.300	Ton	\$186.95	\$50,345.64	\$175.00	\$47,127.50
43	320E1203	Class Q3R Hot Mixed Asphalt Concrete	24,301.700	Ton	\$32.43	\$788,104.13	\$50.00	\$1,215,085.00
44	320E1800	Asphalt Concrete Blade Laid	1,677.200	Ton	\$44.49	\$74,618.63	\$65.00	\$109,018.00
45	320E4000	Hydrated Lime	258.500	Ton	\$414.40	\$107,122.40	\$350.00	\$90,475.00
46	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	180.000	Ft	\$22.66	\$4,078.80	\$25.00	\$4,500.00
47	330E0100	SS-1h or CSS-1h Asphalt for Tack	153.700	Ton	\$782.91	\$120,333.27	\$700.00	\$107,590.00
48	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	60.600	Ton	\$788.59	\$47,788.55	\$1,200.00	\$72,720.00
49	330E2000	Sand for Flush Seal	787.200	Ton	\$39.41	\$31,023.55	\$50.00	\$39,360.00
50	332E0010	Cold Milling Asphalt Concrete	188,849.000	SqYd	\$1.02	\$192,625.98	\$1.20	\$226,618.80

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
SPENCER QUARRIES  
INCORPORATED

03/06/2026

Page 3 of 18

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	410E2600	Membrane Sealant Expansion Joint	167.600	Ft	\$130.30	\$21,838.28	\$125.00	\$20,950.00
52	421E0100	Pipe Culvert Undercut	251.000	CuYd	\$20.00	\$5,020.00	\$20.00	\$5,020.00
53	450E0222	60" RCP Class 2, Furnish	54.000	Ft	\$295.72	\$15,968.88	\$180.00	\$9,720.00
54	450E0230	60" RCP, Install	54.000	Ft	\$164.29	\$8,871.66	\$110.00	\$5,940.00
55	450E2028	36" RCP Flared End, Furnish	2.000	Each	\$1,722.18	\$3,444.36	\$1,400.00	\$2,800.00
56	450E2029	36" RCP Flared End, Install	2.000	Each	\$736.46	\$1,472.92	\$275.00	\$550.00
57	450E2032	42" RCP Flared End, Furnish	1.000	Each	\$2,107.40	\$2,107.40	\$1,500.00	\$1,500.00
58	450E2033	42" RCP Flared End, Install	1.000	Each	\$849.76	\$849.76	\$275.00	\$275.00
59	450E2044	60" RCP Flared End, Furnish	2.000	Each	\$2,889.18	\$5,778.36	\$2,100.00	\$4,200.00
60	450E2045	60" RCP Flared End, Install	2.000	Each	\$2,832.53	\$5,665.06	\$275.00	\$550.00
61	450E3112	108" RCP Arch Class 2, Furnish	128.000	Ft	\$1,325.62	\$169,679.36	\$900.00	\$115,200.00
62	450E3120	108" RCP Arch, Install	128.000	Ft	\$566.51	\$72,513.28	\$200.00	\$25,600.00
63	450E4605	30" RCP Arch Sloped End, Install	1.000	Each	\$1,325.62	\$1,325.62	\$450.00	\$450.00
64	450E4621	30" RCP Arch Sloped End with Bars, Furnish	1.000	Each	\$566.51	\$566.51	\$1,900.00	\$1,900.00
65	450E4639	108" RCP Arch Sectional End, Furnish	1.000	Each	\$12,463.12	\$12,463.12	\$11,500.00	\$11,500.00
66	450E4640	108" RCP Arch Sectional End, Install	1.000	Each	\$5,665.06	\$5,665.06	\$900.00	\$900.00
67	450E4767	24" CMP 12 Gauge, Furnish	70.000	Ft	\$79.31	\$5,551.70	\$55.00	\$3,850.00
68	450E4770	24" CMP, Install	70.000	Ft	\$79.31	\$5,551.70	\$30.00	\$2,100.00
69	460E0150	Concrete Approach Slab for Bridge	381.200	SqYd	\$356.90	\$136,050.28	\$350.00	\$133,420.00
70	460E0160	Concrete Approach Sleeper Slab for Bridge	83.600	SqYd	\$600.50	\$50,201.80	\$600.00	\$50,160.00
71	491E0005	Two Coat Bridge Deck Polymer Chip Seal	933.400	SqYd	\$66.85	\$62,397.79	\$65.00	\$60,671.00
72	491E0110	Abrasive Blasting of Bridge Deck	933.400	SqYd	\$10.20	\$9,520.68	\$10.00	\$9,334.00
73	491E0120	Bridge Deck Grinding	933.400	SqYd	\$50.99	\$47,594.07	\$50.00	\$46,670.00
74	491E0130	Concrete Removal, Class A	9.100	SqYd	\$283.25	\$2,577.58	\$275.00	\$2,502.50
75	491E0140	Concrete Removal, Class B	9.100	SqYd	\$226.60	\$2,062.06	\$220.00	\$2,002.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
SPENCER QUARRIES  
INCORPORATED

03/06/2026

Page 4 of 18

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	491E0172	Concrete Patching Material, Bridge Deck	92.400	CuFt	\$198.28	\$18,321.07	\$200.00	\$18,480.00
77	600E0300	Type III Field Laboratory	1.000	Each	\$8,497.58	\$8,497.58	\$15,000.00	\$15,000.00
78	620E0020	Type 2 Right-of-Way Fence	948.000	Ft	\$5.67	\$5,375.16	\$4.00	\$3,792.00
79	620E0510	Type 1 Temporary Fence	140.000	Ft	\$1.70	\$238.00	\$5.00	\$700.00
80	620E1020	2 Post Panel	11.000	Each	\$283.25	\$3,115.75	\$330.00	\$3,630.00
81	620E1030	3 Post Panel	2.000	Each	\$339.91	\$679.82	\$400.00	\$800.00
82	630E0500	Type 1 MGS	525.000	Ft	\$47.02	\$24,685.50	\$45.00	\$23,625.00
83	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$4,645.35	\$18,581.40	\$4,500.00	\$18,000.00
84	630E2018	MGS MASH Tangent End Terminal	4.000	Each	\$4,645.35	\$18,581.40	\$4,500.00	\$18,000.00
85	632E1320	2.0"x2.0" Perforated Tube Post	57.600	Ft	\$28.33	\$1,631.81	\$30.00	\$1,728.00
86	632E2220	Guardrail Delineator	20.000	Each	\$45.32	\$906.40	\$45.00	\$900.00
87	632E2510	Type 2 Object Marker Back to Back	8.000	Each	\$45.32	\$362.56	\$45.00	\$360.00
88	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	18.000	SqFt	\$33.99	\$611.82	\$35.00	\$630.00
89	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	12.000	SqFt	\$33.99	\$407.88	\$35.00	\$420.00
90	632E3500	Reset Sign	10.000	Each	\$113.30	\$1,133.00	\$110.00	\$1,100.00
91	633E1200	High Build Waterborne Pavement Marking Paint, White	586.000	Gal	\$37.39	\$21,910.54	\$38.00	\$22,268.00
92	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	421.000	Gal	\$37.39	\$15,741.19	\$38.00	\$15,998.00
93	634E0010	Flagging	560.000	Hour	\$36.03	\$20,176.80	\$36.03	\$20,176.80
94	634E0020	Pilot Car	240.000	Hour	\$52.75	\$12,660.00	\$52.75	\$12,660.00
95	634E0110	Traffic Control Signs	3,790.400	SqFt	\$2.27	\$8,604.21	\$3.00	\$11,371.20
96	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$113,301.13	\$113,301.13	\$135,000.00	\$135,000.00
97	634E0275	Type 3 Barricade	25.000	Each	\$113.30	\$2,832.50	\$110.00	\$2,750.00
98	634E0420	Type C Advance Warning Arrow Board	2.000	Each	\$566.51	\$1,133.02	\$550.00	\$1,100.00
99	634E0630	Temporary Pavement Marking	26.400	Mile	\$1,586.22	\$41,876.21	\$1,550.00	\$40,920.00
100	634E0750	Temporary Concrete Barrier End Protection	2.000	Each	\$5,665.06	\$11,330.12	\$5,500.00	\$11,000.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
SPENCER QUARRIES  
INCORPORATED

03/06/2026

Page 5 of 18

**Bidder:**  
BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	634E0755	Remove and Reset Temporary Concrete Barrier End Protection	2.000	Each	\$1,133.01	\$2,266.02	\$1,100.00	\$2,200.00
102	634E0760	Temporary Concrete Barrier End Protection Module Set or Rep	1.000	Each	\$1,133.01	\$1,133.01	\$1,100.00	\$1,100.00
103	634E1215	Contractor Furnished Portable Changeable Message Sign	3.000	Each	\$3,399.03	\$10,197.09	\$3,300.00	\$9,900.00
104	634E2000	Longitudinal Pedestrian Barricade	40.000	Ft	\$7.93	\$317.20	\$8.00	\$320.00
105	634E2015	Temporary Pedestrian Access Route	1.000	LS	\$5,665.06	\$5,665.06	\$6,000.00	\$6,000.00
106	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Heigh	4.000	Each	\$5,075.89	\$20,303.56	\$5,000.00	\$20,000.00
107	635E0150	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting	7.000	Each	\$5,381.80	\$37,672.60	\$5,200.00	\$36,400.00
108	635E3700	Roadway Luminaire, LED with Photoelectric Cell	18.000	Each	\$1,104.69	\$19,884.42	\$1,100.00	\$19,800.00
109	635E5020	2' Diameter Footing	95.000	Ft	\$203.94	\$19,374.30	\$200.00	\$19,000.00
110	635E5301	Type 1 Electrical Junction Box	3.000	Each	\$1,302.96	\$3,908.88	\$1,300.00	\$3,900.00
111	635E5400	Electrical Service Cabinet	1.000	Each	\$2,605.93	\$2,605.93	\$2,500.00	\$2,500.00
112	635E8120	2" Rigid Conduit, Schedule 40	2,915.000	Ft	\$3.57	\$10,406.55	\$4.00	\$11,660.00
113	635E8220	2" Rigid Conduit, Schedule 80	300.000	Ft	\$11.33	\$3,399.00	\$11.00	\$3,300.00
114	635E9014	1/C #4 AWG Copper Wire	11,120.000	Ft	\$2.44	\$27,132.80	\$2.50	\$27,800.00
115	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	840.000	Ft	\$3.40	\$2,856.00	\$3.50	\$2,940.00
116	700E0210	Class B Riprap	487.900	Ton	\$138.48	\$67,564.39	\$140.00	\$68,306.00
117	720E1010	PVC Coated Bank and Channel Protection Gabion	10.000	CuYd	\$793.11	\$7,931.10	\$300.00	\$3,000.00
118	730E0204	Type C Permanent Seed Mixture	65.000	Lb	\$22.66	\$1,472.90	\$22.00	\$1,430.00
119	731E0100	Fertilizing	5,454.000	Lb	\$0.91	\$4,963.14	\$1.00	\$5,454.00
120	732E0100	Mulching	10.000	Ton	\$288.92	\$2,889.20	\$300.00	\$3,000.00
121	734E0103	Type 3 Erosion Control Blanket	5,650.000	SqYd	\$1.87	\$10,565.50	\$2.00	\$11,300.00
122	734E0132	Type 2 Turf Reinforcement Mat	1,096.000	SqYd	\$4.53	\$4,964.88	\$5.00	\$5,480.00
123	734E0154	12" Diameter Erosion Control Wattle	300.000	Ft	\$3.40	\$1,020.00	\$4.00	\$1,200.00
124	734E0165	Remove and Reset Erosion Control Wattle	75.000	Ft	\$1.70	\$127.50	\$2.00	\$150.00
125	734E0325	Surface Roughening	1.000	Acre	\$1,699.52	\$1,699.52	\$220.00	\$220.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 3 PCN: 06PR  
 Project No: NH 0034(212)388  
 Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
 Approach Slabs, Berm Repair, Lighting  
 County: Lake

**Bidder:**  
 SPENCER QUARRIES  
 INCORPORATED

**Bidder:**  
 BITUMINOUS PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	734E0510	Shaping for Erosion Control Blanket	1,100.000	Ft	\$0.57	\$627.00	\$1.00	\$1,100.00
127	734E0602	Low Flow Silt Fence	1,750.000	Ft	\$3.23	\$5,652.50	\$3.50	\$6,125.00
128	734E0604	High Flow Silt Fence	425.000	Ft	\$3.51	\$1,491.75	\$3.50	\$1,487.50
129	734E0610	Mucking Silt Fence	151.000	CuYd	\$1.13	\$170.63	\$1.00	\$151.00
130	734E0620	Repair Silt Fence	544.000	Ft	\$0.23	\$125.12	\$0.50	\$272.00
131	831E0110	Type B Drainage Fabric	668.000	SqYd	\$6.76	\$4,515.68	\$7.00	\$4,676.00
132	831E1030	Perforated Geocell	854.000	SqFt	\$15.30	\$13,066.20	\$15.00	\$12,810.00
133	900E0010	Refurbish Single Mailbox	8.000	Each	\$339.90	\$2,719.20	\$330.00	\$2,640.00
134	900E1310	Concrete Washout Facility	1.000	Each	\$849.76	\$849.76	\$850.00	\$850.00
135	900E1320	Construction Entrance	2.000	Each	\$3,965.54	\$7,931.08	\$2,500.00	\$5,000.00
136	900E1980	Storage Unit	1.000	Each	\$5,665.06	\$5,665.06	\$500.00	\$500.00
137	634E0380	Tubular Marker	375.000	Each	\$40.79	\$15,296.25	\$40.00	\$15,000.00
138	634E0390	Replace Tubular Marker	50.000	Each	\$40.79	\$2,039.50	\$40.00	\$2,000.00
139	634E0525	Linear Delineation System Panel, Barrier Mounted	34.000	Each	\$56.65	\$1,926.10	\$55.00	\$1,870.00
140	634E0560	Remove Pavement Marking, 4" or Equivalent	100.000	Ft	\$0.85	\$85.00	\$1.00	\$100.00
141	634E0700	Traffic Control Movable Concrete Barrier	34.000	Each	\$283.25	\$9,630.50	\$275.00	\$9,350.00
142	634E0705	Remove and Reset Traffic Control Movable Concrete Barrier	34.000	Each	\$39.66	\$1,348.44	\$40.00	\$1,360.00

**Total Bid Amount**

**\$4,563,573.24**

**\$4,738,522.65**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
BOWES CONSTRUCTION, INC.

03/06/2026

Page 7 of 18

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$325,000.00	\$325,000.00	\$521,500.00	\$521,500.00
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00	\$1,000.00	\$0.00
3	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00	\$500.00	\$0.00
4	009E3220	Reestablish Right-of-Way and Property Corner	13.000	Each	\$61.38	\$797.94	\$100.00	\$1,300.00
5	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$61.38	\$61.38	\$150.00	\$150.00
6	009E3230	Grade Staking	0.552	Mile	\$2,548.24	\$1,406.63	\$2,000.00	\$1,104.00
7	009E3250	Miscellaneous Staking	7.830	Mile	\$2,864.40	\$22,428.25	\$2,100.00	\$16,443.00
8	009E3280	Slope Staking	0.552	Mile	\$3,057.88	\$1,687.95	\$1,500.00	\$828.00
9	009E3301	Engineer Directed Surveying/Staking	20.000	Hour	\$175.00	\$3,500.00	\$175.00	\$3,500.00
10	009E3310	Bridge Elevation Survey	1.000	LS	\$4,092.00	\$4,092.00	\$3,300.00	\$3,300.00
11	009E3320	Checker	1.000	LS	\$12,146.27	\$12,146.27	\$11,250.00	\$11,250.00
12	009E4200	Construction Schedule, Category II	1.000	LS	\$5,432.73	\$5,432.73	\$10,000.00	\$10,000.00
13	100E0100	Clearing	1.000	LS	\$2,002.46	\$2,002.46	\$8,035.75	\$8,035.75
14	110E0010	Remove Concrete Bridge Approach Slab	781.200	SqYd	\$76.73	\$59,941.48	\$75.00	\$58,590.00
15	110E0130	Remove Traffic Sign	2.000	Each	\$40.92	\$81.84	\$40.00	\$80.00
16	110E0600	Remove Fence	1,035.000	Ft	\$1.53	\$1,583.55	\$1.50	\$1,552.50
17	110E0700	Remove 3 Cable Guardrail	245.000	Ft	\$3.07	\$752.15	\$5.00	\$1,225.00
18	110E0730	Remove Beam Guardrail	460.000	Ft	\$3.58	\$1,646.80	\$8.00	\$3,680.00
19	110E0740	Remove 3 Cable Guardrail Anchor Assembly	2.000	Each	\$153.45	\$306.90	\$450.00	\$900.00
20	110E0745	Remove 3 Cable Guardrail Slip Base Anchor Assembly	2.000	Each	\$255.75	\$511.50	\$450.00	\$900.00
21	110E1010	Remove Asphalt Concrete Pavement	5,352.000	SqYd	\$5.28	\$28,258.56	\$2.50	\$13,380.00
22	110E1100	Remove Concrete Pavement	268.000	SqYd	\$8.60	\$2,304.80	\$5.50	\$1,474.00
23	110E1690	Remove Sediment	0.700	CuYd	\$22.94	\$16.06	\$10.00	\$7.00
24	110E1700	Remove Silt Fence	544.000	Ft	\$0.20	\$108.80	\$1.00	\$544.00
25	110E7150	Remove Sign for Reset	10.000	Each	\$102.30	\$1,023.00	\$100.00	\$1,000.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
BOWES CONSTRUCTION, INC.

03/06/2026

Page 8 of 18

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E0010	Unclassified Excavation	9,192.000	CuYd	\$3.52	\$32,355.84	\$3.90	\$35,848.80
27	120E0100	Unclassified Excavation, Digouts	270.000	CuYd	\$15.00	\$4,050.00	\$15.00	\$4,050.00
28	120E0600	Contractor Furnished Borrow Excavation	7,813.000	CuYd	\$11.18	\$87,349.34	\$7.35	\$57,425.55
29	120E1000	Muck Excavation	1,283.000	CuYd	\$12.11	\$15,537.13	\$10.00	\$12,830.00
30	120E2000	Undercutting	1,467.000	CuYd	\$2.84	\$4,166.28	\$2.50	\$3,667.50
31	120E3120	Bridge Berm Repair	4.000	Each	\$10,230.01	\$40,920.04	\$10,000.00	\$40,000.00
32	120E7000	Select Granular Backfill	35.800	Ton	\$153.45	\$5,493.51	\$150.00	\$5,370.00
33	210E0100	Shoulder Clearing	21.400	Mile	\$516.50	\$11,053.10	\$925.00	\$19,795.00
34	230E0010	Placing Topsoil	1,829.000	CuYd	\$2.76	\$5,048.04	\$5.15	\$9,419.35
35	250E0020	Incidental Work, Grading	1.000	LS	\$12,302.94	\$12,302.94	\$4,100.00	\$4,100.00
36	260E1010	Base Course	1,538.900	Ton	\$18.45	\$28,392.71	\$16.75	\$25,776.58
37	260E1030	Base Course, Salvaged	1,984.700	Ton	\$6.78	\$13,456.27	\$7.50	\$14,885.25
38	260E6010	Granular Material	471.000	Ton	\$46.04	\$21,684.84	\$16.75	\$7,889.25
39	270E0110	Salvage and Stockpile Granular Material	2,030.400	Ton	\$8.50	\$17,258.40	\$3.90	\$7,918.56
40	270E0230	Haul and Stockpile Asphalt Mix Material	6,454.100	Ton	\$6.72	\$43,371.55	\$3.50	\$22,589.35
41	320E0032	PG 58H-34 Asphalt Binder	1,253.900	Ton	\$625.00	\$783,687.50	\$625.84	\$784,740.78
42	320E1200	Asphalt Concrete Composite	269.300	Ton	\$136.99	\$36,891.41	\$175.00	\$47,127.50
43	320E1203	Class Q3R Hot Mixed Asphalt Concrete	24,301.700	Ton	\$48.22	\$1,171,827.97	\$54.72	\$1,329,789.02
44	320E1800	Asphalt Concrete Blade Laid	1,677.200	Ton	\$91.60	\$153,631.52	\$67.10	\$112,540.12
45	320E4000	Hydrated Lime	258.500	Ton	\$481.40	\$124,441.90	\$338.40	\$87,476.40
46	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	180.000	Ft	\$20.46	\$3,682.80	\$20.00	\$3,600.00
47	330E0100	SS-1h or CSS-1h Asphalt for Tack	153.700	Ton	\$1,986.47	\$305,320.44	\$761.40	\$117,027.18
48	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	60.600	Ton	\$1,125.30	\$68,193.18	\$1,100.00	\$66,660.00
49	330E2000	Sand for Flush Seal	787.200	Ton	\$51.15	\$40,265.28	\$50.00	\$39,360.00
50	332E0010	Cold Milling Asphalt Concrete	188,849.000	SqYd	\$0.65	\$122,751.85	\$0.80	\$151,079.20

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
BOWES CONSTRUCTION, INC.

03/06/2026

Page 9 of 18

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	410E2600	Membrane Sealant Expansion Joint	167.600	Ft	\$117.65	\$19,718.14	\$115.00	\$19,274.00
52	421E0100	Pipe Culvert Undercut	251.000	CuYd	\$20.00	\$5,020.00	\$20.00	\$5,020.00
53	450E0222	60" RCP Class 2, Furnish	54.000	Ft	\$194.37	\$10,495.98	\$270.00	\$14,580.00
54	450E0230	60" RCP, Install	54.000	Ft	\$138.11	\$7,457.94	\$123.75	\$6,682.50
55	450E2028	36" RCP Flared End, Furnish	2.000	Each	\$1,534.50	\$3,069.00	\$1,572.00	\$3,144.00
56	450E2029	36" RCP Flared End, Install	2.000	Each	\$511.50	\$1,023.00	\$649.00	\$1,298.00
57	450E2032	42" RCP Flared End, Furnish	1.000	Each	\$1,585.65	\$1,585.65	\$1,926.00	\$1,926.00
58	450E2033	42" RCP Flared End, Install	1.000	Each	\$818.40	\$818.40	\$649.00	\$649.00
59	450E2044	60" RCP Flared End, Furnish	2.000	Each	\$2,250.61	\$4,501.22	\$5,251.75	\$10,503.50
60	450E2045	60" RCP Flared End, Install	2.000	Each	\$818.40	\$1,636.80	\$627.50	\$1,255.00
61	450E3112	108" RCP Arch Class 2, Furnish	128.000	Ft	\$946.28	\$121,123.84	\$1,197.75	\$153,312.00
62	450E3120	108" RCP Arch, Install	128.000	Ft	\$255.75	\$32,736.00	\$813.00	\$104,064.00
63	450E4605	30" RCP Arch Sloped End, Install	1.000	Each	\$818.40	\$818.40	\$540.75	\$540.75
64	450E4621	30" RCP Arch Sloped End with Bars, Furnish	1.000	Each	\$2,046.00	\$2,046.00	\$1,208.50	\$1,208.50
65	450E4639	108" RCP Arch Sectional End, Furnish	1.000	Each	\$11,764.51	\$11,764.51	\$11,478.00	\$11,478.00
66	450E4640	108" RCP Arch Sectional End, Install	1.000	Each	\$2,046.00	\$2,046.00	\$5,210.00	\$5,210.00
67	450E4767	24" CMP 12 Gauge, Furnish	70.000	Ft	\$56.27	\$3,938.90	\$72.75	\$5,092.50
68	450E4770	24" CMP, Install	70.000	Ft	\$30.69	\$2,148.30	\$31.25	\$2,187.50
69	460E0150	Concrete Approach Slab for Bridge	381.200	SqYd	\$322.25	\$122,841.70	\$315.00	\$120,078.00
70	460E0160	Concrete Approach Sleeper Slab for Bridge	83.600	SqYd	\$542.19	\$45,327.08	\$530.00	\$44,308.00
71	491E0005	Two Coat Bridge Deck Polymer Chip Seal	933.400	SqYd	\$60.36	\$56,340.02	\$59.00	\$55,070.60
72	491E0110	Abrasive Blasting of Bridge Deck	933.400	SqYd	\$9.21	\$8,596.61	\$9.00	\$8,400.60
73	491E0120	Bridge Deck Grinding	933.400	SqYd	\$46.04	\$42,973.74	\$45.00	\$42,003.00
74	491E0130	Concrete Removal, Class A	9.100	SqYd	\$255.75	\$2,327.33	\$250.00	\$2,275.00
75	491E0140	Concrete Removal, Class B	9.100	SqYd	\$204.60	\$1,861.86	\$200.00	\$1,820.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
BOWES CONSTRUCTION, INC.

03/06/2026

Page 10 of 18

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	491E0172	Concrete Patching Material, Bridge Deck	92.400	CuFt	\$179.03	\$16,542.37	\$175.00	\$16,170.00
77	600E0300	Type III Field Laboratory	1.000	Each	\$24,070.01	\$24,070.01	\$20,000.00	\$20,000.00
78	620E0020	Type 2 Right-of-Way Fence	948.000	Ft	\$3.07	\$2,910.36	\$2.50	\$2,370.00
79	620E0510	Type 1 Temporary Fence	140.000	Ft	\$4.09	\$572.60	\$2.00	\$280.00
80	620E1020	2 Post Panel	11.000	Each	\$306.90	\$3,375.90	\$200.00	\$2,200.00
81	620E1030	3 Post Panel	2.000	Each	\$358.05	\$716.10	\$260.00	\$520.00
82	630E0500	Type 1 MGS	525.000	Ft	\$42.45	\$22,286.25	\$45.00	\$23,625.00
83	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$4,194.31	\$16,777.24	\$3,650.00	\$14,600.00
84	630E2018	MGS MASH Tangent End Terminal	4.000	Each	\$4,194.31	\$16,777.24	\$5,750.00	\$23,000.00
85	632E1320	2.0"x2.0" Perforated Tube Post	57.600	Ft	\$25.58	\$1,473.41	\$50.00	\$2,880.00
86	632E2220	Guardrail Delineator	20.000	Each	\$40.92	\$818.40	\$40.00	\$800.00
87	632E2510	Type 2 Object Marker Back to Back	8.000	Each	\$40.92	\$327.36	\$40.00	\$320.00
88	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	18.000	SqFt	\$30.69	\$552.42	\$30.00	\$540.00
89	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	12.000	SqFt	\$30.69	\$368.28	\$30.00	\$360.00
90	632E3500	Reset Sign	10.000	Each	\$102.30	\$1,023.00	\$100.00	\$1,000.00
91	633E1200	High Build Waterborne Pavement Marking Paint, White	586.000	Gal	\$33.76	\$19,783.36	\$33.00	\$19,338.00
92	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	421.000	Gal	\$33.76	\$14,212.96	\$33.00	\$13,893.00
93	634E0010	Flagging	560.000	Hour	\$36.03	\$20,176.80	\$36.03	\$20,176.80
94	634E0020	Pilot Car	240.000	Hour	\$52.75	\$12,660.00	\$52.75	\$12,660.00
95	634E0110	Traffic Control Signs	3,790.400	SqFt	\$2.05	\$7,770.32	\$2.00	\$7,580.80
96	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$86,955.10	\$86,955.10	\$85,000.00	\$85,000.00
97	634E0275	Type 3 Barricade	25.000	Each	\$102.30	\$2,557.50	\$100.00	\$2,500.00
98	634E0420	Type C Advance Warning Arrow Board	2.000	Each	\$511.50	\$1,023.00	\$500.00	\$1,000.00
99	634E0630	Temporary Pavement Marking	26.400	Mile	\$1,432.20	\$37,810.08	\$1,400.00	\$36,960.00
100	634E0750	Temporary Concrete Barrier End Protection	2.000	Each	\$5,115.01	\$10,230.02	\$5,750.00	\$11,500.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
BOWES CONSTRUCTION, INC.

03/06/2026

Page 11 of 18

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	634E0755	Remove and Reset Temporary Concrete Barrier End Protection	2.000	Each	\$1,023.00	\$2,046.00	\$1,500.00	\$3,000.00
102	634E0760	Temporary Concrete Barrier End Protection Module Set or Repair	1.000	Each	\$1,023.00	\$1,023.00	\$900.00	\$900.00
103	634E1215	Contractor Furnished Portable Changeable Message Sign	3.000	Each	\$3,069.00	\$9,207.00	\$3,000.00	\$9,000.00
104	634E2000	Longitudinal Pedestrian Barricade	40.000	Ft	\$7.16	\$286.40	\$7.00	\$280.00
105	634E2015	Temporary Pedestrian Access Route	1.000	LS	\$1,054.16	\$1,054.16	\$10,000.00	\$10,000.00
106	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	4.000	Each	\$4,583.05	\$18,332.20	\$4,480.00	\$17,920.00
107	635E0150	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting	7.000	Each	\$4,859.26	\$34,014.82	\$4,750.00	\$33,250.00
108	635E3700	Roadway Luminaire, LED with Photoelectric Cell	18.000	Each	\$997.43	\$17,953.74	\$975.00	\$17,550.00
109	635E5020	2' Diameter Footing	95.000	Ft	\$184.14	\$17,493.30	\$180.00	\$17,100.00
110	635E5301	Type 1 Electrical Junction Box	3.000	Each	\$1,176.45	\$3,529.35	\$1,150.00	\$3,450.00
111	635E5400	Electrical Service Cabinet	1.000	Each	\$2,352.90	\$2,352.90	\$2,300.00	\$2,300.00
112	635E8120	2" Rigid Conduit, Schedule 40	2,915.000	Ft	\$3.22	\$9,386.30	\$3.15	\$9,182.25
113	635E8220	2" Rigid Conduit, Schedule 80	300.000	Ft	\$10.23	\$3,069.00	\$10.00	\$3,000.00
114	635E9014	1/C #4 AWG Copper Wire	11,120.000	Ft	\$2.20	\$24,464.00	\$2.15	\$23,908.00
115	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	840.000	Ft	\$3.07	\$2,578.80	\$3.00	\$2,520.00
116	700E0210	Class B Riprap	487.900	Ton	\$126.34	\$61,641.29	\$123.50	\$60,255.65
117	720E1010	PVC Coated Bank and Channel Protection Gabion	10.000	CuYd	\$668.61	\$6,686.10	\$450.00	\$4,500.00
118	730E0204	Type C Permanent Seed Mixture	65.000	Lb	\$20.46	\$1,329.90	\$30.00	\$1,950.00
119	731E0100	Fertilizing	5,454.000	Lb	\$0.82	\$4,472.28	\$0.45	\$2,454.30
120	732E0100	Mulching	10.000	Ton	\$260.87	\$2,608.70	\$250.00	\$2,500.00
121	734E0103	Type 3 Erosion Control Blanket	5,650.000	SqYd	\$1.69	\$9,548.50	\$1.60	\$9,040.00
122	734E0132	Type 2 Turf Reinforcement Mat	1,096.000	SqYd	\$4.09	\$4,482.64	\$4.00	\$4,384.00
123	734E0154	12" Diameter Erosion Control Wattle	300.000	Ft	\$3.07	\$921.00	\$3.40	\$1,020.00
124	734E0165	Remove and Reset Erosion Control Wattle	75.000	Ft	\$1.53	\$114.75	\$1.50	\$112.50
125	734E0325	Surface Roughening	1.000	Acre	\$418.74	\$418.74	\$500.00	\$500.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

03/06/2026

Page 12 of 18

**Bidder:**  
BOWES CONSTRUCTION, INC.

**Bidder:**  
CENTRAL SPECIALTIES, INC

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	734E0510	Shaping for Erosion Control Blanket	1,100.000	Ft	\$0.51	\$561.00	\$0.50	\$550.00
127	734E0602	Low Flow Silt Fence	1,750.000	Ft	\$2.92	\$5,110.00	\$3.20	\$5,600.00
128	734E0604	High Flow Silt Fence	425.000	Ft	\$3.17	\$1,347.25	\$2.20	\$935.00
129	734E0610	Mucking Silt Fence	151.000	CuYd	\$1.37	\$206.87	\$1.00	\$151.00
130	734E0620	Repair Silt Fence	544.000	Ft	\$0.20	\$108.80	\$0.50	\$272.00
131	831E0110	Type B Drainage Fabric	668.000	SqYd	\$8.81	\$5,885.08	\$6.00	\$4,008.00
132	831E1030	Perforated Geocell	854.000	SqFt	\$13.81	\$11,793.74	\$13.50	\$11,529.00
133	900E0010	Refurbish Single Mailbox	8.000	Each	\$306.90	\$2,455.20	\$300.00	\$2,400.00
134	900E1310	Concrete Washout Facility	1.000	Each	\$767.25	\$767.25	\$750.00	\$750.00
135	900E1320	Construction Entrance	2.000	Each	\$2,240.34	\$4,480.68	\$758.00	\$1,516.00
136	900E1980	Storage Unit	1.000	Each	\$2,005.84	\$2,005.84	\$10,000.00	\$10,000.00
137	634E0380	Tubular Marker	375.000	Each	\$36.83	\$13,811.25	\$36.00	\$13,500.00
138	634E0390	Replace Tubular Marker	50.000	Each	\$36.83	\$1,841.50	\$36.00	\$1,800.00
139	634E0525	Linear Delineation System Panel, Barrier Mounted	34.000	Each	\$51.15	\$1,739.10	\$50.00	\$1,700.00
140	634E0560	Remove Pavement Marking, 4" or Equivalent	100.000	Ft	\$0.77	\$77.00	\$0.75	\$75.00
141	634E0700	Traffic Control Movable Concrete Barrier	34.000	Each	\$255.75	\$8,695.50	\$275.00	\$9,350.00
142	634E0705	Remove and Reset Traffic Control Movable Concrete Barrier	34.000	Each	\$35.81	\$1,217.54	\$65.00	\$2,210.00

**Total Bid Amount**

**\$4,763,329.85**

**\$4,918,785.39**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
DUININCK, INC

03/06/2026

Page 13 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$443,000.00	\$443,000.00		
2	009E1000	Incentive/Disincentive Pay	0.000	Day	\$1,000.00	\$0.00		
3	009E1000	Incentive/Disincentive Pay	0.000	Day	\$500.00	\$0.00		
4	009E3220	Reestablish Right-of-Way and Property Corner	13.000	Each	\$105.00	\$1,365.00		
5	009E3225	Reestablish Public Land Survey System Corner	1.000	Each	\$155.00	\$155.00		
6	009E3230	Grade Staking	0.552	Mile	\$2,100.00	\$1,159.20		
7	009E3250	Miscellaneous Staking	7.830	Mile	\$2,200.00	\$17,226.00		
8	009E3280	Slope Staking	0.552	Mile	\$1,550.00	\$855.60		
9	009E3301	Engineer Directed Surveying/Staking	20.000	Hour	\$175.00	\$3,500.00		
10	009E3310	Bridge Elevation Survey	1.000	LS	\$3,400.00	\$3,400.00		
11	009E3320	Checker	1.000	LS	\$14,900.00	\$14,900.00		
12	009E4200	Construction Schedule, Category II	1.000	LS	\$1,200.00	\$1,200.00		
13	100E0100	Clearing	1.000	LS	\$5,200.00	\$5,200.00		
14	110E0010	Remove Concrete Bridge Approach Slab	781.200	SqYd	\$77.80	\$60,777.36		
15	110E0130	Remove Traffic Sign	2.000	Each	\$41.50	\$83.00		
16	110E0600	Remove Fence	1,035.000	Ft	\$1.55	\$1,604.25		
17	110E0700	Remove 3 Cable Guardrail	245.000	Ft	\$3.10	\$759.50		
18	110E0730	Remove Beam Guardrail	460.000	Ft	\$3.65	\$1,679.00		
19	110E0740	Remove 3 Cable Guardrail Anchor Assembly	2.000	Each	\$155.00	\$310.00		
20	110E0745	Remove 3 Cable Guardrail Slip Base Anchor Assembly	2.000	Each	\$260.00	\$520.00		
21	110E1010	Remove Asphalt Concrete Pavement	5,352.000	SqYd	\$5.20	\$27,830.40		
22	110E1100	Remove Concrete Pavement	268.000	SqYd	\$5.20	\$1,393.60		
23	110E1690	Remove Sediment	0.700	CuYd	\$155.00	\$108.50		
24	110E1700	Remove Silt Fence	544.000	Ft	\$0.21	\$114.24		
25	110E7150	Remove Sign for Reset	10.000	Each	\$105.00	\$1,050.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave

Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,

Approach Slabs, Berm Repair, Lighting

County: Lake

**Bidder:**  
DUININCK, INC

03/06/2026

Page 14 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	120E0010	Unclassified Excavation	9,192.000	CuYd	\$4.60	\$42,283.20		
27	120E0100	Unclassified Excavation, Digouts	270.000	CuYd	\$15.00	\$4,050.00		
28	120E0600	Contractor Furnished Borrow Excavation	7,813.000	CuYd	\$7.50	\$58,597.50		
29	120E1000	Muck Excavation	1,283.000	CuYd	\$3.10	\$3,977.30		
30	120E2000	Undercutting	1,467.000	CuYd	\$2.10	\$3,080.70		
31	120E3120	Bridge Berm Repair	4.000	Each	\$10,400.00	\$41,600.00		
32	120E7000	Select Granular Backfill	35.800	Ton	\$170.00	\$6,086.00		
33	210E0100	Shoulder Clearing	21.400	Mile	\$1,400.00	\$29,960.00		
34	230E0010	Placing Topsoil	1,829.000	CuYd	\$3.10	\$5,669.90		
35	250E0020	Incidental Work, Grading	1.000	LS	\$10,600.00	\$10,600.00		
36	260E1010	Base Course	1,538.900	Ton	\$19.60	\$30,162.44		
37	260E1030	Base Course, Salvaged	1,984.700	Ton	\$7.35	\$14,587.55		
38	260E6010	Granular Material	471.000	Ton	\$22.70	\$10,691.70		
39	270E0110	Salvage and Stockpile Granular Material	2,030.400	Ton	\$9.05	\$18,375.12		
40	270E0230	Haul and Stockpile Asphalt Mix Material	6,454.100	Ton	\$2.85	\$18,394.19		
41	320E0032	PG 58H-34 Asphalt Binder	1,253.900	Ton	\$621.00	\$778,671.90		
42	320E1200	Asphalt Concrete Composite	269.300	Ton	\$135.00	\$36,355.50		
43	320E1203	Class Q3R Hot Mixed Asphalt Concrete	24,301.700	Ton	\$60.00	\$1,458,102.00		
44	320E1800	Asphalt Concrete Blade Laid	1,677.200	Ton	\$73.60	\$123,441.92		
45	320E4000	Hydrated Lime	258.500	Ton	\$345.00	\$89,182.50		
46	320E7040	Grind 6" Transverse Rumble Strip in Asphalt Concrete	180.000	Ft	\$20.80	\$3,744.00		
47	330E0100	SS-1h or CSS-1h Asphalt for Tack	153.700	Ton	\$740.00	\$113,738.00		
48	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	60.600	Ton	\$1,150.00	\$69,690.00		
49	330E2000	Sand for Flush Seal	787.200	Ton	\$51.90	\$40,855.68		
50	332E0010	Cold Milling Asphalt Concrete	188,849.000	SqYd	\$1.25	\$236,061.25		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
DUININCK, INC

03/06/2026

Page 15 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
51	410E2600	Membrane Sealant Expansion Joint	167.600	Ft	\$120.00	\$20,112.00		
52	421E0100	Pipe Culvert Undercut	251.000	CuYd	\$20.00	\$5,020.00		
53	450E0222	60" RCP Class 2, Furnish	54.000	Ft	\$170.00	\$9,180.00		
54	450E0230	60" RCP, Install	54.000	Ft	\$100.00	\$5,400.00		
55	450E2028	36" RCP Flared End, Furnish	2.000	Each	\$1,450.00	\$2,900.00		
56	450E2029	36" RCP Flared End, Install	2.000	Each	\$285.00	\$570.00		
57	450E2032	42" RCP Flared End, Furnish	1.000	Each	\$1,550.00	\$1,550.00		
58	450E2033	42" RCP Flared End, Install	1.000	Each	\$285.00	\$285.00		
59	450E2044	60" RCP Flared End, Furnish	2.000	Each	\$2,200.00	\$4,400.00		
60	450E2045	60" RCP Flared End, Install	2.000	Each	\$285.00	\$570.00		
61	450E3112	108" RCP Arch Class 2, Furnish	128.000	Ft	\$835.00	\$106,880.00		
62	450E3120	108" RCP Arch, Install	128.000	Ft	\$185.00	\$23,680.00		
63	450E4605	30" RCP Arch Sloped End, Install	1.000	Each	\$455.00	\$455.00		
64	450E4621	30" RCP Arch Sloped End with Bars, Furnish	1.000	Each	\$1,900.00	\$1,900.00		
65	450E4639	108" RCP Arch Sectional End, Furnish	1.000	Each	\$10,500.00	\$10,500.00		
66	450E4640	108" RCP Arch Sectional End, Install	1.000	Each	\$830.00	\$830.00		
67	450E4767	24" CMP 12 Gauge, Furnish	70.000	Ft	\$53.70	\$3,759.00		
68	450E4770	24" CMP, Install	70.000	Ft	\$25.90	\$1,813.00		
69	460E0150	Concrete Approach Slab for Bridge	381.200	SqYd	\$325.00	\$123,890.00		
70	460E0160	Concrete Approach Sleeper Slab for Bridge	83.600	SqYd	\$550.00	\$45,980.00		
71	491E0005	Two Coat Bridge Deck Polymer Chip Seal	933.400	SqYd	\$61.20	\$57,124.08		
72	491E0110	Abrasive Blasting of Bridge Deck	933.400	SqYd	\$9.35	\$8,727.29		
73	491E0120	Bridge Deck Grinding	933.400	SqYd	\$46.70	\$43,589.78		
74	491E0130	Concrete Removal, Class A	9.100	SqYd	\$260.00	\$2,366.00		
75	491E0140	Concrete Removal, Class B	9.100	SqYd	\$210.00	\$1,911.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
DUININCK, INC

03/06/2026

Page 16 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
76	491E0172	Concrete Patching Material, Bridge Deck	92.400	CuFt	\$180.00	\$16,632.00		
77	600E0300	Type III Field Laboratory	1.000	Each	\$19,600.00	\$19,600.00		
78	620E0020	Type 2 Right-of-Way Fence	948.000	Ft	\$3.10	\$2,938.80		
79	620E0510	Type 1 Temporary Fence	140.000	Ft	\$4.15	\$581.00		
80	620E1020	2 Post Panel	11.000	Each	\$310.00	\$3,410.00		
81	620E1030	3 Post Panel	2.000	Each	\$365.00	\$730.00		
82	630E0500	Type 1 MGS	525.000	Ft	\$43.10	\$22,627.50		
83	630E1501	Type 1 Retrofit Guardrail Transition	4.000	Each	\$4,250.00	\$17,000.00		
84	630E2018	MGS MASH Tangent End Terminal	4.000	Each	\$4,250.00	\$17,000.00		
85	632E1320	2.0"x2.0" Perforated Tube Post	57.600	Ft	\$25.90	\$1,491.84		
86	632E2220	Guardrail Delineator	20.000	Each	\$41.50	\$830.00		
87	632E2510	Type 2 Object Marker Back to Back	8.000	Each	\$41.50	\$332.00		
88	632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	18.000	SqFt	\$31.10	\$559.80		
89	632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Inte	12.000	SqFt	\$31.10	\$373.20		
90	632E3500	Reset Sign	10.000	Each	\$105.00	\$1,050.00		
91	633E1200	High Build Waterborne Pavement Marking Paint, White	586.000	Gal	\$34.20	\$20,041.20		
92	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	421.000	Gal	\$34.20	\$14,398.20		
93	634E0010	Flagging	560.000	Hour	\$36.03	\$20,176.80		
94	634E0020	Pilot Car	240.000	Hour	\$52.75	\$12,660.00		
95	634E0110	Traffic Control Signs	3,790.400	SqFt	\$2.10	\$7,959.84		
96	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$98,000.00	\$98,000.00		
97	634E0275	Type 3 Barricade	25.000	Each	\$105.00	\$2,625.00		
98	634E0420	Type C Advance Warning Arrow Board	2.000	Each	\$520.00	\$1,040.00		
99	634E0630	Temporary Pavement Marking	26.400	Mile	\$1,450.00	\$38,280.00		
100	634E0750	Temporary Concrete Barrier End Protection	2.000	Each	\$5,200.00	\$10,400.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026

Item Nbr: 3

PCN: 06PR

Project No: NH 0034(212)388

Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
Approach Slabs, Berm Repair, Lighting  
County: Lake

**Bidder:**  
DUININCK, INC

03/06/2026

Page 17 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
101	634E0755	Remove and Reset Temporary Concrete Barrier End Protection	2.000	Each	\$1,050.00	\$2,100.00		
102	634E0760	Temporary Concrete Barrier End Protection Module Set or Repair	1.000	Each	\$1,050.00	\$1,050.00		
103	634E1215	Contractor Furnished Portable Changeable Message Sign	3.000	Each	\$3,100.00	\$9,300.00		
104	634E2000	Longitudinal Pedestrian Barricade	40.000	Ft	\$7.25	\$290.00		
105	634E2015	Temporary Pedestrian Access Route	1.000	LS	\$1,550.00	\$1,550.00		
106	635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	4.000	Each	\$4,650.00	\$18,600.00		
107	635E0150	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting	7.000	Each	\$4,950.00	\$34,650.00		
108	635E3700	Roadway Luminaire, LED with Photoelectric Cell	18.000	Each	\$1,000.00	\$18,000.00		
109	635E5020	2' Diameter Footing	95.000	Ft	\$185.00	\$17,575.00		
110	635E5301	Type 1 Electrical Junction Box	3.000	Each	\$1,200.00	\$3,600.00		
111	635E5400	Electrical Service Cabinet	1.000	Each	\$2,400.00	\$2,400.00		
112	635E8120	2" Rigid Conduit, Schedule 40	2,915.000	Ft	\$3.25	\$9,473.75		
113	635E8220	2" Rigid Conduit, Schedule 80	300.000	Ft	\$10.40	\$3,120.00		
114	635E9014	1/C #4 AWG Copper Wire	11,120.000	Ft	\$2.25	\$25,020.00		
115	635E9710	2/C #10 AWG Copper Pole and Bracket Cable	840.000	Ft	\$3.10	\$2,604.00		
116	700E0210	Class B Riprap	487.900	Ton	\$130.00	\$63,427.00		
117	720E1010	PVC Coated Bank and Channel Protection Gabion	10.000	CuYd	\$275.00	\$2,750.00		
118	730E0204	Type C Permanent Seed Mixture	65.000	Lb	\$20.80	\$1,352.00		
119	731E0100	Fertilizing	5,454.000	Lb	\$0.83	\$4,526.82		
120	732E0100	Mulching	10.000	Ton	\$265.00	\$2,650.00		
121	734E0103	Type 3 Erosion Control Blanket	5,650.000	SqYd	\$1.70	\$9,605.00		
122	734E0132	Type 2 Turf Reinforcement Mat	1,096.000	SqYd	\$4.15	\$4,548.40		
123	734E0154	12" Diameter Erosion Control Wattle	300.000	Ft	\$3.10	\$930.00		
124	734E0165	Remove and Reset Erosion Control Wattle	75.000	Ft	\$1.55	\$116.25		
125	734E0325	Surface Roughening	1.000	Acre	\$210.00	\$210.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 3 PCN: 06PR  
 Project No: NH 0034(212)388  
 Project Location: SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave  
 Desc of Construction: Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection,  
 Approach Slabs, Berm Repair, Lighting  
 County: Lake

**Bidder:**  
 DUININCK, INC

03/06/2026

Page 18 of 18

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
126	734E0510	Shaping for Erosion Control Blanket	1,100.000	Ft	\$0.52	\$572.00		
127	734E0602	Low Flow Silt Fence	1,750.000	Ft	\$2.95	\$5,162.50		
128	734E0604	High Flow Silt Fence	425.000	Ft	\$3.20	\$1,360.00		
129	734E0610	Mucking Silt Fence	151.000	CuYd	\$10.40	\$1,570.40		
130	734E0620	Repair Silt Fence	544.000	Ft	\$0.21	\$114.24		
131	831E0110	Type B Drainage Fabric	668.000	SqYd	\$6.20	\$4,141.60		
132	831E1030	Perforated Geocell	854.000	SqFt	\$14.00	\$11,956.00		
133	900E0010	Refurbish Single Mailbox	8.000	Each	\$310.00	\$2,480.00		
134	900E1310	Concrete Washout Facility	1.000	Each	\$780.00	\$780.00		
135	900E1320	Construction Entrance	2.000	Each	\$2,600.00	\$5,200.00		
136	900E1980	Storage Unit	1.000	Each	\$5,200.00	\$5,200.00		
137	634E0380	Tubular Marker	375.000	Each	\$37.40	\$14,025.00		
138	634E0390	Replace Tubular Marker	50.000	Each	\$37.40	\$1,870.00		
139	634E0525	Linear Delineation System Panel, Barrier Mounted	34.000	Each	\$51.90	\$1,764.60		
140	634E0560	Remove Pavement Marking, 4" or Equivalent	100.000	Ft	\$0.78	\$78.00		
141	634E0700	Traffic Control Movable Concrete Barrier	34.000	Each	\$260.00	\$8,840.00		
142	634E0705	Remove and Reset Traffic Control Movable Concrete Barrier	34.000	Each	\$36.30	\$1,234.20		

**Total Bid Amount**

**\$4,956,075.08**



**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 4 PCN: 06Q9  
 Project No: P 0010(158)296  
 Project Location: SD10 - Fm E of the James River to W of Britton  
 Desc of Construction: Cold Milling & Asphalt Concrete Resurfacing  
 County: Brown, Marshall

**Bidder:**  
 CENTRAL SPECIALTIES, INC

**Bidder:**  
 Anderson Western, Inc.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	633E5015	Grooving for Cold Applied Plastic Pavement Marking, 24"	428.000	Ft	\$12.00	\$5,136.00	\$12.00	\$5,136.00
27	633E5025	Grooving for Cold Applied Plastic Pavement Marking, Arrow	8.000	Each	\$100.00	\$800.00	\$100.00	\$800.00
28	633E5040	Grooving for Cold Applied Plastic Pavement Marking, Railroad	2.000	Each	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
29	633E5100	Grooving for Durable Pavement Marking, 4"	289,995.000	Ft	\$0.18	\$52,199.10	\$0.18	\$52,199.10
30	634E0010	Flagging	950.000	Hour	\$36.03	\$34,228.50	\$36.03	\$34,228.50
31	634E0020	Pilot Car	425.000	Hour	\$52.75	\$22,418.75	\$52.75	\$22,418.75
32	634E0110	Traffic Control Signs	1,087.100	SqFt	\$4.00	\$4,348.40	\$4.00	\$4,348.40
33	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$68,000.00	\$68,000.00	\$68,000.00	\$68,000.00
34	634E0630	Temporary Pavement Marking	119.400	Mile	\$100.00	\$11,940.00	\$100.00	\$11,940.00
35	900E1980	Storage Unit	1.000	Each	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00
36	998E0100	Railroad Protective Insurance	1.000	LS	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00

**Total Bid Amount**

**\$7,321,468.44**

**\$7,462,111.74**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 4 PCN: 06Q9  
Project No: P 0010(158)296  
Project Location: SD10 - Fm E of the James River to W of Britton  
Desc of Construction: Cold Milling & Asphalt Concrete Resurfacing  
County: Brown, Marshall

**Bidder:**  
BITUMINOUS PAVING, INC.

**Bidder:**  
BORDER STATES PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$278,000.00	\$278,000.00	\$450,000.00	\$450,000.00
2	009E4200	Construction Schedule, Category II	1.000	LS	\$500.00	\$500.00	\$2,500.00	\$2,500.00
3	009E9900	Training Program	500.000	Hour	\$10.00	\$5,000.00	\$1.00	\$500.00
4	110E1010	Remove Asphalt Concrete Pavement	1,790.200	SqYd	\$10.00	\$17,902.00	\$5.50	\$9,846.10
5	120E0100	Unclassified Excavation, Digouts	1,194.000	CuYd	\$15.00	\$17,910.00	\$15.00	\$17,910.00
6	260E1010	Base Course	4,502.000	Ton	\$30.00	\$135,060.00	\$40.00	\$180,080.00
7	320E0005	PG 58-34 Asphalt Binder	3,331.800	Ton	\$595.00	\$1,982,421.00	\$605.00	\$2,015,739.00
8	320E1200	Asphalt Concrete Composite	596.700	Ton	\$145.00	\$86,521.50	\$100.00	\$59,670.00
9	320E1202	CLASS Q2R HOT MIXED ASPHALT CONCRETE	65,962.500	Ton	\$49.00	\$3,232,162.50	\$50.00	\$3,298,125.00
10	320E1800	Asphalt Concrete Blade Laid	3,580.500	Ton	\$65.00	\$232,732.50	\$60.00	\$214,830.00
11	320E4000	Hydrated Lime	684.300	Ton	\$350.00	\$239,505.00	\$350.00	\$239,505.00
12	320E7008	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	40.400	Mile	\$650.00	\$26,260.00	\$690.00	\$27,876.00
13	320E7010	Grind 8" Sinusoidal Rumble Strip or Stripe in Asphalt Concrete	6.100	Mile	\$650.00	\$3,965.00	\$755.00	\$4,605.50
14	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	20.200	Mile	\$650.00	\$13,130.00	\$710.00	\$14,342.00
15	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$800.00	\$2,480.00	\$820.00	\$2,542.00
16	330E0100	SS-1h or CSS-1h Asphalt for Tack	290.200	Ton	\$700.00	\$203,140.00	\$780.00	\$226,356.00
17	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	119.700	Ton	\$1,100.00	\$131,670.00	\$1,035.00	\$123,889.50
18	330E2000	Sand for Flush Seal	1,270.500	Ton	\$55.00	\$69,877.50	\$59.50	\$75,594.75
19	332E0010	Cold Milling Asphalt Concrete	432,093.000	SqYd	\$1.15	\$496,906.95	\$0.75	\$324,069.75
20	600E0300	Type III Field Laboratory	1.000	Each	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
21	633E0030	Cold Applied Plastic Pavement Marking, 24"	428.000	Ft	\$40.00	\$17,120.00	\$37.50	\$16,050.00
22	633E0040	Cold Applied Plastic Pavement Marking, Arrow	8.000	Each	\$700.00	\$5,600.00	\$640.00	\$5,120.00
23	633E0055	Cold Applied Plastic Pavement Marking, Railroad Crossing	2.000	Each	\$3,600.00	\$7,200.00	\$3,425.00	\$6,850.00
24	633E1200	High Build Waterborne Pavement Marking Paint, White	1,069.000	Gal	\$31.00	\$33,139.00	\$30.00	\$32,070.00
25	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	257.000	Gal	\$31.00	\$7,967.00	\$30.00	\$7,710.00

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 4 PCN: 06Q9  
 Project No: P 0010(158)296  
 Project Location: SD10 - Fm E of the James River to W of Britton  
 Desc of Construction: Cold Milling & Asphalt Concrete Resurfacing  
 County: Brown, Marshall

**Bidder:**  
 BITUMINOUS PAVING, INC.

**Bidder:**  
 BORDER STATES PAVING, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	633E5015	Grooving for Cold Applied Plastic Pavement Marking, 24"	428.000	Ft	\$14.00	\$5,992.00	\$12.85	\$5,499.80
27	633E5025	Grooving for Cold Applied Plastic Pavement Marking, Arrow	8.000	Each	\$110.00	\$880.00	\$107.00	\$856.00
28	633E5040	Grooving for Cold Applied Plastic Pavement Marking, Railroad	2.000	Each	\$1,100.00	\$2,200.00	\$1,070.00	\$2,140.00
29	633E5100	Grooving for Durable Pavement Marking, 4"	289,995.000	Ft	\$0.20	\$57,999.00	\$0.20	\$57,999.00
30	634E0010	Flagging	950.000	Hour	\$36.03	\$34,228.50	\$36.03	\$34,228.50
31	634E0020	Pilot Car	425.000	Hour	\$52.75	\$22,418.75	\$52.75	\$22,418.75
32	634E0110	Traffic Control Signs	1,087.100	SqFt	\$5.00	\$5,435.50	\$4.25	\$4,620.18
33	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$90,000.00	\$90,000.00	\$100,000.00	\$100,000.00
34	634E0630	Temporary Pavement Marking	119.400	Mile	\$110.00	\$13,134.00	\$107.00	\$12,775.80
35	900E1980	Storage Unit	1.000	Each	\$500.00	\$500.00	\$1,950.00	\$1,950.00
36	998E0100	Railroad Protective Insurance	1.000	LS	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00

**Total Bid Amount**

**\$7,492,457.70**

**\$7,610,768.63**

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
Item Nbr: 4 PCN: 06Q9  
Project No: P 0010(158)296  
Project Location: SD10 - Fm E of the James River to W of Britton  
Desc of Construction: Cold Milling & Asphalt Concrete Resurfacing  
County: Brown, Marshall

**Bidder:**  
DUININCK, INC

03/06/2026

Page 5 of 6

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	\$262,000.00	\$262,000.00		
2	009E4200	Construction Schedule, Category II	1.000	LS	\$2,000.00	\$2,000.00		
3	009E9900	Training Program	500.000	Hour	\$10.00	\$5,000.00		
4	110E1010	Remove Asphalt Concrete Pavement	1,790.200	SqYd	\$10.00	\$17,902.00		
5	120E0100	Unclassified Excavation, Digouts	1,194.000	CuYd	\$15.00	\$17,910.00		
6	260E1010	Base Course	4,502.000	Ton	\$46.45	\$209,117.90		
7	320E0005	PG 58-34 Asphalt Binder	3,331.800	Ton	\$588.00	\$1,959,098.40		
8	320E1200	Asphalt Concrete Composite	596.700	Ton	\$161.00	\$96,068.70		
9	320E1202	CLASS Q2R HOT MIXED ASPHALT CONCRETE	65,962.500	Ton	\$60.15	\$3,967,644.38		
10	320E1800	Asphalt Concrete Blade Laid	3,580.500	Ton	\$83.70	\$299,687.85		
11	320E4000	Hydrated Lime	684.300	Ton	\$350.00	\$239,505.00		
12	320E7008	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	40.400	Mile	\$610.00	\$24,644.00		
13	320E7010	Grind 8" Sinusoidal Rumble Strip or Stripe in Asphalt Concrete	6.100	Mile	\$1,000.00	\$6,100.00		
14	320E7028	Grind Centerline Rumble Stripe in Asphalt Concrete	20.200	Mile	\$1,050.00	\$21,210.00		
15	320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	3.100	Mile	\$1,800.00	\$5,580.00		
16	330E0100	SS-1h or CSS-1h Asphalt for Tack	290.200	Ton	\$830.00	\$240,866.00		
17	330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	119.700	Ton	\$900.00	\$107,730.00		
18	330E2000	Sand for Flush Seal	1,270.500	Ton	\$35.00	\$44,467.50		
19	332E0010	Cold Milling Asphalt Concrete	432,093.000	SqYd	\$0.98	\$423,451.14		
20	600E0300	Type III Field Laboratory	1.000	Each	\$15,000.00	\$15,000.00		
21	633E0030	Cold Applied Plastic Pavement Marking, 24"	428.000	Ft	\$35.00	\$14,980.00		
22	633E0040	Cold Applied Plastic Pavement Marking, Arrow	8.000	Each	\$600.00	\$4,800.00		
23	633E0055	Cold Applied Plastic Pavement Marking, Railroad Crossing	2.000	Each	\$3,200.00	\$6,400.00		
24	633E1200	High Build Waterborne Pavement Marking Paint, White	1,069.000	Gal	\$28.00	\$29,932.00		
25	633E1205	High Build Waterborne Pavement Marking Paint, Yellow	257.000	Gal	\$28.00	\$7,196.00		

**South Dakota Department of Transportation  
Abstract of Bids**

Letting Date: 01/21/2026  
 Item Nbr: 4 PCN: 06Q9  
 Project No: P 0010(158)296  
 Project Location: SD10 - Fm E of the James River to W of Britton  
 Desc of Construction: Cold Milling & Asphalt Concrete Resurfacing  
 County: Brown, Marshall

**Bidder:**  
DUININCK, INC

03/06/2026

Page 6 of 6

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
26	633E5015	Grooving for Cold Applied Plastic Pavement Marking, 24"	428.000	Ft	\$12.00	\$5,136.00		
27	633E5025	Grooving for Cold Applied Plastic Pavement Marking, Arrow	8.000	Each	\$100.00	\$800.00		
28	633E5040	Grooving for Cold Applied Plastic Pavement Marking, Railroad	2.000	Each	\$1,000.00	\$2,000.00		
29	633E5100	Grooving for Durable Pavement Marking, 4"	289,995.000	Ft	\$0.18	\$52,199.10		
30	634E0010	Flagging	950.000	Hour	\$36.03	\$34,228.50		
31	634E0020	Pilot Car	425.000	Hour	\$52.75	\$22,418.75		
32	634E0110	Traffic Control Signs	1,087.100	SqFt	\$4.00	\$4,348.40		
33	634E0120	Traffic Control, Miscellaneous	1.000	LS	\$74,400.00	\$74,400.00		
34	634E0630	Temporary Pavement Marking	119.400	Mile	\$100.00	\$11,940.00		
35	900E1980	Storage Unit	1.000	Each	\$5,100.00	\$5,100.00		
36	998E0100	Railroad Protective Insurance	1.000	LS	\$2,500.00	\$2,500.00		

**Total Bid Amount**

**\$8,243,361.62**