

Advertisement of Highway Bid Letting

The nationwide waiver for manufactured (composite) products has been rescinded. Beginning with the 11/19/25 letting and after, manufactured (composite) products will need to meet the Buy America requirements of the Standard Specifications for Roads and Bridges. See Section 6.9.

Beginning with the 10/1/2025 letting, the SDDOT will be using the new Electronic Standard Specifications for Roads and Bridges, 10-1-25 Version. The Standard Specifications for Roads and Bridges is available for download and viewing at <https://dot.sd.gov/doing-business/contractors/standard-specifications>. A printed version of the Standard Specifications for Roads and Bridges will not be provided.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on January 21, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH		TYPE OF WORK	DESCRIPTION OF LOCATION
			MILES			
1.	P-PT 0025(89)149 (PCN 069D)	Clark SWPPP = 127.00 AC	9.001		Grading & Interim Surfacing	SD25 - Fm US212 N 9
2.	P 0044(233)406, IM 0292(99)59 (PCN 08GM, 09VC)	Lincoln SWPPP = 11.50 AC	6.169		Cold Milling, Asphalt Concrete Resurfacing, Spot Grading, Structure (2-12x3 Precast RCBC), Lighting, Pipe Work	SD44 - Fm Lennox to I29; I29 - Exit 59 (Davis) Ramps
3.	NH 0034(212)388 (PCN 06PR)	Lake SWPPP = 6.00 AC	7.458		Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection, Approach Slabs, Berm Repair, Lighting	SD34 E & W - Fm the Beginning of the Divided Lanes in Madison to 462nd Ave
4.	P 0010(158)296 (PCN 06Q9)	Brown, Marshall	23.870		Cold Milling & Asphalt Concrete Resurfacing	SD10 - Fm E of the James River to W of Britton

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	P-PT 0025(89)149	Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940			Phone: 605/353-7140
	Work Type 1	DBE Goal: NONE	Contract Id: 9950	See Special Provisions for Completion Requirements	
	1 Mobilization		LS		1.000
	2 Incentive/Disincentive Pay		Day		0.000
	3 Reestablish Right-of-Way and Property Corner		Each		88.000
	4 Reestablish Public Land Survey System Corner		Each		18.000
	5 Grade Staking		Mile		9.001
	6 Final Cross Section Survey		Mile		9.001
	7 Miscellaneous Staking		Mile		9.001
	8 Slope Staking		Mile		9.001
	9 Engineer Directed Surveying/Staking		Hour		40.000
	10 Checker		LS		1.000
	11 Construction Schedule, Category III		LS		1.000
	12 Training Program		Hour		1,000.000
	13 Clearing		LS		1.000
	14 Remove Traffic Sign		Each		85.000
	15 Remove Fence		Ft		5,739.000
	16 Remove Asphalt Concrete Approach Pavement		SqYd		1,433.000
	17 Remove Sediment		CuYd		7.500
	18 Remove Silt Fence		Ft		3,142.000
	19 Salvage Riprap		Ton		7,440.000
	20 Remove Sign for Reset		Each		7.000
	21 Unclassified Excavation		CuYd		535,133.000
	22 Contractor Furnished Borrow Excavation		CuYd		148,229.000
	23 Contaminated Material Excavation		CuYd		100.000
	24 Muck Excavation		CuYd		25,635.000
	25 Undercutting		CuYd		132,722.000
	26 Water for Embankment		MGal		5,240.000
	27 Water for Granular Material		MGal		1,742.200
	28 Dust Control Chloride		Lb		50,688.000
	29 Placing Topsoil		CuYd		55,337.000
	30 Incidental Work, Grading		LS		1.000
	31 Base Course, Salvaged		Ton		144,683.100
	32 Temporary Gravel Surfacing		Ton		900.000
	33 Granular Material		Ton		200.000
	34 Salvage Asphalt Mix Material		Ton		9,300.000
	35 Salvage and Stockpile Asphalt Mix and Granular Base Material		Ton		145,833.100
	36 Haul and Stockpile Granular Material		Ton		250.000
	37 Haul and Stockpile Asphalt Mix Material		Ton		9,300.000
	38 Asphalt Concrete Composite		Ton		6,500.000
	39 MC-70 Asphalt for Prime		Ton		134.500
	40 SS-1h or CSS-1h Asphalt for Fog Seal		Ton		32.900
	41 Blotting Sand for Prime		Ton		660.100
	42 Sand for Fog Seal		Ton		10.000
	43 AE150S Asphalt for Surface Treatment		Ton		226.200
	44 Type 3 Cover Aggregate		Ton		3,049.700
	45 Pipe Culvert Undercut		CuYd		788.000
	46 24" RCP Class 3, Furnish		Ft		1,310.000
	47 24" RCP Class 4, Furnish		Ft		72.000
	48 24" RCP, Install		Ft		1,382.000
	49 30" RCP Class 3, Furnish		Ft		736.000
	50 30" RCP Class 4, Furnish		Ft		64.000
	51 30" RCP, Install		Ft		800.000
	52 36" RCP Class 2, Furnish		Ft		264.000
	53 36" RCP, Install		Ft		264.000

54	42" RCP Class 2, Furnish	Ft	78.000
55	42" RCP, Install	Ft	78.000
56	48" RCP Class 2, Furnish	Ft	160.000
57	48" RCP, Install	Ft	160.000
58	54" RCP Class 2, Furnish	Ft	122.000
59	54" RCP Class 4, Furnish	Ft	120.000
60	54" RCP, Install	Ft	242.000
61	36" RCP Flared End, Furnish	Each	6.000
62	36" RCP Flared End, Install	Each	6.000
63	42" RCP Flared End, Furnish	Each	2.000
64	42" RCP Flared End, Install	Each	2.000
65	48" RCP Flared End, Furnish	Each	4.000
66	48" RCP Flared End, Install	Each	4.000
67	54" RCP Flared End, Furnish	Each	4.000
68	54" RCP Flared End, Install	Each	4.000
69	24" RCP Sloped End, Furnish	Each	28.000
70	24" RCP Sloped End, Install	Each	28.000
71	30" RCP Sloped End, Furnish	Each	18.000
72	30" RCP Sloped End, Install	Each	18.000
73	24" RCP Safety End, Furnish	Each	6.000
74	24" RCP Safety End, Install	Each	6.000
75	30" RCP Arch Class 3, Furnish	Ft	62.000
76	30" RCP Arch, Install	Ft	62.000
77	36" RCP Arch Class 2, Furnish	Ft	340.000
78	36" RCP Arch Class 4, Furnish	Ft	88.000
79	36" RCP Arch, Install	Ft	428.000
80	42" RCP Arch Class 2, Furnish	Ft	100.000
81	42" RCP Arch, Install	Ft	100.000
82	48" RCP Arch Class 2, Furnish	Ft	156.000
83	48" RCP Arch, Install	Ft	156.000
84	60" RCP Arch Class 2, Furnish	Ft	78.000
85	60" RCP Arch, Install	Ft	78.000
86	36" RCP Arch Flared End, Furnish	Each	8.000
87	36" RCP Arch Flared End, Install	Each	8.000
88	42" RCP Arch Flared End, Furnish	Each	2.000
89	42" RCP Arch Flared End, Install	Each	2.000
90	48" RCP Arch Flared End, Furnish	Each	4.000
91	48" RCP Arch Flared End, Install	Each	4.000
92	60" RCP Arch Flared End, Furnish	Each	2.000
93	60" RCP Arch Flared End, Install	Each	2.000
94	30" RCP Arch Sloped End, Furnish	Each	2.000
95	30" RCP Arch Sloped End, Install	Each	2.000
96	36" RCP Arch Sloped End, Furnish	Each	2.000
97	36" RCP Arch Sloped End, Install	Each	2.000
98	18" CMP 16 Gauge, Furnish	Ft	1,346.000
99	18" CMP, Install	Ft	1,346.000
100	24" CMP 16 Gauge, Furnish	Ft	410.000
101	24" CMP, Install	Ft	410.000
102	30" CMP 16 Gauge, Furnish	Ft	54.000
103	30" CMP, Install	Ft	54.000
104	18" CMP Safety End, Furnish	Each	34.000
105	18" CMP Safety End, Install	Each	34.000
106	24" CMP Safety End, Furnish	Each	12.000
107	24" CMP Safety End, Install	Each	12.000
108	30" CMP Safety End, Furnish	Each	2.000
109	30" CMP Safety End, Install	Each	2.000

110	Repair Drain Tile	Ft	500.000
111	Controlled Density Fill	CuYd	26.800
112	Type III Field Laboratory	Each	1.000
113	Type 2 Right-of-Way Fence	Ft	3,159.000
114	Type 3 Right-of-Way Fence	Ft	2,591.000
115	Type 1A Temporary Fence	Ft	500.000
116	Type 3 Temporary Fence	Ft	2,591.000
117	2 Post Panel	Each	18.000
118	3 Post Panel	Each	11.000
119	2.0"x2.0" Perforated Tube Post	Ft	865.000
120	2.5"x2.5" Perforated Tube Post	Ft	48.000
121	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	10.000
122	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	16.000
123	Type 2 Object Marker Back to Back	Each	107.000
124	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	295.200
125	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	178.500
126	Reset Sign	Each	7.000
127	High Build Waterborne Pavement Marking Paint, White	Gal	1,176.000
128	High Build Waterborne Pavement Marking Paint, Yellow	Gal	374.000
129	Flagging	Hour	200.000
130	Pilot Car	Hour	50.000
131	Traffic Control Signs	SqFt	1,265.200
132	Traffic Control, Miscellaneous	LS	1.000
133	Type 3 Barricade	Each	48.000
134	Detour and Restriction Signing	SqFt	1,506.400
135	Class A Riprap	Ton	3,690.000
136	Place Riprap	Ton	7,440.000
137	PVC Coated Bank and Channel Protection Gabion	CuYd	66.000
138	Cover Crop Seeding	Bu	50.000
139	Type G Permanent Seed Mixture	Lb	2,439.000
140	Fertilizing	Ton	70.400
141	Mulching	Ton	250.000
142	Type 3 Erosion Control Blanket	SqYd	3,815.000
143	12" Diameter Erosion Control Wattle	Ft	3,250.000
144	Remove and Reset Erosion Control Wattle	Ft	813.000
145	Surface Roughening	Acre	4.100
146	Shaping for Erosion Control Blanket	Ft	2,146.000
147	Low Flow Silt Fence	Ft	8,328.000
148	High Flow Silt Fence	Ft	3,922.000
149	Mucking Silt Fence	CuYd	873.000
150	Repair Silt Fence	Ft	3,142.000
151	Floating Silt Curtain	Ft	9,350.000
152	Remove and Reset Floating Silt Curtain	Ft	2,338.000
153	Type B Drainage Fabric	SqYd	11,194.000
154	Refurbish Single Mailbox	Each	2.000
155	Right of Way Marker	Each	82.000
156	Construction Entrance	Each	2.000

2.	P 0044(233)406, IM 0292(99)59	Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107		Phone: 605/367-5680	
	Work Type 2 or Work Type 5	DBE Goal: NONE	Contract Id: 9975	See Special Provisions for Completion Requirements	
1	Maintenance of Traffic Diversion(s)	LS	1.000		
2	Remove Traffic Diversion(s)	LS	1.000		
3	Mobilization	LS	1.000		
4	Incentive/Disincentive Pay	Day	0.000		
5	Incentive/Disincentive Pay	Day	0.000		
6	Reestablish Right-of-Way and Property Corner	Each	8.000		

7	Reestablish Public Land Survey System Corner	Each	1.000
8	Grade Staking	Mile	1.500
9	Final Cross Section Survey	Mile	1.000
10	Miscellaneous Staking	Mile	5.643
11	Slope Staking	Mile	1.000
12	Structure Staking	Each	1.000
13	Engineer Directed Surveying/Staking	Hour	40.000
14	Checker	LS	1.000
15	Construction Schedule, Category II	LS	1.000
16	Remove Concrete Footing(s)	LS	1.000
17	Remove Traffic Sign	Each	58.000
18	Remove Delineator	Each	28.000
19	Remove Concrete Curb and/or Gutter	Ft	139.000
20	Remove Fence	Ft	6,194.000
21	Remove Beam Guardrail	Ft	369.000
22	Remove Asphalt Concrete Pavement	SqYd	4,927.100
23	Remove Luminaire Pole Footing	Each	4.000
24	Remove Sediment	CuYd	1.000
25	Remove Erosion Control Wattle	Ft	50.000
26	Remove Silt Fence	Ft	2,115.000
27	Salvage Luminaire Pole	Each	4.000
28	Salvage Luminaire	Each	4.000
29	Remove Sign for Reset	Each	11.000
30	Remove Pipe for Reset	Ft	83.000
31	Remove Pipe End Section for Reset	Each	3.000
32	Unclassified Excavation	CuYd	43,233.000
33	Unclassified Excavation, Digouts	CuYd	261.000
34	Contractor Furnished Borrow Excavation	CuYd	28,313.000
35	Muck Excavation	CuYd	843.000
36	Undercutting	CuYd	21,467.000
37	Reprofiling Ditch	Sta	1.500
38	Water for Embankment	MGal	534.000
39	Water for Granular Material	MGal	248.900
40	Placing Topsoil	CuYd	6,163.000
41	Incidental Work	LS	1.000
42	Incidental Work, Grading	LS	1.000
43	Base Course	Ton	10,587.600
44	Base Course, Salvaged	Ton	15,548.000
45	Gravel Surfacing	Ton	1,059.300
46	Temporary Gravel Surfacing	Ton	300.000
47	Granular Material	Ton	50.000
48	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	15,548.000
49	PG 58H-34 Asphalt Binder	Ton	1,317.400
50	Asphalt Concrete Composite	Ton	428.200
51	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	25,310.900
52	Asphalt Concrete Blade Laid	Ton	1,176.100
53	Hydrated Lime	Ton	261.200
54	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	11.200
55	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	1.500
56	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	3.100
57	Grind 6" Transverse Rumble Strip in Asphalt Concrete	Ft	442.000
58	MC-70 Asphalt for Prime	Ton	45.000
59	SS-1h or CSS-1h Asphalt for Tack	Ton	90.800
60	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	4.700
61	Blotting Sand for Prime	Ton	114.600
62	Cold Milling Asphalt Concrete	SqYd	103,358.000

63	Structure Excavation, Box Culvert	CuYd	66.000
64	Pipe Culvert Undercut	CuYd	92.000
65	Box Culvert Undercut	CuYd	223.000
66	24" RCP Class 2, Furnish	Ft	154.000
67	24" RCP, Install	Ft	154.000
68	30" RCP Class 2, Furnish	Ft	222.000
69	30" RCP, Install	Ft	222.000
70	24" RCP Flared End, Furnish	Each	1.000
71	24" RCP Flared End, Install	Each	1.000
72	30" RCP Flared End, Furnish	Each	2.000
73	30" RCP Flared End, Install	Each	2.000
74	42" RCP Flared End, Furnish	Each	2.000
75	42" RCP Flared End, Install	Each	2.000
76	24" RCP Sloped End, Furnish	Each	4.000
77	24" RCP Sloped End, Install	Each	4.000
78	30" RCP Sloped End, Furnish	Each	6.000
79	30" RCP Sloped End, Install	Each	6.000
80	42" RCP Arch Class 2, Furnish	Ft	176.000
81	42" RCP Arch, Install	Ft	176.000
82	42" RCP Arch Flared End, Furnish	Each	4.000
83	42" RCP Arch Flared End, Install	Each	4.000
84	18" CMP 16 Gauge, Furnish	Ft	116.000
85	18" CMP, Install	Ft	116.000
86	18" CMP Safety End, Furnish	Each	4.000
87	18" CMP Safety End, Install	Each	4.000
88	18" CMP Arch 16 Gauge, Furnish	Ft	34.000
89	18" CMP Arch, Install	Ft	34.000
90	24" CMP Arch 16 Gauge, Furnish	Ft	184.000
91	24" CMP Arch, Install	Ft	184.000
92	18" CMP Arch Safety End, Furnish	Each	2.000
93	18" CMP Arch Safety End, Install	Each	2.000
94	24" CMP Arch Safety End, Furnish	Each	4.000
95	24" CMP Arch Safety End, Install	Each	4.000
96	Culvert Joint Cleaning	Ft	139.000
97	Repair Culvert Joint	Ft	139.000
98	Reset Pipe	Ft	83.000
99	Reset Pipe End Section	Each	3.000
100	Adjust Water Valve Box	Each	3.000
101	Controlled Density Fill	CuYd	28.600
102	2-12'x3' Precast Concrete Box Culvert, Furnish	Ft	80.000
103	2-12'x3' Precast Concrete Box Culvert, Install	Ft	80.000
104	2-12'x3' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
105	2-12'x' Precast Concrete Box Culvert End Section, Install	Each	2.000
106	Type III Field Laboratory	Each	1.000
107	Type 2 Right-of-Way Fence	Ft	6,194.000
108	Type 1A Temporary Fence	Ft	310.000
109	2 Post Panel	Each	15.000
110	3 Post Panel	Each	11.000
111	Type 1 MGS	Ft	100.000
112	Type 1 Retrofit Guardrail Transition	Each	4.000
113	MGS MASH Flared End Terminal	Each	4.000
114	2.0"x2.0" Perforated Tube Post	Ft	451.600
115	2.25"x2.25" Perforated Tube Post	Ft	194.600
116	2.5"x2.5" Perforated Tube Post	Ft	140.500
117	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	56.000
118	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	28.000

119	Guardrail Delineator	Each	16.000
120	Type 2 Object Marker Back to Back	Each	32.000
121	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	390.900
122	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	134.000
123	Reset Sign	Each	11.000
124	High Build Waterborne Pavement Marking Paint, White	Gal	279.000
125	High Build Waterborne Pavement Marking Paint, Yellow	Gal	43.000
126	High Build Waterborne Pavement Marking Paint, 4" White	Ft	3,078.000
127	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	2,980.000
128	Flagging	Hour	700.000
129	Pilot Car	Hour	300.000
130	Traffic Control Signs	SqFt	1,781.300
131	Traffic Control, Miscellaneous	LS	1.000
132	Type 3 Barricade	Each	24.000
133	Temporary Pavement Marking	Mile	23.200
134	Portable Temporary Traffic Control Signal	Unit	4.000
135	Detour and Restriction Signing	SqFt	693.600
136	Temporary Business Signing	SqFt	47.300
137	Contractor Furnished Portable Changeable Message Sign	Each	2.000
138	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	27.000
139	Roadway Luminaire, LED with Photoelectric Cell	Each	27.000
140	2' Diameter Footing	Ft	243.000
141	Type 1 Electrical Junction Box	Each	15.000
142	Type 2 Electrical Junction Box	Each	1.000
143	Electrical Service Cabinet	Each	2.000
144	2" Rigid Conduit, Schedule 40	Ft	4,880.000
145	2" Rigid Conduit, Schedule 80	Ft	1,440.000
146	1/C #4 AWG Copper Wire	Ft	24,740.000
147	1/C #6 AWG Copper Wire	Ft	8,400.000
148	1/C #8 AWG Copper Wire	Ft	5,095.000
149	1/C #12 AWG Copper Wire	Ft	2,565.000
150	2/C #10 AWG Copper Pole and Bracket Cable	Ft	1,755.000
151	Crushed Rock	Ton	69.400
152	Class A Riprap	Ton	189.000
153	Cover Crop Seeding	Bu	1.000
154	Type G Permanent Seed Mixture	Lb	300.000
155	Fertilizing	Ton	8.600
156	Mulching	Ton	26.200
157	Fiber Mulching	Ton	6.000
158	Type 3 Erosion Control Blanket	SqYd	300.000
159	12" Diameter Erosion Control Wattle	Ft	200.000
160	Shaping for Erosion Control Blanket	Ft	135.000
161	Low Flow Silt Fence	Ft	2,044.000
162	High Flow Silt Fence	Ft	774.000
163	Mucking Silt Fence	CuYd	147.000
164	Repair Silt Fence	Ft	529.000
165	Type B Drainage Fabric	SqYd	1,223.000
166	Geogrid Reinforcement	SqYd	714.000
167	Refurbish Double Mailbox	Each	1.000
168	Construction Entrance	Each	1.000
169	Storage Unit	Each	1.000

3.	NH 0034(212)388	Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107		Phone: 605/367-5680	
	Work Type 5	DBE Goal: NONE	Contract Id: 9915	See Special Provisions for Completion Requirements	
	1 Mobilization		LS		1.000
	2 Incentive/Disincentive Pay		Day		0.000

3	Incentive/Disincentive Pay	Day	0.000
4	Reestablish Right-of-Way and Property Corner	Each	13.000
5	Reestablish Public Land Survey System Corner	Each	1.000
6	Grade Staking	Mile	0.552
7	Miscellaneous Staking	Mile	7.830
8	Slope Staking	Mile	0.552
9	Engineer Directed Surveying/Staking	Hour	20.000
10	Bridge Elevation Survey	LS	1.000
11	Checker	LS	1.000
12	Construction Schedule, Category II	LS	1.000
13	Clearing	LS	1.000
14	Remove Concrete Bridge Approach Slab	SqYd	465.000
15	Remove Traffic Sign	Each	2.000
16	Remove Fence	Ft	1,035.000
17	Remove 3 Cable Guardrail	Ft	245.000
18	Remove Beam Guardrail	Ft	460.000
19	Remove 3 Cable Guardrail Anchor Assembly	Each	2.000
20	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000
21	Remove Asphalt Concrete Pavement	SqYd	5,352.000
22	Remove Concrete Pavement	SqYd	268.000
23	Remove Sediment	CuYd	0.700
24	Remove Silt Fence	Ft	544.000
25	Remove Sign for Reset	Each	10.000
26	Unclassified Excavation	CuYd	9,192.000
27	Unclassified Excavation, Digouts	CuYd	270.000
28	Contractor Furnished Borrow Excavation	CuYd	7,813.000
29	Muck Excavation	CuYd	1,283.000
30	Undercutting	CuYd	1,467.000
31	Bridge Berm Repair	Each	4.000
32	Select Granular Backfill	Ton	35.800
33	Shoulder Clearing	Mile	21.400
34	Placing Topsoil	CuYd	1,829.000
35	Incidental Work, Grading	LS	1.000
36	Base Course	Ton	1,338.900
37	Base Course, Salvaged	Ton	1,984.700
38	Granular Material	Ton	183.000
39	Salvage and Stockpile Granular Material	Ton	2,030.400
40	Haul and Stockpile Asphalt Mix Material	Ton	6,454.100
41	PG 58H-34 Asphalt Binder	Ton	1,253.900
42	Asphalt Concrete Composite	Ton	159.300
43	Class Q3R Hot Mixed Asphalt Concrete	Ton	24,301.700
44	Asphalt Concrete Blade Laid	Ton	1,677.200
45	Hydrated Lime	Ton	258.500
46	Grind 6" Transverse Rumble Strip in Asphalt Concrete	Ft	180.000
47	SS-1h or CSS-1h Asphalt for Tack	Ton	153.700
48	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	60.600
49	Sand for Flush Seal	Ton	787.200
50	Cold Milling Asphalt Concrete	SqYd	188,849.000
51	Membrane Sealant Expansion Joint	Ft	167.600
52	Pipe Culvert Undercut	CuYd	108.000
53	60" RCP Class 2, Furnish	Ft	54.000
54	60" RCP, Install	Ft	54.000
55	36" RCP Flared End, Furnish	Each	2.000
56	36" RCP Flared End, Install	Each	2.000
57	42" RCP Flared End, Furnish	Each	1.000
58	42" RCP Flared End, Install	Each	1.000

59	60" RCP Flared End, Furnish	Each	2.000
60	60" RCP Flared End, Install	Each	2.000
61	108" RCP Arch Class 2, Furnish	Ft	128.000
62	108" RCP Arch, Install	Ft	128.000
63	30" RCP Arch Sloped End, Install	Each	1.000
64	30" RCP Arch Sloped End with Bars, Furnish	Each	1.000
65	108" RCP Arch Sectional End, Furnish	Each	1.000
66	108" RCP Arch Sectional End, Install	Each	1.000
67	24" CMP 12 Gauge, Furnish	Ft	70.000
68	24" CMP, Install	Ft	70.000
69	Concrete Approach Slab for Bridge	SqYd	381.200
70	Concrete Approach Sleeper Slab for Bridge	SqYd	83.600
71	Two Coat Bridge Deck Polymer Chip Seal	SqYd	933.400
72	Abrasive Blasting of Bridge Deck	SqYd	933.400
73	Bridge Deck Grinding	SqYd	933.400
74	Concrete Removal, Class A	SqYd	9.100
75	Concrete Removal, Class B	SqYd	9.100
76	Concrete Patching Material, Bridge Deck	CuFt	92.400
77	Type III Field Laboratory	Each	1.000
78	Type 2 Right-of-Way Fence	Ft	948.000
79	Type 1 Temporary Fence	Ft	140.000
80	2 Post Panel	Each	11.000
81	3 Post Panel	Each	2.000
82	Type 1 MGS	Ft	525.000
83	Type 1 Retrofit Guardrail Transition	Each	4.000
84	MGS MASH Tangent End Terminal	Each	4.000
85	2.0"x2.0" Perforated Tube Post	Ft	57.600
86	Guardrail Delineator	Each	20.000
87	Type 2 Object Marker Back to Back	Each	8.000
88	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	18.000
89	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	12.000
90	Reset Sign	Each	10.000
91	High Build Waterborne Pavement Marking Paint, White	Gal	586.000
92	High Build Waterborne Pavement Marking Paint, Yellow	Gal	421.000
93	Flagging	Hour	560.000
94	Pilot Car	Hour	240.000
95	Traffic Control Signs	SqFt	3,737.200
96	Traffic Control, Miscellaneous	LS	1.000
97	Type 3 Barricade	Each	25.000
98	Type C Advance Warning Arrow Board	Each	2.000
99	Temporary Pavement Marking	Mile	37.300
100	Temporary Concrete Barrier End Protection	Each	2.000
101	Remove and Reset Temporary Concrete Barrier End Protection	Each	2.000
102	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
103	Contractor Furnished Portable Changeable Message Sign	Each	3.000
104	Longitudinal Pedestrian Barricade	Ft	40.000
105	Temporary Pedestrian Access Route	LS	1.000
106	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	4.000
107	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	7.000
108	Roadway Luminaire, LED with Photoelectric Cell	Each	18.000
109	2' Diameter Footing	Ft	95.000
110	Type 1 Electrical Junction Box	Each	3.000
111	Electrical Service Cabinet	Each	1.000
112	2" Rigid Conduit, Schedule 40	Ft	2,915.000
113	2" Rigid Conduit, Schedule 80	Ft	300.000
114	1/C #4 AWG Copper Wire	Ft	11,120.000

115	2/C #10 AWG Copper Pole and Bracket Cable	Ft	840.000
116	Class B Riprap	Ton	487.900
117	PVC Coated Bank and Channel Protection Gabion	CuYd	10.000
118	Type C Permanent Seed Mixture	Lb	65.000
119	Fertilizing	Lb	5,454.000
120	Mulching	Ton	10.000
121	Type 3 Erosion Control Blanket	SqYd	5,650.000
122	Type 2 Turf Reinforcement Mat	SqYd	1,096.000
123	12" Diameter Erosion Control Wattle	Ft	300.000
124	Remove and Reset Erosion Control Wattle	Ft	75.000
125	Surface Roughening	Acre	1.000
126	Shaping for Erosion Control Blanket	Ft	1,100.000
127	Low Flow Silt Fence	Ft	1,750.000
128	High Flow Silt Fence	Ft	425.000
129	Mucking Silt Fence	CuYd	151.000
130	Repair Silt Fence	Ft	544.000
131	Type B Drainage Fabric	SqYd	668.000
132	Perforated Geocell	SqFt	854.000
133	Refurbish Single Mailbox	Each	8.000
134	Concrete Washout Facility	Each	1.000
135	Construction Entrance	Each	2.000
136	Storage Unit	Each	1.000

4. **P 0010(158)296** **Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767** **Phone: 605/626-7885**
Work Type 5 **DBE Goal: NONE** **Contract Id: 9873** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Schedule, Category II	LS	1.000
3	Training Program	Hour	500.000
4	Remove Asphalt Concrete Pavement	SqYd	1,790.200
5	Unclassified Excavation, Digouts	CuYd	1,194.000
6	Base Course	Ton	4,502.000
7	PG 58-34 Asphalt Binder	Ton	3,331.800
8	Asphalt Concrete Composite	Ton	596.700
9	CLASS Q2R HOT MIXED ASPHALT CONCRETE	Ton	65,962.500
10	Asphalt Concrete Blade Laid	Ton	3,580.500
11	Hydrated Lime	Ton	684.300
12	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	40.400
13	Grind 8" Sinusoidal Rumble Strip or Stripe in Asphalt Concrete	Mile	6.100
14	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	20.200
15	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	3.100
16	SS-1h or CSS-1h Asphalt for Tack	Ton	290.200
17	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	119.700
18	Sand for Flush Seal	Ton	1,270.500
19	Cold Milling Asphalt Concrete	SqYd	432,093.000
20	Type III Field Laboratory	Each	1.000
21	Cold Applied Plastic Pavement Marking, 24"	Ft	428.000
22	Cold Applied Plastic Pavement Marking, Arrow	Each	8.000
23	Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
24	High Build Waterborne Pavement Marking Paint, White	Gal	1,069.000
25	High Build Waterborne Pavement Marking Paint, Yellow	Gal	257.000
26	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	428.000
27	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	8.000
28	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
29	Grooving for Durable Pavement Marking, 4"	Ft	289,995.000
30	Flagging	Hour	950.000
31	Pilot Car	Hour	425.000

32	Traffic Control Signs	SqFt	1,087.100
33	Traffic Control, Miscellaneous	LS	1.000
34	Temporary Pavement Marking	Mile	119.400
35	Storage Unit	Each	1.000
36	Railroad Protective Insurance	LS	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 4 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION