

Advertisement of Highway Bid Letting

Beginning with the 10/1/2025 letting, the SDDOT will be using the new Electronic Standard Specifications for Roads and Bridges, 10-1-25 Version. The Standard Specifications for Roads and Bridges is available for download and viewing at <https://dot.sd.gov/doing-business/contractors/standard-specifications>. A printed version of the Standard Specifications for Roads and Bridges will not be provided.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on October 01, 2025, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH		DESCRIPTION OF LOCATION
			MILES	TYPE OF WORK	
1.	P-CR 0046(73)366, P-CR 0011(152)34 (PCN 05J5, 06QY)	Union SWPPP = 24.10 AC	20.652	PCC Surfacing, Asphalt Concrete Surfacing, Cold Milling Asphalt, Pavement Markings, Culvert Work, Guardrail	SD46 - Fm Beresford E 15; SD11 - Fm S of Alcester to SD46
2.	PT 0907(89)316 (PCN 07W7)	Davison SWPPP = 15.46 AC	0.625	Modify Drainage, Spot Grading, PCC Surfacing, Crossovers	I90 E & W - Fm W of Exit 319 (Mt Vernon) to 5 E of Exit 319 (Mt Vernon)
3.	BRO-B 8063(18) (PCN 09A8)	Turner SWPPP = 0.82 AC	0.100	Structure (3-12x11 CIP RCBC) & Approach Grading	Structure 5 W & 6.2 N of Viborg on County Rd over Turkey Ridge Creek SN 63-110-168
4.	BRO-B 8005(17), BRO-B 8005(18), BRO-B 8030(24), BRO-B 8030(25), BRO-B 8044(15) (PCN 099U, 099V, 09A0, 09A1, 09A2)	Bon Homme, Hand, McCook SWPPP = 0.68 AC	---	Structure Removal (85' Pony Truss, 65' Steel Truss, 26' Steel Stringer, 22' Steel Girder, 32' Concrete Slab)	Structure 10.2 W & 1 N of Springfield on 311th St; Structure 4 N & 1.2 W of Tyndall on 299th St; Structure 1 E & 5.8 S of Miller on 361st Ave; Structure 8 E & 6.2 N of Miller on 368th Ave; Structure 4 N & 1.9 W of Salem on 248th St
5.	P 0010(158)296 (PCN 06Q9)	Brown, Marshall	23.870	Cold Milling, Asphalt Concrete Resurfacing	SD10 - Fm E of the James River to W of Britton
6.	IM-CR 0905(121)236 (PCN 06P1)	Lyman SWPPP = 3.50 AC	15.263	Cold Milling, Asphalt Concrete Resurfacing of Shoulders, Asphalt Surface Treatment, CRC Pavement Spall Repairs, Guardrail	I90 EBL - Fm Kennebec to E of Reliance
7.	NH 0281(131)185 (PCN 0901)	Brown	---	LSDC Overlay, Approach Slabs, Guardrail and Surfacing	US281 N & S - 6.7 & 8.8 S of US12 over Moccasin Ck
8.	NH 0044(227)40 (PCN 08D9)	Pennington SWPPP = 2.00 AC	0.294	Rockfall Hazard Mitigation	SD44 - Fm Canyon Lake Dr to Chapel Ln in Rapid City
9.	PT 014A(32)46 (PCN 08LU)	Lawrence SWPPP = 10.70 AC	0.152	Backslope Repair	US14A - 4 E of Deadwood

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	P-CR 0046(73)366, P-CR 0011(152)34	Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662	Phone: 605/668-2929
	DBE Goal: Not Specified	Contract Id: 9709	See Special Provisions for Completion Requirements
Work Type 3			
1	Remove Traffic Diversion(s)	LS	1.000
2	Mobilization	LS	1.000
3	Grade Staking	Mile	22.141
4	Graded Centerline Staking	Mile	0.385
5	Miscellaneous Staking	Mile	20.673
6	Engineer Directed Surveying/Staking	Hour	80.000
7	Checker	LS	1.000
8	Construction Schedule, Category II	LS	1.000
9	Training Program	Hour	1,500.000
10	Remove Pipe Culvert	Ft	56.000
11	Remove Beam Guardrail	Ft	325.000
12	Remove Asphalt Concrete Pavement	SqYd	372.600
13	Remove Sediment	CuYd	5.800
14	Remove Erosion Control Wattle	Ft	625.000
15	Remove Silt Fence	Ft	625.000
16	Remove Sign for Reset	Each	87.000
17	Remove Delineator for Reset	Each	357.000
18	Remove Pipe for Reset	Ft	14.000
19	Remove Pipe End Section for Reset	Each	30.000
20	Unclassified Excavation	CuYd	9,838.000
21	Unclassified Excavation, Digouts	CuYd	1,032.000
22	Contractor Furnished Borrow Excavation	CuYd	11,960.000
23	Reprofiling Ditch	Sta	2.400
24	Water for Embankment	MGal	507.900
25	Water for Granular Material	MGal	2,814.600
26	Shoulder Clearing	Mile	7.900
27	Surface Preparation	Mile	15.684
28	Shoulder Shaping	Mile	31.367
29	Ordinary Roadway Shaping	Mile	2.000
30	Heavy Roadway Shaping	Mile	2.000
31	Remove and Replace Topsoil	LS	1.000
32	Base Course	Ton	16,049.500
33	Base Course, Salvaged	Ton	24,238.200
34	Gravel Cushion	Ton	29,019.900
35	Gravel Cushion, Salvaged	Ton	786.300
36	Granular Material, Furnish	Ton	4,074.800
37	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	4,810.100
38	Salvage and Stockpile Granular Material	Ton	13,042.900
39	Blend and Stockpile Granular Material	Ton	11,981.600
40	PG 58-34 Asphalt Binder	Ton	1,469.900
41	Class HR Asphalt Concrete	Ton	24,590.900
42	Asphalt Concrete Composite	Ton	124.200
43	Class Q2R Hot Mixed Asphalt Concrete	Ton	13,926.200
44	Asphalt Concrete Blade Laid	Ton	745.200
45	Compaction Sample	Each	6.000
46	Hydrated Lime	Ton	146.100
47	Saw and Seal Shoulder Joint	Ft	164,956.000

48	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	7.800
49	MC-70 Asphalt for Prime	Ton	216.700
50	SS-1h or CSS-1h Asphalt for Tack	Ton	108.700
51	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	38.300
52	Blotting Sand for Prime	Ton	10.000
53	Sand for Flush Seal	Ton	65.200
54	Cold Milling Asphalt Concrete	SqYd	114,891.000
55	8" Nonreinforced PCC Pavement	SqYd	272,464.800
56	Dowel Bar	Each	162,714.000
57	Insert Steel Bar in PCC Pavement	Each	162.000
58	Grind Sinusoidal Centerline Rumble Stripe in PCC Pavement	Mile	15.700
59	Grind Sinusoidal Transverse Rumble Strip in PCC Pavement	SqFt	392.000
60	24" RCP Class 2, Furnish	Ft	20.000
61	24" RCP, Install	Ft	20.000
62	30" RCP Class 2, Furnish	Ft	36.000
63	30" RCP, Install	Ft	36.000
64	Reset Pipe	Ft	14.000
65	Reset Pipe End Section	Each	30.000
66	Type III Field Laboratory	Each	2.000
67	Type 1 MGS	Ft	150.000
68	Type 1 Retrofit Guardrail Transition	Each	4.000
69	MGS Flared End Terminal	Each	4.000
70	Reset Delineator	Each	357.000
71	Guardrail Delineator	Each	16.000
72	Reset Sign	Each	87.000
73	Preformed Thermoplastic Pavement Marking, 24"	Ft	184.000
74	Preformed Thermoplastic Pavement Marking, Arrow	Each	22.000
75	Preformed Thermoplastic Pavement Marking, Railroad Crossing	Each	4.000
76	High Build Waterborne Pavement Marking Paint, White	Gal	225.000
77	High Build Waterborne Pavement Marking Paint, Yellow	Gal	101.000
78	Durable Pavement Marking, 4" White	Ft	166,918.000
79	Durable Pavement Marking, 4" Yellow	Ft	59,587.000
80	Durable Pavement Marking, 8" White	Ft	450.000
81	Durable Pavement Marking, 8" Yellow	Ft	150.000
82	Durable Pavement Marking, 24" White	Ft	72.000
83	Durable Pavement Marking, 24" Yellow	Ft	1,080.000
84	Durable Pavement Marking, Area	SqFt	50.000
85	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	184.000
86	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	22.000
87	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	4.000
88	Grooving for Durable Pavement Marking, 4"	Ft	226,505.000
89	Grooving for Durable Pavement Marking, 8"	Ft	600.000
90	Grooving for Durable Pavement Marking, 24"	Ft	1,152.000
91	Grooving for Durable Pavement Marking, Area	SqFt	50.000
92	Mobile Retroreflectometer Measurements	Mile	15.000
93	Flagging	Hour	800.000
94	Pilot Car	Hour	400.000
95	Traffic Control Signs	SqFt	1,731.700
96	Traffic Control, Miscellaneous	LS	1.000
97	Type 3 Barricade	Each	128.000
98	Temporary Raised Pavement Markers	Ft	200.000
99	Temporary Raised Pavement Markers	Mile	7.300
100	Remove Pavement Marking, 4" or Equivalent	Ft	2,500.000
101	4" Temporary Pavement Marking Tape Type I	Ft	288.000
102	Temporary Pavement Marking	Mile	17.000
103	Traffic Control Movable Concrete Barrier	Each	26.000

104	Temporary Concrete Barrier End Protection	Each	4.000
105	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	2.000
106	Detour and Restriction Signing	SqFt	2,228.600
107	Class B Riprap	Ton	297.000
108	Type G Permanent Seed Mixture	Lb	1,943.000
109	Fertilizing	Ton	37.400
110	Mulching	Ton	149.500
111	Soil Stabilizer	Acre	13.000
112	Type 3 Erosion Control Blanket	SqYd	1,500.000
113	12" Diameter Erosion Control Wattle	Ft	2,500.000
114	Remove and Reset Erosion Control Wattle	Ft	750.000
115	Low Flow Silt Fence	Ft	2,500.000
116	Mucking Silt Fence	CuYd	174.000
117	Repair Silt Fence	Ft	625.000
118	Type B Drainage Fabric	SqYd	512.000
119	Reinforcement Fabric (MSE)	SqYd	508.000
120	Refurbish Single Mailbox	Each	2.000
121	Refurbish Double Mailbox	Each	1.000
122	Remove and Reset Mailbox	Each	30.000
123	Storage Unit	Each	1.000
124	Railroad Protective Insurance	LS	1.000

2. **PT 0907(89)316** **Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206** **Phone: 605/995-8120**
Work Type 2 or Work Type 3 **DBE Goal: Not Specified** **Contract Id: 9599** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Reestablish Right-of-Way and Property Corner	Each	2.000
4	Reestablish Public Land Survey System Corner	Each	21.000
5	Grade Staking	Mile	2.500
6	Miscellaneous Staking	Mile	1.735
7	Slope Staking	Mile	1.250
8	Engineer Directed Surveying/Staking	Hour	40.000
9	Checker	LS	1.000
10	Construction Schedule, Category II	LS	1.000
11	Remove Concrete Footing(s)	LS	1.000
12	Remove Traffic Sign	Each	1.000
13	Remove Delineator	Each	16.000
14	Remove Fence	Ft	5,207.000
15	Remove 3 Cable Guardrail	Ft	590.000
16	Remove High Tension 4 Cable Guardrail	Ft	260.000
17	Remove Beam Guardrail	Ft	287.500
18	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	4.000
19	Remove Asphalt Concrete Pavement	SqYd	11,350.600
20	Remove Concrete Pavement	SqYd	19,066.700
21	Remove Sediment	CuYd	1.000
22	Remove Erosion Control Wattle	Ft	110.000
23	Remove Silt Fence	Ft	500.000
24	Remove High Tension 4 Cable Guardrail for Reset	Ft	227.000
25	Remove High Tension 4 Cable Guardrail Anchor Assembly for Reset	Each	3.000
26	Remove Double Thrie Beam Guardrail for Reset	Ft	12.500
27	Remove Beam Guardrail Trailing End Terminal for Reset	Each	2.000
28	Remove Sign for Reset	Each	5.000
29	Remove Pipe End Section for Reset	Each	6.000
30	Unclassified Excavation	CuYd	33,217.000
31	Contractor Furnished Borrow Excavation	CuYd	52,097.000
32	Muck Excavation	CuYd	476.000

33	Water for Embankment	MGal	727.000
34	Water for Granular Material	MGal	368.900
35	Pit Run	Ton	8,083.100
36	Placing Topsoil	CuYd	7,737.000
37	Incidental Work, Grading	LS	1.000
38	Base Course	Ton	8,721.800
39	Gravel Cushion	Ton	13,926.000
40	Granular Material	Ton	72.000
41	Asphalt Concrete Composite	Ton	4,970.500
42	Saw and Seal Shoulder Joint	Ft	4,270.000
43	11.5" Nonreinforced PCC Pavement	SqYd	19,066.600
44	PCC Shoulder Pavement	SqYd	10,266.600
45	Dowel Bar	Each	10,512.000
46	Insert Steel Bar in PCC Pavement	Each	96.000
47	Pipe Culvert Undercut	CuYd	39.000
48	18" RCP Class 2, Furnish	Ft	82.000
49	18" RCP, Install	Ft	82.000
50	24" RCP Class 2, Furnish	Ft	232.000
51	24" RCP, Install	Ft	232.000
52	18" RCP Safety End, Furnish	Each	3.000
53	18" RCP Safety End, Install	Each	3.000
54	24" RCP Safety End, Furnish	Each	6.000
55	24" RCP Safety End, Install	Each	6.000
56	48" RCP Arch Class 2, Furnish	Ft	60.000
57	48" RCP Arch, Install	Ft	60.000
58	15" CMP 16 Gauge, Furnish	Ft	1,442.000
59	15" CMP, Install	Ft	1,442.000
60	15" CMP Elbow, Furnish	Each	4.000
61	15" CMP Elbow, Install	Each	4.000
62	CMP Tee, Furnish	Each	2.000
63	CMP Tee, Install	Each	2.000
64	15" CMP Safety End, Furnish	Each	4.000
65	15" CMP Safety End, Install	Each	4.000
66	15" Slotted CMP 16 Gauge, Furnish	Ft	590.000
67	15" Slotted CMP, Install	Ft	590.000
68	Cleanout Pipe Culvert	Each	3.000
69	Reset Pipe End Section	Each	6.000
70	Class M6 Concrete	CuYd	56.200
71	Controlled Density Fill	CuYd	33.000
72	Reinforcing Steel	Lb	386.000
73	Type III Field Laboratory	Each	1.000
74	Type 3 Right-of-Way Fence	Ft	5,207.000
75	Type 1A Temporary Fence	Ft	1,900.000
76	2 Post Panel	Each	4.000
77	3 Post Panel	Each	4.000
78	High Tension 4 Cable Guardrail	Ft	725.000
79	Reset High Tension 4 Cable Guardrail	Ft	227.000
80	High Tension Cable Guardrail Anchor Assembly	Each	4.000
81	Reset High Tension Cable Guardrail Anchor Assembly	Each	3.000
82	Furnish High Tension Cable Guardrail Post	Each	50.000
83	Interim Crossover Closure	Ft	784.000
84	Straight Class A Thrie Beam Guardrail with Wood Posts	Ft	37.500
85	Straight Double Class A Thrie Beam Guardrail with Wood Posts	Ft	37.500
86	Type 1 MGS	Ft	75.000
87	Asymmetrical W Beam to Thrie Beam Guardrail Transition	Each	3.000
88	MGS MASH Flared End Terminal	Each	1.000

89	MGS MASH Tangent End Terminal	Each	2.000
90	Reset Double Thrie Beam Guardrail with Wood Posts	Ft	12.500
91	Reset Beam Guardrail Trailing End Terminal	Each	2.000
92	1.25' Diameter Breakaway Support Concrete Footing	Ft	16.000
93	2.0"x2.0" Perforated Tube Post	Ft	48.000
94	2.5"x2.5" Perforated Tube Post	Ft	57.600
95	4"x4" White Delineator with 1.12 Lb/Ft Post	Each	20.000
96	Reset Delineator	Each	16.000
97	Guardrail Delineator	Each	15.000
98	Type 2 Object Marker	Each	4.000
99	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	16.500
100	Reset Sign	Each	5.000
101	Durable Pavement Marking, 4" White	Ft	12,012.000
102	Durable Pavement Marking, 4" Yellow	Ft	9,610.000
103	Grooving for Durable Pavement Marking, 4"	Ft	21,622.000
104	Traffic Control Signs	SqFt	1,593.200
105	Traffic Control, Miscellaneous	LS	1.000
106	Type 3 Barricade	Each	4.000
107	Tubular Marker	Each	82.000
108	Replace Tubular Marker	Each	10.000
109	Type C Advance Warning Arrow Board	Each	2.000
110	Temporary Pavement Marking	Mile	5.300
111	Detour and Restriction Signing	SqFt	1,431.600
112	Contractor Furnished Portable Changeable Message Sign	Each	2.000
113	Type M Frame and Grate Assembly	Each	2.000
114	Cover Crop Seeding	Bu	4.000
115	Type G Permanent Seed Mixture	Lb	249.000
116	Fertilizing	Ton	4.800
117	Mulching	Ton	19.200
118	Type 3 Erosion Control Blanket	SqYd	309.000
119	Type 2 Turf Reinforcement Mat	SqYd	170.000
120	12" Diameter Erosion Control Wattle	Ft	440.000
121	Remove and Reset Erosion Control Wattle	Ft	110.000
122	Low Flow Silt Fence	Ft	1,200.000
123	High Flow Silt Fence	Ft	800.000
124	Mucking Silt Fence	CuYd	139.000
125	Repair Silt Fence	Ft	500.000
126	Non-woven Separator Fabric	SqYd	12,228.000
127	Construction Entrance	Each	1.000

3.	BRO-B 8063(18)	Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662			Phone: 605/668-2929
	Work Type 9	DBE Goal: Not Specified	Contract Id: 9475	See Special Provisions for Completion Requirements	
1	Mobilization	LS	1.000		
2	Grade Staking	Mile	0.100		
3	Miscellaneous Staking	Mile	0.100		
4	Slope Staking	Mile	0.100		
5	Structure Staking	Each	1.000		
6	Engineer Directed Surveying/Staking	Hour	20.000		
7	Construction Schedule, Category II	LS	1.000		
8	Clearing	LS	1.000		
9	Salvage Delineator	Each	11.000		
10	Salvage Traffic Sign	Each	3.000		
11	Unclassified Excavation	CuYd	2,972.000		
12	Contractor Furnished Borrow Excavation	CuYd	889.000		
13	Placing Topsoil	CuYd	388.000		
14	Incidental Work, Structure	LS	1.000		

15	Structure Excavation, Box Culvert	CuYd	194.000
16	Box Culvert Undercut	CuYd	491.000
17	Class A45 Concrete, Box Culvert	CuYd	426.900
18	Reinforcing Steel	Lb	49,413.000
19	Traffic Control Signs	SqFt	109.000
20	Traffic Control, Miscellaneous	LS	1.000
21	Type 3 Barricade	Each	8.000
22	Class B Riprap	Ton	73.000
23	Type C Permanent Seed Mixture	Lb	14.000
24	Mulching	Ton	1.500
25	Type 2 Erosion Control Blanket	SqYd	3,589.000
26	12" Diameter Erosion Control Wattle	Ft	650.000
27	High Flow Silt Fence	Ft	949.000
28	Mucking Silt Fence	CuYd	66.000
29	Repair Silt Fence	Ft	237.000
30	Temporary Diversion Channel for Fish Passage	Each	1.000
31	Type B Drainage Fabric	SqYd	98.000
32	Reinforcement Fabric (MSE)	SqYd	816.000

4. **BRO-B 8005(17), BRO-B 8005(18), BRO-B 8030(24), BRO-B 8030(25), BRO-B 8044(15)**
Work Type 7 or Work Type 8 or Work Type 9 or Work Type 13
- Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206**
DBE Goal: Not Specified **Contract Id: 9765** **See Special Provisions for Completion Requirements** **Phone: 605/995-8120**

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Clear and Grub Tree	Each	1.000
4	Clearing	LS	1.000
5	Remove Traffic Sign	Each	10.000
6	Remove Fence	Ft	560.000
7	Remove Erosion Control Wattle	Ft	840.000
8	Unclassified Excavation	CuYd	1,802.000
9	Contractor Furnished Topsoil	CuYd	270.000
10	Incidental Work, Structure	LS	1.000
11	Type 2 Right-of-Way Fence	Ft	828.000
12	Type 1 Temporary Fence	Ft	1,034.000
13	2 Post Panel	Each	36.000
14	3 Post Panel	Each	1.000
15	2.0"x2.0" Perforated Tube Post	Ft	192.000
16	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	315.500
17	Type 3 Double Sided Barricade	Ft	35.000
18	Type 3 Single Sided Barricade	Ft	240.000
19	Traffic Control Signs	SqFt	228.000
20	Traffic Control, Miscellaneous	LS	1.000
21	Type 3 Barricade	Each	19.000
22	Erosion Control	LS	1.000
23	12" Diameter Erosion Control Wattle	Ft	840.000
24	Remove and Reset Erosion Control Wattle	Ft	220.000
25	Floating Silt Curtain	Ft	567.000

5. **P 0010(158)296**
Work Type 5
- Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767**
DBE Goal: Not Specified **Contract Id: 9873** **See Special Provisions for Completion Requirements** **Phone: 605/626-7885**

1	Mobilization	LS	1.000
2	Construction Schedule, Category II	LS	1.000
3	Training Program	Hour	500.000
4	Remove Asphalt Concrete Pavement	SqYd	1,790.200
5	Unclassified Excavation, Digouts	CuYd	1,194.000
6	Base Course	Ton	4,502.000

7	PG 58-34 Asphalt Binder	Ton	3,331.800
8	Asphalt Concrete Composite	Ton	596.700
9	CLASS Q2R HOT MIXED ASPHALT CONCRETE	Ton	65,962.500
10	Asphalt Concrete Blade Laid	Ton	3,580.500
11	Hydrated Lime	Ton	684.300
12	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	40.400
13	Grind 8" Sinusoidal Rumble Strip or Stripe in Asphalt Concrete	Mile	6.100
14	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	20.200
15	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	3.100
16	SS-1h or CSS-1h Asphalt for Tack	Ton	290.200
17	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	119.700
18	Sand for Flush Seal	Ton	1,270.500
19	Cold Milling Asphalt Concrete	SqYd	432,093.000
20	Type III Field Laboratory	Each	1.000
21	Cold Applied Plastic Pavement Marking, 24"	Ft	428.000
22	Cold Applied Plastic Pavement Marking, Arrow	Each	8.000
23	Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
24	High Build Waterborne Pavement Marking Paint, White	Gal	1,069.000
25	High Build Waterborne Pavement Marking Paint, Yellow	Gal	257.000
26	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	428.000
27	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	8.000
28	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	2.000
29	Grooving for Durable Pavement Marking, 4"	Ft	289,995.000
30	Flagging	Hour	950.000
31	Pilot Car	Hour	425.000
32	Traffic Control Signs	SqFt	1,087.100
33	Traffic Control, Miscellaneous	LS	1.000
34	Temporary Pavement Marking	Mile	119.400
35	Storage Unit	Each	1.000
36	Railroad Protective Insurance	LS	1.000

6. **IM-CR 0905(121)236** **Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771** **Phone: 605/842-0810**
Work Type 5 **DBE Goal: Not Specified** **Contract Id: 9783** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Staking	Mile	31.794
3	Miscellaneous Staking	Mile	31.794
4	Engineer Directed Surveying/Staking	Hour	40.000
5	Checker	LS	1.000
6	Construction Schedule, Category II	LS	1.000
7	Remove 3 Cable Guardrail	Ft	1,764.000
8	Remove Beam Guardrail	Ft	700.000
9	Remove 3 Cable Guardrail Anchor Assembly	Each	12.000
10	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	4.000
11	Remove Asphalt Concrete Pavement	SqYd	1,781.000
12	Remove Sediment	CuYd	2.300
13	Unclassified Excavation	CuYd	614.000
14	Unclassified Excavation, Digouts	CuYd	763.000
15	Contractor Furnished Borrow Excavation	CuYd	3,015.000
16	Shoulder Clearing	Mile	30.500
17	Shoulder Preparation	Mile	1.000
18	Contractor Furnished Topsoil	CuYd	80.000
19	Remove and Replace Topsoil	LS	1.000
20	Base Course	Ton	1,526.000
21	Base Course, Salvaged	Ton	1,076.400
22	Granular Material, Furnish	Ton	4,360.400
23	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	1,226.400

24	Blend, Haul, and Stockpile Granular Material	Ton	10,901.000
25	PG 58-34 Asphalt Binder	Ton	693.700
26	Class HR Asphalt Concrete	Ton	20,966.600
27	Compaction Sample	Each	3.000
28	Saw and Seal Shoulder Joint	Ft	161,177.000
29	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	15.500
30	SS-1h or CSS-1h Asphalt for Tack	Ton	60.500
31	SS-1h or CSS-1h Asphalt for Fog Seal	Ton	27.000
32	Cold Milling Asphalt Concrete	SqYd	120,267.000
33	CRS-2P Asphalt for Surface Treatment	Ton	168.100
34	Modified Cover Aggregate	Ton	1,149.100
35	Continuously Reinforced PCC Pavement Repair	SqYd	181.800
36	Insert Steel Bar in PCC Pavement	Each	268.000
37	Planing PCC Pavement	SqYd	694.000
38	Cleanout Pipe Culvert	Each	4.000
39	Type III Field Laboratory	Each	1.000
40	Type 1 MGS	Ft	2,287.500
41	Type 1 Retrofit Guardrail Transition	Each	8.000
42	MGS MASH Tangent End Terminal	Each	8.000
43	Guardrail Delineator	Each	65.000
44	Cold Applied Plastic Pavement Marking, 4"	Ft	1,450.000
45	Cold Applied Plastic Pavement Marking, 12"	Ft	2,300.000
46	High Build Waterborne Pavement Marking Paint with Reflective Elements, White	Gal	567.000
47	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	450.000
48	Surface Preparation for Pavement Marking	Ft	195,596.000
49	Flagging	Hour	100.000
50	Traffic Control Signs	SqFt	939.600
51	Traffic Control, Miscellaneous	LS	1.000
52	Type 3 Barricade	Each	53.000
53	Temporary Raised Pavement Markers	Ft	9,657.000
54	Type C Advance Warning Arrow Board	Each	2.000
55	Contractor Furnished Portable Changeable Message Sign	Each	2.000
56	Contractor Furnished Speed Monitoring Radar Trailer	Each	2.000
57	Erosion Control	LS	1.000
58	12" Diameter Erosion Control Wattle	Ft	1,000.000
59	Remove and Reset Erosion Control Wattle	Ft	250.000

7. **NH 0281(131)185** **Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767** **Phone: 605/626-7885**
Work Type 8 **DBE Goal: Not Specified** **Contract Id: 9682** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Bridge Elevation Survey	LS	1.000
4	Construction Schedule, Category I	LS	1.000
5	Remove Concrete Bridge Approach Slab	SqYd	1,143.400
6	Remove Asphalt Concrete Pavement	SqYd	873.300
7	Remove Concrete Pavement	SqYd	1,815.300
8	Remove Type 1 MGS for Reset	Ft	637.500
9	Remove Type 1 Retrofit Guardrail Transition for Reset	Each	8.000
10	Remove MGS MASH Tangent End Terminal for Reset	Each	2.000
11	Remove Drop Inlet Frame and Grate Assembly for Reset	Each	1.000
12	Unclassified Excavation, Digouts	CuYd	40.000
13	Bridge Berm Repair	Each	1.000
14	Base Course	Ton	60.000
15	Gravel Cushion	Ton	125.000
16	Asphalt Concrete Composite	Ton	286.000
17	Saw and Seal Shoulder Joint	Ft	2,208.000

18	Cold Milling Asphalt Concrete	SqYd	1,160.000
19	9" Nonreinforced PCC Pavement	SqYd	2,306.500
20	Dowel Bar	Each	840.000
21	Insert Steel Bar in PCC Pavement	Each	192.000
22	Membrane Sealant Expansion Joint	Ft	638.400
23	Bridge End Embankment	CuYd	8.000
24	Granular Bridge End Backfill	CuYd	73.400
25	Approach Slab Underdrain Excavation	CuYd	11.600
26	Precast Concrete Headwall for Drain	Each	8.000
27	Concrete Approach Slab for Bridge	SqYd	887.200
28	Concrete Approach Sleeper Slab for Bridge	SqYd	256.800
29	No. 4 Rebar Splice	Each	134.000
30	No. 5 Rebar Splice	Each	192.000
31	No. 6 Rebar Splice	Each	212.000
32	Low Slump Dense Concrete Bridge Deck Overlay	CuYd	202.000
33	Concrete Removal Type 1A	SqYd	2,765.200
34	Concrete Removal Type 2A	SqYd	691.200
35	Concrete Removal Type 1B	SqYd	276.600
36	Concrete Removal Type 1C	SqYd	138.200
37	Concrete Removal Type 1D	SqYd	138.200
38	Concrete Removal Type B	Ft	80.000
39	Class A45 Concrete Fill	CuYd	47.400
40	Finishing and Curing	SqYd	2,765.200
41	Beam Guardrail Post and Block	Each	218.000
42	Reset Type 1 MGS	Ft	637.500
43	Reset MGS MASH Tangent End Terminal	Each	2.000
44	Reset Type 1 Retrofit Guardrail Transition	Each	8.000
45	Guardrail Delineator	Each	21.000
46	High Build Waterborne Pavement Marking Paint, 4" White	Ft	4,660.000
47	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	3,648.000
48	Flagging	Hour	50.000
49	Traffic Control Signs	SqFt	952.000
50	Traffic Control, Miscellaneous	LS	1.000
51	Type 3 Barricade	Each	12.000
52	Temporary Raised Pavement Markers	Ft	7,680.000
53	Tubular Marker	Each	12.000
54	Type C Advance Warning Arrow Board	Each	4.000
55	Linear Delineation System Panel, Barrier Mounted	Each	150.000
56	Remove Pavement Marking, 4" or Equivalent	Ft	1,000.000
57	Temporary Pavement Marking	Ft	1,460.000
58	Traffic Control Movable Concrete Barrier	Each	150.000
59	Temporary Concrete Barrier End Protection	Each	4.000
60	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
61	Detour and Restriction Signing	SqFt	1,190.500
62	Precast Drop Inlet Collar	Each	1.000
63	Reset Drop Inlet Frame and Grate Assembly	Each	1.000
64	4" Underdrain Pipe	Ft	416.000
65	Porous Backfill	Ton	21.600
66	Class B Riprap	Ton	41.500
67	Erosion Control	LS	1.000
68	Floating Silt Curtain	Ft	75.000
69	Type B Drainage Fabric	SqYd	15.000

8.	NH 0044(227)40	Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970	Phone: 605/394-2244
	Work Type 2	DBE Goal: Not Specified	Contract Id: 9803 See Special Provisions for Completion Requirements
	1 Mobilization	LS	1.000

2	Incentive/Disincentive Pay	Day	0.000
3	Reestablish Right-of-Way and Property Corner	Each	19.000
4	Construction Schedule, Category II	LS	1.000
5	Clear and Grub Tree	Each	20.000
6	Remove Chain Link Fence	Ft	500.000
7	Remove Silt Fence	Ft	550.000
8	Unclassified Excavation	CuYd	400.000
9	Unclassified/Rock Excavation	CuYd	1,474.000
10	Remove and Replace Topsoil	LS	1.000
11	Structure Excavation, Miscellaneous	CuYd	22.000
12	Soil Nail	Ft	1,155.000
13	Slope Mesh	SqFt	53,820.000
14	Slope Mesh Anchor	Each	32.000
15	Rockfall Fence	Ft	963.000
16	6' Chain Link Fence with Tension Wired Top	Ft	500.000
17	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	420.000
18	Flagging	Hour	200.000
19	Traffic Control Signs	SqFt	242.100
20	Traffic Control, Miscellaneous	LS	1.000
21	Type 3 Barricade	Each	2.000
22	Temporary Raised Pavement Markers	Ft	4,280.000
23	Tubular Marker	Each	50.000
24	Remove Pavement Marking, 4" or Equivalent	Ft	420.000
25	Traffic Control Movable Concrete Barrier	Each	150.000
26	Remove and Reset Traffic Control Movable Concrete Barrier	Each	140.000
27	Temporary Concrete Barrier End Protection	Each	2.000
28	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	2.000
29	Contractor Furnished Portable Changeable Message Sign	Each	2.000
30	Type E Permanent Seed Mixture	Lb	20.000
31	Fertilizing	Lb	1,500.000
32	Fiber Mulching	Lb	2,000.000
33	12" Diameter Erosion Control Wattle	Ft	550.000
34	Concrete Foundation	Each	33.000
35	Ground Anchor	Ft	1,360.000
36	Rock Scaling and Rigging	Hour	360.000

9. **PT 014A(32)46** **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
Work Type 2 **DBE Goal: Not Specified** **Contract Id: 9688** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Staking	LS	1.000
3	Engineer Directed Surveying/Staking	Hour	20.000
4	Construction Schedule, Category II	LS	1.000
5	Clearing	LS	1.000
6	Remove Silt Fence	Ft	405.000
7	Remove Sign for Reset	Each	1.000
8	Remove Delineator for Reset	Each	2.000
9	Remove Pipe End Section for Reset	Each	1.000
10	Unclassified/Rock Excavation	CuYd	132,202.000
11	Placing Topsoil	CuYd	3,318.000
12	Reset Pipe End Section	Each	1.000
13	Reset Delineator	Each	2.000
14	Reset Sign	Each	1.000
15	High Build Waterborne Pavement Marking Paint, 4" White	Ft	2,500.000
16	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	4,000.000
17	Flagging	Hour	500.000
18	Traffic Control Signs	SqFt	375.600

19	Traffic Control, Miscellaneous	LS	1.000
20	Temporary Flexible Vertical Markers (Tabs)	Ft	5,210.000
21	Temporary Raised Pavement Markers	Ft	5,980.000
22	Tubular Marker	Each	137.000
23	Type C Advance Warning Arrow Board	Each	2.000
24	Linear Delineation System Panel, Barrier Mounted	Each	22.000
25	Remove Pavement Marking, 4" or Equivalent	Ft	2,000.000
26	Traffic Control Movable Concrete Barrier	Each	84.000
27	Temporary Concrete Barrier End Protection	Each	2.000
28	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	1.000
29	Contractor Furnished Portable Changeable Message Sign	Each	2.000
30	Cover Crop Seeding	Bu	7.300
31	Type A Permanent Seed Mixture	Lb	132.000
32	Fertilizing	Lb	731.000
33	Fiber Mulching	Ton	7.300
34	12" Diameter Erosion Control Wattle	Ft	160.000
35	High Flow Silt Fence	Ft	1,620.000
36	Mucking Silt Fence	CuYd	112.000
37	Repair Silt Fence	Ft	405.000
38	Construction Entrance	Each	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 9 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION