

Advertisement of Highway Bid Letting

Please see the advertised plans and provisions for updates regarding the South Dakota Standard Specifications, Buy America & FHWA 1273.

All interested parties are invited to attend one of two in-person meetings regarding the development of the SDDOT's overall Disadvantaged Business Enterprise (DBE) goal for Federal Fiscal Years 2027–2029. Both meetings will cover the same information. Meetings will be held in the DOT Commission Room at 700 E. Broadway Avenue, Pierre, South Dakota. The meeting dates and times are: Tuesday, September 22, 2026 from 2:00 p.m. CDT to 3:00 p.m. CDT and Thursday, October 1, 2026 from 10:00 a.m. CDT to 11:00 a.m. CDT. A virtual attendance option is available for each meeting for those unable to join in person. The meeting links are provided on the SDDOT DBE webpage: <https://dot.sd.gov/doing-business/contractors/disadvantaged-business-enterprise-dbe/>. The proposed goal and its supporting rationale will be available for review beginning Friday, October 2. Additional information can be found on the DBE homepage.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on October 07, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	IM 0902(194)109 (PCN 0ACX)	Pennington	1.700	Interstate Fence	I90 W - Fm Exit 107 (Cedar Butte Rd) to Exit 131 (SD240)
2.	NH 0212(213)282 (PCN 07YY)	Faulk, Spink	23.969	Cold Milling, Asphalt Concrete Resurfacing & Signing	US212 - Fm Orient Corner E to Redfield
3.	NH-P 0044(232)377 (PCN 06R5)	Hutchinson, Turner SWPPP = 3.00 AC	8.233	Cold Milling, Asphalt Concrete Resurfacing, Modify Intersection, Structure (10x4 Precast RCBC) & Pipe Work	SD44 - Fm US81 to Marion
4.	NH-B 0212(194)266 (PCN 05H1)	Faulk SWPPP = 4.00 AC	1.399	Structure (116'-6" Prestressed Girder) & Approach Grading, Asphalt Concrete Surfacing	US212 - Fm 1 W of Faulkton to Airport Rd
5.	BRO-B 8058(34) (PCN 09MQ)	Spink SWPPP = 1.19 AC	0.200	Structure (4-12x12 CIP RCBC) & Approach Grading	Structure 1 W & 3.2 N of Bloomfield on 405 Ave over Foster Ck, SN 58-290-388
6.	BRO-B 8026(37) (PCN 09MR)	Grant SWPPP = 1.40 AC	0.200	Structure (2-12x8 Precast RCBC) & Approach Grading	Structure 3.7 W & 2 S of Albee on 163 St over the South Fork of the Yellow Bank Rv, SN 26-293-210
7.	P 0044(243)70 (PCN 09DX)	Pennington	---	Replace Joints (Asphalt Concrete Bridge Joints)	SD44 - 6.3 SE of Farmingdale
8.	IM 0292(100)55 (PCN 09TY)	Lincoln SWPPP = 7.00 AC	---	Construct Median & Ramp Crossovers	I29 - Exit 56 (Fairview) Interchange; I29 - 0.7 S of Exit 62 (US18E); I29 - 3.7 N of Exit 47 (SD46)
9.	IM 0295(50)132 (PCN 0A9V)	Brookings	0.600	Interchange Lighting	I29 - Exit 132 (US14 Brookings)

* Indicates combination bids
<> Indicates Optional Combination Bids
SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	IM 0902(194)109	Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970			Phone: 605/394-2244
	Work Type 13	DBE Goal: NONE	Contract Id: 10018	See Special Provisions for Completion Requirements	
	1 Mobilization		LS		1.000
	2 Incentive/Disincentive Pay		Day		0.000
	3 Construction Schedule, Category I		LS		1.000
	4 Clearing		LS		1.000
	5 Remove Fence		Ft		5,400.000
	6 Remove Chain Link Fence		Ft		8,190.000
	7 6' Chain Link Fence with Tension Wired Top		Ft		15,970.000
	8 Pedestrian Swing Gate		Each		2.000
	9 Traffic Control Signs		SqFt		32.000
	10 Traffic Control, Miscellaneous		LS		1.000
2.	NH 0212(213)282	Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940			Phone: 605/353-7140
	Work Type 5	DBE Goal: NONE	Contract Id: 10098	See Special Provisions for Completion Requirements	
	1 Mobilization		LS		1.000
	2 Construction Schedule, Category II		LS		1.000
	3 Training Program		Hour		500.000
	4 Remove Asphalt Concrete Pavement		SqYd		1,803.000
	5 Remove Concrete Pavement		SqYd		25.900
	6 Remove Concrete Sidewalk		SqYd		8.000
	7 Unclassified Excavation, Digouts		CuYd		1,198.000
	8 Water for Granular Material		MGal		18.000
	9 Shoulder Clearing		Mile		46.200
	10 Shoulder Preparation		Mile		46.170
	11 Base Course		Ton		2,397.000
	12 Base Course, Salvaged		Ton		3,040.000
	13 Granular Material, Furnish		Ton		6,766.000
	14 Salvage and Stockpile Granular Material		Ton		3,227.000
	15 Blend, Haul, and Stockpile Granular Material		Ton		13,906.000
	16 PG 58V-34 Asphalt Binder		Ton		3,894.200
	17 Asphalt Concrete Composite		Ton		600.500
	18 CLASS Q3R HOT MIXED ASPHALT CONCRETE		Ton		77,784.800
	19 Asphalt Concrete Blade Laid		Ton		3,595.500
	20 Hydrated Lime		Ton		811.400
	21 Grind 12" Rumble Strip or Stripe in Asphalt Concrete		Mile		46.500
	22 Grind Centerline Rumble Stripe in Asphalt Concrete		Mile		18.000
	23 Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete		Mile		5.200
	24 MC-70 Asphalt for Prime		Ton		272.800
	25 SS-1h or CSS-1h Asphalt for Tack		Ton		299.000
	26 SS-1h or CSS-1h Asphalt for Flush Seal		Ton		129.300
	27 Blotting Sand for Prime		Ton		5.000
	28 Sand for Flush Seal		Ton		1,285.700
	29 Cold Milling Asphalt Concrete		SqYd		411,708.000
	30 6" PCC Fillet Section		SqYd		25.900
	31 Type III Field Laboratory		Each		1.000
	32 Cold Applied Plastic Pavement Marking, 24"		Ft		138.000
	33 Cold Applied Plastic Pavement Marking, Arrow		Each		2.000
	34 High Build Waterborne Pavement Marking Paint, White		Gal		1,079.000
	35 High Build Waterborne Pavement Marking Paint, Yellow		Gal		161.000
	36 High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow		Gal		46.000
	37 Grooving for Cold Applied Plastic Pavement Marking, 24"		Ft		138.000
	38 Grooving for Cold Applied Plastic Pavement Marking, Arrow		Each		2.000
	39 Flagging		Hour		890.000
	40 Pilot Car		Hour		420.000
	41 Traffic Control Signs		SqFt		1,018.200

42	Traffic Control, Miscellaneous	LS	1.000
43	Temporary Pavement Marking	Mile	119.800
44	Temporary Portable Rumble Strips	Each	2.000
45	4" Concrete Sidewalk	SqFt	72.000
46	Type 1 Detectable Warnings	SqFt	10.000
47	Sediment Control at Inlet with Frame and Grate	Each	1.000
48	Refurbish Single Mailbox	Each	15.000
49	Storage Unit	Each	1.000

3. **NH-P 0044(232)377** **Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662** **Phone: 605/668-2929**
Work Type 5 **DBE Goal: NONE** **Contract Id: 10011** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Staking	Mile	0.253
3	Grade Staking	Mile	0.380
4	Miscellaneous Staking	LS	1.000
5	Slope Staking	Mile	0.253
6	Structure Staking	Each	1.000
7	Engineer Directed Surveying/Staking	Hour	40.000
8	Checker	LS	1.000
9	Construction Schedule, Category II	LS	1.000
10	Remove Traffic Sign	Each	8.000
11	Remove Delineator	Each	16.000
12	Remove Pipe Culvert	Ft	594.000
13	Remove Pipe End Section	Each	14.000
14	Remove Asphalt Concrete Pavement	SqYd	1,716.000
15	Remove Asphalt Concrete Pavement	CuYd	373.000
16	Remove Silt Fence	Ft	33.000
17	Remove Sign for Reset	Each	1.000
18	Unclassified Excavation	CuYd	6,636.000
19	Unclassified Excavation, Digouts	CuYd	388.000
20	Contractor Furnished Borrow Excavation	CuYd	3,124.000
21	Undercutting	CuYd	3,149.000
22	Water for Embankment	MGal	40.000
23	Water for Granular Material	MGal	56.000
24	Shoulder Clearing	Mile	16.500
25	Shoulder Preparation	Mile	0.100
26	Placing Topsoil	CuYd	1,005.000
27	Base Course	Ton	4,910.000
28	Granular Material, Furnish	Ton	3,089.000
29	Blend, Haul, and Stockpile Granular Material	Ton	6,178.000
30	PG 58H-34 Asphalt Binder	Ton	1,022.400
31	Asphalt Concrete Composite	Ton	403.000
32	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	20,014.000
33	Asphalt Concrete Blade Laid	Ton	1,235.000
34	Hydrated Lime	Ton	211.000
35	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	16.500
36	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	8.300
37	Grind Sinusoidal Transverse Rumble Strip in Asphalt Concrete	SqFt	196.000
38	SS-1h or CSS-1h Asphalt for Tack	Ton	138.600
39	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	7.200
40	Cold Milling Asphalt Concrete	SqYd	148,316.000
41	Structure Excavation, Box Culvert	CuYd	36.000
42	Pipe Culvert Undercut	CuYd	182.000
43	Box Culvert Undercut	CuYd	163.000
44	24" RCP Class 2, Furnish	Ft	68.000
45	24" RCP, Install	Ft	68.000

46	30" RCP Class 2, Furnish	Ft	68.000
47	30" RCP, Install	Ft	68.000
48	36" RCP Class 2, Furnish	Ft	160.000
49	36" RCP, Install	Ft	160.000
50	48" RCP Class 2, Furnish	Ft	100.000
51	48" RCP, Install	Ft	100.000
52	36" RCP Flared End, Furnish	Each	4.000
53	36" RCP Flared End, Install	Each	4.000
54	48" RCP Flared End, Furnish	Each	2.000
55	48" RCP Flared End, Install	Each	2.000
56	24" RCP Sloped End, Furnish	Each	2.000
57	24" RCP Sloped End, Install	Each	2.000
58	30" RCP Sloped End, Furnish	Each	2.000
59	30" RCP Sloped End, Install	Each	2.000
60	36" RCP Arch Class 2, Furnish	Ft	84.000
61	36" RCP Arch, Install	Ft	84.000
62	36" RCP Arch Flared End, Furnish	Each	2.000
63	36" RCP Arch Flared End, Install	Each	2.000
64	Cleanout for Culvert Treatment	Each	1.000
65	24" Cured in Place Pipe	Ft	76.000
66	10'x4' Precast Concrete Box Culvert, Furnish	Ft	116.000
67	10'x4' Precast Concrete Box Culvert, Install	Ft	116.000
68	10'x4' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
69	10'x4' Precast Concrete Box Culvert End Section, Install	Each	2.000
70	Type III Field Laboratory	Each	1.000
71	2.0"x2.0" Perforated Tube Post	Ft	117.000
72	Type 2 Object Marker Back to Back	Each	28.000
73	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	38.300
74	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	33.700
75	Reset Sign	Each	1.000
76	Cold Applied Plastic Pavement Marking, Arrow	Each	10.000
77	Cold Applied Plastic Pavement Marking, Message	Word	3.000
78	High Build Waterborne Pavement Marking Paint, White	Gal	374.000
79	High Build Waterborne Pavement Marking Paint, Yellow	Gal	146.000
80	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	10.000
81	Grooving for Cold Applied Plastic Pavement Marking, Message	Word	3.000
82	Flagging	Hour	500.000
83	Pilot Car	Hour	240.000
84	Traffic Control Signs	SqFt	708.500
85	Traffic Control, Miscellaneous	LS	1.000
86	Type 3 Barricade	Each	9.000
87	Temporary Pavement Marking	Mile	33.000
88	Class B Riprap	Ton	27.400
89	Bank and Channel Protection Gabion	CuYd	40.500
90	Type C Permanent Seed Mixture	Lb	54.000
91	Fertilizing	Ton	1.500
92	Mulching	Ton	6.000
93	12" Diameter Erosion Control Wattle	Ft	130.000
94	High Flow Silt Fence	Ft	130.000
95	Mucking Silt Fence	CuYd	9.000
96	Repair Silt Fence	Ft	33.000
97	Type B Drainage Fabric	SqYd	164.000
98	Reinforcement Fabric (MSE)	SqYd	223.000
99	Refurbish Single Mailbox	Each	6.000
100	Refurbish Double Mailbox	Each	2.000
101	Storage Unit	Each	1.000

4.	NH-B 0212(194)266	Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767		Phone: 605/626-7885	
	Work Type 7	DBE Goal: NONE	Contract Id: 10078	See Special Provisions for Completion Requirements	
	1 Maintenance of Traffic Diversion(s)	LS	1.000		
	2 Remove Traffic Diversion(s)	LS	1.000		
	3 Mobilization	LS	1.000		
	4 Reestablish Right-of-Way and Property Corner	Each	15.000		
	5 Grade Staking	Mile	0.383		
	6 Miscellaneous Staking	Mile	0.383		
	7 Slope Staking	Mile	0.383		
	8 Structure Staking	Each	1.000		
	9 Engineer Directed Surveying/Staking	Hour	40.000		
	10 Bridge Elevation Survey	LS	1.000		
	11 Construction Schedule, Category II	LS	1.000		
	12 Clearing	LS	1.000		
	13 Remove Concrete Curb and/or Gutter	Ft	54.000		
	14 Remove Fence	Ft	1,903.000		
	15 Remove Beam Guardrail	Ft	817.000		
	16 Remove Asphalt Concrete Pavement	SqYd	3,390.000		
	17 Remove Concrete Sidewalk	SqYd	41.600		
	18 Remove Sediment	CuYd	4.800		
	19 Remove Erosion Control Wattle	Ft	155.000		
	20 Remove Sediment Filter Bag	Ft	12.000		
	21 Remove Silt Fence	Ft	194.000		
	22 Unclassified Excavation	CuYd	9,223.000		
	23 Unclassified Excavation, Digouts	CuYd	62.000		
	24 Contractor Furnished Borrow Excavation	CuYd	5,407.000		
	25 Muck Excavation	CuYd	195.000		
	26 Undercutting	CuYd	2,980.000		
	27 Water for Embankment	MGal	131.000		
	28 Water for Granular Material	MGal	47.500		
	29 Select Granular Backfill	Ton	18.600		
	30 Placing Topsoil	CuYd	1,298.000		
	31 Incidental Work, Grading	LS	1.000		
	32 Incidental Work, Structure	LS	1.000		
	33 Base Course	Ton	3,249.800		
	34 Base Course, Salvaged, State Furnished	Ton	800.100		
	35 Granular Material, Furnish	Ton	4,587.500		
	36 Blend, Haul, and Stockpile Granular Material	Ton	9,175.000		
	37 PG 58H-34 Asphalt Binder	Ton	351.300		
	38 Class E Asphalt Concrete	Ton	6,057.600		
	39 Asphalt Concrete Composite	Ton	30.900		
	40 Compaction Sample	Each	15.000		
	41 SS-1h or CSS-1h Asphalt for Tack	Ton	16.000		
	42 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	8.900		
	43 Sand for Flush Seal	Ton	137.600		
	44 Cold Milling Asphalt Concrete	SqYd	24,159.000		
	45 Structural Steel, Miscellaneous	LS	1.000		
	46 Membrane Sealant Expansion Joint	Ft	75.800		
	47 Structure Excavation, Bridge	CuYd	149.000		
	48 Bridge End Embankment	CuYd	310.000		
	49 Granular Bridge End Backfill	CuYd	76.000		
	50 Approach Slab Underdrain Excavation	CuYd	14.100		
	51 Precast Concrete Headwall for Drain	Each	6.000		
	52 18" RCP Class 2, Furnish	Ft	36.000		
	53 18" RCP, Install	Ft	36.000		

54	18" RCP Flared End, Furnish	Each	1.000
55	18" RCP Flared End, Install	Each	1.000
56	18" CMP 14 Gauge, Furnish	Ft	46.000
57	18" CMP, Install	Ft	46.000
58	18" CMP Elbow, Furnish	Each	2.000
59	18" CMP Elbow, Install	Each	2.000
60	18" CMP Safety End, Furnish	Each	1.000
61	18" CMP Safety End, Install	Each	1.000
62	18" RCP to CMP Transition, Furnish	Each	1.000
63	18" Pipe Transition, Install	Each	1.000
64	Class A45 Concrete, Bridge Deck	CuYd	163.600
65	Class A45 Concrete, Bridge	CuYd	110.900
66	Concrete Approach Slab for Bridge	SqYd	172.400
67	Concrete Approach Sleeper Slab for Bridge	SqYd	37.900
68	Concrete Penetrating Sealer	SqYd	462.000
69	Class M6 Concrete	CuYd	2.900
70	Reinforcing Steel	Lb	16,039.000
71	Epoxy Coated Reinforcing Steel	Lb	2,680.000
72	Stainless Reinforcing Steel	Lb	35,193.000
73	Extract Pile	Each	15.000
74	Preboring Pile	Ft	140.000
75	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	355.000
76	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	3,340.000
77	36" Minnesota Shape Prestressed Concrete Beam	Ft	570.000
78	Type III Field Laboratory	Each	1.000
79	Type 2 Right-of-Way Fence	Ft	2,029.000
80	3 Post Panel	Each	21.000
81	Type 1 MGS	Ft	225.000
82	Type 1 Guardrail Transition	Each	4.000
83	MGS MASH Flared End Terminal	Each	4.000
84	Cold Applied Plastic Pavement Marking, 24"	Ft	90.000
85	High Build Waterborne Pavement Marking Paint with Reflective Elements, White	Gal	37.000
86	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	50.000
87	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	3,000.000
88	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	90.000
89	Grooving for Durable Pavement Marking, 4"	Ft	18,180.000
90	Flagging	Hour	125.000
91	Pilot Car	Hour	20.000
92	Traffic Control Signs	SqFt	1,164.400
93	Traffic Control, Miscellaneous	LS	1.000
94	Type 3 Barricade	Each	16.000
95	Type C Advance Warning Arrow Board	Each	2.000
96	Remove Pavement Marking, 4" or Equivalent	Ft	300.000
97	Temporary Pavement Marking	Mile	5.400
98	Detour and Restriction Signing	SqFt	963.000
99	Longitudinal Pedestrian Barricade	Ft	150.000
100	Temporary Pedestrian Access Route	LS	1.000
101	Temporary Curb Ramp	Each	1.000
102	Type B68 Concrete Curb and Gutter	Ft	54.000
103	4" Concrete Sidewalk	SqFt	170.000
104	6" Concrete Sidewalk	SqFt	185.000
105	Type 1 Detectable Warnings	SqFt	20.000
106	Type A Frame and Grate	Each	2.000
107	Precast Drop Inlet Collar	Each	2.000
108	4" Perforated Dual Wall HDPE Pipe	Ft	128.000
109	4" Dual Wall HDPE Pipe	Ft	91.000

110	Porous Backfill	Ton	28.200
111	Class C Riprap	Ton	3,178.700
112	Overburden Excavation for Riprap	CuYd	519.000
113	PVC Coated Bank and Channel Protection Gabion	CuYd	4.500
114	Cover Crop Seeding	Bu	2.500
115	Type D Permanent Seed Mixture	Lb	1.000
116	Type G Permanent Seed Mixture	Lb	63.000
117	Fertilizing	Ton	1.200
118	Mulching	Ton	4.900
119	Fiber Reinforced Matrix	Ton	1.200
120	Soil Stabilizer	Acre	1.500
121	Perforated Geocell	SqFt	530.000
122	Type 1 Erosion Control Blanket	SqYd	13.000
123	Type 3 Erosion Control Blanket	SqYd	100.000
124	12" Diameter Erosion Control Wattle	Ft	620.000
125	Remove and Reset Erosion Control Wattle	Ft	194.000
126	Sediment Filter Bag	Ft	48.000
127	Surface Roughening	Acre	1.500
128	Low Flow Silt Fence	Ft	740.000
129	High Flow Silt Fence	Ft	136.000
130	Mucking Silt Fence	CuYd	54.000
131	Repair Silt Fence	Ft	194.000
132	Sediment Control at Inlet with Frame and Grate	Each	3.000
133	Type B Drainage Fabric	SqYd	2,989.000
134	Impermeable Plastic Membrane	SqYd	28.000
135	Construction Entrance	Each	1.000

5. BRO-B 8058(34) Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940 Phone: 605/353-7140
Work Type 9 DBE Goal: NONE Contract Id: 10056 See Special Provisions for Completion Requirements

1	Mobilization	LS	1.000
2	Construction Staking	LS	1.000
3	Structure Staking	Each	1.000
4	Engineer Directed Surveying/Staking	Hour	40.000
5	Construction Schedule, Category II	LS	1.000
6	Clear and Grub Tree	Each	1.000
7	Remove Fence	Ft	200.000
8	Remove Sediment	CuYd	1.000
9	Remove Erosion Control Wattle	Ft	120.000
10	Unclassified Excavation	CuYd	4,345.000
11	Contractor Furnished Borrow	CuYd	278.000
12	Placing Topsoil	CuYd	284.000
13	Incidental Work, Structure	LS	1.000
14	Structure Excavation, Box Culvert	CuYd	259.000
15	Box Culvert Undercut	CuYd	349.000
16	Class A45 Concrete, Box Culvert	CuYd	555.000
17	Reinforcing Steel	Lb	83,212.000
18	Type 2 Object Marker Back to Back	Each	4.000
19	Traffic Control Signs	SqFt	160.500
20	Traffic Control, Miscellaneous	LS	1.000
21	Type 3 Barricade	Each	7.000
22	Class B Riprap	Ton	1,243.200
23	Erosion Control	LS	1.000
24	12" Diameter Erosion Control Wattle	Ft	220.000
25	Remove and Reset Erosion Control Wattle	Ft	60.000
26	High Flow Silt Fence	Ft	530.000
27	Mucking Silt Fence	CuYd	37.000

	28	Repair Silt Fence	Ft	134.000		
	29	Type B Drainage Fabric	SqYd	1,313.000		
6.	BRO-B 8026(37)		Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201		Phone: 605/882-5166	
	Work Type 2 or Work Type 12		DBE Goal: NONE	Contract Id: 9476	See Special Provisions for Completion Requirements	
	1	Mobilization	LS	1.000		
	2	Incentive/Disincentive Pay	Day	0.000		
	3	Construction Schedule, Category I	LS	1.000		
	4	Clearing	LS	1.000		
	5	Remove Sediment	CuYd	1.000		
	6	Unclassified Excavation	CuYd	2,499.000		
	7	Contractor Furnished Borrow Excavation	CuYd	100.000		
	8	Placing Topsoil	CuYd	210.000		
	9	Incidental Work, Structure	LS	1.000		
	10	Structure Excavation, Box Culvert	CuYd	121.000		
	11	Box Culvert Undercut	CuYd	317.000		
	12	Controlled Density Fill	CuYd	20.600		
	13	2-12'x8' Precast Concrete Box Culvert, Furnish	Ft	88.000		
	14	2-12'x8' Precast Concrete Box Culvert, Install	Ft	88.000		
	15	2-12'x8' Precast Concrete Box Culvert End Section, Furnish	Each	4.000		
	16	2-12'x8' Precast Concrete Box Culvert End Section, Install	Each	4.000		
	17	Traffic Control Signs	SqFt	141.000		
	18	Traffic Control, Miscellaneous	LS	1.000		
	19	Type 3 Barricade	Each	8.000		
	20	Class B Riprap	Ton	157.800		
	21	Erosion Control	LS	1.000		
	22	Type 2 Erosion Control Blanket	SqYd	515.000		
	23	12" Diameter Erosion Control Wattle	Ft	320.000		
	24	Type B Drainage Fabric	SqYd	254.000		
7.	P 0044(243)70		Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970		Phone: 605/394-2244	
	Work Type 8		DBE Goal: NONE	Contract Id: 10024	See Special Provisions for Completion Requirements	
	1	Mobilization	LS	1.000		
	2	Incentive/Disincentive Pay	Day	0.000		
	3	Construction Schedule, Category I	LS	1.000		
	4	Asphalt Bridge Joint	Ft	60.000		
	5	Concrete Penetrating Sealer	SqYd	470.000		
	6	Flagging	Hour	100.000		
	7	Traffic Control Signs	SqFt	163.400		
	8	Traffic Control, Miscellaneous	LS	1.000		
	9	Type 3 Barricade	Each	2.000		
	10	4" Temporary Pavement Marking Tape Type I	Ft	288.000		
	11	Temporary Pavement Marking	Ft	2,600.000		
	12	Detour and Restriction Signing	SqFt	845.500		
	13	Contractor Furnished Portable Changeable Message Sign	Each	2.000		
	14	Truck/Trailer Mounted Attenuator	Each	1.000		
8.	IM 0292(100)55		Area Engineer: Greg Rothschadl, 1306 W 31st St, Yankton, SD, 57078-9662		Phone: 605/668-2929	
	Work Type 2 or Work Type 5		DBE Goal: NONE	Contract Id: 10073	See Special Provisions for Completion Requirements	
	1	Mobilization	LS	1.000		
	2	Grade Staking	Mile	1.592		
	3	Engineer Directed Surveying/Staking	Hour	40.000		
	4	Construction Schedule, Category II	LS	1.000		
	5	Remove Silt Fence	Ft	500.000		
	6	Remove Interim Crossover Closure for Reset	Ft	280.000		
	7	Unclassified Excavation	CuYd	4,606.000		
	8	Water for Granular Material	MGal	253.600		

9	Pit Run	Ton	12,675.000
10	Remove and Replace Topsoil	LS	1.000
11	Base Course	Ton	8,476.000
12	Asphalt Concrete Composite	Ton	6,566.000
13	Cold Milling Asphalt Concrete	SqYd	3,419.000
14	15" CMP 16 Gauge, Furnish	Ft	1,000.000
15	15" CMP, Install	Ft	1,000.000
16	15" CMP Elbow, Furnish	Each	8.000
17	15" CMP Elbow, Install	Each	8.000
18	CMP Tee, Furnish	Each	2.000
19	CMP Tee, Install	Each	2.000
20	15" CMP Safety End, Furnish	Each	6.000
21	15" CMP Safety End, Install	Each	6.000
22	15" Slotted CMP 16 Gauge, Furnish	Ft	900.000
23	15" Slotted CMP, Install	Ft	900.000
24	Class M6 Concrete	CuYd	78.900
25	Controlled Density Fill	CuYd	66.600
26	Type II Field Laboratory	Each	1.000
27	Interim Crossover Closure	Ft	1,350.000
28	Reset Interim Crossover Closure	Ft	280.000
29	High Build Waterborne Pavement Marking Paint, 4" White	Ft	500.000
30	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	2,500.000
31	Flagging	Hour	160.000
32	Traffic Control Signs	SqFt	840.000
33	Traffic Control, Miscellaneous	LS	1.000
34	Type 3 Barricade	Each	10.000
35	Temporary Raised Pavement Markers	Ft	7,680.000
36	Type C Advance Warning Arrow Board	Each	4.000
37	Contractor Furnished Portable Changeable Message Sign	Each	2.000
38	Contractor Furnished Vehicle Speed Feedback Sign	Each	2.000
39	Cover Crop Seeding	Bu	4.000
40	Type B Permanent Seed Mixture	Lb	97.000
41	Fertilizing	Ton	2.700
42	Mulching	Ton	10.800
43	Low Flow Silt Fence	Ft	500.000
44	Mucking Silt Fence	CuYd	35.000
45	Repair Silt Fence	Ft	125.000
46	Non-woven Separator Fabric	SqYd	13,817.000

9.	IM 0295(50)132	Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201		Phone: 605/882-5166	
	Work Type 10	DBE Goal: NONE	Contract Id: 10085	See Special Provisions for Completion Requirements	
1	Mobilization	LS	1.000		
2	Construction Schedule, Category I	LS	1.000		
3	Remove Concrete Footing(s)	LS	1.000		
4	Remove Light Tower	Each	4.000		
5	Incidental Work	LS	1.000		
6	Flagging	Hour	15.000		
7	Traffic Control Signs	SqFt	413.200		
8	Traffic Control, Miscellaneous	LS	1.000		
9	Type 3 Barricade	Each	4.000		
10	Type C Advance Warning Arrow Board	Each	1.000		
11	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	23.000		
12	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	4.000		
13	Roadway Luminaire, LED with Photoelectric Cell	Each	31.000		
14	2' Diameter Footing	Ft	216.000		
15	Type 1 Electrical Junction Box	Each	10.000		

16	Electrical Service Cabinet	Each	2.000
17	2" Rigid Conduit, Schedule 40	Ft	7,655.000
18	2" Rigid Conduit, Schedule 80	Ft	455.000
19	1/C #6 AWG Copper Wire	Ft	11,550.000
20	1/C #8 AWG Copper Wire	Ft	14,175.000
21	2/C #10 AWG Copper Pole and Bracket Cable	Ft	2,015.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 9 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION