

Advertisement of Highway Bid Letting

Please see the advertised plans and provisions for updates regarding the South Dakota Standard Specifications, Buy America & FHWA 1273.

All interested parties are invited to attend one of two in-person meetings regarding the development of the SDDOT's overall Disadvantaged Business Enterprise (DBE) goal for Federal Fiscal Years 2027–2029. Both meetings will cover the same information. Meetings will be held in the DOT Commission Room at 700 E. Broadway Avenue, Pierre, South Dakota. The meeting dates and times are: Tuesday, September 22, 2026 from 2:00 p.m. CDT to 3:00 p.m. CDT and Thursday, October 1, 2026 from 10:00 a.m. CDT to 11:00 a.m. CDT. A virtual attendance option is available for each meeting for those unable to join in person. The meeting links are provided on the SDDOT DBE webpage: <https://dot.sd.gov/doing-business/contractors/disadvantaged-business-enterprise-dbe/>. The proposed goal and its supporting rationale will be available for review beginning Friday, October 2. Additional information can be found on the DBE homepage.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on October 21, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
* 1.	NH-EM-TA 0100(107)411, NH-EM-TA 0100(107)412, NH-EM-TA 0100(107)413 (PCN 01VA, 08DK, 08DJ)	Lincoln, Minnehaha SWPPP = 76.28 AC	3.556	Grading, PCC Surfacing, Structures (5-10x5 CIP, 12x10 CIP, 4-10x5 CIP, 2-12x5 CIP, 12x5 Precast, 5-10x5 CIP), Curb & Gutter, Storm Sewer, Signals, Lighting	Veterans Pkwy - Fm Sycamore Ave to N of 57th St
* 2.	CIP 11120() (PCN X06Y)	Lincoln	3.405	Watermain and Sanitary Sewer	69th St and SD11 in Sioux Falls
3.	P 0025(105)149 (PCN 06DX)	Clark	9.001	Asphalt Concrete Surfacing	SD25 - Fm US212 N 9
4.	NH 0018(251)360, P 0044(242)355, PT 0044(241)327, PT 0046(86)290, PT 0050(142)303 (PCN 090C, 090D, 090G, 090F, 090E)	Charles Mix, Douglas, Hutchinson SWPPP = 0.24 AC	---	Column Repair, Bridge Berm Repairs and Riprap	US18 - Douglas/Charles Mix Co Line over Ck
5.	P-CR 090L(09)260, IM-CR 0906(76)263 (PCN 07YC, 08L4)	Brule, Lyman SWPPP = 22.10 AC	12.870	Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Inslope Flattening, Lighting	I90L, I90WL, I90EL & I90WF - Fm 1.1 W of Exit 260 in Oacoma to Missouri River Bridge
6.	PT 0183(28)2 (PCN 09AC)	Tripp SWPPP = 0.63 AC	---	Rip Rap, Erosion Repair	US183 - 2.2 N of the NE State Line over Keya Paha Rv
7.	NH 000S(496) (PCN 0AC6)	Butte, Sully	---	Weigh in Motion (WIM) Repair	Various Locations Throughout the Pierre Region
8.	IM 0901(214)8 (PCN 0AA1)	Lawrence	0.200	Interchange Lighting	I90 - Exit 8 (Spearfish) Interchange

9.	NH 0212(207)40 (PCN 06JD)	Butte SWPPP = 20.00 AC	0.927	Structures (3-12'x12' CIP; 258' Prestressed Girder Bridge; 177' Prestressed Girder Bridge), Approach Grading, Asphalt Concrete Surfacing	US212 - Strs 1.5 NE of Newell Over Dry Creek, 5.7 NE of Newell Over Willow Ck, 5.2 SW of Meade Co Line Over Sulpher Ck
----	---------------------------	---------------------------	-------	--	---

* Indicates combination bids
<> Indicates Optional Combination Bids
SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	NH-EM-TA 0100(107)411,	Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107	Phone: 605/367-5680
	NH-EM-TA 0100(107)412,		
	NH-EM-TA 0100(107)413		
	Work Type 1 or Work Type 3	DBE Goal: NONE	Contract Id: 9932 See Special Provisions for Completion Requirements
	1 Mobilization	LS	1.000
	2 Incentive/Disincentive Pay	Day	0.000
	3 Incentive/Disincentive Pay	Day	0.000
	4 Incentive/Disincentive Pay	Day	0.000
	5 Incentive/Disincentive Pay	Day	0.000
	6 Reestablish Right-of-Way and Property Corner	Each	115.000
	7 Reestablish Public Land Survey System Corner	Each	1.000
	8 Grade Staking	Mile	19.948
	9 Final Cross Section Survey	Mile	3.740
	10 Miscellaneous Staking	Mile	4.092
	11 Slope Staking	Mile	3.740
	12 Structure Staking	Each	6.000
	13 Engineer Directed Surveying/Staking	Hour	65.000
	14 Construction Schedule, Category III	LS	1.000
	15 Training Program	Hour	2,000.000
	16 Clear and Grub Tree	Each	5.000
	17 Clearing	LS	1.000
	18 Remove Concrete Footing(s)	LS	1.000
	19 Remove Delineator	Each	13.000
	20 Remove Concrete Curb and/or Gutter	Ft	5,131.000
	21 Remove Fence	Ft	3,306.000
	22 Remove Asphalt Concrete Pavement	SqYd	27,029.200
	23 Remove Concrete Pavement	SqYd	5,430.000
	24 Remove Concrete Median Pavement	SqYd	465.300
	25 Remove Concrete Sidewalk	SqYd	1,213.700
	26 Remove Signal Pole Footing	Each	4.000
	27 Remove Luminaire Pole Footing	Each	20.000
	28 Remove Sediment	CuYd	13.300
	29 Remove Erosion Control Wattle	Ft	2,868.000
	30 Remove Sediment Filter Bag	Ft	5,958.000
	31 Remove Silt Fence	Ft	8,908.000
	32 Salvage Traffic Sign	Each	62.000
	33 Salvage Luminaire Pole	Each	20.000
	34 Salvage Signal Equipment	LS	1.000
	35 Remove Sign for Reset	Each	4.000
	36 Remove Pipe for Reset	Ft	46.000
	37 Remove Pipe End Section for Reset	Each	2.000
	38 Unclassified Excavation	CuYd	259,048.000
	39 Borrow Unclassified Excavation	CuYd	558,445.000
	40 Muck Excavation	CuYd	36,656.000
	41 Undercutting	CuYd	34,420.000
	42 Water for Embankment	MGal	6,744.400
	43 Water for Granular Material	MGal	1,182.900
	44 Water for Vegetation	MGal	28,691.500
	45 Placing Topsoil	CuYd	97,147.000
	46 Contractor Furnished Topsoil	CuYd	16,668.000
	47 Obliterate Old Road	Sta	16.000
	48 Incidental Work, Grading	LS	1.000
	49 Base Course	Ton	30,931.000
	50 Gravel Cushion	Ton	61,730.700
	51 Gravel Surfacing	Ton	2,578.000
	52 Temporary Gravel Surfacing	Ton	1,000.000
	53 Granular Material	Ton	3,750.000

54	PG 64-34 Asphalt Binder	Ton	334.200
55	Class G Asphalt Concrete	Ton	5,967.700
56	Asphalt Concrete Composite	Ton	3,066.700
57	Compaction Sample	Each	18.000
58	Hydrated Lime	Ton	59.700
59	Temporary Asphalt	Ton	1,300.000
60	SS-1h or CSS-1h Asphalt for Tack	Ton	12.900
61	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	3.800
62	Sand for Flush Seal	Ton	71.700
63	9" Nonreinforced PCC Pavement	SqYd	6,502.500
64	10" Nonreinforced PCC Pavement	SqYd	122,156.200
65	10" Miscellaneous PCC Pavement	SqYd	941.400
66	4" Barrier Type Colored Median PCC Pavement	SqYd	4,623.500
67	6" Barrier Type Colored Median PCC Pavement	SqYd	1,328.100
68	6" PCC Approach Pavement	SqYd	69.300
69	6" PCC Fillet Section	SqYd	75.200
70	Dowel Bar	Each	78,739.000
71	Insert Steel Bar in PCC Pavement	Each	1,537.000
72	Structure Excavation, Box Culvert	CuYd	1,731.000
73	Box Culvert Undercut	CuYd	4,377.000
74	Precast Concrete Headwall for Drain	Each	2.000
75	12" RCP Class 5, Furnish	Ft	54.000
76	12" RCP, Install	Ft	54.000
77	15" RCP Class 4, Furnish	Ft	88.000
78	15" RCP, Install	Ft	88.000
79	18" RCP Class 2, Furnish	Ft	11,312.000
80	18" RCP, Install	Ft	11,312.000
81	24" RCP Class 2, Furnish	Ft	3,108.000
82	24" RCP, Install	Ft	3,108.000
83	30" RCP Class 2, Furnish	Ft	88.000
84	30" RCP, Install	Ft	88.000
85	36" RCP Class 2, Furnish	Ft	1,026.000
86	36" RCP, Install	Ft	1,026.000
87	24" RCP Bend, Furnish	Each	12.000
88	24" RCP Bend, Install	Each	12.000
89	12" RCP Flared End, Furnish	Each	2.000
90	12" RCP Flared End, Install	Each	2.000
91	15" RCP Flared End, Furnish	Each	4.000
92	15" RCP Flared End, Install	Each	4.000
93	18" RCP Flared End, Furnish	Each	23.000
94	18" RCP Flared End, Install	Each	23.000
95	24" RCP Flared End, Furnish	Each	11.000
96	24" RCP Flared End, Install	Each	11.000
97	36" RCP Flared End, Furnish	Each	11.000
98	36" RCP Flared End, Install	Each	11.000
99	18" RCP Arch Class 2, Furnish	Ft	252.000
100	18" RCP Arch, Install	Ft	252.000
101	36" RCP Arch Class 2, Furnish	Ft	760.000
102	36" RCP Arch, Install	Ft	760.000
103	54" RCP Arch Class 2, Furnish	Ft	32.000
104	54" RCP Arch, Install	Ft	32.000
105	60" RCP Arch Class 2, Furnish	Ft	40.000
106	60" RCP Arch, Install	Ft	40.000
107	36" RCP Arch Flared End, Furnish	Each	10.000
108	36" RCP Arch Flared End, Install	Each	10.000
109	36" Steel Pipe, Furnish	Ft	246.000

110	Reset Pipe	Ft	46.000
111	Reset Pipe End Section	Each	2.000
112	Bore and Jack 36" Pipe	Ft	246.000
113	Class A45 Concrete, Box Culvert	CuYd	3,579.600
114	Anti-Graffiti Coating	SqFt	16,619.000
115	Concrete Surface Preparation	SqYd	1,078.300
116	Class M6 Concrete	CuYd	367.200
117	Reinforcing Steel	Lb	672,783.000
118	12'x5' Precast Concrete Box Culvert, Furnish	Ft	356.000
119	12'x5' Precast Concrete Box Culvert, Install	Ft	356.000
120	12'x5' Precast Concrete Box Culvert End Section, Furnish	Each	2.000
121	12'x5' Precast Concrete Box Culvert End Section, Install	Each	2.000
122	Type III Field Laboratory	Each	1.000
123	Type 2 Right-of-Way Fence	Ft	269.000
124	2 Post Panel	Each	2.000
125	Special 4' Chain Link Fence	Ft	663.000
126	Movable F Shape Concrete Barrier, End Section	Each	4.000
127	2.0"x2.0" Perforated Tube Post	Ft	619.700
128	4"x4" White Delineator with 1.12 Lb/Ft Post	Each	10.000
129	4"x8" White Delineator with 1.12 Lb/Ft Post	Each	10.000
130	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	12.000
131	Type 2 Object Marker Back to Back	Each	76.000
132	Type 4 Object Marker	Each	12.000
133	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	298.900
134	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	300.800
135	Reset Sign	Each	4.000
136	Cold Applied Plastic Pavement Marking, 4"	Ft	13,028.000
137	Cold Applied Plastic Pavement Marking, 4" with Contrast Border	Ft	27,189.000
138	Cold Applied Plastic Pavement Marking, 8"	Ft	747.000
139	Cold Applied Plastic Pavement Marking, 24"	Ft	468.000
140	Cold Applied Plastic Pavement Marking, Arrow	Each	118.000
141	Preformed Thermoplastic Pavement Marking, 4" with Contrast Border	Ft	214.000
142	Preformed Thermoplastic Pavement Marking, 24"	Ft	2,342.000
143	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	13,028.000
144	Grooving for Cold Applied Plastic Pavement Marking, 4" with Contrast Border	Ft	27,189.000
145	Grooving for Cold Applied Plastic Pavement Marking, 8"	Ft	747.000
146	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	468.000
147	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	118.000
148	Flagging	Hour	380.000
149	Traffic Control Signs	SqFt	1,812.600
150	Traffic Control, Miscellaneous	LS	1.000
151	Traffic Control Supervisor	LS	1.000
152	Type 3 Barricade	Each	93.000
153	Temporary Raised Pavement Markers	Ft	11,000.000
154	Tubular Marker	Each	300.000
155	Replace Tubular Marker	Each	55.000
156	Type C Advance Warning Arrow Board	Each	4.000
157	Linear Delineation System Panel, Barrier Mounted	Each	20.000
158	Remove Pavement Marking, 4" or Equivalent	Ft	28,000.000
159	Temporary Pavement Marking	Ft	30,000.000
160	Contractor Supplied Traffic Control Movable Concrete Barrier	Each	20.000
161	Remove and Reset Traffic Control Movable Concrete Barrier	Each	20.000
162	Detour and Restriction Signing	SqFt	3,308.800
163	Temporary Business Signing	SqFt	1,989.700
164	Contractor Furnished Portable Changeable Message Sign	Each	6.000
165	Longitudinal Pedestrian Barricade	Ft	12.000

166	Temporary Pedestrian Access Route	LS	1.000
167	Breakaway Base Luminaire Pole with Arm, 40' Mounting Height	Each	6.000
168	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	76.000
169	Breakaway Base Luminaire Pole with Twin Arms, 40' Mounting Height	Each	30.000
170	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	3.000
171	Pedestal Signal Pole	Each	2.000
172	Signal Pole with 55' Mast Arm and Luminaire Arm	Each	1.000
173	Signal Pole with 65' Mast Arm and Luminaire Arm	Each	1.000
174	Signal Pole with 70' Mast Arm and Luminaire Arm	Each	1.000
175	Signal Pole with 75' Mast Arm and Luminaire Arm	Each	4.000
176	Signal Pole with 85' Mast Arm and Luminaire Arm	Each	1.000
177	Tunnel Luminaire, LED	Each	38.000
178	Roadway Luminaire, LED with Photoelectric Cell	Each	156.000
179	3 Section Vehicle Signal Head	Each	37.000
180	4 Section Vehicle Signal Head	Each	4.000
181	3 Section Directional Vehicle Signal Head	Each	18.000
182	2' Diameter Footing	Ft	929.000
183	3.5' Diameter Footing	Ft	120.000
184	Special Electrical Junction Box	Each	115.000
185	Electrical Service Cabinet	Each	8.000
186	Circuit Control Center	Each	2.000
187	Traffic Signal Controller	Each	2.000
188	Side Mounted Cabinet	Each	4.000
189	Battery Backup System for Traffic Signal	Each	2.000
190	Video Detection System	Each	2.000
191	Emergency Vehicle Preemption Unit	Each	2.000
192	Optical Detector	Each	8.000
193	Accessible Pedestrian Signal	Each	16.000
194	Pedestrian Push Button Pole	Each	16.000
195	Pedestrian Signal Head with Countdown Timer	Each	16.000
196	Pedestrian Crossing Sign	Each	16.000
197	Miscellaneous, Electrical	LS	1.000
198	Furnish Signal Pole with Mast Arm	Each	2.000
199	Maintenance of Traffic Signal(s)	Hour	40.000
200	Locator Ball	Each	1.000
201	0.75" Rigid Galvanized Steel Conduit	Ft	285.000
202	1" Rigid Conduit, Schedule 40	Ft	535.000
203	2" Rigid Conduit, Schedule 40	Ft	31,330.000
204	4" Rigid Conduit, Schedule 40	Ft	350.000
205	2" Rigid Conduit, Schedule 80	Ft	4,830.000
206	3" Rigid Conduit, Schedule 80	Ft	4,205.000
207	1/2" Innerduct, SDR 13.5	Ft	3,635.000
208	1" Innerduct, SDR 13.5	Ft	39,000.000
209	1.5" Innerduct, SDR 13.5	Ft	340.000
210	2/2/2/4 Aluminum Wire	Ft	36,990.000
211	3/C #0000 AWG Aluminum Wire	Ft	1,605.000
212	1/C #4 AWG Copper Wire	Ft	2,170.000
213	1/C #6 AWG Copper Wire	Ft	990.000
214	1/C #10 AWG Copper Wire	Ft	1,065.000
215	1/C #12 AWG Copper Wire	Ft	32,220.000
216	1/C #14 AWG Copper Wire	Ft	445.000
217	2/C #14 AWG IMSA Copper Cable, K1	Ft	500.000
218	3/C #14 AWG IMSA Copper Cable, K1	Ft	240.000
219	5/C #14 AWG IMSA Copper Cable, K1	Ft	3,370.000
220	7/C #14 AWG IMSA Copper Cable, K1	Ft	210.000
221	12/C #14 AWG IMSA Copper Cable, K1	Ft	590.000

222	25/C #14 AWG IMSA Copper Cable, K1	Ft	2,350.000
223	12/2 UF-B Copper Pole and Bracket Cable	Ft	9,620.000
224	Preemption Cable	Ft	6,120.000
225	24 Strand Fiber Optic Cable	Ft	18,550.000
226	Install Fiber Optic Cable	Ft	1,100.000
227	Modified Type B66 Concrete Curb and Gutter	Ft	5,548.000
228	Modified Type B69 Concrete Curb and Gutter	Ft	1,727.000
229	Type BL66 Concrete Curb and Gutter	Ft	4,708.000
230	Type F610 Concrete Curb and Gutter	Ft	29,695.000
231	Type FL610 Concrete Curb and Gutter	Ft	26,534.000
232	Modified Type P6 Concrete Gutter	Ft	89.000
233	Type P10 Concrete Gutter	Ft	232.000
234	6" Concrete Valley Gutter	Ft	30.000
235	8" Concrete Valley Gutter	Ft	39.000
236	4" Concrete Sidewalk	SqFt	217.000
237	6" Concrete Sidewalk	SqFt	108,297.000
238	8" Concrete Sidewalk	SqFt	272.000
239	Type 1 Detectable Warnings	SqFt	397.000
240	Type B Frame and Grate	Each	292.000
241	Special Frame and Grate	Each	1.000
242	4' x 11' Precast Concrete Type S Drop Inlet Lid	Each	2.000
243	Precast Drop Inlet Collar	Each	187.000
244	Type A7 Manhole Frame and Lid	Each	2.000
245	4" Underdrain Pipe	Ft	1,795.000
246	Porous Backfill	Ton	1,848.500
247	Class B Riprap	Ton	831.300
248	Cover Crop Seeding	Bu	150.000
249	Type D Permanent Seed Mixture	Lb	2,989.000
250	Type G Permanent Seed Mixture	Lb	2,385.000
251	Special Permanent Seed Mixture 1	Lb	1,998.000
252	Fertilizing	Lb	16,085.000
253	Mulching	Ton	224.100
254	Fiber Mulching	Ton	4.800
255	Bonded Fiber Matrix	Ton	10.400
256	Soil Stabilizer	Acre	20.000
257	12" Diameter Erosion Control Wattle	Ft	2,868.000
258	Remove and Reset Erosion Control Wattle	Ft	718.000
259	Sediment Filter Bag	Ft	5,958.000
260	Surface Roughening	Acre	0.900
261	Low Flow Silt Fence	Ft	33,394.000
262	High Flow Silt Fence	Ft	2,240.000
263	Mucking Silt Fence	CuYd	2,508.000
264	Repair Silt Fence	Ft	8,908.000
265	Flocculent Housing Unit	Each	2.000
266	500K Gallon Treatment Flocculent Bag	Each	2.000
267	Sediment Control at Inlet with Frame and Grate	Each	187.000
268	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	84.000
269	Dewatering	Hour	120.000
270	Sweeping	Hour	140.000
271	1 Gallon Perennial Plant, Furnish and Plant	Each	2,385.000
272	2.5" Caliper Deciduous Tree, Furnish and Plant	Each	15.000
273	1 Gallon Ornamental Grass, Furnish and Plant	Each	2,892.000
274	Type B Drainage Fabric	SqYd	1,163.000
275	Woven Separator Fabric	SqYd	16,420.000
276	Reinforcement Fabric (MSE)	SqYd	5,028.000
277	Concrete Right of Way Marker	Each	116.000

278	Concrete Washout Facility	Each	3.000
279	Construction Entrance	Each	12.000
280	Temporary Surfacing	SqFt	31,000.000
281	Landscape Edging	Ft	2,568.000
282	Ornamental Landscaping Boulders	Each	11.000
283	Weed Barrier Fabric	SqYd	1,487.000
284	4" Depth Shredded Bark Mulch	SqYd	2,073.000
285	Irrigation System	LS	1.000

2. CIP 11120() Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680
Work Type 1 or Work Type 3 DBE Goal: NONE Contract Id: 9934 See Special Provisions for Completion Requirements

1	Mobilization	LS	1.000
2	Remove Water Main	Ft	76.000
3	20" Steel Encasement Pipe	Ft	414.000
4	24" Steel Encasement Pipe	Ft	76.000
5	36" Steel Encasement Pipe	Ft	40.000
6	6" PVC Water Main	Ft	105.000
7	8" PVC Water Main	Ft	311.000
8	12" PVC Water Main	Ft	1,986.000
9	16" PVC Water Main	Ft	4,301.000
10	16" PVC Restrained Joint Water Main	Ft	76.000
11	24" Ductile Iron Restrained Joint Water Main	Ft	84.000
12	12"x6" Pipe Tee	Each	4.000
13	12"x8" Pipe Tee	Each	1.000
14	16"x6" Pipe Tee	Each	1.000
15	16"x8" Pipe Tee	Each	9.000
16	16"x16" Pipe Tee	Each	1.000
17	12"x12" Pipe Cross	Each	1.000
18	8"x6" Pipe Reducer	Each	11.000
19	12"x8" Pipe Reducer	Each	2.000
20	16"x12" Pipe Reducer	Each	1.000
21	8" Pipe Bend	Each	1.000
22	12" Pipe Bend	Each	2.000
23	16" Pipe Bend	Each	2.000
24	24" Pipe Bend	Each	4.000
25	12" Pipe Cap	Each	3.000
26	16" Pipe Cap	Each	1.000
27	20" Pipe Plug	Each	4.000
28	6" Retainer Gland	Each	48.000
29	8" Retainer Gland	Each	49.000
30	12" Retainer Gland	Each	34.000
31	16" Retainer Gland	Each	39.000
32	24" Retainer Gland	Each	12.000
33	6" Pipe Sleeve	Each	2.000
34	8" Pipe Sleeve	Each	1.000
35	16" Pipe Sleeve	Each	1.000
36	24" Pipe Sleeve	Each	2.000
37	6" Gate Valve with Box	Each	5.000
38	8" Gate Valve with Box	Each	11.000
39	12" Gate Valve with Box	Each	5.000
40	16" Gate Valve with Box	Each	4.000
41	6" Fire Hydrant Extension	Each	6.000
42	12" Fire Hydrant Extension	Each	4.000
43	18" Fire Hydrant Extension	Each	1.000
44	Standard Fire Hydrant	Each	18.000
45	Temporary Fire Hydrant	Each	2.000

46	Select Trench Backfill	Ton	1,130.000
47	Water Main Bedding Material	Ft	6,863.000
48	Trench Dewatering, Water Main	Ft	6,863.000
49	Trench Dewatering, Sewer Main	Ft	414.000
50	Trench 14' to 16' Deep	Ft	414.000
51	Adjust Water Valve Box	Each	4.000
52	Connect To Existing Water Main	Each	4.000
53	Cut and Tie to Existing Water Main	Each	2.000
54	Remove and Reset Fire Hydrant	Each	2.000
55	Locate Utilities	Each	4.000
56	Verify Utilities	Each	4.000
57	Temporary Manhole Cover	Each	1.000
58	Reconstruct Manhole	Each	1.000

3. P 0025(105)149 **Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940** **Phone: 605/353-7140**
Work Type 5 **DBE Goal: NONE** **Contract Id: 10071** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Restoration of Stockpile Site	LS	1.000
3	Construction Staking	Mile	9.001
4	Miscellaneous Staking	Mile	9.001
5	Engineer Directed Surveying/Staking	Hour	40.000
6	Checker	LS	1.000
7	Construction Schedule, Category II	LS	1.000
8	Unclassified Excavation, Digouts	CuYd	459.000
9	Water for Granular Material	MGal	135.200
10	Surface Preparation	Mile	2.500
11	Base Course	Ton	1,366.000
12	Gravel Cushion	Ton	9,630.200
13	Gravel Cushion, Salvaged, State Furnished	Ton	250.000
14	PG 58H-34 Asphalt Binder	Ton	1,966.400
15	CLASS Q2R HOT MIXED ASPHALT CONCRETE	Ton	42,274.200
16	Hydrated Lime	Ton	417.200
17	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	18.000
18	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	8.500
19	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	0.500
20	MC-70 Asphalt for Prime	Ton	140.600
21	SS-1h or CSS-1h Asphalt for Tack	Ton	95.200
22	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	37.800
23	Blotting Sand for Prime	Ton	194.000
24	Sand for Flush Seal	Ton	502.800
25	Type III Field Laboratory	Each	1.000
26	Cold Applied Plastic Pavement Marking, 24"	Ft	25.000
27	High Build Waterborne Pavement Marking Paint, White	Gal	405.000
28	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	160.000
29	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	25.000
30	Flagging	Hour	700.000
31	Pilot Car	Hour	225.000
32	Traffic Control Signs	SqFt	539.000
33	Traffic Control, Miscellaneous	LS	1.000
34	Temporary Pavement Marking	Mile	45.000
35	Erosion Control	LS	1.000
36	Remove and Reset Mailbox	Each	2.000
37	Storage Unit	Each	1.000

4. NH 0018(251)360, P **Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206** **Phone: 605/995-8120**
0044(242)355, PT 0044(241)327, **DBE Goal: NONE** **Contract Id: 10087** **See Special Provisions for Completion Requirements**
PT 0046(86)290, PT 0050(142)303
Work Type 8

1	Mobilization	LS	1.000
2	Construction Schedule, Category I	LS	1.000
3	Unclassified Excavation	CuYd	31.000
4	Bridge Berm Repair	Each	6.000
5	Select Granular Backfill	Ton	49.900
6	Structural Steel, Miscellaneous	LS	1.000
7	Breakout Structural Concrete	CuYd	1.000
8	Class M6 Concrete	CuYd	4.400
9	Flagging	Hour	480.000
10	Traffic Control Signs	SqFt	1,147.000
11	Traffic Control, Miscellaneous	LS	1.000
12	Type 3 Barricade	Each	10.000
13	Temporary Flexible Vertical Markers (Tabs)	Ft	6,000.000
14	4" Temporary Pavement Marking Tape Type I	Ft	720.000
15	Class B Riprap	Ton	533.500
16	Perforated Geocell	SqFt	1,429.000
17	Type B Drainage Fabric	SqYd	741.000
5.	P-CR 090L(09)260, IM-CR 0906(76)263 Work Type 5		
	Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206 DBE Goal: NONE		
	Contract Id: 9782 See Special Provisions for Completion Requirements		
	Phone: 605/995-8120		
1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Miscellaneous Staking	Mile	25.980
4	Slope Staking	Mile	2.060
5	Engineer Directed Surveying/Staking	Hour	80.000
6	Checker	LS	1.000
7	Construction Schedule, Category II	LS	1.000
8	Training Program	Hour	500.000
9	Clearing	LS	1.000
10	Remove Concrete Footing(s)	LS	1.000
11	Remove Delineator	Each	21.000
12	Remove Fence	Ft	50.000
13	Remove 3 Cable Guardrail	Ft	3,137.000
14	Remove Beam Guardrail	Ft	1,326.000
15	Remove 3 Cable Guardrail Anchor Assembly	Each	17.000
16	Remove Beam Guardrail Trailing End Terminal	Each	4.000
17	Remove W Beam Guardrail Breakaway Cable Terminal	Each	5.000
18	Remove Asphalt Concrete Pavement	SqYd	2,616.500
19	Remove Luminaire Pole	Each	47.000
20	Remove Luminaire Pole Footing	Each	66.000
21	Remove Light Tower	Each	7.000
22	Remove Sediment	CuYd	2.700
23	Salvage Luminaire Pole	Each	19.000
24	Salvage Luminaire	Each	19.000
25	Remove Sign for Reset	Each	6.000
26	Remove Pipe End Section for Reset	Each	1.000
27	Remove Chain Link Fence for Reset	Ft	170.000
28	Unclassified Excavation	CuYd	1,147.000
29	Unclassified Excavation, Digouts	CuYd	531.000
30	Contractor Furnished Borrow	CuYd	15,333.000
31	Contaminated Material Excavation	CuYd	10.000
32	Reprofiling Ditch	Sta	44.500
33	Water for Granular Material	MGal	118.900
34	Shoulder Preparation	Mile	2.000
35	Contractor Furnished Topsoil	CuYd	5,823.000
36	Remove and Replace Topsoil	LS	1.000

37	Incidental Work, Grading	LS	1.000
38	Base Course	Ton	11,289.500
39	Base Course, Salvaged Asphalt Mix	Ton	1,100.000
40	Granular Material	Ton	75.000
41	Asphalt Concrete Composite	Ton	675.200
42	Saw and Seal Joint in Asphalt Concrete	Ft	45,090.000
43	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	39.200
44	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	2.600
45	SS-1h or CSS-1h Asphalt for Tack	Ton	295.900
46	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	38.200
47	Sand for Flush Seal	Ton	238.200
48	Cold Milling Asphalt Concrete	SqYd	147,079.000
49	Micro-Milling Asphalt Concrete	SqYd	257,499.000
50	Planing PCC Pavement	SqYd	4,473.000
51	Pipe Culvert Undercut	CuYd	34.000
52	15" RCP Class 2, Furnish	Ft	14.000
53	15" RCP, Install	Ft	14.000
54	36" RCP Class 2, Furnish	Ft	104.000
55	36" RCP, Install	Ft	104.000
56	36" RCP Flared End, Furnish	Each	2.000
57	36" RCP Flared End, Install	Each	2.000
58	24" CMP 14 Gauge, Furnish	Ft	8.000
59	24" CMP, Install	Ft	8.000
60	30" CMP 14 Gauge, Furnish	Ft	38.000
61	30" CMP, Install	Ft	38.000
62	24" CMP Elbow, Furnish	Each	1.000
63	24" CMP Elbow, Install	Each	1.000
64	18" CMP Flared End, Furnish	Each	3.000
65	18" CMP Flared End, Install	Each	3.000
66	24" CMP Flared End, Furnish	Each	4.000
67	24" CMP Flared End, Install	Each	4.000
68	30" CMP Flared End, Furnish	Each	3.000
69	30" CMP Flared End, Install	Each	3.000
70	42" CMP Flared End, Furnish	Each	2.000
71	42" CMP Flared End, Install	Each	2.000
72	Reset Pipe End Section	Each	1.000
73	Cleanout for Culvert Treatment	Each	9.000
74	18" Cured in Place Pipe	Ft	306.000
75	24" Cured in Place Pipe	Ft	305.000
76	30" Cured in Place Pipe	Ft	236.000
77	36" Cured in Place Pipe	Ft	130.000
78	42" Cured in Place Pipe	Ft	340.000
79	Cellular Grout	CuYd	62.000
80	Type III Field Laboratory	Each	1.000
81	Type 2 Right-of-Way Fence	Ft	50.000
82	Type 2 Temporary Fence	Ft	50.000
83	2 Post Panel	Each	1.000
84	Reset Chain Link Fence	Ft	170.000
85	High Tension 4 Cable Guardrail	Ft	2,160.000
86	High Tension Cable Guardrail Anchor Assembly	Each	12.000
87	Straight Double Class A Thrie Beam Guardrail with Wood Posts	Ft	300.000
88	Type 1 MGS	Ft	1,393.300
89	Type 1 Retrofit Guardrail Transition	Each	4.000
90	Type 2A Guardrail Transition	Each	2.000
91	Type 3 Guardrail Transition	Each	3.000
92	Asymmetrical W Beam to Thrie Beam Guardrail Transition	Each	4.000

93	MGS MASH Flared End Terminal	Each	7.000
94	MGS MASH Tangent End Terminal	Each	7.000
95	Thrie Beam Guardrail Trailing End Terminal	Each	4.000
96	2.0"x2.0" Perforated Tube Post	Ft	74.000
97	4"x8" White Delineator with 1.12 Lb/Ft Post	Each	2.000
98	Guardrail Delineator	Each	65.000
99	Type 2 Object Marker Back to Back	Each	35.000
100	Type 2 Object Marker	Each	4.000
101	Reset Sign	Each	6.000
102	High Build Waterborne Pavement Marking Paint, White	Gal	294.000
103	High Build Waterborne Pavement Marking Paint, Yellow	Gal	222.000
104	Durable Pavement Marking, 4" White	Ft	91,815.000
105	Durable Pavement Marking, 4" Yellow	Ft	114,973.000
106	Durable Pavement Marking, 12" White	Ft	3,271.000
107	Grooving for Durable Pavement Marking, 4"	Ft	206,788.000
108	Grooving for Durable Pavement Marking, 12"	Ft	3,271.000
109	Mobile Retroreflectometer Measurements	Mile	39.800
110	Flagging	Hour	500.000
111	Pilot Car	Hour	200.000
112	Traffic Control Signs	SqFt	1,743.400
113	Traffic Control, Miscellaneous	LS	1.000
114	Type 3 Barricade	Each	7.000
115	Type C Advance Warning Arrow Board	Each	4.000
116	Temporary Pavement Marking	Mile	52.000
117	Detour and Restriction Signing	SqFt	1,827.400
118	Contractor Furnished Portable Changeable Message Sign	Each	2.000
119	Contractor Furnished Vehicle Speed Feedback Sign	Each	2.000
120	Breakaway Base Luminaire Pole with Arm, 40' Mounting Height	Each	26.000
121	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	169.000
122	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	12.000
123	Under Bridge Deck Luminaire, LED	Each	4.000
124	Roadway Luminaire, LED with Photoelectric Cell	Each	219.000
125	1 Section Vehicle Signal Head	Each	3.000
126	2' Diameter Footing	Ft	1,666.000
127	Type 1 Electrical Junction Box	Each	25.000
128	Type 2 Electrical Junction Box	Each	29.000
129	Electrical Service Cabinet	Each	7.000
130	Signal Flasher Unit	Each	3.000
131	1.5" Rigid Galvanized Steel Conduit	Ft	45.000
132	2" Rigid Galvanized Steel Conduit	Ft	100.000
133	2" Rigid Conduit, Schedule 40	Ft	38,635.000
134	3" Rigid Conduit, Schedule 40	Ft	765.000
135	2" Rigid Conduit, Schedule 80	Ft	5,540.000
136	3" Rigid Conduit, Schedule 80	Ft	110.000
137	1/C #2 AWG Copper Wire	Ft	11,600.000
138	1/C #3 AWG Copper Wire	Ft	39,660.000
139	1/C #4 AWG Copper Wire	Ft	44,310.000
140	1/C #6 AWG Copper Wire	Ft	45,395.000
141	1/C #8 AWG Copper Wire	Ft	55,875.000
142	1/C #10 AWG Copper Wire	Ft	910.000
143	1/C #12 AWG Copper Wire	Ft	2,040.000
144	2/C #10 AWG Copper Pole and Bracket Cable	Ft	14,015.000
145	Adjust Manhole	Each	4.000
146	Reconstruct Manhole	Each	1.000
147	Cover Crop Seeding	Bu	5.600
148	Type G Permanent Seed Mixture	Lb	577.000

149	Fertilizing	Ton	16.600
150	Mulching	Ton	46.600
151	Soil Stabilizer	Acre	21.600
152	Type 3 Erosion Control Blanket	SqYd	7,283.000
153	Type 2 Turf Reinforcement Mat	SqYd	3,752.400
154	12" Diameter Erosion Control Wattle	Ft	1,175.000
155	Shaping for Erosion Control Blanket	Ft	4,097.000
156	Low Flow Silt Fence	Ft	1,750.000
157	High Flow Silt Fence	Ft	1,908.000
158	Storage Unit	Each	1.000
159	Miscellaneous Work, Electrical	LS	1.000
160	PG 58-34 Asphalt Binder	Ton	515.500
161	Class Q4R Hot Mixed Asphalt Concrete	Ton	11,322.100
162	Hydrated Lime	Ton	107.700
163	PG 58-34 Asphalt Binder	Ton	425.000
164	Class Q4R Hot Mixed Asphalt Concrete	Ton	11,618.000
165	Hydrated Lime	Ton	111.300
166	Granular Material, Furnish	Ton	5,088.000
167	Blend, Haul, and Stockpile Granular Material	Ton	10,176.000
168	Granular Material, Furnish	Ton	5,088.000
169	Blend, Haul, and Stockpile Granular Material	Ton	10,176.000
170	PG 58-34 Asphalt Binder	Ton	1,011.200
171	PG 64-34 Asphalt Binder	Ton	1,525.100
172	Modified Class S Asphalt Concrete	Ton	23,506.800
173	Class Q4R Hot Mixed Asphalt Concrete	Ton	19,458.200
174	Asphalt Concrete Leveling Lift	Ton	2,021.200
175	Stabilizing Additive for Asphalt Concrete	Ton	70.700
176	Hydrated Lime	Ton	204.300
177	PG 58-34 Asphalt Binder	Ton	844.300
178	PG 64-34 Asphalt Binder	Ton	1,400.300
179	Class S Asphalt Concrete	Ton	24,179.800
180	Class Q4R Hot Mixed Asphalt Concrete	Ton	19,960.300
181	Asphalt Concrete Leveling Lift	Ton	2,076.400
182	Stabilizing Additive for Asphalt Concrete	Ton	72.300
183	Hydrated Lime	Ton	209.600
184	Granular Material, Furnish	Ton	12,334.000
185	Blend, Haul, and Stockpile Granular Material	Ton	24,668.000
186	Granular Material, Furnish	Ton	12,126.000
187	Blend, Haul, and Stockpile Granular Material	Ton	24,252.000

6.	PT 0183(28)2	Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771		Phone: 605/842-0810
	Work Type 13	DBE Goal: NONE	Contract Id: 10088	See Special Provisions for Completion Requirements
1	Mobilization	LS	1.000	
2	Construction Staking	LS	1.000	
3	Construction Schedule, Category I	LS	1.000	
4	Remove Fence	Ft	192.000	
5	Remove Silt Fence	Ft	200.000	
6	Unclassified Excavation	CuYd	1,347.000	
7	Contractor Furnished Borrow Excavation	CuYd	82.000	
8	Type 2 Right-of-Way Fence	Ft	192.000	
9	Type 1A Temporary Fence	Ft	627.000	
10	Type 2 Temporary Fence	Ft	450.000	
11	2 Post Panel	Each	4.000	
12	3 Post Panel	Each	4.000	
13	Flagging	Hour	40.000	
14	Traffic Control Signs	SqFt	266.000	

15	Traffic Control, Miscellaneous	LS	1.000
16	Type 3 Barricade	Each	2.000
17	Temporary Flexible Vertical Markers (Tabs)	Ft	2,200.000
18	Remove Pavement Marking, 4" or Equivalent	Ft	3,344.000
19	4" Temporary Pavement Marking Tape Type I	Ft	1,144.000
20	Class B Riprap	Ton	347.000
21	Erosion Control	LS	1.000
22	12" Diameter Erosion Control Wattle	Ft	120.000
23	High Flow Silt Fence	Ft	200.000
24	Floating Silt Curtain	Ft	900.000
25	Type B Drainage Fabric	SqYd	3,377.000
26	Articulated Concrete Mattress	SqYd	3,190.000

7. NH 000S(496) Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872
Work Type 10 DBE Goal: NONE Contract Id: 10157 See Special Provisions for Completion Requirements

1	Mobilization	LS	1.000
2	Weigh-In-Motion System	Each	2.000
3	Construction Schedule, Category I	LS	1.000
4	Flagging	Hour	80.000
5	Traffic Control Signs	SqFt	637.200
6	Traffic Control, Miscellaneous	LS	1.000
7	Type 3 Barricade	Each	1.000
8	Type C Advance Warning Arrow Board	Each	1.000
9	Temporary Pavement Marking	Ft	4,688.000
10	Contractor Furnished Vehicle Speed Feedback Sign	Each	1.000

8. IM 0901(214)8 Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970 Phone: 605/394-2244
Work Type 10 DBE Goal: NONE Contract Id: 10144 See Special Provisions for Completion Requirements

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category I	LS	1.000
4	Incidental Work	LS	1.000
5	Traffic Control Signs	SqFt	242.000
6	Traffic Control, Miscellaneous	LS	1.000
7	Type C Advance Warning Arrow Board	Each	1.000
8	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	27.000
9	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	4.000
10	Roadway Luminaire, LED with Photoelectric Cell	Each	36.000
11	2' Diameter Footing	Ft	248.000
12	Type 1 Electrical Junction Box	Each	9.000
13	Electrical Service Cabinet	Each	2.000
14	2" Rigid Conduit, Schedule 40	Ft	7,160.000
15	2" Rigid Conduit, Schedule 80	Ft	645.000
16	1/C #4 AWG Copper Wire	Ft	5,445.000
17	1/C #6 AWG Copper Wire	Ft	6,660.000
18	1/C #8 AWG Copper Wire	Ft	12,990.000
19	2/C #10 AWG Copper Pole and Bracket Cable	Ft	2,275.000

9. NH 0212(207)40 Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786 Phone: 605/892-2872
Work Type 7 DBE Goal: NONE Contract Id: 9921 See Special Provisions for Completion Requirements

1	Maintenance of Traffic Diversion(s)	LS	1.000
2	Remove Traffic Diversion(s)	LS	1.000
3	Mobilization	LS	1.000
4	Incentive/Disincentive Pay	Day	0.000
5	Reestablish Right-of-Way and Property Corner	Each	41.000
6	Grade Staking	Mile	2.405
7	Final Cross Section Survey	Mile	2.405

8	Miscellaneous Staking	Mile	2.405
9	Slope Staking	Mile	2.405
10	Structure Staking	Each	3.000
11	Engineer Directed Surveying/Staking	Hour	40.000
12	Bridge Elevation Survey	LS	1.000
13	Checker	LS	1.000
14	Construction Schedule, Category II	LS	1.000
15	Training Program	Hour	500.000
16	Clearing	LS	1.000
17	Remove Traffic Sign	Each	7.000
18	Remove Fence	Ft	9,233.000
19	Remove Beam Guardrail	Ft	2,076.000
20	Remove Asphalt Concrete Pavement	SqYd	17,095.900
21	Remove Sediment	CuYd	7.800
22	Remove Erosion Control Wattle	Ft	850.000
23	Remove Sediment Filter Bag	Ft	48.000
24	Remove Silt Fence	Ft	1,357.000
25	Remove Sign for Reset	Each	3.000
26	Unclassified Excavation	CuYd	48,147.000
27	Option Borrow Excavation	CuYd	124,694.000
28	Contractor Furnished Borrow Excavation	CuYd	11,942.000
29	Muck Excavation	CuYd	449.000
30	Undercutting	CuYd	15,153.000
31	Water for Embankment	MGal	2,027.000
32	Water for Granular Material	MGal	210.000
33	Select Granular Backfill	Ton	108.400
34	Dust Control Chloride	Lb	23,920.000
35	Placing Topsoil	CuYd	19,558.000
36	Incidental Work, Grading	LS	1.000
37	Incidental Work, Structure	LS	1.000
38	Base Course	Ton	1,913.300
39	Base Course, Salvaged	Ton	15,599.600
40	Salvage and Stockpile Granular Material	Ton	16,297.600
41	Asphalt Concrete Composite	Ton	6,447.700
42	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	0.800
43	Structural Steel, Miscellaneous	LS	1.000
44	Membrane Sealant Expansion Joint	Ft	151.600
45	Structure Excavation, Bridge	CuYd	2,750.000
46	Structure Excavation, Box Culvert	CuYd	219.000
47	Box Culvert Undercut	CuYd	623.000
48	Bridge End Embankment	CuYd	2,340.000
49	Granular Bridge End Backfill	CuYd	158.400
50	Approach Slab Underdrain Excavation	CuYd	6.000
51	Precast Concrete Headwall for Drain	Each	12.000
52	18" RCP Class 2, Furnish	Ft	106.000
53	18" RCP, Install	Ft	106.000
54	72" RCP Class 2, Furnish	Ft	38.000
55	72" RCP, Install	Ft	38.000
56	72" RCP Bend, Furnish	Each	1.000
57	72" RCP Bend, Install	Each	1.000
58	72" RCP Flared End, Furnish	Each	2.000
59	72" RCP Flared End, Install	Each	2.000
60	18" RCP Safety End, Furnish	Each	1.000
61	18" RCP Safety End, Install	Each	1.000
62	18" CMP 14 Gauge, Furnish	Ft	138.000
63	18" CMP, Install	Ft	138.000

64	18" CMP Elbow, Furnish	Each	2.000
65	18" CMP Elbow, Install	Each	2.000
66	18" CMP Flared End, Furnish	Each	3.000
67	18" CMP Flared End, Install	Each	3.000
68	18" CMP Safety End, Furnish	Each	3.000
69	18" CMP Safety End, Install	Each	3.000
70	18" RCP to CMP Transition, Furnish	Each	1.000
71	18" Pipe Transition, Install	Each	1.000
72	Cleanout for Culvert Treatment	Each	1.000
73	72" Pipe Lining	Ft	118.000
74	Class A45 Concrete, Bridge Deck	CuYd	617.200
75	Class A45 Concrete, Bridge	CuYd	283.600
76	Class A45 Concrete, Box Culvert	CuYd	532.800
77	Concrete Approach Slab for Bridge	SqYd	361.800
78	Concrete Approach Sleeper Slab for Bridge	SqYd	75.800
79	Concrete Penetrating Sealer	SqYd	1,735.400
80	Deck Drain, Girder Bridge	Each	17.000
81	Class A45 Concrete, Drilled Shaft	CuYd	223.200
82	Drilled Shaft Excavation	CuYd	216.500
83	Crosshole Sonic Log (CSL) Test	Each	2.000
84	44" Permanent Casing	Ft	104.000
85	74" Permanent Casing	Ft	50.000
86	Reinforcing Steel	Lb	221,940.000
87	Epoxy Coated Reinforcing Steel	Lb	5,917.000
88	Stainless Reinforcing Steel	Lb	126,254.000
89	No. 14 Rebar Splice	Each	152.000
90	Preboring Pile	Ft	260.000
91	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	230.000
92	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	1,150.000
93	36" Minnesota Shape Prestressed Concrete Beam	Ft	869.000
94	45" Minnesota Shape Prestressed Concrete Beam	Ft	1,275.000
95	Type II Field Laboratory	Each	1.000
96	Type 2 Right-of-Way Fence	Ft	1,692.000
97	Type 3 Right-of-Way Fence	Ft	7,019.000
98	Type 2 Temporary Fence	Ft	8,722.000
99	2 Post Panel	Each	57.000
100	3 Post Panel	Each	3.000
101	Type 1 MGS	Ft	256.300
102	Straight Class A W Beam Guardrail with Wood Posts	Ft	50.000
103	Curved Class A W Beam Guardrail with CRT Posts	Ft	25.000
104	Type 1 Guardrail Transition	Each	7.000
105	MGS MASH Flared End Terminal	Each	7.000
106	W Beam Guardrail Special Anchor Assembly	Each	1.000
107	2.0"x2.0" Perforated Tube Post	Ft	78.700
108	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	14.000
109	Guardrail Delineator	Each	32.000
110	Type 2 Object Marker Back to Back	Each	12.000
111	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	15.200
112	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	16.800
113	Reset Sign	Each	3.000
114	High Build Waterborne Pavement Marking Paint, 4" White	Ft	9,800.000
115	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	3,090.000
116	Grooving for Durable Pavement Marking, 4"	Ft	12,890.000
117	Flagging	Hour	500.000
118	Traffic Control Signs	SqFt	1,424.600
119	Traffic Control, Miscellaneous	LS	1.000

120	Type 3 Barricade	Each	18.000
121	Remove Pavement Marking, 4" or Equivalent	Ft	1,000.000
122	Temporary Pavement Marking	Ft	19,000.000
123	Type A Frame and Grate	Each	4.000
124	2' x 3' Type B Drop Inlet	Each	4.000
125	Precast Drop Inlet Collar	Each	4.000
126	4" Underdrain Pipe	Ft	229.000
127	4" Perforated PVC Drain Pipe with Sleeve	Ft	90.000
128	4" PVC Outlet Pipe	Ft	40.000
129	Porous Backfill	Ton	37.200
130	Class B Riprap	Ton	4,798.700
131	Overburden Excavation for Riprap	CuYd	4,270.000
132	PVC Coated Bank and Channel Protection Gabion	CuYd	4.500
133	Cover Crop Seeding	Bu	15.000
134	Type F Permanent Seed Mixture	Lb	750.000
135	Fertilizing	Ton	14.400
136	Mulching	Ton	48.100
137	Bonded Fiber Matrix	Ton	8.900
138	Perforated Geocell	SqFt	1,372.000
139	Type 3 Erosion Control Blanket	SqYd	1,113.000
140	12" Diameter Erosion Control Wattle	Ft	3,400.000
141	Remove and Reset Erosion Control Wattle	Ft	850.000
142	Sediment Filter Bag	Ft	48.000
143	Surface Roughening	Acre	8.400
144	Shaping for Erosion Control Blanket	Ft	300.000
145	Low Flow Silt Fence	Ft	5,275.000
146	High Flow Silt Fence	Ft	154.000
147	Mucking Silt Fence	CuYd	377.000
148	Repair Silt Fence	Ft	1,357.000
149	Floating Silt Curtain	Ft	1,550.000
150	Remove and Reset Floating Silt Curtain	Ft	388.000
151	Sediment Control at Inlet with Frame and Grate	Each	2.000
152	Sweeping	Hour	20.000
153	Type B Drainage Fabric	SqYd	6,511.000
154	Reinforcement Fabric (MSE)	SqYd	909.000
155	Impermeable Plastic Membrane	SqYd	50.000
156	Construction Entrance	Each	3.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1, 3 through 9 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations. Minimum wage rates for 2 have been predetermined by the Department of Transportation, and are set forth in the advertised specification.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 1 must also submit a bid on Item 2. Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION