
Advertisement of Highway Bid Letting

The bid opening for this project was previously advertised with a designated bid opening of 10:00 AM CT on October 21, 2026. 

Due to technical issues experienced during the bid opening, the project has been re-advertised with a designated bid opening of 

10:00 AM CT on Friday, October 23, 2026. If you had previously prepared a bid for this project, all information must be re-entered 

and you will be required to submit your bid for the October 23, 2026 bid opening.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT)

via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on October 23, 2026, at which time the SDDOT

will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* NH-EM-TA 0100(107)411, 

NH-EM-TA 0100(107)412, 

NH-EM-TA 0100(107)413 

(PCN 01VA, 08DK, 08DJ)

Lincoln, Minnehaha

SWPPP = 76.28 AC

3.556 Veterans Pkwy - Fm Sycamore Ave to 

N of 57th St

Grading, PCC Surfacing, 

Structures (5-10x5 CIP, 12x10 

CIP, 4-10x5 CIP, 2-12x5 CIP, 12x5 

Precast, 5-10x5 CIP), Curb & 

Gutter, Storm Sewer, Signals, 

Lighting

2.* CIP 11120(  ) (PCN X06Y) Lincoln 3.405 69th St and SD11 in Sioux FallsWatermain and Sanitary Sewer

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

<> Indicates Optional Combination Bids



NH-EM-TA 0100(107)411, 

NH-EM-TA 0100(107)412, 

NH-EM-TA 0100(107)413

Work Type 1 or Work Type 3

1. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  NONE Contract Id: 9932 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Incentive/Disincentive Pay Day  0.000

 3 Incentive/Disincentive Pay Day  0.000

 4 Incentive/Disincentive Pay Day  0.000

 5 Incentive/Disincentive Pay Day  0.000

 6 Reestablish Right-of-Way and Property Corner Each  115.000

 7 Reestablish Public Land Survey System Corner Each  1.000

 8 Grade Staking Mile  19.948

 9 Final Cross Section Survey Mile  3.740

 10 Miscellaneous Staking Mile  4.092

 11 Slope Staking Mile  3.740

 12 Structure Staking Each  6.000

 13 Engineer Directed Surveying/Staking Hour  65.000

 14 Construction Schedule, Category III LS  1.000

 15 Training Program Hour  2,000.000

 16 Clear and Grub Tree Each  5.000

 17 Clearing LS  1.000

 18 Remove Concrete Footing(s) LS  1.000

 19 Remove Delineator Each  13.000

 20 Remove Concrete Curb and/or Gutter Ft  5,131.000

 21 Remove Fence Ft  3,306.000

 22 Remove Asphalt Concrete Pavement SqYd  27,029.200

 23 Remove Concrete Pavement SqYd  5,430.000

 24 Remove Concrete Median Pavement SqYd  465.300

 25 Remove Concrete Sidewalk SqYd  1,213.700

 26 Remove Signal Pole Footing Each  4.000

 27 Remove Luminaire Pole Footing Each  20.000

 28 Remove Sediment CuYd  13.300

 29 Remove Erosion Control Wattle Ft  2,868.000

 30 Remove Sediment Filter Bag Ft  5,958.000

 31 Remove Silt Fence Ft  8,908.000

 32 Salvage Traffic Sign Each  62.000

 33 Salvage Luminaire Pole Each  20.000

 34 Salvage Signal Equipment LS  1.000

 35 Remove Sign for Reset Each  4.000

 36 Remove Pipe for Reset Ft  46.000

 37 Remove Pipe End Section for Reset Each  2.000

 38 Unclassified Excavation CuYd  259,048.000

 39 Borrow Unclassified Excavation CuYd  558,445.000

 40 Muck Excavation CuYd  36,656.000

 41 Undercutting CuYd  34,420.000

 42 Water for Embankment MGal  6,744.400

 43 Water for Granular Material MGal  1,182.900

 44 Water for Vegetation MGal  28,691.500

 45 Placing Topsoil CuYd  97,147.000

 46 Contractor Furnished Topsoil CuYd  16,668.000

 47 Obliterate Old Road Sta  16.000

 48 Incidental Work, Grading LS  1.000

 49 Base Course Ton  30,931.000

 50 Gravel Cushion Ton  61,730.700

 51 Gravel Surfacing Ton  2,578.000

 52 Temporary Gravel Surfacing Ton  1,000.000

 53 Granular Material Ton  3,750.000



 54 PG 64-34 Asphalt Binder Ton  334.200

 55 Class G Asphalt Concrete Ton  5,967.700

 56 Asphalt Concrete Composite Ton  3,066.700

 57 Compaction Sample Each  18.000

 58 Hydrated Lime Ton  59.700

 59 Temporary Asphalt Ton  1,300.000

 60 SS-1h or CSS-1h Asphalt for Tack Ton  12.900

 61 SS-1h or CSS-1h Asphalt for Flush Seal Ton  3.800

 62 Sand for Flush Seal Ton  71.700

 63 9" Nonreinforced PCC Pavement SqYd  6,502.500

 64 10" Nonreinforced PCC Pavement SqYd  122,156.200

 65 10" Miscellaneous PCC Pavement SqYd  941.400

 66 4" Barrier Type Colored Median PCC Pavement SqYd  4,623.500

 67 6" Barrier Type Colored Median PCC Pavement SqYd  1,328.100

 68 6" PCC Approach Pavement SqYd  69.300

 69 6" PCC Fillet Section SqYd  75.200

 70 Dowel Bar Each  78,739.000

 71 Insert Steel Bar in PCC Pavement Each  1,537.000

 72 Structure Excavation, Box Culvert CuYd  1,731.000

 73 Box Culvert Undercut CuYd  4,377.000

 74 Precast Concrete Headwall for Drain Each  2.000

 75 12" RCP Class 5, Furnish Ft  54.000

 76 12" RCP, Install Ft  54.000

 77 15" RCP Class 4, Furnish Ft  88.000

 78 15" RCP, Install Ft  88.000

 79 18" RCP Class 2, Furnish Ft  11,312.000

 80 18" RCP, Install Ft  11,312.000

 81 24" RCP Class 2, Furnish Ft  3,108.000

 82 24" RCP, Install Ft  3,108.000

 83 30" RCP Class 2, Furnish Ft  88.000

 84 30" RCP, Install Ft  88.000

 85 36" RCP Class 2, Furnish Ft  1,026.000

 86 36" RCP, Install Ft  1,026.000

 87 24" RCP Bend, Furnish Each  12.000

 88 24" RCP Bend, Install Each  12.000

 89 12" RCP Flared End, Furnish Each  2.000

 90 12" RCP Flared End, Install Each  2.000

 91 15" RCP Flared End, Furnish Each  4.000

 92 15" RCP Flared End, Install Each  4.000

 93 18" RCP Flared End, Furnish Each  23.000

 94 18" RCP Flared End, Install Each  23.000

 95 24" RCP Flared End, Furnish Each  11.000

 96 24" RCP Flared End, Install Each  11.000

 97 36" RCP Flared End, Furnish Each  11.000

 98 36" RCP Flared End, Install Each  11.000

 99 18" RCP Arch Class 2, Furnish Ft  252.000

 100 18" RCP Arch, Install Ft  252.000

 101 36" RCP Arch Class 2, Furnish Ft  760.000

 102 36" RCP Arch, Install Ft  760.000

 103 54" RCP Arch Class 2, Furnish Ft  32.000

 104 54" RCP Arch, Install Ft  32.000

 105 60" RCP Arch Class 2, Furnish Ft  40.000

 106 60" RCP Arch, Install Ft  40.000

 107 36" RCP Arch Flared End, Furnish Each  10.000

 108 36" RCP Arch Flared End, Install Each  10.000

 109 36" Steel Pipe, Furnish Ft  246.000



 110 Reset Pipe Ft  46.000

 111 Reset Pipe End Section Each  2.000

 112 Bore and Jack 36" Pipe Ft  246.000

 113 Class A45 Concrete, Box Culvert CuYd  3,579.600

 114 Anti-Graffiti Coating SqFt  16,619.000

 115 Concrete Surface Preparation SqYd  1,078.300

 116 Class M6 Concrete CuYd  367.200

 117 Reinforcing Steel Lb  672,783.000

 118 12'x5' Precast Concrete Box Culvert, Furnish Ft  356.000

 119 12'x5' Precast Concrete Box Culvert, Install Ft  356.000

 120 12'x5' Precast Concrete Box Culvert End Section, Furnish Each  2.000

 121 12'x5' Precast Concrete Box Culvert End Section, Install Each  2.000

 122 Type III Field Laboratory Each  1.000

 123 Type 2 Right-of-Way Fence Ft  269.000

 124 2 Post Panel Each  2.000

 125 Special 4' Chain Link Fence Ft  663.000

 126 Movable F Shape Concrete Barrier, End Section Each  4.000

 127 2.0"x2.0" Perforated Tube Post Ft  619.700

 128 4"x4" White Delineator with 1.12 Lb/Ft Post Each  10.000

 129 4"x8" White Delineator with 1.12 Lb/Ft Post Each  10.000

 130 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  12.000

 131 Type 2 Object Marker Back to Back Each  76.000

 132 Type 4 Object Marker Each  12.000

 133 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  298.900

 134 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  300.800

 135 Reset Sign Each  4.000

 136 Cold Applied Plastic Pavement Marking, 4" Ft  13,028.000

 137 Cold Applied Plastic Pavement Marking, 4" with Contrast Border Ft  27,189.000

 138 Cold Applied Plastic Pavement Marking, 8" Ft  747.000

 139 Cold Applied Plastic Pavement Marking, 24" Ft  468.000

 140 Cold Applied Plastic Pavement Marking, Arrow Each  118.000

 141 Preformed Thermoplastic Pavement Marking, 4" with Contrast Border Ft  214.000

 142 Preformed Thermoplastic Pavement Marking, 24" Ft  2,342.000

 143 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  13,028.000

 144 Grooving for Cold Applied Plastic Pavement Marking, 4" with Contrast Border Ft  27,189.000

 145 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  747.000

 146 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  468.000

 147 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  118.000

 148 Flagging Hour  380.000

 149 Traffic Control Signs SqFt  1,812.600

 150 Traffic Control, Miscellaneous LS  1.000

 151 Traffic Control Supervisor LS  1.000

 152 Type 3 Barricade Each  93.000

 153 Temporary Raised Pavement Markers Ft  11,000.000

 154 Tubular Marker Each  300.000

 155 Replace Tubular Marker Each  55.000

 156 Type C Advance Warning Arrow Board Each  4.000

 157 Linear Delineation System Panel, Barrier Mounted Each  20.000

 158 Remove Pavement Marking, 4" or Equivalent Ft  28,000.000

 159 Temporary Pavement Marking Ft  30,000.000

 160 Contractor Supplied Traffic Control Movable Concrete Barrier Each  20.000

 161 Remove and Reset Traffic Control Movable Concrete Barrier Each  20.000

 162 Detour and Restriction Signing SqFt  3,308.800

 163 Temporary Business Signing SqFt  1,989.700

 164 Contractor Furnished Portable Changeable Message Sign Each  6.000

 165 Longitudinal Pedestrian Barricade Ft  12.000



 166 Temporary Pedestrian Access Route LS  1.000

 167 Breakaway Base Luminaire Pole with Arm, 40' Mounting Height Each  6.000

 168 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  76.000

 169 Breakaway Base Luminaire Pole with Twin Arms, 40' Mounting Height Each  30.000

 170 Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height Each  3.000

 171 Pedestal Signal Pole Each  2.000

 172 Signal Pole with 55' Mast Arm and Luminaire Arm Each  1.000

 173 Signal Pole with 65' Mast Arm and Luminaire Arm Each  1.000

 174 Signal Pole with 70' Mast Arm and Luminaire Arm Each  1.000

 175 Signal Pole with 75' Mast Arm and Luminaire Arm Each  4.000

 176 Signal Pole with 85' Mast Arm and Luminaire Arm Each  1.000

 177 Tunnel Luminaire, LED Each  38.000

 178 Roadway Luminaire, LED with Photoelectric Cell Each  156.000

 179 3 Section Vehicle Signal Head Each  37.000

 180 4 Section Vehicle Signal Head Each  4.000

 181 3 Section Directional Vehicle Signal Head Each  18.000

 182 2' Diameter Footing Ft  929.000

 183 3.5' Diameter Footing Ft  120.000

 184 Special Electrical Junction Box Each  115.000

 185 Electrical Service Cabinet Each  8.000

 186 Circuit Control Center Each  2.000

 187 Traffic Signal Controller Each  2.000

 188 Side Mounted Cabinet Each  4.000

 189 Battery Backup System for Traffic Signal Each  2.000

 190 Video Detection System Each  2.000

 191 Emergency Vehicle Preemption Unit Each  2.000

 192 Optical Detector Each  8.000

 193 Accessible Pedestrian Signal Each  16.000

 194 Pedestrian Push Button Pole Each  16.000

 195 Pedestrian Signal Head with Countdown Timer Each  16.000

 196 Pedestrian Crossing Sign Each  16.000

 197 Miscellaneous, Electrical LS  1.000

 198 Furnish Signal Pole with Mast Arm Each  2.000

 199 Maintenance of Traffic Signal(s) Hour  40.000

 200 Locator Ball Each  1.000

 201 0.75" Rigid Galvanized Steel Conduit Ft  785.000

 202 1" Rigid Conduit, Schedule 40 Ft  535.000

 203 2" Rigid Conduit, Schedule 40 Ft  31,330.000

 204 4" Rigid Conduit, Schedule 40 Ft  350.000

 205 2" Rigid Conduit, Schedule 80 Ft  4,830.000

 206 3" Rigid Conduit, Schedule 80 Ft  4,205.000

 207 1/2" Innerduct, SDR 13.5 Ft  3,635.000

 208 1" Innerduct, SDR 13.5 Ft  39,000.000

 209 1.5" Innerduct, SDR 13.5 Ft  340.000

 210 2/2/2/4 Aluminum Wire Ft  36,990.000

 211 3/C #0000 AWG Aluminum Wire Ft  1,605.000

 212 1/C #4 AWG Copper Wire Ft  2,170.000

 213 1/C #6 AWG Copper Wire Ft  990.000

 214 1/C #10 AWG Copper Wire Ft  3,065.000

 215 1/C #12 AWG Copper Wire Ft  32,220.000

 216 1/C #14 AWG Copper Wire Ft  445.000

 217 2/C #14 AWG IMSA Copper Cable, K1 Ft  500.000

 218 3/C #14 AWG IMSA Copper Cable, K1 Ft  240.000

 219 5/C #14 AWG IMSA Copper Cable, K1 Ft  3,370.000

 220 7/C #14 AWG IMSA Copper Cable, K1 Ft  210.000

 221 12/C #14 AWG IMSA Copper Cable, K1 Ft  590.000



 222 25/C #14 AWG IMSA Copper Cable, K1 Ft  2,350.000

 223 12/2 UF-B Copper Pole and Bracket Cable Ft  9,860.000

 224 Preemption Cable Ft  6,120.000

 225 24 Strand Fiber Optic Cable Ft  18,550.000

 226 Install Fiber Optic Cable Ft  1,100.000

 227 Modified Type B66 Concrete Curb and Gutter Ft  5,548.000

 228 Modified Type B69 Concrete Curb and Gutter Ft  1,727.000

 229 Type BL66 Concrete Curb and Gutter Ft  4,708.000

 230 Type F610 Concrete Curb and Gutter Ft  29,695.000

 231 Type FL610 Concrete Curb and Gutter Ft  26,534.000

 232 Modified Type P6 Concrete Gutter Ft  89.000

 233 Type P10 Concrete Gutter Ft  232.000

 234 6" Concrete Valley Gutter Ft  30.000

 235 8" Concrete Valley Gutter Ft  39.000

 236 4" Concrete Sidewalk SqFt  217.000

 237 6" Concrete Sidewalk SqFt  108,297.000

 238 8" Concrete Sidewalk SqFt  272.000

 239 Type 1 Detectable Warnings SqFt  397.000

 240 Type B Frame and Grate Each  292.000

 241 Special Frame and Grate Each  1.000

 242 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  2.000

 243 Precast Drop Inlet Collar Each  187.000

 244 Type A7 Manhole Frame and Lid Each  2.000

 245 4" Underdrain Pipe Ft  1,795.000

 246 Porous Backfill Ton  1,848.500

 247 Class B Riprap Ton  831.300

 248 Cover Crop Seeding Bu  150.000

 249 Type D Permanent Seed Mixture Lb  2,989.000

 250 Type G Permanent Seed Mixture Lb  2,385.000

 251 Special Permanent Seed Mixture 1 Lb  1,998.000

 252 Fertilizing Lb  16,085.000

 253 Mulching Ton  224.100

 254 Fiber Mulching Ton  4.800

 255 Bonded Fiber Matrix Ton  10.400

 256 Soil Stabilizer Acre  20.000

 257 12" Diameter Erosion Control Wattle Ft  2,868.000

 258 Remove and Reset Erosion Control Wattle Ft  718.000

 259 Sediment Filter Bag Ft  5,958.000

 260 Surface Roughening Acre  0.900

 261 Low Flow Silt Fence Ft  33,394.000

 262 High Flow Silt Fence Ft  2,240.000

 263 Mucking Silt Fence CuYd  2,508.000

 264 Repair Silt Fence Ft  8,908.000

 265 Flocculent Housing Unit Each  2.000

 266 500K Gallon Treatment Flocculent Bag Each  2.000

 267 Sediment Control at Inlet with Frame and Grate Each  187.000

 268 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  84.000

 269 Dewatering Hour  120.000

 270 Sweeping Hour  140.000

 271 1 Gallon Perennial Plant, Furnish and Plant Each  2,385.000

 272 2.5" Caliper Deciduous Tree, Furnish and Plant Each  15.000

 273 1 Gallon Ornamental Grass, Furnish and Plant Each  2,892.000

 274 Type B Drainage Fabric SqYd  1,163.000

 275 Woven Separator Fabric SqYd  16,420.000

 276 Reinforcement Fabric (MSE) SqYd  5,028.000

 277 Concrete Right of Way Marker Each  116.000



 278 Concrete Washout Facility Each  3.000

 279 Construction Entrance Each  12.000

 280 Temporary Surfacing SqFt  31,000.000

 281 Miscellaneous Work Site  1.000

 282 Landscape Edging Ft  2,568.000

 283 Ornamental Landscaping Boulders Each  11.000

 284 Weed Barrier Fabric SqYd  1,487.000

 285 4" Depth Shredded Bark Mulch SqYd  2,073.000

 286 Irrigation System LS  1.000

CIP 11120(  )

Work Type 1 or Work Type 3

2. Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  NONE Contract Id: 9934 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Water Main Ft  76.000

 3 20" Steel Encasement Pipe Ft  414.000

 4 24" Steel Encasement Pipe Ft  76.000

 5 36" Steel Encasement Pipe Ft  40.000

 6 6" PVC Water Main Ft  105.000

 7 8" PVC Water Main Ft  311.000

 8 12" PVC Water Main Ft  1,986.000

 9 16" PVC Water Main Ft  4,301.000

 10 16" PVC Restrained Joint Water Main Ft  76.000

 11 24" Ductile Iron Restrained Joint Water Main Ft  84.000

 12 12"x6" Pipe Tee Each  4.000

 13 12"x8" Pipe Tee Each  1.000

 14 16"x6" Pipe Tee Each  1.000

 15 16"x8" Pipe Tee Each  9.000

 16 16"x16" Pipe Tee Each  1.000

 17 12"x12" Pipe Cross Each  1.000

 18 8"x6" Pipe Reducer Each  11.000

 19 12"x8" Pipe Reducer Each  2.000

 20 16"x12" Pipe Reducer Each  1.000

 21 8" Pipe Bend Each  1.000

 22 12" Pipe Bend Each  2.000

 23 16" Pipe Bend Each  2.000

 24 24" Pipe Bend Each  4.000

 25 12" Pipe Cap Each  3.000

 26 16" Pipe Cap Each  1.000

 27 20" Pipe Plug Each  4.000

 28 6" Retainer Gland Each  48.000

 29 8" Retainer Gland Each  49.000

 30 12" Retainer Gland Each  34.000

 31 16" Retainer Gland Each  39.000

 32 24" Retainer Gland Each  12.000

 33 6" Pipe Sleeve Each  2.000

 34 8" Pipe Sleeve Each  1.000

 35 16" Pipe Sleeve Each  1.000

 36 24" Pipe Sleeve Each  2.000

 37 6" Gate Valve with Box Each  5.000

 38 8" Gate Valve with Box Each  11.000

 39 12" Gate Valve with Box Each  5.000

 40 16" Gate Valve with Box Each  4.000

 41 6" Fire Hydrant Extension Each  6.000

 42 12" Fire Hydrant Extension Each  4.000

 43 18" Fire Hydrant Extension Each  1.000

 44 Standard Fire Hydrant Each  18.000



 45 Temporary Fire Hydrant Each  2.000

 46 Select Trench Backfill Ton  1,130.000

 47 Water Main Bedding Material Ft  6,863.000

 48 Trench Dewatering, Water Main Ft  6,863.000

 49 Trench Dewatering, Sewer Main Ft  414.000

 50 Trench 14' to 16' Deep Ft  414.000

 51 Adjust Water Valve Box Each  4.000

 52 Connect To Existing Water Main Each  4.000

 53 Cut and Tie to Existing Water Main Each  2.000

 54 Remove and Reset Fire Hydrant Each  2.000

 55 Locate Utilities Each  4.000

 56 Verify Utilities Each  4.000

 57 Temporary Manhole Cover Each  1.000

 58 Reconstruct Manhole Each  1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES:   Minimum wage rates for 1 have been predetermined by the U.S. Department of Labor and the Department of Transportation, 

and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in 

which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended.  Federal-aid 

projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.Minimum wage rates for 2 have been predetermined 

by the Department of Transportation, and are set forth in the advertised specification.

BID PREPARATION:  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 1 must also submit a bid on Item 2.  

Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE:  The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights 

Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 

entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this 

invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South 

Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To obtain 

licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Agricultural 

and Natural Resources, Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt

SECRETARY OF TRANSPORTATION


