

Advertisement of Highway Bid Letting

Beginning with the 10/1/2025 letting, the SDDOT will be using the new Electronic Standard Specifications for Roads and Bridges, 10-1-25 Version. The Standard Specifications for Roads and Bridges is available for download and viewing at <https://dot.sd.gov/doing-business/contractors/standard-specifications>. A printed version of the Standard Specifications for Roads and Bridges will not be provided.

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on November 05, 2025, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	IM 0907(90)332 (PCN 091U)	Davison SWPPP = 3.00 AC	0.651	Approach Slabs, Joints, Berm Repair, Approach Pavement, Polymer Chip Seal, Guardrail; Acceleration Lane	I90 E & W - 0.2 E of SD37 S Interch over BNSF RR; I90 - Fm E of Exit 332 (SD37S) EBO-Ramp to 0.3 E
2.	P 0016(110)59, 016AW-468 (PCN 0A46, I6YH)	Pennington	0.091	Asphalt Concrete Bridge Resurfacing, Joint Repair & Bridge Repair	US16A E & W - At the Keystone Interchange
3.	NH 0016(103)67, NH-P 0044(235)39 (PCN 091A, 08JE)	Pennington	---	Polymer Chip Seal	US16B - 0.3 E SD79 over RR; SD44 - 1.1 E of US16 over Rapid Ck & 0.7 SE of Farmingdale over Draw
4.	IM 0020(238) (PCN 090T)	Davison, Lincoln, Minnehaha, Moody	---	Bridge Slope Protection Rehabilitation	Various Locations Throughout the Mitchell Region
5.	NH 0212(200)313 (PCN 06PQ)	Spink	13.280	Cold Milling, Asphalt Concrete Resurfacing, Asphalt Concrete Surfacing, Pipe Work, Bridge Approach Work	US212 - Fm 5 E of Redfield to Doland
6.	P 0019(49)43 (PCN 06QE)	Turner SWPPP = 12.50 AC	8.095	Cold Milling, Asphalt Concrete Resurfacing, Pipe Work, Modify Intersection, Full Depth Reclamation of Shoulders, Culvert Work & Pavement Markings	SD19 - Fm US18 to the S Jct of SD44
7.	NH 0012(323)289 (PCN 09V9)	Brown	3.400	Modify Signals	US12 - Fm US281 to Melgaard Rd in Aberdeen

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	IM 0907(90)332	Area Engineer: Jay Peppel, PO Box 1206, Mitchell, SD, 57301-7206			Phone: 605/995-8120
	Work Type 2 or Work Type 8 or	DBE Goal: NONE	Contract Id: 9483	See Special Provisions for Completion Requirements	
	Work Type 14				
	1 Mobilization		LS		1.000
	2 Incentive/Disincentive Pay		Day		0.000
	3 Bridge Elevation Survey		LS		1.000
	4 Construction Schedule, Category I		LS		1.000
	5 Remove Concrete Bridge Approach Slab		SqYd		624.600
	6 Remove Concrete Footing(s)		LS		1.000
	7 Remove Extruded Panel Sign		Each		1.000
	8 Remove Drop Inlet		Each		1.000
	9 Remove Drop Inlet Frame and Grate Assembly		Each		1.000
	10 Remove Pipe Culvert		Ft		2.000
	11 Remove 3 Cable Guardrail		Ft		1,024.000
	12 Remove Beam Guardrail		Ft		325.000
	13 Remove 3 Cable Guardrail Anchor Assembly		Each		6.000
	14 Remove 3 Cable Guardrail Slip Base Anchor Assembly		Each		2.000
	15 Remove W Beam Guardrail Breakaway Cable Terminal		Each		4.000
	16 Remove Asphalt Concrete Pavement		SqYd		3,133.000
	17 Remove Concrete Pavement		SqYd		1,696.000
	18 Remove Granular Material		CuYd		1,562.000
	19 Remove Sediment		CuYd		11.000
	20 Remove Erosion Control Wattle		Ft		1,088.000
	21 Unclassified Excavation		CuYd		8,786.000
	22 Contractor Furnished Borrow Excavation		CuYd		11,172.000
	23 Muck Excavation		CuYd		71.000
	24 Undercutting		CuYd		2,773.000
	25 Bridge Berm Repair		Each		4.000
	26 Water for Embankment		MGal		199.000
	27 Water for Granular Material		MGal		55.000
	28 Remove and Replace Topsoil		LS		1.000
	29 Base Course		Ton		63.000
	30 Gravel Cushion		Ton		4,626.000
	31 Asphalt Concrete Composite		Ton		191.000
	32 11" Nonreinforced PCC Pavement		SqYd		3,491.000
	33 PCC Shoulder Pavement		SqYd		888.000
	34 Dowel Bar		Each		1,242.000
	35 Insert Steel Bar in PCC Pavement		Each		1,848.000
	36 Membrane Sealant Expansion Joint		Ft		354.900
	37 Concrete Approach Slab for Bridge		SqYd		486.600
	38 Concrete Approach Sleeper Slab for Bridge		SqYd		142.500
	39 No. 4 Rebar Splice		Each		66.000
	40 No. 5 Rebar Splice		Each		96.000
	41 No. 6 Rebar Splice		Each		105.000
	42 Two Coat Bridge Deck Polymer Chip Seal		SqYd		1,430.500
	43 Abrasive Blasting of Bridge Deck		SqYd		1,430.500
	44 Bridge Deck Grinding		SqYd		1,430.500
	45 Concrete Removal, Class A		SqYd		8.000
	46 Concrete Removal, Class B		SqYd		8.000
	47 Concrete Patching Material, Bridge Deck		CuFt		108.000
	48 Type 1 MGS		Ft		1,162.500
	49 Type 1 Retrofit Guardrail Transition		Each		4.000
	50 MGS MASH Tangent End Terminal		Each		4.000
	51 2.5' Diameter Fixed Support Concrete Footing		Ft		18.000
	52 S3x5.7 Steel Post		Ft		11.000
	53 W10x39 Steel Post		Ft		55.600

54	Guardrail Delineator	Each	34.000
55	Extruded Aluminum Sign, Nonremovable Copy High Intensity	SqFt	6.300
56	Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	187.500
57	High Build Waterborne Pavement Marking Paint with Reflective Elements, White	Gal	45.000
58	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	20.000
59	Surface Preparation for Pavement Marking	Ft	12,121.000
60	Flagging	Hour	160.000
61	Traffic Control Signs	SqFt	544.000
62	Traffic Control, Miscellaneous	LS	1.000
63	Type 3 Barricade	Each	2.000
64	Temporary Raised Pavement Markers	Ft	7,700.000
65	Type C Advance Warning Arrow Board	Each	2.000
66	Linear Delineation System Panel, Barrier Mounted	Each	136.000
67	Traffic Control Movable Concrete Barrier	Each	136.000
68	Temporary Concrete Barrier End Protection	Each	2.000
69	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	2.000
70	Reset Traffic Control Barrier End Protection	Each	2.000
71	Type A Frame and Grate	Each	2.000
72	2' x 3' Type B Drop Inlet	Each	1.000
73	Precast Drop Inlet Collar	Each	1.000
74	Adjust Drop Inlet	Each	1.000
75	Type G Permanent Seed Mixture	Lb	96.000
76	Mulching	Ton	7.400
77	12" Diameter Erosion Control Wattle	Ft	4,350.000
78	Remove and Reset Erosion Control Wattle	Ft	1,088.000
79	Railroad Protective Insurance	LS	1.000

2. P 0016(110)59, 016AW-468 **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**
Work Type 5 **DBE Goal: NONE** **Contract Id: 9906** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Bridge Elevation Survey	LS	1.000
3	Construction Schedule, Category II	LS	1.000
4	Remove Interim Crossover Closure for Reset	Ft	128.000
5	Remove Sign for Reset	Each	5.000
6	Incidental Work, Grading	LS	1.000
7	Asphalt Concrete Bridge Deck Overlay	SqYd	1,386.700
8	Asphalt Bridge Joint	Ft	104.000
9	Cold Milling Asphalt Concrete	SqYd	1,387.000
10	High Strength Fiber Tension Reinforcement Retrofit	Ft	13.000
11	Reset Interim Crossover Closure	Ft	128.000
12	Reset Sign	Each	5.000
13	High Build Waterborne Pavement Marking Paint, 4" White	Ft	1,830.000
14	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	1,830.000
15	Flagging	Hour	500.000
16	Traffic Control Signs	SqFt	604.400
17	Traffic Control, Miscellaneous	LS	1.000
18	Type 3 Barricade	Each	12.000
19	Temporary Flexible Vertical Markers (Tabs)	Ft	1,750.000
20	Type C Advance Warning Arrow Board	Each	3.000
21	Remove Pavement Marking, 4" or Equivalent	Ft	2,700.000
22	4" Temporary Pavement Marking Tape Type I	Ft	270.000
23	Detour and Restriction Signing	SqFt	158.100
24	Contractor Furnished Portable Changeable Message Sign	Each	3.000
25	Contractor Furnished Speed Monitoring Radar Trailer	Each	1.000

3. NH 0016(103)67, NH-P **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
0044(235)39 **DBE Goal: NONE** **Contract Id: 9766** **See Special Provisions for Completion Requirements**
Work Type 16

	1 Mobilization	LS	1.000
	2 Incentive/Disincentive Pay	Day	0.000
	3 Construction Schedule, Category I	LS	1.000
	4 Two Coat Bridge Deck Polymer Chip Seal	SqYd	2,314.100
	5 Abrasive Blasting of Bridge Deck	SqYd	2,314.100
	6 Bridge Deck Grinding	SqYd	2,314.100
	7 Concrete Removal, Class A	SqYd	22.000
	8 Concrete Removal, Class B	SqYd	22.000
	9 Concrete Patching Material, Bridge Deck	CuFt	144.800
	10 High Build Waterborne Pavement Marking Paint, 4" White	Ft	549.000
	11 High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	651.000
	12 Flagging	Hour	150.000
	13 Traffic Control Signs	SqFt	477.000
	14 Traffic Control, Miscellaneous	LS	1.000
	15 Type 3 Barricade	Each	9.000
	16 Type C Advance Warning Arrow Board	Each	4.000
	17 4" Temporary Pavement Marking Tape Type I	Ft	288.000
	18 Temporary Pavement Marking	Ft	6,700.000
4.	IM 0020(238)	Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107	
	Work Type 6 or Work Type 8 or	DBE Goal: NONE	
	Work Type 13	Contract Id: 9951	See Special Provisions for Completion Requirements
	1 Mobilization	LS	1.000
	2 Construction Schedule, Category I	LS	1.000
	3 Contractor Furnished Borrow Excavation	CuYd	25.000
	4 Bridge Berm Repair	Each	2.000
	5 Flagging	Hour	20.000
	6 Traffic Control Signs	SqFt	1,066.000
	7 Traffic Control, Miscellaneous	LS	1.000
	8 Type 3 Barricade	Each	6.000
	9 Type C Advance Warning Arrow Board	Each	2.000
	10 Contractor Furnished Speed Monitoring Radar Trailer	Each	2.000
	11 Bridge Berm Slope Protection, Quarried Aggregate	SqYd	578.000
	12 Bridge Berm Slope Protection Rehabilitation, Coated Crushed Aggregate	SqYd	8,601.000
	13 Type A Drainage Fabric	SqYd	65.000
	14 Railroad Protective Insurance	LS	1.000
5.	NH 0212(200)313	Area Engineer: Brad Letcher, 901 Dakota North, Huron, SD, 57350-0940	
	Work Type 5	DBE Goal: NONE	Contract Id: 9787
		See Special Provisions for Completion Requirements	
	1 Mobilization	LS	1.000
	2 Restoration of Stockpile Site	LS	1.000
	3 Bridge Elevation Survey	LS	1.000
	4 Checker	LS	1.000
	5 Construction Schedule, Category II	LS	1.000
	6 Remove Drop Inlet	Each	2.000
	7 Remove Drop Inlet Frame and Grate Assembly	Each	2.000
	8 Remove Pipe Culvert	Ft	46.000
	9 Remove Beam Guardrail	Ft	500.000
	10 Remove Asphalt Concrete Pavement	SqYd	617.500
	11 Remove Type 1 MGS for Reset	Ft	175.000
	12 Remove Type 1 Retrofit Guardrail Transition for Reset	Each	4.000
	13 Remove MGS MASH Tangent End Terminal for Reset	Each	4.000
	14 Remove Delineator for Reset	Each	20.000
	15 Unclassified Excavation	CuYd	660.000
	16 Unclassified Excavation, Digouts	CuYd	687.000
	17 Contractor Furnished Borrow	CuYd	68.000
	18 Water for Granular Material	MGal	196.800
	19 Shoulder Preparation	Mile	15.504

20	Surface Preparation	Mile	1.500
21	Base Course	Ton	2,005.200
22	Base Course, Salvaged	Ton	1,024.400
23	Salvage and Stockpile Granular Material	Ton	1,024.400
24	PG 58-34 Asphalt Binder	Ton	3,146.300
25	Asphalt Concrete Composite	Ton	205.800
26	Class Q3R Hot Mixed Asphalt Concrete	Ton	65,912.500
27	Asphalt Concrete Blade Laid	Ton	1,235.000
28	Hydrated Lime	Ton	663.900
29	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	26.600
30	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	10.400
31	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	2.900
32	MC-70 Asphalt for Prime	Ton	132.900
33	SS-1h or CSS-1h Asphalt for Tack	Ton	237.200
34	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	79.100
35	Blotting Sand for Prime	Ton	107.500
36	Sand for Flush Seal	Ton	739.200
37	Cold Milling Asphalt Concrete	SqYd	140,823.000
38	Membrane Sealant Expansion Joint	Ft	133.200
39	Bridge End Embankment	CuYd	6.000
40	Granular Bridge End Backfill	CuYd	60.000
41	Approach Slab Underdrain Excavation	CuYd	3.200
42	Precast Concrete Headwall for Drain	Each	4.000
43	18" RCP Class 2, Furnish	Ft	8.000
44	18" RCP, Install	Ft	8.000
45	18" RCP Flared End, Furnish	Each	1.000
46	18" RCP Flared End, Install	Each	1.000
47	18" CMP 16 Gauge, Furnish	Ft	4.000
48	18" CMP, Install	Ft	4.000
49	18" CMP Elbow, Furnish	Each	2.000
50	18" CMP Elbow, Install	Each	2.000
51	18" RCP to CMP Transition, Furnish	Each	1.000
52	18" Pipe Transition, Install	Each	1.000
53	Concrete Approach Slab for Bridge	SqYd	230.600
54	Concrete Approach Sleeper Slab for Bridge	SqYd	21.000
55	Breakout Structural Concrete	CuYd	1.200
56	Install Dowel in Concrete	Each	56.000
57	No. 4 Rebar Splice	Each	34.000
58	No. 5 Rebar Splice	Each	32.000
59	No. 6 Rebar Splice	Each	54.000
60	Two Coat Bridge Deck Polymer Chip Seal Repair	SqYd	217.800
61	Abrasive Blasting of Bridge Deck	SqYd	217.800
62	Bridge Deck Grinding	SqYd	217.800
63	Type III Field Laboratory	Each	1.000
64	Type 1 MGS	Ft	237.500
65	Type 1 Retrofit Guardrail Transition	Each	4.000
66	MGS MASH Flared End Terminal	Each	4.000
67	Beam Guardrail Post	Each	92.000
68	Reset Type 1 MGS	Ft	175.000
69	Reset MGS MASH Tangent End Terminal	Each	4.000
70	Reset Type 1 Retrofit Guardrail Transition	Each	4.000
71	Reset Delineator	Each	20.000
72	Guardrail Delineator	Each	16.000
73	Cold Applied Plastic Pavement Marking, 24"	Ft	737.000
74	Cold Applied Plastic Pavement Marking, Arrow	Each	17.000
75	High Build Waterborne Pavement Marking Paint, White	Gal	634.000

76	High Build Waterborne Pavement Marking Paint, Yellow	Gal	116.000
77	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	737.000
78	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	17.000
79	Flagging	Hour	940.000
80	Pilot Car	Hour	450.000
81	Traffic Control Signs	SqFt	677.000
82	Traffic Control, Miscellaneous	LS	1.000
83	Linear Delineation System Panel, Barrier Mounted	Each	16.000
84	Temporary Pavement Marking	Mile	61.400
85	Traffic Control Movable Concrete Barrier	Each	47.000
86	Temporary Concrete Barrier End Protection	Each	2.000
87	Portable Temporary Traffic Control Signal	Unit	2.000
88	Detour and Restriction Signing	SqFt	1,379.000
89	Type A Frame and Grate	Each	2.000
90	2' x 3' Type B Drop Inlet	Each	2.000
91	Precast Drop Inlet Collar	Each	2.000
92	4" Underdrain Pipe	Ft	156.000
93	Porous Backfill	Ton	6.000
94	Erosion Control	LS	1.000
95	Reinforcement Fabric (MSE)	SqYd	1,073.000
96	Remove and Reset Mailbox	Each	2.000
97	Storage Unit	Each	1.000

6. **P 0019(49)43** **Area Engineer: Harry Johnston, 5316 W 60th St N, Sioux Falls, SD, 57107** **Phone: 605/367-5680**
Work Type 5 **DBE Goal: NONE** **Contract Id: 9702** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Construction Staking	Mile	8.095
3	Grade Staking	Mile	0.899
4	Graded Centerline Staking	Mile	0.599
5	Miscellaneous Staking	Mile	8.095
6	Slope Staking	Mile	0.599
7	Engineer Directed Surveying/Staking	Hour	40.000
8	Construction Schedule, Category II	LS	1.000
9	Clearing	LS	1.000
10	Remove Delineator	Each	31.000
11	Remove Pipe Culvert	Ft	172.000
12	Remove Pipe End Section	Each	14.000
13	Remove Asphalt Concrete Pavement	SqYd	969.000
14	Remove Pipe for Reset	Ft	54.000
15	Remove Pipe End Section for Reset	Each	7.000
16	Unclassified Excavation	CuYd	10,483.000
17	Unclassified Excavation, Digouts	CuYd	405.000
18	Contractor Furnished Borrow Excavation	CuYd	6,535.000
19	Contaminated Material Excavation	CuYd	100.000
20	Undercutting	CuYd	5,637.000
21	Water for Embankment	MGal	75.000
22	Water for Granular Material	MGal	316.000
23	Placing Topsoil	CuYd	2,155.000
24	Base Course	Ton	8,084.000
25	Full Depth Reclamation, Shoulder	SqYd	88,878.000
26	PG 58-34 Asphalt Binder	Ton	1,781.200
27	Asphalt Concrete Composite	Ton	1,375.000
28	Class Q3R Hot Mixed Asphalt Concrete	Ton	34,859.000
29	Asphalt Concrete Blade Laid	Ton	1,214.000
30	Hydrated Lime	Ton	357.200
31	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	16.200

32	MC-70 Asphalt for Prime	Ton	91.900
33	SS-1h or CSS-1h Asphalt for Tack	Ton	140.500
34	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	2.900
35	Blotting Sand for Prime	Ton	5.000
36	Cold Milling Asphalt Concrete	SqYd	140,395.000
37	Pipe Culvert Undercut	CuYd	28.000
38	24" RCP Class 2, Furnish	Ft	76.000
39	24" RCP, Install	Ft	76.000
40	36" RCP Class 2, Furnish	Ft	86.000
41	36" RCP, Install	Ft	86.000
42	18" RCP Flared End, Furnish	Each	8.000
43	18" RCP Flared End, Install	Each	8.000
44	36" RCP Flared End, Furnish	Each	2.000
45	36" RCP Flared End, Install	Each	2.000
46	24" RCP Sloped End, Furnish	Each	2.000
47	24" RCP Sloped End, Install	Each	2.000
48	18" CMP 16 Gauge, Furnish	Ft	28.000
49	18" CMP, Install	Ft	28.000
50	CMP Tee, Furnish	Each	1.000
51	CMP Tee, Install	Each	1.000
52	18" CMP Safety End, Furnish	Each	1.000
53	18" CMP Safety End, Install	Each	1.000
54	18" Smooth Tapered Sleeve, Furnish	Each	2.000
55	18" Smooth Tapered Sleeve, Install	Each	2.000
56	Reset Pipe	Ft	54.000
57	Reset Pipe End Section	Each	7.000
58	Type III Field Laboratory	Each	1.000
59	Type 2 Object Marker Back to Back	Each	53.000
60	High Build Waterborne Pavement Marking Paint, White	Gal	374.000
61	High Build Waterborne Pavement Marking Paint, Yellow	Gal	169.000
62	Flagging	Hour	790.000
63	Pilot Car	Hour	395.000
64	Traffic Control Signs	SqFt	391.400
65	Traffic Control, Miscellaneous	LS	1.000
66	Type 3 Barricade	Each	1.000
67	Temporary Pavement Marking	Mile	32.400
68	Class B Riprap	Ton	126.000
69	Type B Permanent Seed Mixture	Lb	225.000
70	Mulching	Ton	25.000
71	Type 2 Erosion Control Blanket	SqYd	73.000
72	Type 3 Erosion Control Blanket	SqYd	315.000
73	Shaping for Erosion Control Blanket	Ft	333.000
74	Type B Drainage Fabric	SqYd	215.000
75	Refurbish Single Mailbox	Each	9.000
76	Refurbish Double Mailbox	Each	1.000
77	Storage Unit	Each	1.000

7.	NH 0012(323)289	Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767		Phone: 605/626-7885
	Work Type 10	DBE Goal: NONE	Contract Id: 9781	See Special Provisions for Completion Requirements
1	Mobilization	LS	1.000	
2	Construction Schedule, Category II	LS	1.000	
3	Remove Concrete Sidewalk	SqYd	151.400	
4	Remove Signal Equipment	LS	1.000	
5	Remove Signal Pole Footing	Each	1.000	
6	Remove Pedestrian Push Button Pole	Each	13.000	
7	Incidental Work	LS	1.000	

8	Flagging	Hour	20.000
9	Traffic Control Signs	SqFt	346.600
10	Traffic Control, Miscellaneous	LS	1.000
11	Type 3 Barricade	Each	2.000
12	Type C Advance Warning Arrow Board	Each	2.000
13	Temporary Pavement Marking	Ft	750.000
14	Longitudinal Pedestrian Barricade	Ft	20.000
15	Temporary Pedestrian Access Route	LS	1.000
16	Temporary Curb Ramp	Each	12.000
17	Longitudinal Pedestrian Barrier	Ft	32.000
18	Pedestal Signal Pole	Each	1.000
19	Signal Pole with 35' Mast Arm and Luminaire Arm	Each	1.000
20	5 Section Directional Vehicle Signal Head	Each	2.000
21	3' Diameter Footing	Ft	24.000
22	Type 2 Electrical Junction Box	Each	3.000
23	Type 3 Electrical Junction Box	Each	13.000
24	Type 4 Electrical Junction Box	Each	6.000
25	Type 3A Electrical Junction box	Each	2.000
26	Accessible Pedestrian Signal	Each	104.000
27	Pedestrian Push Button Pole	Each	13.000
28	Install Signal Pole with Mast Arm and Luminaire Arm	Each	1.000
29	Relocate Signal Equipment	LS	1.000
30	Maintenance of Traffic Signal(s)	Hour	10.000
31	2" Rigid Conduit, Schedule 40	Ft	30.000
32	1/C #6 AWG Copper Wire	Ft	29,985.000
33	2/C #14 AWG Copper Tray Cable, K2	Ft	13,825.000
34	4/C #14 AWG Copper Tray Cable, K2	Ft	190.000
35	7/C #14 AWG Copper Tray Cable, K2	Ft	4,750.000
36	19/C #14 AWG Copper Tray Cable, K2	Ft	275.000
37	24/C #14 AWG Copper Tray Cable, K2	Ft	7,475.000
38	#16 AWG Copper Twisted Shielded Pair	Ft	5,530.000
39	2/C #10 AWG Copper Pole and Bracket Cable	Ft	130.000
40	Preemption Cable	Ft	7,020.000
41	4" Concrete Sidewalk	SqFt	1,363.000
42	Type 1 Detectable Warnings	SqFt	170.000
43	Railroad Protective Insurance	LS	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 7 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION