SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 11/15/2006 LETTING
CONTENTS

ITEM	PROJECT NO.	COUNTY	TYPE OF WORK
1.	P 0281(75)59 (PCN 5632)	Aurora	Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing
2.	P 3053(00)75 (PCN 003T)	Lyman	Process In Place Surfacing & Blotter Surfacing
3.	BRF 0079(57)60, BRF 0044(69)39 (PCN 003V, 003U)	Custer, Pennington	Epoxy Deck Seals

*** Indicate combination bids**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$385,000.000	$385,000.000	$450,000.000	$450,000.000
2	009E3320	Checker	1.000	LS	$22,000.000	$22,000.000	$25,000.000	$25,000.000
3	100E0100	Clearing	1.000	LS	$10,000.000	$10,000.000	$12,500.000	$12,500.000
4	110E0130	Remove Traffic Sign	2.000	Each	$18.450	$36.900	$18.450	$36.900
5	110E0400	Remove Drop Inlet	4.000	Each	$250.000	$1,000.000	$200.000	$800.000
6	110E0420	Remove Drop Inlet Frame and Grate Assembly	4.000	Each	$200.000	$800.000	$200.000	$800.000
7	110E0500	Remove Pipe Culvert	84.000	Ft	$20.000	$1,680.000	$6.000	$504.000
8	110E0600	Remove Fence	102,792.000	Ft	$1.500	$154,188.000	$0.170	$17,474.640
9	110E0700	Remove 3 Cable Guardrail	1,192.000	Ft	$1.500	$1,788.000	$1.750	$2,086.000
10	110E0730	Remove Beam Guardrail	325.000	Ft	$2.500	$812.500	$3.000	$975.000
11	110E0740	Remove 3 Cable Guardrail Anchor Assembly	8.000	Each	$100.000	$800.000	$100.000	$800.000
12	110E0770	Remove W Beam Guardrail Breakaway Cable T	4.000	Each	$100.000	$400.000	$100.000	$400.000
13	110E1100	Remove Concrete Pavement	432.000	SqYd	$8.000	$3,456.000	$6.000	$2,592.000
14	110E1690	Remove Sediment	5.000	CuYd	$0.050	$0.250	$10.000	$50.000
15	110E1693	Remove Erosion Control Wattle	2,260.000	Ft	$0.250	$565.000	$0.250	$565.000
16	110E1700	Remove Silt Fence	2,560.000	Ft	$0.250	$640.000	$0.010	$25.600
17	110E5010	Salvage Delineator	54.000	Each	$10.000	$540.000	$10.000	$540.000
18	110E5020	Salvage Traffic Sign	172.000	Each	$18.450	$3,173.400	$18.450	$3,173.400
19	110E7040	Remove Gate for Reset	3.000	Each	$50.000	$150.000	$100.000	$300.000
20	110E7802	Remove Fence for Reset	1,700.000	Ft	$0.500	$850.000	$2.000	$3,400.000
21	120E0010	Unclassified Excavation	608,834.000	CuYd	$1.450	$882,809.300	$1.500	$913,251.000
22	120E0500	Option Borrow Excavation	402,374.000	CuYd	$2.030	$816,819.220	$2.500	$1,005,935.000
23	120E0600	Contractor Furnished Borrow	51,314.000	CuYd	$2.540	$130,337.560	$3.000	$153,942.000
24	120E1000	Muck Excavation	3,539.000	CuYd	$3.000	$10,617.000	$3.500	$12,386.500
25	120E2000	Undercutting	283,421.000	CuYd	$0.300	$85,026.300	$0.300	$85,026.300
26	120E6100	Water for Embankment	8,421.000	MGal	$11.500	$96,841.500	$11.500	$96,841.500
27	120E6200	Water for Granular Material	2,934.700	MGal	$14.000	$41,085.800	$13.000	$38,151.100
28	230E0010	Placing Topsoil	134,644.000	CuYd	$1.300	$175,037.200	$1.250	$168,305.000
29	250E0020	Incidental Work, Grading	1.000	LS	$32,000.000	$32,000.000	$45,000.000	$45,000.000
30	260E1010	Base Course	84,390.100	Ton	$8.250	$696,218.325	$10.000	$843,901.000
31	260E1030	Base Course, Salvaged	160,166.100	Ton	$1.000	$160,166.100	$1.250	$200,207.625
32	270E0040	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
32	270E0040	Salvage and Stockpile Asphalt Mix and Granula	160,166.100	Ton	$5.850	$936,971.685	$5.500	$880,913.550

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
33	320E1200	Asphalt Concrete Composite	191.700	Ton	$100.000	$19,170.000	$100.000	$19,170.000
34	320E5010	Saw and Seal Shoulder Joint	1,207.000	Ft	$2.500	$3,017.500	$0.500	$603.500
35	330E0010	MC-70 Asphalt for Prime	488.700	Ton	$600.000	$293,220.000	$605.000	$295,663.500
36	330E1000	Blotting Sand for Prime	940.200	Ton	$23.500	$22,094.700	$11.250	$10,577.250
37	360E0020	AE150S Asphalt for Surface Treatment	317.600	Ton	$350.000	$111,160.000	$350.000	$111,160.000
38	360E1050	Type 3 Cover Aggregate	4,264.400	Ton	$26.000	$110,874.400	$22.250	$94,882.900
39	380E0050	8" Nonreinforced PCC Pavement	9,852.800	SqYd	$49.000	$482,787.200	$44.350	$436,971.680
40	380E6000	Dowel Bar	4,316.000	Each	$6.100	$26,327.600	$6.100	$26,327.600
41	380E6110	Insert Steel Bar in PCC Pavement	88.000	Each	$20.000	$1,760.000	$20.000	$1,760.000
42	410E2300	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
43	420E0200	Structure Excavation, Box Culvert	128.000	CuYd	$25.000	$3,200.000	$25.000	$3,200.000
44	421E0100	Pipe Culvert Undercut	247.000	CuYd	$12.000	$2,964.000	$12.000	$2,964.000
45	421E0200	Box Culvert Undercut	476.000	CuYd	$47.000	$22,372.000	$47.000	$22,372.000
46	430E0100	Bridge End Backfill	33.800	CuYd	$110.000	$3,718.000	$45.000	$1,521.000
47	430E0510	Approach Slab Underdrain Excavation	36.900	CuYd	$55.000	$2,029.500	$25.000	$922.500
48	450E0142	24" RCP Class 2, Furnish	820.000	Ft	$25.420	$20,844.400	$24.750	$20,295.000
49	450E0150	24" RCP, Install	820.000	Ft	$14.000	$11,480.000	$14.000	$11,480.000
50	450E0162	30" RCP Class 2, Furnish	216.000	Ft	$37.440	$8,087.040	$36.500	$7,884.000
51	450E0170	30" RCP, Install	216.000	Ft	$14.000	$3,024.000	$14.000	$3,024.000
52	450E0182	36" RCP Class 2, Furnish	248.000	Ft	$46.600	$11,556.800	$45.500	$11,284.000
53	450E0190	36" RCP, Install	248.000	Ft	$16.000	$3,968.000	$16.000	$3,968.000
54	450E0202	48" RCP Class 2, Furnish	116.000	Ft	$83.120	$9,641.920	$81.000	$9,396.000
55	450E0210	48" RCP, Install	116.000	Ft	$16.000	$1,856.000	$16.000	$1,856.000
56	450E2028	36" RCP Flared End, Furnish	6.000	Each	$677.000	$4,062.000	$660.000	$3,960.000
57	450E2029	36" RCP Flared End, Install	6.000	Each	$150.000	$900.000	$150.000	$900.000
58	450E2036	48" RCP Flared End, Furnish	2.000	Each	$944.000	$1,888.000	$920.000	$1,840.000
59	450E2037	48" RCP Flared End, Install	2.000	Each	$175.000	$350.000	$150.000	$300.000
60	450E2200	24" RCP Sloped End, Furnish	18.000	Each	$355.000	$6,390.000	$350.000	$6,300.000
61	450E2201	24" RCP Sloped End, Install	18.000	Each	$100.000	$1,800.000	$100.000	$1,800.000
62	450E2204	30" RCP Sloped End, Furnish	6.000	Each	$477.000	$2,862.000	$465.000	$2,790.000
63	450E2205	30" RCP Sloped End, Install	6.000	Each	$125.000	$750.000	$100.000	$600.000
64	450E2308	24" RCP Safety End, Furnish	2.000	Each	$633.000	$1,266.000	$625.000	$1,250.000
65	450E2311	24" RCP Safety End, Install	2.000	Each	$100.000	$200.000	$100.000	$200.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
66	450E3022	30" RCP Arch Class 2, Furnish	148.000	Ft	$58.570	$8,668.360	$57.000	$8,436.000
67	450E3030	30" RCP Arch, Install	148.000	Ft	$14.000	$2,072.000	$14.000	$2,072.000
68	450E3042	42" RCP Arch Class 2, Furnish	156.000	Ft	$90.200	$14,071.200	$88.000	$13,728.000
69	450E3050	42" RCP Arch, Install	156.000	Ft	$16.000	$2,496.000	$16.000	$2,496.000
70	450E3052	48" RCP Arch Class 2, Furnish	214.000	Ft	$107.500	$23,005.000	$105.000	$22,470.000
71	450E3060	48" RCP Arch, Install	214.000	Ft	$16.000	$3,424.000	$16.000	$3,424.000
72	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	$910.000	$3,640.000	$900.000	$3,600.000
73	450E4517	42" RCP Arch Flared End, Install	4.000	Each	$200.000	$800.000	$150.000	$600.000
74	450E4520	48" RCP Arch Flared End, Furnish	4.000	Each	$1,043.000	$4,172.000	$1,025.000	$4,100.000
75	450E4521	48" RCP Arch Flared End, Install	4.000	Each	$200.000	$800.000	$150.000	$600.000
76	450E4604	30" RCP Arch Sloped End, Furnish	4.000	Each	$555.000	$2,220.000	$550.000	$2,200.000
77	450E4605	30" RCP Arch Sloped End, Install	4.000	Each	$125.000	$500.000	$150.000	$600.000
78	450E4739	12" CMP 16 Gauge, Furnish	96.000	Ft	$8.500	$816.000	$10.000	$960.000
79	450E4740	12" CMP, Install	96.000	Ft	$10.500	$1,008.000	$18.000	$1,728.000
80	450E4759	18" CMP 16 Gauge, Furnish	2,480.000	Ft	$12.860	$31,892.800	$12.250	$30,380.000
81	450E4760	18" CMP, Install	2,480.000	Ft	$8.000	$19,840.000	$12.000	$29,760.000
82	450E4769	24" CMP 16 Gauge, Furnish	934.000	Ft	$16.120	$15,056.080	$16.500	$15,411.000
83	450E4770	24" CMP, Install	934.000	Ft	$8.000	$7,472.000	$12.000	$11,208.000
84	450E4779	30" CMP 16 Gauge, Furnish	246.000	Ft	$20.360	$5,008.560	$20.000	$4,920.000
85	450E4780	30" CMP, Install	246.000	Ft	$10.000	$2,460.000	$14.000	$3,444.000
86	450E5000	12" CMP Elbow, Furnish	8.000	Each	$50.000	$400.000	$100.000	$800.000
87	450E5001	12" CMP Elbow, Install	8.000	Each	$35.000	$280.000	$100.000	$800.000
88	450E5406	18" CMP Safety End, Furnish	70.000	Each	$114.000	$7,980.000	$110.000	$7,700.000
89	450E5407	18" CMP Safety End, Install	70.000	Each	$50.000	$3,500.000	$50.000	$3,500.000
90	450E5410	24" CMP Safety End, Furnish	26.000	Each	$151.000	$3,926.000	$145.000	$3,770.000
91	450E5411	24" CMP Safety End, Install	26.000	Each	$75.000	$1,950.000	$100.000	$2,600.000
92	450E5414	30" CMP Safety End, Furnish	10.000	Each	$900.000	$9,000.000	$1,225.000	$12,250.000
93	450E5417	30" CMP Safety End, Install	10.000	Each	$100.000	$1,000.000	$150.000	$1,500.000
94	450E5509	18" CMP Arch 16 Gauge, Furnish	128.000	Ft	$13.500	$1,728.000	$13.500	$1,728.000
95	450E5510	18" CMP Arch, Install	128.000	Ft	$8.000	$1,024.000	$12.000	$1,536.000
96	450E5519	24" CMP Arch 16 Gauge, Furnish	64.000	Ft	$17.500	$1,120.000	$17.750	$1,136.000
97	450E5520	24" CMP Arch, Install	64.000	Ft	$8.000	$512.000	$14.000	$896.000
98	450E6006	18" CMP Arch Safety End, Furnish	6.000	Each	$115.000	$690.000	$110.000	$660.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
99	450E6007	18" CMP Arch Safety End, Install	6.000	Each	$75.000	$450.000	$100.000	$600.000
100	450E6010	24" CMP Arch Safety End, Furnish	2.000	Each	$151.000	$302.000	$145.000	$290.000
101	450E6011	24" CMP Arch Safety End, Install	2.000	Each	$75.000	$150.000	$100.000	$200.000
102	451E5050	Trench 0' to 6' Deep	950.000	Ft	$2.000	$1,900.000	$10.000	$9,500.000
103	460E0060	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
104	460E0120	Class A45 Concrete, Box Culvert	289.900	CuYd	$482.000	$139,731.800	$482.000	$139,731.800
105	460E0150	Concrete Approach Slab for Bridge	147.600	SqYd	$220.000	$32,472.000	$190.000	$28,044.000
106	460E0160	Concrete Approach Sleeper Slab for Bridge	35.400	SqYd	$210.000	$7,434.000	$205.000	$7,257.000
107	460E0380	Install Dowel in Concrete	40.000	Each	$25.000	$1,000.000	$50.000	$2,000.000
108	480E0100	Reinforcing Steel	62,965.000	Lb	$0.990	$62,335.350	$0.990	$62,335.350
109	480E0504	No. 4 Rebar Splice	30.000	Each	$17.000	$510.000	$8.000	$240.000
110	480E0505	No. 5 Rebar Splice	28.000	Each	$23.000	$644.000	$10.250	$287.000
111	480E0506	No. 6 Rebar Splice	44.000	Each	$28.000	$1,232.000	$15.500	$682.000
112	600E0300	Type III Field Laboratory	1.000	Each	$14,000.000	$14,000.000	$15,000.000	$15,000.000
113	620E0020	Type 2 Right-of-Way Fence	88,425.000	Ft	$0.920	$81,351.000	$1.100	$97,267.500
114	620E0060	Type 6 Right-of-Way Fence	1,296.000	Ft	$2.280	$2,954.880	$2.000	$2,592.000
115	620E0120	Type 2s Right-of-Way Fence	2,613.000	Ft	$0.930	$2,430.090	$1.100	$2,874.300
116	620E0510	Type 1 Temporary Fence	62,640.000	Ft	$0.300	$18,792.000	$0.550	$34,452.000
117	620E0515	Type 1A Temporary Fence	11,800.000	Ft	$0.380	$4,484.000	$0.550	$6,490.000
118	620E1020	2 Post Panel	83.000	Each	$110.000	$9,130.000	$110.000	$9,130.000
119	620E1030	3 Post Panel	191.000	Each	$125.000	$23,875.000	$125.000	$23,875.000
120	620E2100	Reset Gate	3.000	Each	$100.000	$300.000	$100.000	$300.000
121	620E4100	Reset Fence	1,700.000	Ft	$0.980	$1,666.000	$2.000	$3,400.000
122	621E0040	4' Chain Link Fence with Top Rail	338.000	Ft	$18.000	$6,084.000	$15.000	$5,070.000
123	629E0100	3 Cable Guardrail	744.000	Ft	$7.800	$5,803.200	$9.000	$6,696.000
124	629E0400	3 Cable Guardrail Anchor Assembly	8.000	Each	$900.000	$7,200.000	$1,000.000	$8,000.000
125	630E0110	Straight Double Class A Thrie Beam Guardrail \	50.000	Ft	$65.000	$3,250.000	$85.000	$4,250.000
126	630E1010	Straight Class A W Beam Guardrail with Wood	250.000	Ft	$17.500	$4,375.000	$20.000	$5,000.000
127	630E2000	W Beam to Thrie Beam Guardrail Transition	4.000	Each	$220.000	$880.000	$275.000	$1,100.000
128	630E2030	W Beam Guardrail Breakaway Cable Terminal	4.000	Each	$800.000	$3,200.000	$800.000	$3,200.000
129	632E0010	1.25' Diameter Breakaway Support Concrete Fc	40.000	Ft	$63.500	$2,540.000	$63.500	$2,540.000
130	632E0012	1.5' Diameter Breakaway Support Concrete Foc	16.000	Ft	$75.000	$1,200.000	$75.000	$1,200.000
131	632E0014	1.75' Diameter Breakaway Support Concrete Fc	24.000	Ft	$100.000	$2,400.000	$100.000	$2,400.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
132	632E1220	S5x10 Steel Post	46.800	Ft	$25.000	$1,170.000	$25.000	$1,170.000
133	632E1225	W6x12 Steel Post	53.100	Ft	$30.000	$1,593.000	$30.000	$1,593.000
134	632E1410	3" Diameter Steel Post, .216" Shell	71.600	Ft	$21.000	$1,503.600	$21.000	$1,503.600
135	632E1415	4" Diameter Steel Post, .237" Shell	51.200	Ft	$29.000	$1,484.800	$29.000	$1,484.800
136	632E1505	4"x6" Wood Post	2,060.000	Ft	$7.900	$16,274.000	$7.900	$16,274.000
137	632E2020	4"x4" White Delineator with 1.12 Lb/Ft Post	4.000	Each	$12.450	$49.800	$12.450	$49.800
138	632E2022	4"x4" White Delineator Back to Back with 1.12 L	211.000	Each	$14.750	$3,112.250	$14.750	$3,112.250
139	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Pos	50.000	Each	$16.500	$825.000	$16.500	$825.000
140	632E2510	Type 2 Object Marker Back to Back	64.000	Each	$30.850	$1,974.400	$30.850	$1,974.400
141	632E2520	Type 2 Object Marker	211.000	Each	$20.550	$4,336.050	$20.550	$4,336.050
142	632E2530	Type 3 Object Marker	48.000	Each	$33.500	$1,608.000	$33.500	$1,608.000
143	632E3103	Extruded Aluminum Sign, Removable Copy Hig	250.000	SqFt	$21.250	$5,312.500	$21.250	$5,312.500
144	632E3203	Flat Aluminum Sign, Nonremovable Copy High	676.200	SqFt	$14.350	$9,703.470	$14.350	$9,703.470
145	632E3205	Flat Aluminum Sign, Nonremovable Copy Supe	474.900	SqFt	$18.300	$8,690.670	$18.300	$8,690.670
146	632E3520	Remove, Salvage, Relocate, and Reset Traffic	15.000	Each	$95.600	$1,434.000	$95.600	$1,434.000
147	632E3600	Temporary Signing	793.800	SqFt	$14.600	$11,589.480	$14.600	$11,589.480
148	633E1300	Pavement Marking Paint, White	1,935.000	Gal	$12.700	$24,574.500	$12.700	$24,574.500
149	633E1305	Pavement Marking Paint, Yellow	206.000	Gal	$15.350	$3,162.100	$15.350	$3,162.100
150	634E0010	Flagging	1,000.000	Hour	$20.520	$20,520.000	$20.520	$20,520.000
151	634E0020	Pilot Car	250.000	Hour	$30.200	$7,550.000	$30.200	$7,550.000
152	634E0100	Traffic Control	13,215.000	Unit	$2.000	$26,430.000	$2.000	$26,430.000
153	634E0120	Traffic Control, Miscellaneous	1.000	LS	$26,000.000	$26,000.000	$40,000.000	$40,000.000
154	634E0610	4" Temporary Pavement Marking Tape Type 2	3,846.000	Ft	$0.900	$3,461.400	$0.900	$3,461.400
155	634E0640	Temporary Pavement Marking	3,800.000	Ft	$0.600	$2,280.000	$0.600	$2,280.000
156	634E0910	Temporary Traffic Signal System	1.000	Site	$33,000.000	$33,000.000	$33,000.000	$33,000.000
157	634E1002	Detour Signing	936.200	SqFt	$13.200	$12,357.840	$13.200	$12,357.840
158	635E2000	Pedestal Signal Pole	2.000	Each	$2,000.000	$4,000.000	$2,000.000	$4,000.000
159	635E4010	1 Section Vehicle Signal Head	2.000	Each	$530.000	$1,060.000	$530.000	$1,060.000
160	635E8215	1.5" Rigid Conduit, Schedule 80	210.000	Ft	$6.300	$1,323.000	$6.300	$1,323.000
161	635E9120	1/C #10 AWG Direct Burial Copper Wire	1,125.000	Ft	$3.300	$3,712.500	$3.300	$3,712.500
162	670E3000	1.5' x 3' Type D Drop Inlet	4.000	Each	$1,350.000	$5,400.000	$875.000	$3,500.000
163	670E3200	Type D Frame and Grate	4.000	Each	$1,000.000	$4,000.000	$1,000.000	$4,000.000
164	670E5400	Precast Drop Inlet Collar	4.000	Each	$275.000	$1,100.000	$250.000	$1,000.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
165	680E0040	4" Underdrain Pipe	94.000	Ft	$12.000	$1,128.000	$11.900	$1,118.600
166	680E2010	Precast Concrete Headwall for Drain	2.000	Each	$195.000	$390.000	$200.000	$400.000
167	680E2500	Porous Backfill	6.000	Ton	$108.000	$648.000	$25.000	$150.000
168	700E0210	Class B Riprap	96.400	Ton	$38.000	$3,663.200	$38.000	$3,663.200
169	730E0100	Cover Crop Seeding	60.000	Bu	$40.000	$2,400.000	$120.000	$7,200.000
170	730E0202	Type B Permanent Seed Mixture	4,068.000	Lb	$15.720	$63,948.960	$15.750	$64,071.000
171	730E0251	Special Permanent Seed Mixture 1	216.000	Lb	$12.470	$2,693.520	$12.500	$2,700.000
172	732E0100	Mulching	571.000	Ton	$110.500	$63,095.500	$110.000	$62,810.000
173	734E0102	Type 2 Erosion Control Blanket	5,649.000	SqYd	$2.350	$13,275.150	$1.800	$10,168.200
174	734E0154	12" Diameter Erosion Control Wattle	2,260.000	Ft	$4.800	$10,848.000	$6.000	$13,560.000
175	734E0510	Shaping for Erosion Control Blanket	3,178.000	Ft	$0.010	$31.780	$1.000	$3,178.000
176	734E0602	Low Flow Silt Fence	7,890.000	Ft	$4.900	$38,661.000	$3.750	$29,587.500
177	734E0604	High Flow Silt Fence	2,348.000	Ft	$4.000	$9,392.000	$3.500	$8,218.000
178	734E0610	Mucking Silt Fence	2,844.000	CuYd	$0.010	$28.440	$0.010	$28.440
179	734E0620	Repair Silt Fence	2,560.000	Ft	$0.010	$25.600	$0.010	$25.600
180	831E0110	Type B Drainage Fabric	270.000	SqYd	$3.000	$810.000	$3.000	$810.000
181	900E0010	Refurbish Single Mailbox	11.000	Each	$250.000	$2,750.000	$125.000	$1,375.000
182	420E0200	Structure Excavation, Box Culvert	38.000	CuYd	$25.000	$950.000	$0.000	$0.000
183	421E0200	Box Culvert Undercut	154.000	CuYd	$45.000	$6,930.000	$0.000	$0.000
184	460E0120	Class A45 Concrete, Box Culvert	86.700	CuYd	$520.000	$45,084.000	$0.000	$0.000
185	480E0100	Reinforcing Steel	14,346.000	Lb	$1.000	$14,346.000	$0.000	$0.000
186	700E0210	Class B Riprap	22.400	Ton	$32.000	$716.800	$0.000	$0.000
187	831E0110	Type B Drainage Fabric	37.000	SqYd	$3.000	$111.000	$0.000	$0.000
188	420E0200	Structure Excavation, Box Culvert	36.000	CuYd	$0.000	$0.000	$20.000	$720.000
189	421E0200	Box Culvert Undercut	151.000	CuYd	$0.000	$0.000	$45.000	$6,795.000
190	560E2050	2-7'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	$0.000	$0.000	$569.250	$45,540.000
191	560E2051	2-7'x3' Precast Concrete Box Culvert, Install	80.000	Ft	$0.000	$0.000	$120.000	$9,600.000
192	560E3050	2-7'x3' Precast Concrete Box Culvert End Secti	2.000	Each	$0.000	$0.000	$3,731.310	$7,462.620
193	560E3051	2-7'x3' Precast Concrete Box Culvert End Secti	2.000	Each	$0.000	$0.000	$2,500.000	$5,000.000
194	700E0210	Class B Riprap	24.900	Ton	$0.000	$0.000	$32.000	$796.800
195	831E0110	Type B Drainage Fabric	41.000	SqYd	$0.000	$0.000	$3.000	$123.000
196	420E0200	Structure Excavation, Box Culvert	35.000	CuYd	$25.000	$875.000	$0.000	$0.000
197	421E0200	Box Culvert Undercut	153.000	CuYd	$45.000	$6,885.000	$0.000	$0.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: Foothills Contracting, Inc. Unit Price	Amount	Bidder: Loiseau Construction, Inc Unit Price	Amount
198	460E0120	Class A45 Concrete, Box Culvert	79.300	CuYd	$520.000	$41,236.000	$0.000	$0.000
199	480E0100	Reinforcing Steel	17,391.000	Lb	$1.000	$17,391.000	$0.000	$0.000
200	700E0210	Class B Riprap	18.700	Ton	$32.000	$598.400	$0.000	$0.000
201	831E0110	Type B Drainage Fabric	32.000	SqYd	$3.000	$96.000	$0.000	$0.000
202	420E0200	Structure Excavation, Box Culvert	31.000	CuYd	$0.000	$0.000	$20.000	$620.000
203	421E0200	Box Culvert Undercut	144.000	CuYd	$0.000	$0.000	$47.000	$6,768.000
204	560E0108	9'x4' Precast Concrete Box Culvert, Furnish	104.000	Ft	$0.000	$0.000	$422.000	$43,888.000
205	560E0109	9'x4' Precast Concrete Box Culvert, Install	104.000	Ft	$0.000	$0.000	$100.000	$10,400.000
206	560E1108	9'x4' Precast Concrete Box Culvert End Section	2.000	Each	$0.000	$0.000	$2,676.930	$5,353.860
207	560E1109	9'x4' Precast Concrete Box Culvert End Section	2.000	Each	$0.000	$0.000	$1,500.000	$3,000.000
208	700E0210	Class B Riprap	18.700	Ton	$0.000	$0.000	$32.000	$598.400
209	831E0110	Type B Drainage Fabric	32.000	SqYd	$0.000	$0.000	$3.000	$96.000
210	420E0200	Structure Excavation, Box Culvert	22.000	CuYd	$25.000	$550.000	$0.000	$0.000
211	421E0200	Box Culvert Undercut	104.000	CuYd	$47.000	$4,888.000	$0.000	$0.000
212	460E0120	Class A45 Concrete, Box Culvert	51.300	CuYd	$560.000	$28,728.000	$0.000	$0.000
213	480E0100	Reinforcing Steel	8,265.000	Lb	$1.000	$8,265.000	$0.000	$0.000
214	700E0210	Class B Riprap	14.900	Ton	$37.000	$551.300	$0.000	$0.000
215	831E0110	Type B Drainage Fabric	27.000	SqYd	$3.000	$81.000	$0.000	$0.000
216	420E0200	Structure Excavation, Box Culvert	19.000	CuYd	$0.000	$0.000	$20.000	$380.000
217	421E0200	Box Culvert Undercut	97.000	CuYd	$0.000	$0.000	$47.000	$4,559.000
218	560E0068	7'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	$0.000	$0.000	$338.710	$27,096.800
219	560E0069	7'x3' Precast Concrete Box Culvert, Install	80.000	Ft	$0.000	$0.000	$100.000	$8,000.000
220	560E1068	7'x3' Precast Concrete Box Culvert End Section	2.000	Each	$0.000	$0.000	$2,349.140	$4,698.280
221	560E1069	7'x3' Precast Concrete Box Culvert End Section	2.000	Each	$0.000	$0.000	$1,800.000	$3,600.000
222	700E0210	Class B Riprap	16.200	Ton	$0.000	$0.000	$32.000	$518.400
223	831E0110	Type B Drainage Fabric	28.000	SqYd	$0.000	$0.000	$3.000	$84.000
224	380E6305	Compression Seal Joint	63.800	Ft	$275.000	$17,545.000	$86.740	$5,534.012
						$7,134,248.430		$7,443,011.067
		Total Bid Amount				**$7,134,248.43**		**$7,443,011.07**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

Bidder: MIDWEST CONTRACTING, LLC

Bidder: R and G Construction Co.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$425,000.000	$425,000.000	$620,000.000	$620,000.000
2	009E3320	Checker	1.000	LS	$25,000.000	$25,000.000	$15,000.000	$15,000.000
3	100E0100	Clearing	1.000	LS	$10,500.000	$10,500.000	$15,000.000	$15,000.000
4	110E0130	Remove Traffic Sign	2.000	Each	$18.450	$36.900	$18.450	$36.900
5	110E0400	Remove Drop Inlet	4.000	Each	$500.000	$2,000.000	$200.000	$800.000
6	110E0420	Remove Drop Inlet Frame and Grate Assembly	4.000	Each	$200.000	$800.000	$300.000	$1,200.000
7	110E0500	Remove Pipe Culvert	84.000	Ft	$15.000	$1,260.000	$20.000	$1,680.000
8	110E0600	Remove Fence	102,792.000	Ft	$0.100	$10,279.200	$0.180	$18,502.560
9	110E0700	Remove 3 Cable Guardrail	1,192.000	Ft	$1.500	$1,788.000	$1.570	$1,871.440
10	110E0730	Remove Beam Guardrail	325.000	Ft	$3.000	$975.000	$2.550	$828.750
11	110E0740	Remove 3 Cable Guardrail Anchor Assembly	8.000	Each	$200.000	$1,600.000	$100.000	$800.000
12	110E0770	Remove W Beam Guardrail Breakaway Cable T	4.000	Each	$200.000	$800.000	$125.000	$500.000
13	110E1100	Remove Concrete Pavement	432.000	SqYd	$9.000	$3,888.000	$12.000	$5,184.000
14	110E1690	Remove Sediment	5.000	CuYd	$0.050	$0.250	$15.000	$75.000
15	110E1693	Remove Erosion Control Wattle	2,260.000	Ft	$0.250	$565.000	$0.250	$565.000
16	110E1700	Remove Silt Fence	2,560.000	Ft	$0.250	$640.000	$0.010	$25.600
17	110E5010	Salvage Delineator	54.000	Each	$10.000	$540.000	$10.000	$540.000
18	110E5020	Salvage Traffic Sign	172.000	Each	$18.450	$3,173.400	$18.450	$3,173.400
19	110E7040	Remove Gate for Reset	3.000	Each	$50.000	$150.000	$100.000	$300.000
20	110E7802	Remove Fence for Reset	1,700.000	Ft	$0.300	$510.000	$0.300	$510.000
21	120E0010	Unclassified Excavation	608,834.000	CuYd	$1.600	$974,134.400	$1.670	$1,016,752.780
22	120E0500	Option Borrow Excavation	402,374.000	CuYd	$2.850	$1,146,765.900	$3.650	$1,468,665.100
23	120E0600	Contractor Furnished Borrow	51,314.000	CuYd	$3.500	$179,599.000	$4.800	$246,307.200
24	120E1000	Muck Excavation	3,539.000	CuYd	$3.500	$12,386.500	$4.500	$15,925.500
25	120E2000	Undercutting	283,421.000	CuYd	$0.500	$141,710.500	$0.500	$141,710.500
26	120E6100	Water for Embankment	8,421.000	MGal	$11.500	$96,841.500	$11.500	$96,841.500
27	120E6200	Water for Granular Material	2,934.700	MGal	$14.000	$41,085.800	$15.650	$45,928.055
28	230E0010	Placing Topsoil	134,644.000	CuYd	$1.400	$188,501.600	$0.100	$13,464.400
29	250E0020	Incidental Work, Grading	1.000	LS	$37,000.000	$37,000.000	$67,000.000	$67,000.000
30	260E1010	Base Course	84,390.100	Ton	$9.000	$759,510.900	$10.750	$907,193.575
31	260E1030	Base Course, Salvaged	160,166.100	Ton	$3.500	$560,581.350	$5.500	$880,913.550
32	270E0040	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
32	270E0040	Salvage and Stockpile Asphalt Mix and Granula	160,166.100	Ton	$2.800	$448,465.080	$1.300	$208,215.930

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: MIDWEST CONTRACTING, LLC Unit Price	Amount	Bidder: R and G Construction Co. Unit Price	Amount
33	320E1200	Asphalt Concrete Composite	191.700	Ton	$95.000	$18,211.500	$95.000	$18,211.500
34	320E5010	Saw and Seal Shoulder Joint	1,207.000	Ft	$2.000	$2,414.000	$2.000	$2,414.000
35	330E0010	MC-70 Asphalt for Prime	488.700	Ton	$597.000	$291,753.900	$597.000	$291,753.900
36	330E1000	Blotting Sand for Prime	940.200	Ton	$30.000	$28,206.000	$30.000	$28,206.000
37	360E0020	AE150S Asphalt for Surface Treatment	317.600	Ton	$397.000	$126,087.200	$397.000	$126,087.200
38	360E1050	Type 3 Cover Aggregate	4,264.400	Ton	$20.000	$85,288.000	$20.000	$85,288.000
39	380E0050	8" Nonreinforced PCC Pavement	9,852.800	SqYd	$44.350	$436,971.680	$45.350	$446,824.480
40	380E6000	Dowel Bar	4,316.000	Each	$6.100	$26,327.600	$6.100	$26,327.600
41	380E6110	Insert Steel Bar in PCC Pavement	88.000	Each	$20.000	$1,760.000	$20.000	$1,760.000
42	410E2300	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
43	420E0200	Structure Excavation, Box Culvert	128.000	CuYd	$25.000	$3,200.000	$25.000	$3,200.000
44	421E0100	Pipe Culvert Undercut	247.000	CuYd	$12.000	$2,964.000	$12.000	$2,964.000
45	421E0200	Box Culvert Undercut	476.000	CuYd	$47.000	$22,372.000	$47.000	$22,372.000
46	430E0100	Bridge End Backfill	33.800	CuYd	$50.000	$1,690.000	$110.000	$3,718.000
47	430E0510	Approach Slab Underdrain Excavation	36.900	CuYd	$30.000	$1,107.000	$55.000	$2,029.500
48	450E0142	24" RCP Class 2, Furnish	820.000	Ft	$24.000	$19,680.000	$25.000	$20,500.000
49	450E0150	24" RCP, Install	820.000	Ft	$20.000	$16,400.000	$14.000	$11,480.000
50	450E0162	30" RCP Class 2, Furnish	216.000	Ft	$36.000	$7,776.000	$37.000	$7,992.000
51	450E0170	30" RCP, Install	216.000	Ft	$21.000	$4,536.000	$15.000	$3,240.000
52	450E0182	36" RCP Class 2, Furnish	248.000	Ft	$45.000	$11,160.000	$48.000	$11,904.000
53	450E0190	36" RCP, Install	248.000	Ft	$23.000	$5,704.000	$16.000	$3,968.000
54	450E0202	48" RCP Class 2, Furnish	116.000	Ft	$80.000	$9,280.000	$86.000	$9,976.000
55	450E0210	48" RCP, Install	116.000	Ft	$35.000	$4,060.000	$20.000	$2,320.000
56	450E2028	36" RCP Flared End, Furnish	6.000	Each	$650.000	$3,900.000	$700.000	$4,200.000
57	450E2029	36" RCP Flared End, Install	6.000	Each	$265.000	$1,590.000	$200.000	$1,200.000
58	450E2036	48" RCP Flared End, Furnish	2.000	Each	$910.000	$1,820.000	$750.000	$1,500.000
59	450E2037	48" RCP Flared End, Install	2.000	Each	$395.000	$790.000	$200.000	$400.000
60	450E2200	24" RCP Sloped End, Furnish	18.000	Each	$345.000	$6,210.000	$400.000	$7,200.000
61	450E2201	24" RCP Sloped End, Install	18.000	Each	$195.000	$3,510.000	$200.000	$3,600.000
62	450E2204	30" RCP Sloped End, Furnish	6.000	Each	$460.000	$2,760.000	$500.000	$3,000.000
63	450E2205	30" RCP Sloped End, Install	6.000	Each	$225.000	$1,350.000	$200.000	$1,200.000
64	450E2308	24" RCP Safety End, Furnish	2.000	Each	$610.000	$1,220.000	$700.000	$1,400.000
65	450E2311	24" RCP Safety End, Install	2.000	Each	$275.000	$550.000	$250.000	$500.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

Bidder: MIDWEST CONTRACTING, LLC

Bidder: R and G Construction Co.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
66	450E3022	30" RCP Arch Class 2, Furnish	148.000	Ft	$57.000	$8,436.000	$60.000	$8,880.000
67	450E3030	30" RCP Arch, Install	148.000	Ft	$24.000	$3,552.000	$17.000	$2,516.000
68	450E3042	42" RCP Arch Class 2, Furnish	156.000	Ft	$88.000	$13,728.000	$100.000	$15,600.000
69	450E3050	42" RCP Arch, Install	156.000	Ft	$32.000	$4,992.000	$17.000	$2,652.000
70	450E3052	48" RCP Arch Class 2, Furnish	214.000	Ft	$105.000	$22,470.000	$110.000	$23,540.000
71	450E3060	48" RCP Arch, Install	214.000	Ft	$35.000	$7,490.000	$30.000	$6,420.000
72	450E4516	42" RCP Arch Flared End, Furnish	4.000	Each	$875.000	$3,500.000	$900.000	$3,600.000
73	450E4517	42" RCP Arch Flared End, Install	4.000	Each	$385.000	$1,540.000	$250.000	$1,000.000
74	450E4520	48" RCP Arch Flared End, Furnish	4.000	Each	$1,000.000	$4,000.000	$1,100.000	$4,400.000
75	450E4521	48" RCP Arch Flared End, Install	4.000	Each	$395.000	$1,580.000	$400.000	$1,600.000
76	450E4604	30" RCP Arch Sloped End, Furnish	4.000	Each	$535.000	$2,140.000	$600.000	$2,400.000
77	450E4605	30" RCP Arch Sloped End, Install	4.000	Each	$295.000	$1,180.000	$200.000	$800.000
78	450E4739	12" CMP 16 Gauge, Furnish	96.000	Ft	$8.000	$768.000	$12.000	$1,152.000
79	450E4740	12" CMP, Install	96.000	Ft	$20.000	$1,920.000	$11.000	$1,056.000
80	450E4759	18" CMP 16 Gauge, Furnish	2,480.000	Ft	$12.000	$29,760.000	$14.000	$34,720.000
81	450E4760	18" CMP, Install	2,480.000	Ft	$8.000	$19,840.000	$10.000	$24,800.000
82	450E4769	24" CMP 16 Gauge, Furnish	934.000	Ft	$16.000	$14,944.000	$19.000	$17,746.000
83	450E4770	24" CMP, Install	934.000	Ft	$8.000	$7,472.000	$10.000	$9,340.000
84	450E4779	30" CMP 16 Gauge, Furnish	246.000	Ft	$20.000	$4,920.000	$24.000	$5,904.000
85	450E4780	30" CMP, Install	246.000	Ft	$14.000	$3,444.000	$12.000	$2,952.000
86	450E5000	12" CMP Elbow, Furnish	8.000	Each	$125.000	$1,000.000	$120.000	$960.000
87	450E5001	12" CMP Elbow, Install	8.000	Each	$225.000	$1,800.000	$100.000	$800.000
88	450E5406	18" CMP Safety End, Furnish	70.000	Each	$110.000	$7,700.000	$130.000	$9,100.000
89	450E5407	18" CMP Safety End, Install	70.000	Each	$50.000	$3,500.000	$100.000	$7,000.000
90	450E5410	24" CMP Safety End, Furnish	26.000	Each	$140.000	$3,640.000	$170.000	$4,420.000
91	450E5411	24" CMP Safety End, Install	26.000	Each	$65.000	$1,690.000	$100.000	$2,600.000
92	450E5414	30" CMP Safety End, Furnish	10.000	Each	$1,200.000	$12,000.000	$1,400.000	$14,000.000
93	450E5417	30" CMP Safety End, Install	10.000	Each	$165.000	$1,650.000	$200.000	$2,000.000
94	450E5509	18" CMP Arch 16 Gauge, Furnish	128.000	Ft	$14.000	$1,792.000	$16.000	$2,048.000
95	450E5510	18" CMP Arch, Install	128.000	Ft	$8.000	$1,024.000	$13.000	$1,664.000
96	450E5519	24" CMP Arch 16 Gauge, Furnish	64.000	Ft	$18.000	$1,152.000	$20.000	$1,280.000
97	450E5520	24" CMP Arch, Install	64.000	Ft	$10.000	$640.000	$15.000	$960.000
98	450E6006	18" CMP Arch Safety End, Furnish	6.000	Each	$110.000	$660.000	$130.000	$780.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: MIDWEST CONTRACTING, LLC Unit Price	Amount	Bidder: R and G Construction Co. Unit Price	Amount
99	450E6007	18" CMP Arch Safety End, Install	6.000	Each	$55.000	$330.000	$130.000	$780.000
100	450E6010	24" CMP Arch Safety End, Furnish	2.000	Each	$140.000	$280.000	$175.000	$350.000
101	450E6011	24" CMP Arch Safety End, Install	2.000	Each	$100.000	$200.000	$175.000	$350.000
102	451E5050	Trench 0' to 6' Deep	950.000	Ft	$1.000	$950.000	$2.000	$1,900.000
103	460E0060	Deleted Item	0.000	Del	$0.000	$0.000	$0.000	$0.000
104	460E0120	Class A45 Concrete, Box Culvert	289.900	CuYd	$500.000	$144,950.000	$482.000	$139,731.800
105	460E0150	Concrete Approach Slab for Bridge	147.600	SqYd	$190.000	$28,044.000	$190.000	$28,044.000
106	460E0160	Concrete Approach Sleeper Slab for Bridge	35.400	SqYd	$205.000	$7,257.000	$205.000	$7,257.000
107	460E0380	Install Dowel in Concrete	40.000	Each	$50.000	$2,000.000	$50.000	$2,000.000
108	480E0100	Reinforcing Steel	62,965.000	Lb	$1.000	$62,965.000	$0.990	$62,335.350
109	480E0504	No. 4 Rebar Splice	30.000	Each	$8.000	$240.000	$8.000	$240.000
110	480E0505	No. 5 Rebar Splice	28.000	Each	$10.250	$287.000	$10.250	$287.000
111	480E0506	No. 6 Rebar Splice	44.000	Each	$15.500	$682.000	$15.500	$682.000
112	600E0300	Type III Field Laboratory	1.000	Each	$9,000.000	$9,000.000	$15,000.000	$15,000.000
113	620E0020	Type 2 Right-of-Way Fence	88,425.000	Ft	$0.970	$85,772.250	$1.000	$88,425.000
114	620E0060	Type 6 Right-of-Way Fence	1,296.000	Ft	$1.980	$2,566.080	$2.300	$2,980.800
115	620E0120	Type 2s Right-of-Way Fence	2,613.000	Ft	$0.970	$2,534.610	$1.010	$2,639.130
116	620E0510	Type 1 Temporary Fence	62,640.000	Ft	$0.650	$40,716.000	$0.300	$18,792.000
117	620E0515	Type 1A Temporary Fence	11,800.000	Ft	$0.970	$11,446.000	$0.400	$4,720.000
118	620E1020	2 Post Panel	83.000	Each	$82.000	$6,806.000	$112.000	$9,296.000
119	620E1030	3 Post Panel	191.000	Each	$120.000	$22,920.000	$127.000	$24,257.000
120	620E2100	Reset Gate	3.000	Each	$100.000	$300.000	$110.000	$330.000
121	620E4100	Reset Fence	1,700.000	Ft	$0.600	$1,020.000	$1.000	$1,700.000
122	621E0040	4' Chain Link Fence with Top Rail	338.000	Ft	$8.000	$2,704.000	$19.000	$6,422.000
123	629E0100	3 Cable Guardrail	744.000	Ft	$12.000	$8,928.000	$7.950	$5,914.800
124	629E0400	3 Cable Guardrail Anchor Assembly	8.000	Each	$600.000	$4,800.000	$1,000.000	$8,000.000
125	630E0110	Straight Double Class A Thrie Beam Guardrail \	50.000	Ft	$42.000	$2,100.000	$72.000	$3,600.000
126	630E1010	Straight Class A W Beam Guardrail with Wood	250.000	Ft	$42.000	$10,500.000	$18.000	$4,500.000
127	630E2000	W Beam to Thrie Beam Guardrail Transition	4.000	Each	$300.000	$1,200.000	$250.000	$1,000.000
128	630E2030	W Beam Guardrail Breakaway Cable Terminal	4.000	Each	$600.000	$2,400.000	$830.000	$3,320.000
129	632E0010	1.25' Diameter Breakaway Support Concrete Fc	40.000	Ft	$63.500	$2,540.000	$63.500	$2,540.000
130	632E0012	1.5' Diameter Breakaway Support Concrete Foc	16.000	Ft	$75.000	$1,200.000	$75.000	$1,200.000
131	632E0014	1.75' Diameter Breakaway Support Concrete Fc	24.000	Ft	$100.000	$2,400.000	$100.000	$2,400.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

Bidder: MIDWEST CONTRACTING, LLC

Bidder: R and G Construction Co.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
132	632E1220	S5x10 Steel Post	46.800	Ft	$25.000	$1,170.000	$25.000	$1,170.000
133	632E1225	W6x12 Steel Post	53.100	Ft	$30.000	$1,593.000	$30.000	$1,593.000
134	632E1410	3" Diameter Steel Post, .216" Shell	71.600	Ft	$21.000	$1,503.600	$21.000	$1,503.600
135	632E1415	4" Diameter Steel Post, .237" Shell	51.200	Ft	$29.000	$1,484.800	$29.000	$1,484.800
136	632E1505	4"x6" Wood Post	2,060.000	Ft	$7.900	$16,274.000	$7.900	$16,274.000
137	632E2020	4"x4" White Delineator with 1.12 Lb/Ft Post	4.000	Each	$12.450	$49.800	$12.450	$49.800
138	632E2022	4"x4" White Delineator Back to Back with 1.12 L	211.000	Each	$14.750	$3,112.250	$14.750	$3,112.250
139	632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Pos	50.000	Each	$16.500	$825.000	$16.500	$825.000
140	632E2510	Type 2 Object Marker Back to Back	64.000	Each	$30.850	$1,974.400	$30.850	$1,974.400
141	632E2520	Type 2 Object Marker	211.000	Each	$20.550	$4,336.050	$20.550	$4,336.050
142	632E2530	Type 3 Object Marker	48.000	Each	$33.500	$1,608.000	$33.500	$1,608.000
143	632E3103	Extruded Aluminum Sign, Removable Copy Hig	250.000	SqFt	$21.250	$5,312.500	$21.250	$5,312.500
144	632E3203	Flat Aluminum Sign, Nonremovable Copy High	676.200	SqFt	$14.350	$9,703.470	$14.350	$9,703.470
145	632E3205	Flat Aluminum Sign, Nonremovable Copy Supe	474.900	SqFt	$18.300	$8,690.670	$18.300	$8,690.670
146	632E3520	Remove, Salvage, Relocate, and Reset Traffic	15.000	Each	$95.600	$1,434.000	$95.600	$1,434.000
147	632E3600	Temporary Signing	793.800	SqFt	$14.600	$11,589.480	$14.600	$11,589.480
148	633E1300	Pavement Marking Paint, White	1,935.000	Gal	$12.700	$24,574.500	$12.700	$24,574.500
149	633E1305	Pavement Marking Paint, Yellow	206.000	Gal	$15.350	$3,162.100	$15.350	$3,162.100
150	634E0010	Flagging	1,000.000	Hour	$20.520	$20,520.000	$20.520	$20,520.000
151	634E0020	Pilot Car	250.000	Hour	$30.200	$7,550.000	$30.200	$7,550.000
152	634E0100	Traffic Control	13,215.000	Unit	$2.000	$26,430.000	$2.000	$26,430.000
153	634E0120	Traffic Control, Miscellaneous	1.000	LS	$26,000.000	$26,000.000	$26,000.000	$26,000.000
154	634E0610	4" Temporary Pavement Marking Tape Type 2	3,846.000	Ft	$0.900	$3,461.400	$0.900	$3,461.400
155	634E0640	Temporary Pavement Marking	3,800.000	Ft	$0.600	$2,280.000	$0.600	$2,280.000
156	634E0910	Temporary Traffic Signal System	1.000	Site	$33,000.000	$33,000.000	$33,000.000	$33,000.000
157	634E1002	Detour Signing	936.200	SqFt	$13.200	$12,357.840	$13.200	$12,357.840
158	635E2000	Pedestal Signal Pole	2.000	Each	$2,000.000	$4,000.000	$2,000.000	$4,000.000
159	635E4010	1 Section Vehicle Signal Head	2.000	Each	$530.000	$1,060.000	$530.000	$1,060.000
160	635E8215	1.5" Rigid Conduit, Schedule 80	210.000	Ft	$6.300	$1,323.000	$6.300	$1,323.000
161	635E9120	1/C #10 AWG Direct Burial Copper Wire	1,125.000	Ft	$3.300	$3,712.500	$3.300	$3,712.500
162	670E3000	1.5' x 3' Type D Drop Inlet	4.000	Each	$1,625.000	$6,500.000	$1,350.000	$5,400.000
163	670E3200	Type D Frame and Grate	4.000	Each	$850.000	$3,400.000	$1,000.000	$4,000.000
164	670E5400	Precast Drop Inlet Collar	4.000	Each	$320.000	$1,280.000	$275.000	$1,100.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: MIDWEST CONTRACTING, LLC Unit Price	Amount	Bidder: R and G Construction Co. Unit Price	Amount
165	680E0040	4" Underdrain Pipe	94.000	Ft	$14.000	$1,316.000	$11.900	$1,118.600
166	680E2010	Precast Concrete Headwall for Drain	2.000	Each	$250.000	$500.000	$200.000	$400.000
167	680E2500	Porous Backfill	6.000	Ton	$25.000	$150.000	$25.000	$150.000
168	700E0210	Class B Riprap	96.400	Ton	$35.000	$3,374.000	$40.000	$3,856.000
169	730E0100	Cover Crop Seeding	60.000	Bu	$50.000	$3,000.000	$125.000	$7,500.000
170	730E0202	Type B Permanent Seed Mixture	4,068.000	Lb	$11.950	$48,612.600	$16.000	$65,088.000
171	730E0251	Special Permanent Seed Mixture 1	216.000	Lb	$2.000	$432.000	$12.500	$2,700.000
172	732E0100	Mulching	571.000	Ton	$98.000	$55,958.000	$115.000	$65,665.000
173	734E0102	Type 2 Erosion Control Blanket	5,649.000	SqYd	$2.000	$11,298.000	$2.000	$11,298.000
174	734E0154	12" Diameter Erosion Control Wattle	2,260.000	Ft	$5.900	$13,334.000	$6.000	$13,560.000
175	734E0510	Shaping for Erosion Control Blanket	3,178.000	Ft	$1.500	$4,767.000	$1.000	$3,178.000
176	734E0602	Low Flow Silt Fence	7,890.000	Ft	$4.000	$31,560.000	$4.000	$31,560.000
177	734E0604	High Flow Silt Fence	2,348.000	Ft	$3.500	$8,218.000	$3.600	$8,452.800
178	734E0610	Mucking Silt Fence	2,844.000	CuYd	$6.000	$17,064.000	$0.010	$28.440
179	734E0620	Repair Silt Fence	2,560.000	Ft	$1.000	$2,560.000	$0.010	$25.600
180	831E0110	Type B Drainage Fabric	270.000	SqYd	$3.000	$810.000	$3.000	$810.000
181	900E0010	Refurbish Single Mailbox	11.000	Each	$100.000	$1,100.000	$250.000	$2,750.000
182	420E0200	Structure Excavation, Box Culvert	38.000	CuYd	$0.000	$0.000	$25.000	$950.000
183	421E0200	Box Culvert Undercut	154.000	CuYd	$0.000	$0.000	$45.000	$6,930.000
184	460E0120	Class A45 Concrete, Box Culvert	86.700	CuYd	$0.000	$0.000	$520.000	$45,084.000
185	480E0100	Reinforcing Steel	14,346.000	Lb	$0.000	$0.000	$1.000	$14,346.000
186	700E0210	Class B Riprap	22.400	Ton	$0.000	$0.000	$32.000	$716.800
187	831E0110	Type B Drainage Fabric	37.000	SqYd	$0.000	$0.000	$3.000	$111.000
188	420E0200	Structure Excavation, Box Culvert	36.000	CuYd	$10.000	$360.000	$0.000	$0.000
189	421E0200	Box Culvert Undercut	151.000	CuYd	$30.000	$4,530.000	$0.000	$0.000
190	560E2050	2-7'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	$555.000	$44,400.000	$0.000	$0.000
191	560E2051	2-7'x3' Precast Concrete Box Culvert, Install	80.000	Ft	$175.000	$14,000.000	$0.000	$0.000
192	560E3050	2-7'x3' Precast Concrete Box Culvert End Secti	2.000	Each	$3,800.000	$7,600.000	$0.000	$0.000
193	560E3051	2-7'x3' Precast Concrete Box Culvert End Secti	2.000	Each	$1,850.000	$3,700.000	$0.000	$0.000
194	700E0210	Class B Riprap	24.900	Ton	$30.000	$747.000	$0.000	$0.000
195	831E0110	Type B Drainage Fabric	41.000	SqYd	$3.000	$123.000	$0.000	$0.000
196	420E0200	Structure Excavation, Box Culvert	35.000	CuYd	$0.000	$0.000	$0.000	$0.000
197	421E0200	Box Culvert Undercut	153.000	CuYd	$0.000	$0.000	$0.000	$0.000

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 1
Project No: P 0281(75)59
Project Location: US281 from 3.2 miles South of Stickney to 1.2 miles North of I90
Desc of Construction: Grading, Structures, PCC Pavement, Interim Surfacing, & Permanent Signing

No.	Item No.	Description	Qty	Unit	Bidder: MIDWEST CONTRACTING, LLC Unit Price	Amount	Bidder: R and G Construction Co. Unit Price	Amount
198	460E0120	Class A45 Concrete, Box Culvert	79.300	CuYd	$0.000	$0.000	$0.000	$0.000
199	480E0100	Reinforcing Steel	17,391.000	Lb	$0.000	$0.000	$0.000	$0.000
200	700E0210	Class B Riprap	18.700	Ton	$0.000	$0.000	$0.000	$0.000
201	831E0110	Type B Drainage Fabric	32.000	SqYd	$0.000	$0.000	$0.000	$0.000
202	420E0200	Structure Excavation, Box Culvert	31.000	CuYd	$10.000	$310.000	$25.000	$775.000
203	421E0200	Box Culvert Undercut	144.000	CuYd	$30.000	$4,320.000	$40.000	$5,760.000
204	560E0108	9'x4' Precast Concrete Box Culvert, Furnish	104.000	Ft	$415.000	$43,160.000	$401.000	$41,704.000
205	560E0109	9'x4' Precast Concrete Box Culvert, Install	104.000	Ft	$115.000	$11,960.000	$100.000	$10,400.000
206	560E1108	9'x4' Precast Concrete Box Culvert End Section	2.000	Each	$2,700.000	$5,400.000	$2,650.000	$5,300.000
207	560E1109	9'x4' Precast Concrete Box Culvert End Section	2.000	Each	$1,250.000	$2,500.000	$2,500.000	$5,000.000
208	700E0210	Class B Riprap	18.700	Ton	$30.000	$561.000	$40.000	$748.000
209	831E0110	Type B Drainage Fabric	32.000	SqYd	$3.000	$96.000	$3.000	$96.000
210	420E0200	Structure Excavation, Box Culvert	22.000	CuYd	$0.000	$0.000	$0.000	$0.000
211	421E0200	Box Culvert Undercut	104.000	CuYd	$0.000	$0.000	$0.000	$0.000
212	460E0120	Class A45 Concrete, Box Culvert	51.300	CuYd	$0.000	$0.000	$0.000	$0.000
213	480E0100	Reinforcing Steel	8,265.000	Lb	$0.000	$0.000	$0.000	$0.000
214	700E0210	Class B Riprap	14.900	Ton	$0.000	$0.000	$0.000	$0.000
215	831E0110	Type B Drainage Fabric	27.000	SqYd	$0.000	$0.000	$0.000	$0.000
216	420E0200	Structure Excavation, Box Culvert	19.000	CuYd	$10.000	$190.000	$25.000	$475.000
217	421E0200	Box Culvert Undercut	97.000	CuYd	$30.000	$2,910.000	$40.000	$3,880.000
218	560E0068	7'x3' Precast Concrete Box Culvert, Furnish	80.000	Ft	$350.000	$28,000.000	$335.000	$26,800.000
219	560E0069	7'x3' Precast Concrete Box Culvert, Install	80.000	Ft	$115.000	$9,200.000	$100.000	$8,000.000
220	560E1068	7'x3' Precast Concrete Box Culvert End Section	2.000	Each	$2,300.000	$4,600.000	$2,400.000	$4,800.000
221	560E1069	7'x3' Precast Concrete Box Culvert End Section	2.000	Each	$1,250.000	$2,500.000	$2,500.000	$5,000.000
222	700E0210	Class B Riprap	16.200	Ton	$30.000	$486.000	$40.000	$648.000
223	831E0110	Type B Drainage Fabric	28.000	SqYd	$3.000	$84.000	$3.000	$84.000
224	380E6305	Compression Seal Joint	63.800	Ft	$86.740	$5,534.012	$275.000	$17,545.000
						$7,545,296.072		$8,295,816.400
		Total Bid Amount				**$7,545,296.07**		**$8,295,816.40**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 2
Project No: P 3053(00)75
Project Location: SD53 from the end of the pavement north of the White River to south of I90 near Vivian
Desc of Construction: Process In Place Surfacing & Blotter Surfacing

No.	Item No.	Description	Qty	Unit	Bidder: Asphalt Paving & Materials Co Unit Price	Amount	Bidder: Morris, Inc. Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$53,781.540	$53,781.540	$32,712.440	$32,712.440
2	110E7510	Remove Pipe End Section for Reset	2.000	Each	$1,500.000	$3,000.000	$884.270	$1,768.540
3	120E0010	Unclassified Excavation	2,518.000	CuYd	$1.000	$2,518.000	$2.590	$6,521.620
4	120E0100	Unclassified Excavation, Digouts	798.000	CuYd	$5.000	$3,990.000	$5.000	$3,990.000
5	120E6200	Water for Granular Material	644.000	MGal	$15.000	$9,660.000	$16.630	$10,709.720
6	260E1010	Base Course	6,724.000	Ton	$13.000	$87,412.000	$13.530	$90,975.720
7	280E0010	Process In Place Surfacing	145,071.000	SqYd	$0.750	$108,803.250	$0.830	$120,408.930
8	330E0010	MC-70 Asphalt for Prime	199.400	Ton	$650.000	$129,610.000	$658.160	$131,237.104
9	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	23.600	Ton	$450.000	$10,620.000	$649.040	$15,317.344
10	330E1000	Blotting Sand for Prime	573.900	Ton	$30.000	$17,217.000	$37.200	$21,349.080
11	330E3000	Sand for Fog Seal	50.000	Ton	$30.000	$1,500.000	$35.570	$1,778.500
12	360E0020	AE150S Asphalt for Surface Treatment	196.800	Ton	$400.000	$78,720.000	$381.410	$75,061.488
13	360E1050	Type 3 Cover Aggregate	2,652.100	Ton	$30.000	$79,563.000	$35.280	$93,566.088
14	450E9001	Reset Pipe End Section	2.000	Each	$1,000.000	$2,000.000	$884.270	$1,768.540
15	600E0200	Type II Field Laboratory	1.000	Each	$5,000.000	$5,000.000	$5,672.540	$5,672.540
16	632E2022	4"x4" White Delineator Back to Back with 1.12 L	208.000	Each	$24.000	$4,992.000	$24.870	$5,172.960
17	633E1300	Pavement Marking Paint, White	270.000	Gal	$18.000	$4,860.000	$19.140	$5,167.800
18	633E1305	Pavement Marking Paint, Yellow	192.000	Gal	$18.000	$3,456.000	$19.680	$3,778.560
19	634E0010	Flagging	400.000	Hour	$20.520	$8,208.000	$20.520	$8,208.000
20	634E0020	Pilot Car	200.000	Hour	$30.200	$6,040.000	$30.200	$6,040.000
21	634E0100	Traffic Control	1,558.000	Unit	$1.000	$1,558.000	$0.820	$1,277.560
22	634E0120	Traffic Control, Miscellaneous	1.000	LS	$8,250.000	$8,250.000	$6,826.840	$6,826.840
23	634E0630	Temporary Pavement Marking	16.000	Mile	$500.000	$8,000.000	$655.970	$10,495.520
24	831E0300	MSE Geotextile Fabric	4,347.000	SqYd	$1.700	$7,389.900	$2.040	$8,867.880
						$646,148.690		$668,672.774
		Total Bid Amount				**$646,148.69**		**$668,672.77**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 2
Project No: P 3053(00)75
Project Location: SD53 from the end of the pavement north of the White River to south of I90 near Vivian
Desc of Construction: Process In Place Surfacing & Blotter Surfacing

No.	Item No.	Description	Qty	Unit	Bidder: BORDER STATES PAVING, INC Unit Price	Amount	Bidder: BITUMINOUS PAVING INC Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$48,000.000	$48,000.000	$61,000.000	$61,000.000
2	110E7510	Remove Pipe End Section for Reset	2.000	Each	$271.710	$543.420	$1,575.000	$3,150.000
3	120E0010	Unclassified Excavation	2,518.000	CuYd	$5.000	$12,590.000	$1.050	$2,643.900
4	120E0100	Unclassified Excavation, Digouts	798.000	CuYd	$5.000	$3,990.000	$5.000	$3,990.000
5	120E6200	Water for Granular Material	644.000	MGal	$18.000	$11,592.000	$15.650	$10,078.600
6	260E1010	Base Course	6,724.000	Ton	$12.250	$82,369.000	$15.750	$105,903.000
7	280E0010	Process In Place Surfacing	145,071.000	SqYd	$1.050	$152,324.550	$0.800	$116,056.800
8	330E0010	MC-70 Asphalt for Prime	199.400	Ton	$575.000	$114,655.000	$654.000	$130,407.600
9	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	23.600	Ton	$652.090	$15,389.324	$532.000	$12,555.200
10	330E1000	Blotting Sand for Prime	573.900	Ton	$40.000	$22,956.000	$42.000	$24,103.800
11	330E3000	Sand for Fog Seal	50.000	Ton	$48.910	$2,445.500	$42.000	$2,100.000
12	360E0020	AE150S Asphalt for Surface Treatment	196.800	Ton	$456.460	$89,831.328	$380.000	$74,784.000
13	360E1050	Type 3 Cover Aggregate	2,652.100	Ton	$30.430	$80,703.403	$41.000	$108,736.100
14	450E9001	Reset Pipe End Section	2.000	Each	$271.710	$543.420	$1,050.000	$2,100.000
15	600E0200	Type II Field Laboratory	1.000	Each	$3,516.080	$3,516.080	$5,250.000	$5,250.000
16	632E2022	4"x4" White Delineator Back to Back with 1.12 L	208.000	Each	$24.730	$5,143.840	$26.400	$5,491.200
17	633E1300	Pavement Marking Paint, White	270.000	Gal	$19.020	$5,135.400	$19.800	$5,346.000
18	633E1305	Pavement Marking Paint, Yellow	192.000	Gal	$19.560	$3,755.520	$19.800	$3,801.600
19	634E0010	Flagging	400.000	Hour	$20.520	$8,208.000	$20.520	$8,208.000
20	634E0020	Pilot Car	200.000	Hour	$30.200	$6,040.000	$30.200	$6,040.000
21	634E0100	Traffic Control	1,558.000	Unit	$0.820	$1,277.560	$1.100	$1,713.800
22	634E0120	Traffic Control, Miscellaneous	1.000	LS	$5,434.100	$5,434.100	$10,000.000	$10,000.000
23	634E0630	Temporary Pavement Marking	16.000	Mile	$652.090	$10,433.440	$550.000	$8,800.000
24	831E0300	MSE Geotextile Fabric	4,347.000	SqYd	$1.500	$6,520.500	$1.800	$7,824.600
						$693,397.385		$720,084.200
		Total Bid Amount				**$693,397.39**		**$720,084.20**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 2
Project No: P 3053(00)75
Project Location: SD53 from the end of the pavement north of the White River to south of I90 near Vivian
Desc of Construction: Process In Place Surfacing & Blotter Surfacing

No.	Item No.	Description	Qty	Unit	Bidder: A-G-E Corporation Unit Price	Amount	Bidder: Webster Scale Inc. Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$69,000.000	$69,000.000	$78,965.310	$78,965.310
2	110E7510	Remove Pipe End Section for Reset	2.000	Each	$300.000	$600.000	$384.050	$768.100
3	120E0010	Unclassified Excavation	2,518.000	CuYd	$8.920	$22,460.560	$8.750	$22,032.500
4	120E0100	Unclassified Excavation, Digouts	798.000	CuYd	$5.000	$3,990.000	$5.000	$3,990.000
5	120E6200	Water for Granular Material	644.000	MGal	$16.500	$10,626.000	$17.060	$10,986.640
6	260E1010	Base Course	6,724.000	Ton	$16.000	$107,584.000	$15.950	$107,247.800
7	280E0010	Process In Place Surfacing	145,071.000	SqYd	$0.770	$111,704.670	$0.890	$129,113.190
8	330E0010	MC-70 Asphalt for Prime	199.400	Ton	$630.000	$125,622.000	$614.040	$122,439.576
9	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	23.600	Ton	$600.000	$14,160.000	$605.530	$14,290.508
10	330E1000	Blotting Sand for Prime	573.900	Ton	$34.000	$19,512.600	$31.520	$18,089.328
11	330E3000	Sand for Fog Seal	50.000	Ton	$34.000	$1,700.000	$35.700	$1,785.000
12	360E0020	AE150S Asphalt for Surface Treatment	196.800	Ton	$365.000	$71,832.000	$355.850	$70,031.280
13	360E1050	Type 3 Cover Aggregate	2,652.100	Ton	$34.000	$90,171.400	$34.340	$91,073.114
14	450E9001	Reset Pipe End Section	2.000	Each	$200.000	$400.000	$1,000.000	$2,000.000
15	600E0200	Type II Field Laboratory	1.000	Each	$6,000.000	$6,000.000	$3,000.000	$3,000.000
16	632E2022	4"x4" White Delineator Back to Back with 1.12 L	208.000	Each	$18.280	$3,802.240	$23.210	$4,827.680
17	633E1300	Pavement Marking Paint, White	270.000	Gal	$17.000	$4,590.000	$17.850	$4,819.500
18	633E1305	Pavement Marking Paint, Yellow	192.000	Gal	$17.000	$3,264.000	$18.360	$3,525.120
19	634E0010	Flagging	400.000	Hour	$20.520	$8,208.000	$20.520	$8,208.000
20	634E0020	Pilot Car	200.000	Hour	$30.200	$6,040.000	$30.200	$6,040.000
21	634E0100	Traffic Control	1,558.000	Unit	$4.400	$6,855.200	$0.770	$1,199.660
22	634E0120	Traffic Control, Miscellaneous	1.000	LS	$15,000.000	$15,000.000	$7,650.000	$7,650.000
23	634E0630	Temporary Pavement Marking	16.000	Mile	$650.000	$10,400.000	$612.000	$9,792.000
24	831E0300	MSE Geotextile Fabric	4,347.000	SqYd	$3.110	$13,519.170	$1.750	$7,607.250
						$727,041.840		$729,481.556
		Total Bid Amount				**$727,041.84**		**$729,481.56**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 2
Project No: P 3053(00)75
Project Location: SD53 from the end of the pavement north of the White River to south of I90 near Vivian
Desc of Construction: Process In Place Surfacing & Blotter Surfacing

Bidder: Midland Contracting, Inc.

Bidder: QUINN CONSTRUCTION, INC.

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$95,000.000	$95,000.000	$75,000.000	$75,000.000
2	110E7510	Remove Pipe End Section for Reset	2.000	Each	$150.000	$300.000	$150.000	$300.000
3	120E0010	Unclassified Excavation	2,518.000	CuYd	$5.800	$14,604.400	$7.000	$17,626.000
4	120E0100	Unclassified Excavation, Digouts	798.000	CuYd	$5.000	$3,990.000	$5.000	$3,990.000
5	120E6200	Water for Granular Material	644.000	MGal	$16.000	$10,304.000	$40.000	$25,760.000
6	260E1010	Base Course	6,724.000	Ton	$18.100	$121,704.400	$18.000	$121,032.000
7	280E0010	Process In Place Surfacing	145,071.000	SqYd	$0.950	$137,817.450	$1.200	$174,085.200
8	330E0010	MC-70 Asphalt for Prime	199.400	Ton	$656.000	$130,806.400	$650.000	$129,610.000
9	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	23.600	Ton	$472.000	$11,139.200	$650.000	$15,340.000
10	330E1000	Blotting Sand for Prime	573.900	Ton	$37.610	$21,584.379	$35.000	$20,086.500
11	330E3000	Sand for Fog Seal	50.000	Ton	$50.000	$2,500.000	$35.000	$1,750.000
12	360E0020	AE150S Asphalt for Surface Treatment	196.800	Ton	$384.000	$75,571.200	$375.000	$73,800.000
13	360E1050	Type 3 Cover Aggregate	2,652.100	Ton	$38.800	$102,901.480	$32.000	$84,867.200
14	450E9001	Reset Pipe End Section	2.000	Each	$300.000	$600.000	$150.000	$300.000
15	600E0200	Type II Field Laboratory	1.000	Each	$10,000.000	$10,000.000	$10,000.000	$10,000.000
16	632E2022	4"x4" White Delineator Back to Back with 1.12 L	208.000	Each	$25.200	$5,241.600	$26.000	$5,408.000
17	633E1300	Pavement Marking Paint, White	270.000	Gal	$19.000	$5,130.000	$20.000	$5,400.000
18	633E1305	Pavement Marking Paint, Yellow	192.000	Gal	$19.000	$3,648.000	$20.000	$3,840.000
19	634E0010	Flagging	400.000	Hour	$20.520	$8,208.000	$20.520	$8,208.000
20	634E0020	Pilot Car	200.000	Hour	$30.200	$6,040.000	$30.200	$6,040.000
21	634E0100	Traffic Control	1,558.000	Unit	$1.050	$1,635.900	$2.000	$3,116.000
22	634E0120	Traffic Control, Miscellaneous	1.000	LS	$8,700.000	$8,700.000	$10,000.000	$10,000.000
23	634E0630	Temporary Pavement Marking	16.000	Mile	$525.000	$8,400.000	$550.000	$8,800.000
24	831E0300	MSE Geotextile Fabric	4,347.000	SqYd	$2.000	$8,694.000	$1.500	$6,520.500
						$794,520.409		$810,879.400
		Total Bid Amount				**$794,520.41**		**$810,879.40**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 2
Project No: P 3053(00)75
Project Location: SD53 from the end of the pavement north of the White River to south of I90 near Vivian
Desc of Construction: Process In Place Surfacing & Blotter Surfacing

No.	Item No.	Description	Qty	Unit	Bidder: ASTECH CORP. Unit Price	Amount	Bidder: Hills Materials Company Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$120,000.000	$120,000.000	$140,000.000	$140,000.000
2	110E7510	Remove Pipe End Section for Reset	2.000	Each	$1,500.000	$3,000.000	$350.000	$700.000
3	120E0010	Unclassified Excavation	2,518.000	CuYd	$7.000	$17,626.000	$9.000	$22,662.000
4	120E0100	Unclassified Excavation, Digouts	798.000	CuYd	$5.000	$3,990.000	$5.000	$3,990.000
5	120E6200	Water for Granular Material	644.000	MGal	$20.000	$12,880.000	$20.000	$12,880.000
6	260E1010	Base Course	6,724.000	Ton	$15.000	$100,860.000	$20.000	$134,480.000
7	280E0010	Process In Place Surfacing	145,071.000	SqYd	$1.450	$210,352.950	$1.000	$145,071.000
8	330E0010	MC-70 Asphalt for Prime	199.400	Ton	$650.000	$129,610.000	$625.000	$124,625.000
9	330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	23.600	Ton	$500.000	$11,800.000	$550.000	$12,980.000
10	330E1000	Blotting Sand for Prime	573.900	Ton	$20.000	$11,478.000	$44.000	$25,251.600
11	330E3000	Sand for Fog Seal	50.000	Ton	$20.000	$1,000.000	$125.000	$6,250.000
12	360E0020	AE150S Asphalt for Surface Treatment	196.800	Ton	$370.000	$72,816.000	$485.000	$95,448.000
13	360E1050	Type 3 Cover Aggregate	2,652.100	Ton	$30.000	$79,563.000	$40.000	$106,084.000
14	450E9001	Reset Pipe End Section	2.000	Each	$1,500.000	$3,000.000	$350.000	$700.000
15	600E0200	Type II Field Laboratory	1.000	Each	$7,500.000	$7,500.000	$3,000.000	$3,000.000
16	632E2022	4"x4" White Delineator Back to Back with 1.12 L	208.000	Each	$25.000	$5,200.000	$26.400	$5,491.200
17	633E1300	Pavement Marking Paint, White	270.000	Gal	$20.000	$5,400.000	$19.800	$5,346.000
18	633E1305	Pavement Marking Paint, Yellow	192.000	Gal	$20.500	$3,936.000	$19.800	$3,801.600
19	634E0010	Flagging	400.000	Hour	$20.520	$8,208.000	$20.520	$8,208.000
20	634E0020	Pilot Car	200.000	Hour	$30.200	$6,040.000	$30.200	$6,040.000
21	634E0100	Traffic Control	1,558.000	Unit	$1.000	$1,558.000	$1.100	$1,713.800
22	634E0120	Traffic Control, Miscellaneous	1.000	LS	$10,000.000	$10,000.000	$9,075.000	$9,075.000
23	634E0630	Temporary Pavement Marking	16.000	Mile	$660.000	$10,560.000	$550.000	$8,800.000
24	831E0300	MSE Geotextile Fabric	4,347.000	SqYd	$4.000	$17,388.000	$3.500	$15,214.500
						$853,765.950		$897,811.700
		Total Bid Amount				**$853,765.95**		**$897,811.70**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 3
Project No: BRF 0079(57)60, BRF 0044(69)39
Project Location: SD79, 1.6 miles south of the Pennington Co Line over Battle Creek & 6.6 miles north of the Custer Co Line over Spring Creek, & SD44, 4.1 miles southwest of SD79 over Rapid Creek

No.	Item No.	Description	Qty	Unit	Bidder: Heavy Constructors, Inc. Unit Price	Bidder: Heavy Constructors, Inc. Amount	Bidder: J. V. Bailey Co. Inc. Unit Price	Bidder: J. V. Bailey Co. Inc. Amount
1	009E0010	Mobilization	1.000	LS	$21,112.470	$21,112.470	$25,000.000	$25,000.000
2	110E0070	Remove Rubberized Asphalt Chip Seal	819.000	SqYd	$7.710	$6,314.490	$6.000	$4,914.000
3	410E0700	Abutment Joint Drain	4.000	Each	$799.990	$3,199.960	$2,000.000	$8,000.000
4	412E0100	Bridge Repainting, Class I	1.000	LS	$1,572.190	$1,572.190	$7,500.000	$7,500.000
5	412E0400	Rust Penetrating Sealer	1.000	LS	$1,572.180	$1,572.180	$1,500.000	$1,500.000
6	412E0500	Paint Residue Containment	1.000	LS	$280.740	$280.740	$1,500.000	$1,500.000
7	460E0170	Concrete Patching Material	370.000	CuFt	$50.610	$18,725.700	$5.000	$1,850.000
8	491E0010	Bridge Deck Epoxy Chip Seal	3,777.600	SqYd	$29.760	$112,421.376	$38.500	$145,437.600
9	491E0110	Abrasive Blasting of Bridge Deck	3,777.600	SqYd	$6.370	$24,063.312	$5.000	$18,888.000
10	491E0120	Bridge Deck Grinding	819.000	SqYd	$11.920	$9,762.480	$15.000	$12,285.000
11	491E0130	Concrete Removal, Class A	83.000	SqYd	$15.920	$1,321.360	$10.000	$830.000
12	491E0140	Concrete Removal, Class B	41.000	SqYd	$20.860	$855.260	$10.000	$410.000
13	633E1400	Pavement Marking Paint, 4" White	935.000	Ft	$0.560	$523.600	$1.000	$935.000
14	633E1405	Pavement Marking Paint, 4" Yellow	935.000	Ft	$0.560	$523.600	$1.000	$935.000
15	634E0010	Flagging	150.000	Hour	$20.520	$3,078.000	$20.520	$3,078.000
16	634E0100	Traffic Control	1,020.000	Unit	$2.250	$2,295.000	$2.500	$2,550.000
17	634E0120	Traffic Control, Miscellaneous	1.000	LS	$7,018.680	$7,018.680	$6,000.000	$6,000.000
18	634E0420	Type C Advance Warning Arrow Panel	6.000	Each	$561.500	$3,369.000	$500.000	$3,000.000
						$218,009.398		$244,612.600
		Total Bid Amount				**$218,009.40**		**$244,612.60**

South Dakota Department of Transportation

Abstract of Bids

Letting Date: 11/15/2006
Item Nbr: 3
Project No: BRF 0079(57)60, BRF 0044(69)39
Project Location: SD79, 1.6 miles south of the Pennington Co Line over Battle Creek & 6.6 miles north of the Custer Co Line over Spring Creek, & SD44, 4.1 miles southwest of SD79 over Rapid Creek

Bidder:
Progressive Contractors Incorporated

No.	Item No.	Description	Qty	Unit	Unit Price	Amount	Unit Price	Amount
1	009E0010	Mobilization	1.000	LS	$34,600.000	$34,600.000	$0.000	$0.000
2	110E0070	Remove Rubberized Asphalt Chip Seal	819.000	SqYd	$14.000	$11,466.000	$0.000	$0.000
3	410E0700	Abutment Joint Drain	4.000	Each	$1,500.000	$6,000.000	$0.000	$0.000
4	412E0100	Bridge Repainting, Class I	1.000	LS	$4,500.000	$4,500.000	$0.000	$0.000
5	412E0400	Rust Penetrating Sealer	1.000	LS	$3,000.000	$3,000.000	$0.000	$0.000
6	412E0500	Paint Residue Containment	1.000	LS	$2,500.000	$2,500.000	$0.000	$0.000
7	460E0170	Concrete Patching Material	370.000	CuFt	$9.000	$3,330.000	$0.000	$0.000
8	491E0010	Bridge Deck Epoxy Chip Seal	3,777.600	SqYd	$49.000	$185,102.400	$0.000	$0.000
9	491E0110	Abrasive Blasting of Bridge Deck	3,777.600	SqYd	$10.000	$37,776.000	$0.000	$0.000
10	491E0120	Bridge Deck Grinding	819.000	SqYd	$10.000	$8,190.000	$0.000	$0.000
11	491E0130	Concrete Removal, Class A	83.000	SqYd	$81.000	$6,723.000	$0.000	$0.000
12	491E0140	Concrete Removal, Class B	41.000	SqYd	$125.000	$5,125.000	$0.000	$0.000
13	633E1400	Pavement Marking Paint, 4" White	935.000	Ft	$1.400	$1,309.000	$0.000	$0.000
14	633E1405	Pavement Marking Paint, 4" Yellow	935.000	Ft	$1.400	$1,309.000	$0.000	$0.000
15	634E0010	Flagging	150.000	Hour	$20.520	$3,078.000	$0.000	$0.000
16	634E0100	Traffic Control	1,020.000	Unit	$5.000	$5,100.000	$0.000	$0.000
17	634E0120	Traffic Control, Miscellaneous	1.000	LS	$5,000.000	$5,000.000	$0.000	$0.000
18	634E0420	Type C Advance Warning Arrow Panel	6.000	Each	$600.000	$3,600.000	$0.000	$0.000
						$327,708.400		

Total Bid Amount **$327,708.40**