

Advertisement of Highway Bid Letting

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) via the South Dakota Electronic Bid System (SDEBS) until 10 A.M. Central time, on November 18, 2026, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the SDDOT website.

ITEM NO.	PROJECT NUMBER	COUNTY	LENGTH MILES	TYPE OF WORK	DESCRIPTION OF LOCATION
1.	EM 0085(104)56 (PCN 04G4)	Butte SWPPP = 3.00 AC	0.212	Structure (595.5 Steel Girder) & Approach Grading	US85 - 0.4 S of US212 Over the Belle Fourche River
2.	BRF-B 6399(190) (PCN 09M5)	Perkins SWPPP = 1.50 AC	0.200	Structure (3-13'x12' CIP RCBC) & Approach Grading	Structure 4.5 E & 13.9 N of Bison on White Butte Rd over Lodgepole Ck, SN 53-281-151
3.	BRF-B 6545(04) (PCN 08N0)	Lawrence SWPPP = 4.00 AC	0.200	Structure (2-10'x10' CIP RCBC) & Approach Grading	Structure 2.5 SE of Whitewood on the I90 Service Rd over Spring Ck SN 41-228-112
4.	P 0025(103)193, P 0025(100)196 (PCN 08GH, 08D6)	Day, Marshall SWPPP = 58.00 AC	21.167	Asphalt Concrete Resurfacing, Pipe Work, Grading	SD25 - Fm Roslyn to Lake City; SD25 - Fm 2 E of Roslyn to 4 E
5.	NH 0018(261)263 (PCN 08G7)	Gregory, Tripp SWPPP = 24.00 AC	9.742	Unbonded Concrete Overlay, Nonreinforced Portland Cement Concrete Shoulders with Asphalt Shoulders	US18 - Fm E of Colome to W of Dallas
6.	P 014A(38)20 (PCN 0AD2)	Lawrence	0.010	Rockfall Mitigation	US14A - 10 S of Spearfish
7.	PH 8057(04) (PCN 05WP)	Jackson, Oglala Lakota	---	Signing & Delineation	Various County, City, Tribal & Township Roads in Jackson Co & Oglala Lakota Co

* Indicates combination bids

<> Indicates Optional Combination Bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS

1.	EM 0085(104)56	Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786			Phone: 605/892-2872
	Work Type 7	DBE Goal: NONE	Contract Id: 10031	See Special Provisions for Completion Requirements	
	1 Mobilization		LS		1.000
	2 Reestablish Right-of-Way and Property Corner		Each		27.000
	3 Grade Staking		Mile		0.896
	4 Final Cross Section Survey		Mile		0.896
	5 Miscellaneous Staking		Mile		0.896
	6 Slope Staking		Mile		0.896
	7 Structure Staking		Each		1.000
	8 Engineer Directed Surveying/Staking		Hour		40.000
	9 Bridge Elevation Survey		LS		1.000
	10 Construction Schedule, Category II		LS		1.000
	11 Training Program		Hour		500.000
	12 Clearing		LS		1.000
	13 Remove Traffic Sign		Each		2.000
	14 Remove Concrete Curb and/or Gutter		Ft		59.000
	15 Remove Drop Inlet		Each		6.000
	16 Remove Concrete Pavement		SqYd		3,321.300
	17 Remove Concrete Driveway Pavement		SqYd		44.400
	18 Remove Concrete Sidewalk		SqYd		535.600
	19 Remove Luminaire Pole Footing		Each		3.000
	20 Remove Sediment		CuYd		3.600
	21 Remove Erosion Control Wattle		Ft		225.000
	22 Remove Sediment Filter Bag		Ft		144.000
	23 Remove Silt Fence		Ft		290.000
	24 Salvage Luminaire Pole		Each		5.000
	25 Remove Sign for Reset		Each		3.000
	26 Unclassified Excavation		CuYd		9,931.000
	27 Contractor Furnished Borrow Excavation		CuYd		145.000
	28 Contaminated Material Excavation		CuYd		100.000
	29 Undercutting		CuYd		2,427.000
	30 Water for Granular Material		MGal		24.100
	31 Water for Vegetation		MGal		31.200
	32 Select Granular Backfill		Ton		18.800
	33 Placing Topsoil		CuYd		289.000
	34 Topsoil Amendment		Lb		1,433.000
	35 Incidental Work, Grading		LS		1.000
	36 Incidental Work, Structure		LS		1.000
	37 Base Course		Ton		2,048.300
	38 Asphalt Concrete Composite		Ton		47.600
	39 9.5" Nonreinforced PCC Pavement		SqYd		3,049.000
	40 6" PCC Driveway Pavement		SqYd		54.100
	41 8" PCC Approach Pavement		SqYd		65.500
	42 9.5" PCC Fillet Section		SqYd		10.600
	43 Dowel Bar		Each		1,579.000
	44 Insert Steel Bar in PCC Pavement		Each		55.000
	45 Structural Steel		LS		1.000
	46 Temporary Bridge Support		LS		1.000
	47 Abutment Joint Drain		Each		2.000
	48 Finger Type Expansion Joint Assembly		Each		2.000
	49 Membrane Sealant Expansion Joint		Ft		140.600
	50 Structure Excavation, Bridge		CuYd		107.000
	51 Footing Undercut		CuYd		19.000
	52 Bridge End Embankment		CuYd		1,665.000
	53 Granular Bridge End Backfill		CuYd		167.600

54	Approach Slab Underdrain Excavation	CuYd	2.800
55	Precast Concrete Headwall for Drain	Each	2.000
56	18" RCP Class 2, Furnish	Ft	152.000
57	18" RCP, Install	Ft	152.000
58	24" RCP Class 2, Furnish	Ft	104.000
59	24" RCP, Install	Ft	104.000
60	24" RCP Flared End, Furnish	Each	1.000
61	24" RCP Flared End, Install	Each	1.000
62	18" CMP 14 Gauge, Furnish	Ft	42.000
63	18" CMP, Install	Ft	42.000
64	18" CMP Elbow, Furnish	Each	2.000
65	18" CMP Elbow, Install	Each	2.000
66	18" CMP Flared End, Furnish	Each	1.000
67	18" CMP Flared End, Install	Each	1.000
68	18" RCP to CMP Transition, Furnish	Each	1.000
69	18" Pipe Transition, Install	Each	1.000
70	Adjust Water Valve Box	Each	1.000
71	Class A45 Concrete, Bridge Deck	CuYd	1,304.400
72	Class A45 Concrete, Bridge	CuYd	545.600
73	Concrete Approach Slab for Bridge	SqYd	248.900
74	Concrete Approach Sleeper Slab for Bridge	SqYd	61.500
75	Concrete Penetrating Sealer	SqYd	4,628.000
76	Install Dowel in Concrete	Each	2,540.000
77	Class A45 Concrete, Drilled Shaft	CuYd	596.800
78	Drilled Shaft Excavation	CuYd	584.800
79	62" Permanent Casing	Ft	264.000
80	Steel Pedestrian Railing on Sidewalk	Ft	1,269.000
81	Steel Pedestrian Railing on Concrete Barrier	Ft	1,173.000
82	Reinforcing Steel	Lb	338,155.000
83	Epoxy Coated Reinforcing Steel	Lb	5,995.000
84	Stainless Reinforcing Steel	Lb	303,321.000
85	No. 4 Rebar Splice	Each	28.000
86	No. 11 Rebar Splice	Each	66.000
87	No. 18 Rebar Splice	Each	216.000
88	Extract Pile	Each	5.000
89	Preboring Pile	Ft	1,000.000
90	HP 14x73 Steel Test Pile, Furnish and Drive	Ft	100.000
91	HP 14x73 Steel Bearing Pile, Furnish and Drive	Ft	2,160.000
92	Movable F Shape Concrete Barrier, Interior Section	Each	184.000
93	Movable F Shape Concrete Barrier, End Section	Each	4.000
94	2.5"x2.5" Perforated Tube Post	Ft	42.200
95	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	15.000
96	Reset Sign	Each	3.000
97	Relocate Radar Speed Sign	Each	1.000
98	Preformed Thermoplastic Pavement Marking, 4"	Ft	4,230.000
99	Preformed Thermoplastic Pavement Marking, 24"	Ft	90.000
100	Preformed Thermoplastic Pavement Marking, Arrow	Each	2.000
101	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	4,230.000
102	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	90.000
103	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	2.000
104	Flagging	Hour	750.000
105	Traffic Control Signs	SqFt	619.500
106	Traffic Control, Miscellaneous	LS	1.000
107	Type 3 Barricade	Each	12.000
108	Temporary Raised Pavement Markers	Ft	7,500.000
109	Tubular Marker	Each	100.000

110	Type C Advance Warning Arrow Board	Each	2.000
111	Linear Delineation System Panel, Barrier Mounted	Each	188.000
112	Remove Pavement Marking, 4" or Equivalent	Ft	3,000.000
113	Temporary Pavement Marking	Ft	9,500.000
114	Remove and Reset Traffic Control Movable Concrete Barrier	Each	47.000
115	Detour and Restriction Signing	SqFt	1,521.000
116	Longitudinal Pedestrian Barricade	Ft	72.000
117	Temporary Pedestrian Facility(s)	LS	1.000
118	Decorative Luminaire Pole with Arm	Each	18.000
119	Under Bridge Deck Luminaire, LED	Each	2.000
120	Decorative Luminaire, LED with Photoelectric Cell	Each	18.000
121	2' Diameter Footing	Ft	84.000
122	Type 1 Electrical Junction Box	Each	4.000
123	Electrical Service Cabinet	Each	2.000
124	2" Rigid Galvanized Steel Conduit	Ft	1,350.000
125	2" Rigid Conduit, Schedule 40	Ft	1,605.000
126	2" Rigid Conduit, Schedule 80	Ft	260.000
127	1/C #4 AWG Copper Wire	Ft	950.000
128	1/C #6 AWG Copper Wire	Ft	6,650.000
129	1/C #8 AWG Copper Wire	Ft	1,385.000
130	1/C #10 AWG Copper Wire	Ft	45.000
131	1/C #14 AWG Copper Wire	Ft	1,410.000
132	2/C #10 AWG Copper Pole and Bracket Cable	Ft	870.000
133	Type B69.5 Concrete Curb and Gutter	Ft	913.000
134	Type P9.5 Concrete Gutter	Ft	40.000
135	6" Concrete Sidewalk	SqFt	5,314.000
136	6" Reinforced Concrete Sidewalk	SqFt	664.000
137	6" Colored Concrete Sidewalk	SqFt	179.000
138	Type 1 Detectable Warnings	SqFt	20.000
139	2' x 3' Type B Drop Inlet	Each	6.000
140	Type B Frame and Grate	Each	6.000
141	Precast Drop Inlet Collar	Each	6.000
142	4" Perforated Dual Wall HDPE Pipe	Ft	324.000
143	4" Dual Wall HDPE Pipe	Ft	208.000
144	Porous Backfill	Ton	61.300
145	Class A Riprap	Ton	10.200
146	Class B Riprap	Ton	1,992.000
147	PVC Coated Bank and Channel Protection Gabion	CuYd	4.500
148	Type D Permanent Seed Mixture	Lb	109.000
149	Hydroseeding	SqYd	1,734.000
150	Fertilizing	Lb	531.000
151	Fiber Reinforced Matrix	Ton	0.500
152	Soil Stabilizer	SqYd	1,750.000
153	Perforated Geocell	SqFt	537.000
154	Type 2 Erosion Control Blanket	SqYd	994.000
155	Type 3 Erosion Control Blanket	SqYd	168.000
156	12" Diameter Erosion Control Wattle	Ft	900.000
157	Remove and Reset Erosion Control Wattle	Ft	225.000
158	Temporary Sediment Barrier	Ft	1,310.000
159	Sediment Filter Bag	Ft	144.000
160	Remove and Reset Sediment Filter Bag	Ft	36.000
161	Low Flow Silt Fence	Ft	950.000
162	High Flow Silt Fence	Ft	208.000
163	Mucking Silt Fence	CuYd	80.000
164	Repair Silt Fence	Ft	290.000
165	Sediment Control at Inlet with Frame and Grate	Each	6.000

166	Sweeping	Hour	4.000
167	Type B Drainage Fabric	SqYd	2,437.000
168	Orange Plastic Safety Fence	Ft	1,250.000
169	Concrete Right of Way Marker	Each	7.000
170	Construction Entrance	Each	1.000

2. BRF-B 6399(190) **Area Engineer: John Matthesen, W Hwy 34, Belle Fourche, SD, 57717-0786** **Phone: 605/892-2872**
Work Type 9 **DBE Goal: NONE** **Contract Id: 10169** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Grade Staking	Mile	0.104
3	Miscellaneous Staking	Mile	0.104
4	Slope Staking	Mile	0.104
5	Structure Staking	Each	1.000
6	Engineer Directed Surveying/Staking	Hour	20.000
7	Construction Schedule, Category II	LS	1.000
8	Clearing	LS	1.000
9	Remove Sediment	CuYd	1.700
10	Remove Erosion Control Wattle	Ft	175.000
11	Salvage Delineator	Each	20.000
12	Salvage Traffic Sign	Each	2.000
13	Unclassified Excavation	CuYd	6,905.000
14	Contractor Furnished Borrow	CuYd	7,605.000
15	Water for Embankment	MGal	145.500
16	Placing Topsoil	CuYd	515.000
17	Incidental Work, Structure	LS	1.000
18	Base Course	Ton	56.700
19	Base Course, Salvaged Asphalt Mix	Ton	583.300
20	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	583.300
21	Structure Excavation, Box Culvert	CuYd	273.000
22	Box Culvert Undercut	CuYd	674.000
23	Class A45 Concrete, Box Culvert	CuYd	698.500
24	Reinforcing Steel	Lb	114,939.000
25	Type II Field Laboratory	Each	1.000
26	Type 2 Object Marker Back to Back	Each	4.000
27	Traffic Control Signs	SqFt	360.200
28	Traffic Control, Miscellaneous	LS	1.000
29	Type 3 Barricade	Each	10.000
30	Class B Riprap	Ton	110.300
31	Type F Permanent Seed Mixture	Lb	31.000
32	Fertilizing	Lb	1,779.000
33	Mulching	Ton	5.000
34	Type 2 Erosion Control Blanket	SqYd	800.000
35	12" Diameter Erosion Control Wattle	Ft	700.000
36	Remove and Reset Erosion Control Wattle	Ft	175.000
37	Type B Drainage Fabric	SqYd	129.000
38	Reinforcement Fabric (MSE)	SqYd	985.000

3. BRF-B 6545(04) **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
Work Type 9 **DBE Goal: NONE** **Contract Id: 9162** **See Special Provisions for Completion Requirements**

1	Maintenance of Traffic Diversion(s)	LS	1.000
2	Remove Traffic Diversion(s)	LS	1.000
3	Mobilization	LS	1.000
4	Grade Staking	Mile	0.777
5	Miscellaneous Staking	Mile	0.455
6	Slope Staking	Mile	0.455
7	Structure Staking	Each	1.000
8	Engineer Directed Surveying/Staking	Hour	40.000

	9	Construction Schedule, Category II	LS	1.000		
	10	Clearing	LS	1.000		
	11	Remove Sediment	CuYd	4.000		
	12	Unclassified Excavation	CuYd	5,289.000		
	13	Contractor Furnished Borrow	CuYd	8,234.000		
	14	Placing Topsoil	CuYd	1,244.000		
	15	Incidental Work, Grading	LS	1.000		
	16	Incidental Work, Structure	LS	1.000		
	17	Base Course	Ton	1,430.000		
	18	Base Course, Salvaged	Ton	2,751.000		
	19	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	2,751.000		
	20	Asphalt Concrete Composite	Ton	1,255.000		
	21	Structure Excavation, Box Culvert	CuYd	107.000		
	22	Box Culvert Undercut	CuYd	330.000		
	23	24" CMP 16 Gauge, Furnish	Ft	152.000		
	24	24" CMP, Install	Ft	152.000		
	25	24" CMP Safety End, Furnish	Each	4.000		
	26	24" CMP Safety End, Install	Each	4.000		
	27	Class A45 Concrete, Box Culvert	CuYd	240.400		
	28	Reinforcing Steel	Lb	37,255.000		
	29	Type II Field Laboratory	Each	1.000		
	30	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	16.000		
	31	Type 2 Object Marker Back to Back	Each	4.000		
	32	High Build Waterborne Pavement Marking Paint, 4" White	Ft	3,600.000		
	33	High Build Waterborne Pavement Marking Paint, 4" Yellow	Ft	450.000		
	34	Flagging	Hour	160.000		
	35	Traffic Control Signs	SqFt	278.200		
	36	Traffic Control, Miscellaneous	LS	1.000		
	37	Type 3 Barricade	Each	6.000		
	38	Class B Riprap	Ton	570.000		
	39	Type F Permanent Seed Mixture	Lb	288.000		
	40	Fertilizing	Ton	3.000		
	41	Mulching	Ton	8.000		
	42	12" Diameter Erosion Control Wattle	Ft	1,600.000		
	43	Low Flow Silt Fence	Ft	400.000		
	44	Mucking Silt Fence	CuYd	28.000		
	45	Repair Silt Fence	Ft	100.000		
	46	Type B Drainage Fabric	SqYd	827.000		
4.	P 0025(103)193, P 0025(100)196		Area Engineer: Lane Goldsmith, West Highway 12, Aberdeen, SD, 57402-1767		Phone: 605/626-7885	
	Work Type 2 or Work Type 5		DBE Goal: NONE	Contract Id: 9741	See Special Provisions for Completion Requirements	
	1	Mobilization	LS	1.000		
	2	Incentive/Disincentive Pay	Day	0.000		
	3	Reestablish Right-of-Way and Property Corner	Each	5.000		
	4	Reestablish Public Land Survey System Corner	Each	33.000		
	5	Grade Staking	Mile	2.008		
	6	Final Cross Section Survey	Mile	2.008		
	7	Miscellaneous Staking	Mile	2.008		
	8	Slope Staking	Mile	2.008		
	9	Engineer Directed Surveying/Staking	Hour	80.000		
	10	Checker	LS	1.000		
	11	Construction Schedule, Category II	LS	1.000		
	12	Training Program	Hour	1,000.000		
	13	Remove Traffic Sign	Each	18.000		
	14	Remove Pipe Culvert	Ft	7.000		
	15	Remove Pipe End Section	Each	16.000		

16	Remove Cattle Pass End Section	Each	2.000
17	Remove Fence	Ft	3,800.000
18	Remove Beam Guardrail	Ft	525.000
19	Remove Asphalt Concrete Pavement	SqYd	1,566.000
20	Remove Asphalt Concrete Pavement	CuYd	715.600
21	Remove Sediment	CuYd	4.500
22	Remove Erosion Control Wattle	Ft	438.000
23	Remove Silt Fence	Ft	649.000
24	Remove Rubrail for Reset	Ft	40.000
25	Remove Sign for Reset	Each	6.000
26	Remove Pipe for Reset	Ft	296.000
27	Remove Pipe End Section for Reset	Each	38.000
28	Unclassified Excavation	CuYd	190,048.000
29	Unclassified Excavation, Digouts	CuYd	858.000
30	Contractor Furnished Borrow Excavation	CuYd	40,562.000
31	Muck Excavation	CuYd	27,936.000
32	Undercutting	CuYd	20,122.000
33	Reprofiling Ditch	Sta	5.000
34	Water for Embankment	MGal	1,943.700
35	Water for Granular Material	MGal	482.700
36	Select Granular Backfill	Ton	1,294.700
37	Placing Topsoil	CuYd	18,638.000
38	Remove and Replace Topsoil	LS	1.000
39	Incidental Work, Grading	LS	1.000
40	Base Course	Ton	10,211.100
41	Base Course, Salvaged	Ton	30,243.400
42	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	30,652.300
43	PG 58V-34 Asphalt Binder	Ton	3,546.900
44	Class Q2 Hot Mixed Asphalt Concrete	Ton	61,533.300
45	Asphalt Concrete Composite	Ton	1,159.000
46	Hydrated Lime	Ton	603.000
47	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	37.600
48	Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	16.700
49	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	2.500
50	Grind 6" Transverse Rumble Strip in Asphalt Concrete	Ft	476.000
51	MC-70 Asphalt for Prime	Ton	73.600
52	SS-1h or CSS-1h Asphalt for Tack	Ton	260.300
53	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	85.000
54	Blotting Sand for Prime	Ton	207.200
55	Sand for Flush Seal	Ton	1,051.900
56	Cold Milling Asphalt Concrete	SqYd	820.000
57	24" RCP Class 2, Furnish	Ft	284.000
58	24" RCP Class 3, Furnish	Ft	66.000
59	24" RCP, Install	Ft	350.000
60	18" RCP Flared End, Furnish	Each	11.000
61	18" RCP Flared End, Install	Each	11.000
62	24" RCP Flared End, Furnish	Each	4.000
63	24" RCP Flared End, Install	Each	4.000
64	24" RCP Sloped End, Furnish	Each	6.000
65	24" RCP Sloped End, Install	Each	6.000
66	18" CMP 16 Gauge, Furnish	Ft	170.000
67	18" CMP, Install	Ft	170.000
68	24" CMP 14 Gauge, Furnish	Ft	170.000
69	24" CMP 16 Gauge, Furnish	Ft	204.000
70	24" CMP, Install	Ft	374.000
71	30" CMP 16 Gauge, Furnish	Ft	122.000

72	30" CMP, Install	Ft	122.000
73	42" CMP 14 Gauge, Furnish	Ft	274.000
74	42" CMP, Install	Ft	274.000
75	48" CMP 14 Gauge, Furnish	Ft	102.000
76	48" CMP, Install	Ft	102.000
77	54" CMP 14 Gauge, Furnish	Ft	94.000
78	54" CMP, Install	Ft	94.000
79	42" CMP Flared End, Furnish	Each	6.000
80	42" CMP Flared End, Install	Each	6.000
81	48" CMP Flared End, Furnish	Each	2.000
82	48" CMP Flared End, Install	Each	2.000
83	54" CMP Flared End, Furnish	Each	2.000
84	54" CMP Flared End, Install	Each	2.000
85	24" CMP Sloped End, Furnish	Each	3.000
86	24" CMP Sloped End, Install	Each	3.000
87	18" CMP Safety End, Furnish	Each	4.000
88	18" CMP Safety End, Install	Each	4.000
89	24" CMP Safety End, Furnish	Each	6.000
90	24" CMP Safety End, Install	Each	6.000
91	30" CMP Safety End, Furnish	Each	4.000
92	30" CMP Safety End, Install	Each	4.000
93	Reset Pipe	Ft	296.000
94	Reset Pipe End Section	Each	38.000
95	Cellular Grout	CuYd	42.000
96	Type III Field Laboratory	Each	1.000
97	Type 2 Right-of-Way Fence	Ft	3,847.000
98	Type 1A Temporary Fence	Ft	2,674.000
99	2 Post Panel	Each	5.000
100	3 Post Panel	Each	6.000
101	Type 1 MGS	Ft	100.000
102	Straight Class A W Beam Guardrail with Wood Posts	Ft	50.000
103	Straight Class B W Beam Guardrail with Wood Posts	Ft	50.000
104	Straight Double Class B W Beam Guardrail with Wood Posts	Ft	50.000
105	W Beam Guardrail to MGS Transition	Each	4.000
106	MGS MASH Tangent End Terminal	Each	4.000
107	Reset Rubrail	Ft	40.000
108	2.0"x2.0" Perforated Tube Post	Ft	363.000
109	2.5"x2.5" Perforated Tube Post	Ft	65.000
110	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	42.000
111	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	8.000
112	Guardrail Delineator	Each	18.000
113	Type 2 Object Marker Back to Back	Each	52.000
114	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	52.400
115	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	129.800
116	Reset Sign	Each	6.000
117	High Build Waterborne Pavement Marking Paint, White	Gal	1,494.000
118	High Build Waterborne Pavement Marking Paint, Yellow	Gal	931.000
119	High Build Waterborne Pavement Marking Paint, 24" Yellow	Ft	212.000
120	High Build Waterborne Pavement Marking Paint, Arrow	Each	3.000
121	Grooving for Durable Pavement Marking, 24"	Ft	212.000
122	Grooving for Durable Pavement Marking, Arrow	Each	3.000
123	Flagging	Hour	1,380.000
124	Pilot Car	Hour	520.000
125	Traffic Control Signs	SqFt	1,489.100
126	Traffic Control, Miscellaneous	LS	1.000
127	Type 3 Barricade	Each	35.000

128	Temporary Pavement Marking	Mile	80.600
129	Detour and Restriction Signing	SqFt	4,905.900
130	Adjust Manhole	Each	5.000
131	Class A Riprap	Ton	15,502.800
132	Class B Riprap	Ton	410.000
133	Cover Crop Seeding	Bu	42.000
134	Type G Permanent Seed Mixture	Lb	1,121.000
135	Fertilizing	Ton	30.200
136	Mulching	Ton	120.900
137	Soil Stabilizer	Acre	4.000
138	Type 3 Erosion Control Blanket	SqYd	2,674.000
139	Type 4 Erosion Control Blanket	SqYd	1,449.000
140	12" Diameter Erosion Control Wattle	Ft	2,000.000
141	Remove and Reset Erosion Control Wattle	Ft	501.000
142	Low Flow Silt Fence	Ft	5,455.000
143	High Flow Silt Fence	Ft	1,640.000
144	Mucking Silt Fence	CuYd	492.000
145	Repair Silt Fence	Ft	1,774.000
146	Floating Silt Curtain	Ft	6,847.000
147	Remove and Reset Floating Silt Curtain	Ft	1,712.000
148	Sweeping	Hour	10.000
149	Type B Drainage Fabric	SqYd	18,364.000
150	Geogrid Reinforcement	SqYd	1,405.000
151	Refurbish Single Mailbox	Each	12.000
152	Construction Entrance	Each	4.000
153	Storage Unit	Each	1.000

5.	NH 0018(261)263	Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771		Phone: 605/842-0810	
	Work Type 3	DBE Goal: NONE	Contract Id: 10171	See Special Provisions for Completion Requirements	
1	Mobilization	LS	1.000		
2	Incentive/Disincentive Pay	Day	0.000		
3	Restoration of Stockpile Site	LS	1.000		
4	Grade Staking	Mile	9.970		
5	Graded Centerline Staking	Mile	9.742		
6	Miscellaneous Staking	Mile	9.742		
7	Engineer Directed Surveying/Staking	Hour	40.000		
8	Checker	LS	1.000		
9	Construction Schedule, Category III	LS	1.000		
10	Remove Delineator	Each	207.000		
11	Remove Asphalt Concrete Pavement	SqYd	4,000.000		
12	Remove Sediment	CuYd	1.400		
13	Remove Sign for Reset	Each	43.000		
14	Unclassified Excavation, Digouts	CuYd	244.000		
15	Water for Embankment	MGal	28.700		
16	Water for Granular Material	MGal	857.600		
17	Shoulder Shaping	Mile	19.500		
18	Heavy Roadway Shaping	Mile	0.227		
19	Remove and Replace Topsoil	LS	1.000		
20	Base Course, Salvaged, State Furnished	Ton	25,954.300		
21	Gravel Cushion, Salvaged, State Furnished	Ton	10,806.700		
22	Salvage and Stockpile PCC Pavement	Ton	1,416.000		
23	PG 58H-34 Asphalt Binder	Ton	334.800		
24	Class HR Asphalt Concrete	Ton	10,072.600		
25	Compaction Sample	Each	3.000		
26	MC-70 Asphalt for Prime	Ton	92.900		
27	SS-1h or CSS-1h Asphalt for Tack	Ton	18.500		

28	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	14.500
29	Blotting Sand for Prime	Ton	260.000
30	Sand for Flush Seal	Ton	200.200
31	8" Nonreinforced PCC Pavement	SqYd	3,733.400
32	PCC Overlay, Furnish	CuYd	35,009.600
33	8" PCC Overlay, Placement	SqYd	157,543.400
34	Dowel Bar	Each	94,706.000
35	Insert Steel Bar in PCC Pavement	Each	56.000
36	Temporary Gravel Crossing	Each	3.000
37	Type II Field Laboratory	Each	1.000
38	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	207.000
39	Reset Sign	Each	42.000
40	High Build Waterborne Pavement Marking Paint with Reflective Elements, White	Gal	542.000
41	High Build Waterborne Pavement Marking Paint with Reflective Elements, Yellow	Gal	88.000
42	Grooving for Durable Pavement Marking, 4"	Ft	118,639.000
43	Flagging	Hour	3,888.000
44	Pilot Car	Hour	1,296.000
45	Traffic Control Signs	SqFt	1,619.600
46	Traffic Control, Miscellaneous	LS	1.000
47	Traffic Control Supervisor	LS	1.000
48	Type 3 Barricade	Each	57.000
49	Remove Pavement Marking, 4" or Equivalent	Ft	51,439.000
50	Temporary Pavement Marking	Mile	9.700
51	Detour and Restriction Signing	SqFt	503.700
52	Contractor Furnished Portable Changeable Message Sign	Each	4.000
53	Cover Crop Seeding	Bu	25.000
54	Type F Permanent Seed Mixture	Lb	640.000
55	Fertilizing	Ton	12.300
56	Mulching	Ton	49.200
57	Soil Stabilizer	Acre	25.000
58	12" Diameter Erosion Control Wattle	Ft	600.000
59	Remove and Reset Erosion Control Wattle	Ft	150.000
60	Low Flow Silt Fence	Ft	500.000
61	High Flow Silt Fence	Ft	200.000
62	Mucking Silt Fence	CuYd	49.000
63	Repair Silt Fence	Ft	175.000
64	Construction Entrance	Each	1.000

6. P 014A(38)20 **Area Engineer: Mike Carlson, 2300 Eglin St, Rapid City, SD, 57709-1970** **Phone: 605/394-2244**
Work Type 2 **DBE Goal: NONE** **Contract Id: 10197** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	Incentive/Disincentive Pay	Day	0.000
3	Construction Schedule, Category I	LS	1.000
4	Clearing	LS	1.000
5	Unclassified/Rock Excavation	CuYd	1,774.000
6	Flagging	Hour	500.000
7	Traffic Control Signs	SqFt	147.400
8	Traffic Control, Miscellaneous	LS	1.000
9	Contractor Furnished Portable Changeable Message Sign	Each	2.000
10	12" Diameter Erosion Control Wattle	Ft	780.000
11	Rock Scaling and Rigging	Hour	360.000

7. PH 8057(04) **Area Engineer: Bruce Schroeder, PO Box 431, Custer, SD, 57730-0431** **Phone: 605/673-4948**
Work Type 11 **DBE Goal: NONE** **Contract Id: 10158** **See Special Provisions for Completion Requirements**

1	Mobilization	LS	1.000
2	As-Built Survey	LS	1.000
3	Construction Schedule, Category I	LS	1.000

4	Remove Traffic Sign	Each	302.000
5	Salvage Traffic Sign	Each	131.000
6	Remove Sign for Reset	Each	34.000
7	2.0"x2.0" Perforated Tube Post	Each	1,532.000
8	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	945.000
9	4" Tubular White Delineator Reflector	Each	148.000
10	Guardrail Delineator	Each	32.000
11	Type 2 Object Marker Back to Back	Each	460.000
12	Type 2 Object Marker	Each	8.000
13	Type 3 Flexible Object Marker Back to Back	Each	50.000
14	Type 4 Object Marker	Each	19.000
15	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	3,113.900
16	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	7,295.100
17	Reset Sign	Each	34.000
18	Traffic Control, Miscellaneous	LS	1.000

Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 7 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bids shall be completed in their entirety utilizing the SDEBS.

Please refer to the SDDOT bid letting webpage for the SDEBS user manual and further information on how to bid.

NONDISCRIMINATION ASSURANCE: The South Dakota Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.14 of the Standard Specifications, Current Edition, all Contractors prior to execution of any contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Agricultural & Natural Resources, Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Agricultural and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Joel Jundt
SECRETARY OF TRANSPORTATION